

## CONTRACT DETAILS

<b>Package Order Number :</b>	CWF-11-1-19/20
<b>Supplier:</b>	HW Martin Traffic Management Limited
<b>Issue Date:</b>	18/04/2019
<b>Framework Agreement Number:</b>	Area 14 AD CWF
<b>Programme of Works Reference Number/Date</b>	1- 2019/20
<b>Lot Name / Number :</b>	CWF Lot 11b
<b>Package Order Completion Date (latest scheme start date prior to the service period)</b>	31/03/2020

## 1 CONTRACT DATA PART

<b>1 General:</b>	<b>Applicable Secondary Options</b>	X2, X19
	The service is	Temporary traffic management
	The Additional Service Information is in	the task order
	The Service Manager is	[REDACTED]
	The following matters will be included in the risk register	
<b>3 Time:</b>	The starting date is	1 <sup>st</sup> April 2019
	The service period is	twelve months commencing on the starting date
<b>5 Payment:</b>	The first invoice date is	20 <sup>th</sup> 9April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
<b>Clause Z57:</b>	The Performance Adjustment Schedule is in	will be provided for schemes identified on the task order as Large Schemes

## OPTION C – TARGET COST ( Target Price )

## Schedule of Schemes ( Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A1 G'head Quays NB Entry 18-19	[REDACTED]			08/07/2019	26/07/2019		Carnell Support Services
A1M Baldersby LED 18-19	[REDACTED]			24/06/2019	05/07/2019		Carnell Support Services
A696 Kenton Bar to Prestwick Rdbt - DF	[REDACTED]			17/06/2019	30/08/2019		Balfour Beatty Ground Control WJ North
A1/A696 Kenton Bar Interchange (safety) DF	[REDACTED]			04/03/2019	14/05/2019		Balfour Beatty Ground Control WJ North

						Camell Support Services Colas
A1M J63-J65 NB&SB Patching			19/08/2019	30/08/2019		Volkerlaser Dyyniq TBC Colas
A1M J63-62 SB Patching			05/08/2019	16/08/2019		TBC Colas
A1 Metrocentre to Blaydon			17/02/2020	06/03/2020		Route One Highways Dyyniq TBC Tarmac
A66 West Signs			17/06/2019	12/07/2019		Camell Support Services HW Martin
A1 Birtley to Coalhouse			10/09/2019	27/09/2019		Dyyniq TBC Galliford Try Infrastructure
A66 Cross Lanes to Greta Bridge			01/07/2019	19/07/2019		TBC Colas
A1 Wandylaw to Purdy Lodge			22/07/2019	02/08/2019		TBC Colas
A66 Morton Palms to Little Burdon			01/10/2019	21/10/2019		Dyyniq TBC Colas
A1 Low Lynn AD			05/08/2019	13/09/2019		Balfour Beatty
A66 New Lane Junction, Ravensworth DF, AD			14/10/2019	25/10/2019		Camell Support Services TBC Colas
A1 West Moor to Felton			27/08/2019	10/09/2019		TBC Colas
A1 Charlton Mires Kerbing			29/08/2019	18/09/2019		Balfour Beatty
A1(M) J63 Circulatory Lining			05/08/2019	09/08/2019		TBC
A194M Havanna Lighting AD			27/08/2019	02/09/2019		
A1 Aiskew Road IC Signs			30/10/2019	05/11/2019		Volkerlaser Dyyniq TBC Galliford Try Infrastructure
A1(M) J59 - J58 SB Motorway Boundary Fencing Renewal			02/09/2019	17/01/2020		Balfour Beatty
A1(M) - Ricknall Grange Fencing			07/10/2019	02/12/2019		Balfour Beatty Ground Control
A1M Grassland Enhancements Phase 2 J58 - J60			16/09/2019	22/11/2019		Ground Control
A19 Fisher Lane Roundabout			22/10/2019	29/10/2019		Dyyniq TBC Colas
A1 North of Newcastle SB Grassland Enhancements			01/10/2019	14/10/2019		Ground Control
A66 - Rokeby Wire Rope AD			13/01/2020	31/03/2020		Camell Support Services HW Martin
A1(M) Blaydon Parapet AD			07/10/2019	06/01/2020		Colas
A1 South of Newcastle NB Grassland Enhancements			15/10/2019	28/10/2019		Ground Control
A696 Grassland Enhancements			24/02/2020	05/03/2020		Ground Control
A66 West of Scotch Grassland			06/03/2020	18/03/2020		Ground Control

Enhancements					
A66 Snow Gates			04/11/2019	22/11/2019	Carnell Support Services
A66 East - Sadberge to Stockton Grassland Enhancements			19/03/2020	31/03/2020	Ground Control
A1(M) Chester Le Street Visual Impacts			17/02/2020	21/03/2020	Ground Control
A66 Little Burdon Roundabout - DF - AD			22/10/2019	21/02/2020	Carnell Support Services TBC Colas
A1 Derwenthaugh Parapet Failure			07/01/2020	17/02/2020	Colas
A1 Cheswick Buildings Junction			30/09/2019	11/10/2019	Balfour Beatty Ground Control TBC
A1 Haggerston Castle Access Junction			30/09/2019	11/10/2019	Balfour Beatty Ground Control TBC
A1 Fenhamhill Junction			14/10/2019	25/10/2019	Balfour Beatty Ground Control TBC
A66 Bowes Parapet AD			18/02/2020	06/03/2020	Colas
A1/B1342 Station Road, Belford Staged Crossroads			28/10/2019	08/11/2019	Balfour Beatty Ground Control TBC
A1M Shincliffe Parapet Failure			18/03/2020	31/03/2020	Colas
A1 Warrenford Junctions			25/11/2019	06/12/2019	Balfour Beatty Ground Control TBC
A696 EB			17/06/2019	05/07/2019	Carnell Support Services Dyinniq Ground Control WJ North Tarmac
Safety Critical Patching			01/04/2019	31/03/2020	Volkerlaser WJ North Colas
A69/A6079 - Bridge End			20/06/2019	25/03/2021	Route One Highways Interserve Construction Carnell Support Services Ground Control WJ North Tarmac
<b>TOTAL PACKAGE VALUE</b>					£5,276,991.00

**Notes.**

**OPTION E – COST REIMBURSABLE**

Rapid response works as described in the **CSF Framework Information** and as instructed by the *Service Manager*.

Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

**CONTRACT DOCUMENTS**

Form of Package Order



Additional Service Information



Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

**AUTHORISATION**

<b>Area 14 Service Manager</b>	
<b>Signature:</b>	

**ACCEPTANCE**

<b>Contractors Representative:</b>	
<b>Signature:</b>	