

This document is executed as a deed and is delivered and takes effect  
at the date written at the beginning of it



**Framework:** Collaborative Delivery Framework  
**Supplier:** VolkerStevin Ltd  
**Company Number:** 00288392  
  
**Geographical Area:** North West  
**Project Name:** Preston & South Ribble FRMS Phase 1 & 2  
**Project Number:** ENV0000009C  
  
**Contract Type:** Engineering Construction Contract  
**Option:** Option C  
  
**Contract Number:** 31289  
  
**Stage:** Construction

Revision	Status		Originator		Reviewer		Date

ENGINEERING AND CONSTRUCTION CONTRACT under the Collaborative Delivery Framework  
CONTRACT DATA

**Project Name** Preston & South Ribble FRMS Phase 1 & 2

**Project Number** ENV000009C

This contract is made on  
between the *Client* and the *Contractor*

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 01st day of April 2019 between the *Client* and the *Contractor* in relation to the Collaborative Delivery Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference
- Schedules 1 to 21 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference  
Document: ENV00009C-JAC-ZZ-ZZ-SP-EC-0001 Version P08 and references therein.  
<https://jacobsengineering.sharepoint.com/sites/CPB550B008EC/Shared%20Documents/Forms/AllItems.aspx?csf=1&web=1&e=xptpy&cid=0c3fb193%2Dac8d%2D451f%2D93cc%2Db42527f37018&RootFolder=%2Fsites%2FCPB550B008EC%2FShared%20Documents%2FDeliverables%2FFinal%20Deliverables%2FConstruction%20Documents&FolderCTID=0x0120003FE3DBF42826B54E8F8F4A122CDFD628>  
See also 'Schedule of Scope documents', appended to this document.

Part One - Data provided by the *Client*  
Statements given in  
all Contracts

**1 General** The *conditions of contract* are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and the secondary Options of the NEC4 Engineering and Construction Contract June 2017.

Main Option	Option C	Option for resolving and avoiding disputes	W2
-------------	----------	--	----

Secondary Options

- X2: Changes in the law
- X5: Sectional Completion
- X7: Delay damages
- X9: Transfer of rights
- X10: Information modelling
- X11: Termination by the *Client*
- X15: *Contractor's* design
- X18 Limitation of Liability
- X20: Key Performance Indicators
- Y(UK)1: Project Bank Account
- Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996
- Y(UK)3: The Contracts (Rights of Third Parties) Act 1999
- Z: *Additional conditions of contract*

The *works* are

The construction of linear flood defences and associated landscaping and ancillary work as described in the Scope.

The *Client* is Environment Agency

Address for communications

Horizon House  
Deanery Rd  
Bristol  
BS1 5AH

Address for electronic communications

The *Project Manager* is

Address for communications

Address for electronic communications

The Supervisor is

Address for communications

Address for electronic communications

The Scope is in

Document: ENV00009C-JAC-ZZ-ZZ-SP-EC-0001 Version P08 and references therein.

<https://jacobsengineering.sharepoint.com/sites/CPB550B008EC/Shared%20Documents/Forms/AllItems.aspx?csf=1&web=1&e=xptpyy&cid=0c3fb193%2Dac8d%2D451f%2D93cc%2Db42527f3701&RootFolder=%2Fsites%2FCPB550B008EC%2FShared%20Documents%2FDeliverables%2FFinal%20Deliverables%2FConstruction%20Documents&FolderCTID=0x0120003FE3DBF42826B54E8F8F4A122CDFD628&viewid=c9e20dbf%2D0c57%2D4c90%2D82b6%2D2170d90feb35&id=%2Fsites%2FCPB550B008EC%2FShared%20Documents%2FDeliverables%2FFinal%20Deliverables%2FConstruction%20Documents%2FSite%20Info>

See also 'Schedule of Scope documents', appended to this document.

The Site Information is in

Preston and South Ribble FRMS -Areas 1 and 2 Site Information, doc No. ENV000009C-JAC-ZZ-ZZ-SP-EC-0003 Revision C02.

<https://jacobsengineering.sharepoint.com/sites/CPB550B008EC/Shared%20Documents/Forms/AllItems.aspx?csf=1&web=1&e=xptpyy&cid=0c3fb193%2Dac8d%2D451f%2D93cc%2Db42527f3701&FolderCTID=0x0120003FE3DBF42826B54E8F8F4A122CDFD628&viewid=c9e20dbf%2D0c57%2D4c90%2D82b6%2D2170d90feb35&id=%2Fsites%2FCPB550B008EC%2FShared%20Documents%2FDeliverables%2FFinal%20Deliverables%2FConstruction%20Documents%2FSite%20Info>

See also 'Schedule of Site Information' appended to this document.

The boundaries of the site are

Drawings ENV000009C-JAC-ZZ-41X-DR-C-0001 Rev. C02 and ENV000009C-JAC-ZZ-42X-DR-C-0001 Rev. C02

The language of the contract is English

The law of the contract is

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply is 2 weeks

The following matters will be included in the Early Warning Register

Advanced utility diversions to facilitate the works may be completed late.

Potential for unexpected constraints associated with permits and licences.

The temporary sports pitches located at Archbishop Temple School may not be ready/playable in time to gain access to the BAC pitch area.

Early warning meetings are to be held at intervals no longer than 2 weeks

## 2 The Contractor's main responsibilities

The key dates and conditions to be met are  
condition to be met

Purchase Orders raised or Contracts executed with Suppliers for all steel sheet piles required for the works.

key date

29 October 2021

Purchase Orders raised or Contracts executed with Suppliers for all precast wall and coping units required for the works.

29 October 2021

Purchase Orders raised or Contracts executed with Suppliers for all steel reinforcement required for the CFA or bored piles.

29 October 2021

The Contractor prepares forecasts of the total Defined Cost for the whole of the works at intervals no longer than

4 weeks

## 3 Time

The starting date is

06 September 2021

The access dates are  
part of the Site

date

Whole of the Site

20 September 2021

Area 2A Penwortham Methodist Church and Tinkerbell

01 January 2022

The Contractor submits revised programmes at intervals no longer than

4 weeks

The Completion Date for the whole of the works is

26 June 2023

The Client is not willing to take over the works before the Completion Date

The period after the Contract Date within which the Contractor is to submit a first programme for acceptance is

2 weeks

#### 4 Quality management

The period after the Contract Date within which the Contractor is to submit a quality plan is 4 weeks

The period between Completion of the whole of the works and the defects date is 52 weeks

The defect correction period is 2 weeks except that

- The defect correction period for Defects in bridleways, carriageways, cycleways, footways and footpaths, is 1 Week
- The defect correction period for Defects which give rise to a public safety matter including matters that may increase the risk of flooding, is 3 Days

#### 5 Payment

The currency of the Contract is the £ sterling

The assessment interval is Monthly

The Client set total of the Prices is £28,034,598.13

The interest rate is 2.00% per annum (not less than 2) above the Base rate of the Bank of England

The Contractor's share percentages and the share ranges are

	share range	Contractor's share percentage
less than	80 %	0 %
from	80 % to 120 %	as set out in Schedule 17
greater than	120 %	as set out in Schedule 17

#### 6 Compensation events

The place where weather is to be recorded is Preston Moor Park, Location: 53.774, -2.703, Altitude: 33.0 m above mean sea level.

The weather measurements to be recorded for each calendar month are

- the cumulative rainfall (mm)
- the number of days with rainfall more than 5mm
- the number of days with minimum air temperature less than 0 degrees Celsius
- the number of days with snow lying at 09:00 hours GMT

and these measurements:

1. the cumulative rainfall (mm)
2. the number of days with rainfall more than
3. the number of days with minimum air temp
- 4.
- 5.

The weather measurements are supplied by MET Office (to be obtained by the Contractor)

The weather data are the records of past weather measurement for each calendar month which were recorded at MET Office weather station, Preston Moor Park and which are available from MET Office (to be obtained by the Contractor)

Assumed values for the ten year weather return weather data for each weather measurement for each calendar month are

Jan	Not Used	Jul	Not Used
Feb	Not Used	Aug	Not Used
Mar	Not Used	Sep	Not Used
Apr	Not Used	Oct	Not Used
May	Not Used	Nov	Not Used
Jun	Not Used	Dec	Not Used

These are additional compensation events

1. If the Employer agrees then changes to red diesel fuel duty will be a Compensation Event under this contract. For the avoidance of doubt, the fuel duty included in the total of the Prices at the contract date is at the rate defined by HMRC at the contract date.
2. The Working Areas are flooded, source is River Ribble. Water level exceeds top of existing flood defences.
3. Not used
4. Not used
5. Not used

## 8 Liabilities and insurance

These are additional *Client's* liabilities

- 1 Not used
- 2 Not used
- 3 Not used

The minimum amount of cover for insurance against loss of or damage to property (except the *works*, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the *Contractor*) arising from or in connection with the *Contractor* Providing the Works for any one event is



The minimum amount of cover for insurance against death of or bodily injury to employees of the *Contractor* arising out of and in the course of their employment in connection with the contract for any one event is

not less than the amount required by law

The insurance against loss of or damage to the *works*, Plant and Materials is to include cover for Plant and Materials provided by the *Client* for an amount of

Not used

## Resolving and avoiding disputes

The *tribunal* is litigation in the courts

The *Senior Representatives* of the *Client* are

Address for communications

Address for electronic communications

Name

Address for communications

Address for electronic communications

The *Adjudicator* is

'to be confirmed'

Address for communications

'to be confirmed'

Address for electronic communications

'to be confirmed'

The *Adjudicator nominating body* is

The Institution of Civil Engineers

## Z Clauses

### Z1 Correctness of Site Information and other documents

Z1.1 Site Information about the ground, subsoil, ducts, cables, pipes and structures is provided in good faith by the *Client*, but is not warranted correct. Clause 60.3 does not apply to such Site Information and the *Contractor* is responsible for checking the correctness of any such Site Information they rely on for the purpose of pricing for or providing the works.

Z1.2 Information regarding construction methods or processes referred to in pre contract health and safety plans are provided in good faith by the *Client* but are not warranted correct (except for the purpose of promoting high standards of health and safety) and the *Contractor* is responsible for checking the correctness of any such information they rely on for the purpose of pricing for, or providing the works.

### Z3 Prevention: No change to prices

Delete first sentence of clause 62.2 and replace with:

"Quotations for compensation events except for the compensation event described in 60.1(19) comprise proposed changes to the Prices and any delay to the Completion Date and Key Dates assessed by the *Contractor*. Quotations for the compensation event described in 60.1(19) comprise any delay to the Completion Date and Key Dates assessed by the *Contractor*.

Delete 'The' At start of clause 63.1 and replace with:

"For the compensation event described in 60.1(19) the Prices are not changed. For other compensation events the..."

### Z 4 The Schedule of Cost Components

The Schedule of Cost Components is as detailed in the Framework Schedule 9.

### Z 6 Payment for

Delete existing clause 11.2 (31) and replace with:

"11.2 (31) The Price for Work Done to Date is the total Defined Cost which the *Project Manager* forecasts will have been paid by the *Contractor* before the next assessment date plus the Fee, not exceeding the forecast provided under clause 20.4 and accepted by the *Client*."

### Z7 Contractor's share

After c154.2 and before c154.3, insert the following additional clause:

54.2A If, prior to Completion of the whole of the works, the Price for Work Done to Date exceeds 111% of the total of the Prices, the amount in excess of 111% of the total of the Prices is retained from the Contractor.



## **Z10 Payments to subcontractors, sub consultants and**

### **Subcontractors**

The *Contractor* will use the NEC4 contract on all subcontracts for works. Payment to subcontractors will be 28 days from the assessment date.

If the *Contractor* does not achieve payments within these time scales then the *Client* reserves the right to delay payments to the *Contractor* in respect of subcontracted work, services and supplies.

Failure to pay subcontractors and suppliers within contracted times scales will also adversely affect the *Contractor's* opportunities to work on framework contracts.

## **Z11Y(UK) 3 The Contracts (Rights of Third Parties)**

The design consultant employed by the *Contractor* is required to fulfil the obligations of the warrantor under the primary contract for design works that they complete. This includes:

Transfer of rights clause Z11

Professional indemnity insurance cover to same cover as that specified for the *Contractor*

Z11.1 The *Client* ('the third party') may in its own right enforce the provisions of this clause, subject to and in accordance with the provisions of the Contracts (Rights of Third Parties) Act 1999 and the following provisions:

Z11.1.1 the parties may not rescind or vary any provision(s) of this agreement, including this clause, at any time without the consent of the third party; and

Z11.1.2 each third party's rights against party A under this agreement shall be subject to the same conditions, limitations and exclusions as apply to party B's rights against party A under this agreement.

Z11.2 Except as provided in clause Z11.1, this agreement does not create any right enforceable by any person who is not a party to it (Other Party') under the Contracts (Rights of Third Parties) Act 1999, but this clause does not affect any right or remedy of a other party which exists or is available apart from that Act.

## **Z16 Disallowed Costs**

Add the following bullets to clause 11.2 (26) Disallowed costs

- was incurred due to a breach of safety requirements, or due to additional work to comply with safety requirements.
- was incurred as a result of the client issuing a Yellow or Red Card to prepare a Performance Improvement Plan.
- was incurred as a result of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit.

## **Z19 Linked contracts**

Delays and additional cost on this contract resulting from the *Contractor's* fault or error on a previous contract on this project or programme will be a Disallowable cost under this contract and not be a Compensation event under this contract.

## **Z20 Defect Dates for Sections**

Where a section of the works is defined and is located in a separate area of the Site, the time to the defects date for that section is the defined period after the Completion of that section, and is defined in the Contract Data.

## **Z21 Requirement for Invoice**

Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the *Project Manager's* certificate.

Delete existing clause 51.2:

51.2 Each certified payment is made by the later of

- one week after the paying Party receives an invoice from the other Party and
- three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the *Project Manager* has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

## **Z22 Resolving Disputes**

Delete W2.1

## **Z23 Risks and Insurance**

Replace clause 84.1 with the following


Insurance certificates are to be submitted to the *Client* on an annual basis.

## Secondary Options

### OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

### OPTION X5: Sectional Completion



**X7 plus X5**

### OPTION X10: Information modelling

The period after the Contract Date within which the *Contractor* is to submit a first Information Execution Plan for acceptance is

2 weeks

The minimum amount of insurance cover for claims made against the *Contractor* arising out of its failure to use skill and care normally used by professional providing information similar to the Project Information is, in respect of each claim



The period following Completion of the whole of the *works* or earlier termination for which the *Contractor* maintains insurance for claims made against it arising out of its failure to use the skill and care is



### OPTION X15: The *Contractor's* design

The *period for retention* following Completion of the whole of the *works* or earlier termination is



The minimum amount of insurance cover for claims made against the *Contractor* arising out of its failure to use skill and care normally used by professionals designing works similar to the *works* is, in respect of each claim



The period following Completion of the whole of the *works* or earlier termination for which the *Contractor* maintains insurance for claims made against it arising out of its failure to use the skill and care is



### OPTION X18: Limitation of liability

The *Contractor's* liability to the *Client* for indirect or consequential loss is limited to



For any one event, the *Contractor's* liability to the *Client* for loss or damage to the *Client's* property is limited to



The *Contractor's* liability for Defects due to its design which are not listed on the Defects Certificate is limited to



The *Contractor's* total liability to the *Client* for all matters arising under or in connection with the contract, other than excluded matters, is limited to

The *end of liability date* is



after the



Completion of the whole of the works

**OPTION X20: Key Performance Indicators (not used with Option X12)**

The *incentive schedule* for Key Performance Indicators is in Schedule 17.

A report of performance against each Key Performance Indicator is provided at intervals of 3 months.

**Y(UK)1:Project Bank Account**

The Contractor is to pay any bank charges made and to be paid any interest paid by the *project bank*

**Y(UK2): The Housing Grants, Construction and Regeneration Act 1996**

The period for payment is 14 days after the date on which payment becomes due

**Y(UK3): The Contracts (Rights of Third Parties Act) 1999**

term	<i>beneficiary</i>
Not used	

term	<i>beneficiary</i>
The provisions of Y(UK)1	None



## Part Two - Data provided by the Contractor

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

### 1 General

The Contractor is

Name

VolkerStevin Ltd

Address for communications

Hertford Road  
Hoddesdon  
Hertfordshire  
EN11 9BX

Address for electronic communications

[peter.vickers@volkerstevin.co.uk](mailto:peter.vickers@volkerstevin.co.uk)

The fee percentage is

Option C

The working areas are

The Site, Head Office, and any other area required to deliver

The key persons are

Name (1)  
Job  
Responsibilities  
Qualifications  
Experience

The key persons are

Name (2)  
Job  
Responsibilities  
Qualifications  
Experience

The key persons are

Name (3)  
Job  
Responsibilities  
Qualifications  
Experience

The key persons are

Name (4)  
Job  
Responsibilities  
Qualifications  
Experience

The following matters will be included in the Early Warning Register

### 2 The Contractor's main responsibilities

The Scope provided by the Contractor for its design is in

N/A

### 3 Time




The programme identified in the Contract Data is  
C13579 6.1 Construction Programme Phase 1 & 2

### 5 Payment

The *activity schedule* is

### Resolving and avoiding disputes

The *Senior Representatives* of the Contractor are



### X10: Information Modelling



The *information execution plan* identified in the  
Contract Data is  
TBC

### Y(UK)1: Project Bank Account

The *project bank* is

*named suppliers* are


## Contract Execution



Signature

Date

Role



ENV000009C-IAC-ZZ-41A-DR-C-0605	Area 1A Existing Features and Hazards Sheet 2 of 3	C02
ENV000009C-IAC-ZZ-41A-DR-C-0606	Area 1A Existing Features and Hazards Sheet 3 of 3	C02
ENV000009C-IAC-ZZ-41A-DR-C-0607	Area 1A Demolition and Site Clearance Plan Sheet 1 of 3	C02
ENV000009C-IAC-ZZ-41A-DR-C-0608	Area 1A Demolition and Site Clearance Plan Sheet 2 of 3	C02
ENV000009C-IAC-ZZ-41A-DR-C-0609	Area 1A Demolition and Site Clearance Plan Sheet 3 of 3	C02
ENV000009C-IAC-ZZ-41B-DR-C-0601	Area 1B Flood Defence Wall GA Plan 1 of 3	C02
ENV000009C-IAC-ZZ-41B-DR-C-0602	Area 1B Flood Defence Wall GA Plan 2 of 3	C02
ENV000009C-IAC-ZZ-41B-DR-C-0603	Area 1B Flood Defence Wall GA Plan 3 of 3	C02
ENV000009C-IAC-ZZ-41B-DR-C-0604	Area 1B Existing Features and Hazards Sheet 1 of 3	C02
ENV000009C-IAC-ZZ-41B-DR-C-0605	Area 1B Existing Features and Hazards Sheet 2 of 3	C02
ENV000009C-IAC-ZZ-41B-DR-C-0606	Area 1B Existing Features and Hazards Sheet 3 of 3	C02
ENV000009C-IAC-ZZ-41B-DR-C-0607	Area 1B Demolition and Site Clearance Plan Sheet 1 of 3	C02
ENV000009C-IAC-ZZ-41B-DR-C-0608	Area 1B Demolition and Site Clearance Plan Sheet 2 of 3	C02
ENV000009C-IAC-ZZ-41B-DR-C-0609	Area 1B Demolition and Site Clearance Plan Sheet 3 of 3	C02
ENV000009C-IAC-ZZ-41C-DR-C-0601	Area 1C GA Plan 1 of 1	C02
ENV000009C-IAC-ZZ-41C-DR-C-0602	Area 1C Existing Features and Hazards Sheet 1 of 1	C02
ENV000009C-IAC-ZZ-41C-DR-C-0603	Area 1C Demolition and Site Clearance Plan Sheet 1 of 1	C02
ENV000009C-IAC-ZZ-41D-DR-C-0601	Area 1D S&B Cavity GA	C02
ENV000009C-IAC-ZZ-41D-DR-C-0602	Area 1D Existing Features and Hazards Sheet 1 of 1	C02
ENV000009C-IAC-ZZ-41D-DR-C-0603	Area 1D Demolition and Site Clearance Plan Sheet 1 of 1	C02
ENV000009C-IAC-ZZ-41E-DR-C-0601	Area 1E Site Location Plan	C02
ENV000009C-IAC-ZZ-42A-DR-C-0601	Area 2A GA Plan 1 of 2	P02
ENV000009C-IAC-ZZ-42A-DR-C-0602	Area 2A GA Plan 2 of 2	C02
ENV000009C-IAC-ZZ-42A-DR-C-0603	Area 2A Existing Features and Hazards Sheet 1 of 2	C02
ENV000009C-IAC-ZZ-42A-DR-C-0604	Area 2A Existing Features and Hazards Sheet 2 of 2	C02
ENV000009C-IAC-ZZ-42A-DR-C-0605	Area 2A Demolition and Site Clearance Plan Sheet 1 of 2	C02
ENV000009C-IAC-ZZ-42A-DR-C-0606	Area 2A Demolition and Site Clearance Plan Sheet 2 of 2	C02
ENV000009C-IAC-ZZ-42B-DR-C-0601	Area 2B Service Diversion, Protection and Modification Requirements	C02
ENV000009C-IAC-ZZ-42B-DR-C-0602	Area 2B General Arrangement Plan 1 of 3	C02
ENV000009C-IAC-ZZ-42B-DR-C-0603	Area 2B General Arrangement Plan 2 of 3	C02
ENV000009C-IAC-ZZ-42B-DR-C-0604	Area 2B General Arrangement Plan 3 of 3	P02
ENV000009C-IAC-ZZ-42B-DR-C-0605	Area 2B Existing Features and Hazards Sheet 1 of 3	C02
ENV000009C-IAC-ZZ-42B-DR-C-0606	Area 2B Existing Features and Hazards Sheet 2 of 3	C02
ENV000009C-IAC-ZZ-42B-DR-C-0607	Area 2B Existing Features and Hazards Sheet 3 of 3	C02
ENV000009C-IAC-ZZ-42B-DR-C-0608	Area 2B Demolition and Site Clearance Plan Sheet 1 of 3	C02
ENV000009C-IAC-ZZ-42B-DR-C-0609	Area 2B Demolition and Site Clearance Plan Sheet 2 of 3	C02
ENV000009C-IAC-ZZ-42B-DR-C-0610	Area 2B Demolition and Site Clearance Plan Sheet 3 of 3	C02
ENV000009C-IAC-ZZ-42B-DR-C-0611	Area 2B Demolition and Site Clearance Plan Sheet 3 of 3	C02
ENV000009C-IAC-ZZ-42B-DR-C-0612	Area 2B Proposed Service Diversion and Modification Works Sheet 1 of 2	C02
ENV000009C-IAC-ZZ-42B-DR-C-0613	Area 2B Proposed Service Diversion and Modification Works Sheet 2 of 2	C02
ENV000009C-IAC-ZZ-42C-DR-C-0601	Area 2C Modifications to existing culvert GA Plan 1 of 1	C02
ENV000009C-IAC-ZZ-42C-DR-C-0602	Area 2C Existing Features and Hazards Sheet 1 of 1	P02
ENV000009C-IAC-ZZ-42Z-DR-C-0601	Area 2 Site Location Plan	C02
ENV000009C-IAC-ZZ-42Z-DR-L-0001	Landscape Detailed Design Ribble Sidings (schedules & notes)	P01
ENV000009C-IAC-ZZ-42Z-DR-L-0002	Landscape Detailed Design Sheet 1.0 Overview	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0003	Landscape Detailed Design Sheet 2.0	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0004	Landscape Detailed Design Sheet 3.0	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0005	Landscape Detailed Design Sheet 4.0	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0006	Landscape Detailed Design Sheet 5.0	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0007	Landscape Detailed Design Sheet 6.0	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0008	Landscape Detailed Design Sheet 7.0	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0009	Landscape Detailed Design Sheet 8.0	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0010	Landscape Detailed Design Sheet 9.0	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0011	Landscape Detailed Design Sheet 10	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0012	Landscape Detailed Design Sheet 11	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0013	Landscape Detailed Design Sheet 12	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0014	Landscape Detailed Design Sheet 13	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0015	Landscape Detailed Design Sheet 14	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0016	Landscape Detailed Design Sheet 15	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0017	Landscape Detailed Design Sheet 16	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0018	Landscape Detailed Design Sheet 17	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0019	Landscape Detailed Design Sheet 18 Miller Park Surfacing	P02
ENV000009C-IAC-ZZ-42Z-DR-L-0020	Landscape Detailed Design Sheet 19 Fishwick Bottoms	P01
ENV000009C-IAC-ZZ-42Z-DR-L-0021	Landscape Detailed Design Sheet 20	P01
ENV000009C-IAC-ZZ-42Z-SP-EC-0001	Supplementary Specification	C02
ENV000009C-IAC-ZZ-42Z-SP-EC-0002	Pre Cast Concrete Specification	C02
ENV000009C-IAC-ZZ-42Z-SP-EC-0003	Piling Specification	C04
ENV000009C-IAC-ZZ-42Z-SP-EC-0004	Prograde Specification	C02
ENV000009C-IAC-ZZ-42Z-SP-EC-0005	Glass Panel Specification	C02
ENV000009C-IAC-ZZ-42Z-SP-L-0001	Landscape Specification	C01
ENV000009C-IAC-ZZ-42Z-SP-S-0001	Sustainable Construction Specification	C01

	Preston PRMS EAP	
	Preston PRM/Information Delivery Planning Tool	14/07/21
	Ground Investigations for Network Rail	P01
	Area 2 Riverdale Road cutting	P02