

CONTRACT DETAILS

Package Order Number :	CWF-11-2-19/20
Supplier:	Tarmac Aggregates
Issue Date:	18/04/2019
Framework Agreement Number:	Area 14 AD CWF
Programme of Works Reference Number/Date	1- 2019/20
Lot Name / Number :	CWF Lot 11b
Package Order Completion Date (latest scheme start date prior to the service period)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	X2, X19
	The service is	Temporary traffic management
	The Additional Service Information is in	the task order
	The Service Manager is	
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
Clause Z57:	The Performance Adjustment Schedule is in	will be provided for schemes identified on the task order as Large Schemes

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A1(M) Leeming Bar LED Upgrade				29/07/2019	09/08/2019		Galliford Try Infrastructure
A1M Vigo Railway 18-19				09/04/2018	31/03/2020		Interserve Construction
A1 North Brunton to Seaton Burn 18-19				08/04/2019	14/06/2019		Volkerlaser Balfour Beatty Dyngniq Jointline Tarmac

A194M Motorway Signs 18-19			18/03/2019	26/04/2019		Balfour Beatty Ground Control
A1 Scremerston RBT Lighting Replacement			20/05/2019	07/06/2019		Carnell Support Services Balfour Beatty Ground Control
A66 Morton Palms Roundabout (safety) MSIF			18/02/2019	23/04/2019		Carnell Support Services Ground Control WJ North HW Martin Colas
A66 Yarm Road Interchange (safety) DF			01/07/2019	12/07/2019		Carnell Support Services Interserve Construction Ground Control TBC
A66 Cumbrian Boundary to Bowes Int Gaps-DF			04/02/2019	02/10/2019		Interserve Construction WJ North
A1 Hillsview Footbridge			25/03/2019	08/05/2019		Volkerlaser Galliford Try Infrastructure Interserve Ground Control
A1 - Highfields Roundabout Resurfacing AD			13/05/2019	16/05/2019		Colas
A1M Leeming to Ripon SB 19/20 AD			24/06/2019	25/10/2019		Dynniq WJ North HW Martin Aggregate Industries
A1(M) - Carrville Interchange - DF - AD			02/12/2019	07/02/2020		Carnell Support Services TBC Colas
A1/B1341 Purdy Lodge Junction			11/11/2019	22/11/2019		Balfour Beatty Ground Control WJ North
Fenwick to Haggerston			19/08/2019	25/10/2019		Balfour Beatty Dynniq TBC Tarmac
A1 Scremerston Roundabout			24/06/2019	28/06/2019		WJ North Colas
TOTAL PACKAGE VALUE					£4,656,964.78	

Notes.

OPTION E – COST REIMBURSABLE

Rapid response works as described in the **CBF Framework Information** and as instructed by the *Service Manager*.


Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION

Area 14 Service Manager [REDACTED]

Signature:	
------------	---

ACCEPTANCE

Contractors Representative:	
------------------------------------	--

Signature:	
-------------------	--