DDaT23039 – UKSBS Portfolio Tooling

Systems and Technical Specification

UK SBS PPM Tool	Must be Cloud, SaaS product	Must
Time management		Must
	Able to capture users time against CI, Projects,	
Record time	Programmes and BAU	
	Ability to track time against different configurable	
Configurability	like work type and resource type	
	Easy and quick for users to capture activities and	
Usability	time	
	PMs or Change Owners have ability to approve	
	time sheets as one activity, rather than individual	

PMs or Change Owners can control the individuals Access control recording time against their activity	Approvals	approvals
	Access control	•

Demand & Resource management		Must
Resource capacity planning Project, Programme, Portfolio demand and	use of scenarios to plan and analyse impacts for future portfolio, programmes and projects	
scheduling Project, Programme,	Add new ideas to portfolio planning	
Portfolio demand and scheduling	Schedule Portfolios, Programmes and Projects to assess capacity of UK SBS and ability to deliver	
Prioritisation	Add in prioritisation criteria and weightings, then order Programmes and Projects into ranked order	

Task management		Should
Task Planning &		
Management	The ability to plan & manage work on a task basis	

Project planning and management		Should
Project Risk Management	Captures risks, issues and mitigations for projects. Is version controlled	
	can capture all project costs at different stages (ROM, Forecasts, Actuals) and version control changes. Plan costs across financial years. Captures different funding streams for each element	
Financial Management	of a project	

Project collaboration	ability to collaborate with project team, share collateral
Templates	Able to create templates for business cases, impact assessment, PID
Dependencies	Captures dependencies between projects
Project planning	Create a project plan, iterate and share it
Benefit mapping	identification of benefits

Programme management		Should
Create Programmes	create various programmes with ability to capture metadata about each and identify projects that sit within a programme. Capture overall status of Programme	
Programme Risk Management	Captures risks, issues and mitigations for programmes. Is version controlled	
Financial Management	roll up CI, project costs into a programme view	
Programme collaboration	ability to collaborate with project team, share collateral Able to create templates for Programmes (Blueprint	
Templates	etc)	
Dependancies	Captures dependencies between projects and other programmes	
Programme planning	Create a programme plan, iterate and share it	
Benefit mapping	identification of benefits	

Portfolio management		Should
Create portfolios	create various portfolios with ability to capture metadata about each portfolio. Capture overall status of Portfolio	
	roll up project and programme risks. Also identify specific portfolio risks. Capture overall Risk status	
Portfolio Risk Management	of portfolio roll up CI, project, programme costs into a portfolio	
Financial Management	view ability to collaborate with portfolio owner & team,	
Portfolio collaboration	share collateral	
Benefit mapping	identification of benefits	

Reporting servicesMustExternal reporting servicesMust specify Powerbi as a reporting service

Security and user management		Must
Account creation	capability of using Okta for user login	
Role based access	abliity to set different access per role type	

Integration

Must

API	API as standard to allow integrations to systems such as our Change Portal app	
Usability		Must
Workflow management	The product must have workflow capability that supports business process	
Import/Export	Must be able to import/export data from other systems	

ORAF