

Term Service Contract

OPTION A: PRICED CONTRACT WITH ACTIVITY SCHEDULE

Contract Data Forms

June 2017 (with amendments January 2023)

Template version history

V1	Go live template

Contract Execution

This agreement is made between the *Client*, the *Contractor* and the Named Suppliers.

Terms in this agreement have the meanings given to them in the contract between the Environment Agency and Land and Water Services Ltd. for Routine Vegetation Maintenance in Kent, South London and East Sussex (the *services*).

The *Contractor* offers to Provide the Service in accordance with these conditions of contract for an amount to be determined in accordance with these conditions of contract.

The *Contractor* was appointed to: Asset Operation, Maintenance, Response framework and executed the framework agreement.

Executed under hand

by:



on behalf of:

Environment Agency (Client)

04 July 2025

and



on behalf of:

Land and Water Services Ltd. (Contractor)

Contract Data

PART ONE - DATA PROVIDED BY THE CLIENT

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The *conditions of contract* are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Term Service Contract June 2017 (with amendments January 2023)

Main Options

Α

Option for resolving and avoiding disputes

W2

Secondary Options

X2 - Changes in law

X11- Termination by the *Client*

X17 - Low Service Damages

X18 – Limitation of Liability

X23 - Extending the Service Period

X24 - The Accounting Periods

Y(UK)1 Project Bank Account

Y(UK)2 - The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3 The Contracts (Rights of Third Parties) Act 1999

Z Additional Client Clauses

The service is

The operation of works regarding the Asset Recovery and Maintenance of assets in Kent, South London and East Sussex as defined in the Scope. The parties can agree to extend the *service* through a single extension or multiple extensions for an additional period of up to 6 months, subject to the provisions of the Asset Operation, Maintenance, Response framework at that time

The Client is

Name

Environment Agency

Address for communications

Horizon House Deanery Road Bristol

BS1 5AH

Address for electronic communications

for the whole of the <i>service</i> at intervals no longer than	-	The Service Manager is			
Address for electronic communications The Affected Property is AOMR-Lot 3-TSC-Scope-Routine Maintenance-LAWS v1 LAWS Amended 03.07.2025 and those assets set out in future Task orders/stoppes/work schedules for Kent, South London and East Sussex catchment The Scope is in AOMR-Lot 3-TSC-Scope-Routine Maintenance-LAWS The language of the contract is English The law of the contract is the law of the law of England and Wales, subject to the jurisdiction of the courts of England and Wales The period for reply is 2 weeks except that The following matters will be included in the Early Warning Register Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than		Name			
The Affected Property is AOMR-Lot 3-TSC-Scope-Routine Maintenance-LAWS v1 LAWS Amended 03.07.2025 and those assets set out in future Task orders/scopes/work schedules for Kent, South London and East Sussex catchment The Scope is in AOMR-Lot 3-TSC-Scope-Routine Maintenance-LAWS The language of the contract is English The law of the contract is the law of the law of England and Wales, subject to the jurisdiction of the courts of England and Wales The period for reply is 2 weeks except that The following matters will be included in the Early Warning Register Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks The Contractor's main responsibilities The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than		Address for communications	S		
The Affected Property is AOMR-Lot 3-TSC-Scope-Routine Maintenance-LAWS v1 LAWS Amended 03.07.2025 and those assets set out in future Task orders/scopes/work schedules for Kent, South London and East Sussex catchment The Scope is in AOMR-Lot 3-TSC-Scope-Routine Maintenance-LAWS The language of the contract is English The law of the contract is the law of the law of England and Wales, subject to the jurisdiction of the courts of England and Wales The period for reply is 2 weeks except that The following matters will be included in the Early Warning Register Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks The Contractor's main responsibilities The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than					
v1 LAWS Amended 03.07.2025 and those assets set out in future Task order/stoopkink schedules for Kent, South London and East Sussex catchment The Scope is in AOMR-Lot 3-TSC-Scope-Routine Maintenance-LAWS The law of the contract is English The law of the contract is the law of interest in the law of England and Wales, subject to the jurisdiction of the courts of England and Wales The period for reply is 2 weeks except that The following matters will be included in the Early Warning Register Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than		Address for electronic comr	nunications		
The law of the contract is the law of the law of England and Wales, subject to the jurisdiction of the courts of England and Wales The period for reply is 2 weeks except that The following matters will be included in the Early Warning Register Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than		The Affected Property is	v1 LAWS out in futu	Amended 03.07.202 are Task orders/scope	5 and those assets set es/work schedules for
The law of the contract is the law of the law of England and Wales, subject to the jurisdiction of the courts of England and Wales The period for reply is 2 weeks except that The following matters will be included in the Early Warning Register Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks 2 The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than		The Scope is in	AOMR-Lo	ot 3-TSC-Scope-Rout	ine Maintenance-LAWS
The law of the contract is the law of the law of England and Wales, subject to the jurisdiction of the courts of England and Wales The period for reply is 2 weeks except that The following matters will be included in the Early Warning Register Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks 2 The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than					
The period for reply is 2 weeks except that The following matters will be included in the Early Warning Register Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than Time		The language of the contract is	;	English	
The period for reply is 2 weeks except that The following matters will be included in the Early Warning Register Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than Time		The law of the contract is the la	w of	jurisdiction of the co	
Delayed start due to staffing, safety concerns, environmental/ecological issues. Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than 3 Time		The <i>period for reply</i> is			except that
Programme changes/amendments End-date extensions where work streams are likely to not be completed within the allocated time frame. Early warning meetings are to be held at intervals no longer than 4 weeks 2 The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than 3 Time		The following matters will be incl	uded in the	Early Warning Regis	ster
2 The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than 3 Time		Programme changes/amendm End-date extensions where w	nents		-
2 The Contractor's main responsibilities If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than 3 Time		Early warning meetings are to b	e held at int	tervals no longer than	4 weeks
If Option C or E is used The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than 3 Time	2 The Conference of a vice was a				
for the whole of the service at intervals no longer than 3 Time	2 The Contractor's mai	n responsibilities			
3 Time	If Option C or E is used				-
The starting date is 07 July 2025	3 Time	TO THE WHOLE OF THE SETVICE ALL	inci vais IIU	longer than	
		The <i>starting date</i> is			07 July 2025

	The service period is			12 months	
	The Contractor submits revised plathan	ns at intervals	no longer	4 weeks	
	The period within which the <i>Contrac</i> Order programme for acceptance is		nit a Task	4 weeks	
If no plan is identified in part	The period after the Contract Date v				
two of the Contract Data	Contractor is to submit a first plan for	or acceptance	is	2 weeks	
4 Quality management					
	The period after the Contract Date value of Contractor is to submit a quality pole				
	quality plan is	icy statement	anu	2 weeks	
5 Payment					
	The currency of the contract is the	GBP Sterling	g		
	The assessment interval is	1 month			
	The interest rate is 2 (two)	% per annui	m (not less than	n 2) above the	
	Base	rate of the	Bank of Engla	nd	bank
If the period in which payments are made is not three weeks and Y(UK)2 is	The period within which is payment is	s are made	-		
not used					
6 Compensation events	s				
If Option A is used	The value engineering percentage is stated here, in which case it is	is 50%, unles e	s another perce	entage	%

If there are additional con	npensation e	vents		
These are additional com	-			
8 Liabilities and in	surance			
If there are additional <i>Cli</i> e	e <i>nt's</i> liabilitie	s These are additi	onal <i>Client's</i> liabilities	
	(1)	Not used		
	(2)	Not used		
	(3)	Not used		
	(exc pers	ept Plant and Mate on (not an employ	of cover for insurance against lo erials and Equipment) and liability ee of the <i>Contractor</i>) arising from the Service for any one event is	y for bodily injury to or death of a
	The	minimum amount	of cover for insurance against d	eath of or bodily injury to
	conr	nection with the co	ontract for any one event is	£5,000,000 or the minimum amount required by law if that is greater
If the <i>Client</i> is to provide Plant and Materials			loss of or damage to Plant and tand Materials provided by the C	
				Nil
	The Contrac	ctor provides these	e additional insurances	
	(1) Insuranc	e against	Contractors All Risk Insurance	
	Minimum ar	nount of cover is	120% of the value of this contr	act
	The deducti	bles are	The excess up to a maximum	of £25,000
	(2) Insuranc	e against	Professional Indemnity	
	Minimum ar	mount of cover is	£2,000,000	
	The deducti	bles are	The excess up to a maximum	of £25,000
	(3) Insurance	e against		
	Minimum ar	mount of cover is		
	The deducti	bles are		

9 Resolving and a	voiding disputes		
	The <i>tribunal</i> is	Litigation in the court	ts
If the <i>tribunal</i> is arbitration	The arbitration procedure	is TBC	
	The place where arbitration s to be held is	TBC	
_	The person or organisation w agree a choice or if the <i>arbitra</i> arbitrator is		
	The Senior Representatives of	of the <i>Client</i> are	
	Name (1)		
	Address for comm	unications	
	Address for electro	nic communic	
	Name (2)		
	Address for comm	nunications	
	Address for electi	ronic communications	
	The <i>Adjudicator</i> is		
	Name		To be confirmed
	Address for comm	nunications	To be confirmed
	Address for electr	ronic communications	To be confirmed
	The Adjudicator nomin	ating body is	Institution of Civil Engineers

X17: Low service damages

If Option X17 is used

Service Credits will be used to maintain service delivery through the contract, based on the Key Performance Indicators set out below (monitored and recorded on a quarterly basis).

The Service Credits approach is set out below:

- Contractors are required to score at least 80% per quarter. If they achieve a score below this, they are
 required to submit a Performance Improvement Plan to the Service Manager to set out how they will
 improve their performance to the required levels.
- If a Contractor scores below 70%, service credits would apply on a sliding scale basis as seen below (the below numbers have been used as an example and will be calculated based on a quarterly price from the returned pricing schedule):

KPI Score	Percentage retained
66-70	30
61-65	40
51-60	50
45-50	75
Below 45	100

- If in the following quarter the Contractor then scores above 80, any retained credits from the
 previous quarter would be repaid (this relates to the previous quarter only and not any previous
 quarters).
- Alternatively, if in the following quarter the Contractor scores between 70 and 80, half of the
 retained credits from the previous quarter only would be repaid. The other half of the retained
 credits are permanently lost.
- OR if the Contractor does not reach a score of 80 in the following quarter, all previous retained credits are permanently lost.

X18: Limitation of liabi	lity			
If Option X18 is used	The <i>Contractor's</i> liability to the <i>Client</i> for indirect or consequential loss is limited to	£1,000,000		
	For any one event, the <i>Contractor's</i> liability to the <i>Client</i> for loss of or damage to the <i>Client's</i> property is limited to	£5,000,000		
	The <i>Contractor's</i> liability for Defects due to its design of an item of Equipment is limited to	£1,000,000		
	The Contractor's total liability to the Client for all matters arising under or in connection with the contract, other than excluded matters, is limited The greater of £5m or the total			
	to	of the Prices plus 20%		
	The end of liability date is 6 years after th	e end of the Service Period		
X 23 Extending the Se	rvice Period			
If Option X23 is used	The maximum service period is 1.5 Years after	er the starting date		
	The <i>periods</i> for extension are			
Order	Period for extension (months)	notice date		
First	6 months	01/02/26		
Second				
Third				
Fourth				
If there are criteria for extension	on The <i>criteria for extension</i> are			
	(1) Client and Contractor discretion			
	(2)			
	(3)			

X24: The accounting	ng periods
If Option	The accounting periods are
X24 is used and	1st April 2025 to 31st March 2026
Option C is not	
used	
Y(UK)2: The Housin	ng Grants, Construction and Regeneration Act 1996
If Y(UK)2 is used and the date on which a payment is due is not fourteen weeks after the end of the accounting period or Service Period	The period is weeks
If Y(UK)2 is used and the final date for payment is not fourteen days after the date on which payment becomes due	The period for payment is 21 days after the date on which payment becomes due

Z: Additional conditions of contract

If Option Z is used

The additional conditions of contract are

Z Clauses

Clause No.	Clause
Z1	Z1 Environment Agency as regulatory authority
	Z1.1 The Environment Agency's role as a regulatory authority and as <i>Client</i> under the contract is
	separate and distinct. Actions taken in one capacity are deemed not to be taken in the other.
	Z1.2 Where statutory consents must be obtained from the Environment Agency in its capacity as a
	regulatory authority, the <i>Contractor</i> is responsible for obtaining these and paying fees. The <i>Client</i> 's
	acceptance of a tender and the <i>Client's</i> instruction or variation of the <i>service</i> does not constitute
	statutory approval or consent.
	Z1.3 An action by the Environment Agency as regulatory authority is the action of Other.
Z2	Z2 Framework Agreement
	Z2.1 The Contractor shall ensure at all times during this contract it complies with all the obligations
	and conditions of the Asset Operations Operation, Maintenance, Response Framework Agreement
	made with the <i>Client</i> .
Z3	Z3 Data Protection
	Z3.1 The requirements of the Data Protection Schedule shall be incorporated into this contract
Z4	Z4 Liabilities and insurance
	Z4.1 Civil data protection claims and regulatory fines for breaches of Data Protection Legislation are
	excluded from any limit of liability stated.
Z5	Z5 Risks and insurance
	Z5.1 Replace clause 84.1 with the following
	Insurance certificates are to be submitted to the Service Manager on an annual basis.
Z6	Z6 Resolving Disputes
	Z6.1 Delete clause W2.1
Z31	Z31 Price Adjustment for Inflation TSC
	The <i>Client</i> recognises the ongoing pricing uncertainty with regards to inflation. The <i>Client</i> will
	mitigate this uncertainty through this clause.
	Z31.1 Defined terms:
	a) The index is Office for National Statistics (ONS) CPI (UK, 2015=100).
	b) The Base Date Index (B) is the latest available index published by ONS prior to the Contract Date.
	c) The Latest Index (L) is the latest available index published by ONS before the date of assessment
	of an amount due.
	d) The Price Adjustment Factor (PAF) at each date of assessment of an amount due is 0.9((L-B)/B).
	Z31.2 Application rules.
	The provisions of this clause [Z31] shall apply provided that:
	a) The Price for Service Provided to Date is less than or equal to the total of the Prices
	and
	b) Inflation remains positive ie L is greater than B.
	Z31.3 Price Adjustment Factor.
	If an index is changed after it has been used in calculating a PAF, the calculation is not changed. The
	PAF calculated at the last assessment date before the Completion Date for the whole of the service
	is used for calculating an amount for price adjustment after that date.
	Z31.4 Price adjustment Options A and B.
	Each amount due includes an amount for price adjustment which is the sum of
	The change in the Price for Service Provided to Date since the last assessment of the amount due
	multiplied by the PAF and
	The amount for price adjustment included in the previous amount due
	The state of the s

PART TWO – DATA PROVIDED BY THE CONTRACTOR

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General

The Contractor is

Name

Land and Water Services Ltd

Address for communications

Albury Mill, Mill Ln, Albury, Chilworth, Guildford GU4 8RU

Address for electronic communications

The fee percentage is

The service areas are

Set out in Appendix 1 - LAWS Schedule of Work 25_26 v3 and those assets set out in future Task orders/scopes/work schedules for Kent, South London and East Sussex catchment.

The key persons are

Name (1)

Job

Responsibilities

Qualifications

Experience


Name (2)

Job

Responsibilities

Qualifications

Experience



The following matters will be included in the Early Warning Register

2 The Contractor's main responsibilities

If the Contractor is to provide Scope for its plan

The Scope provided by the Contractor for its plan is in

3 Time

If a plan is to be identified in the Contract Data

The plan identified in the Contract Data is

5 Payment

If Option A, C or E is used The price list is Appendix 1 - Land and Water Schedule of Work

25 26 v3

If Option A or C is used

The tendered total of the Prices is

£95,375.94

9 Resolving and avoiding disputes

The Senior Representatives of the Contractor are

Name(1)


Address for communications

Address for electronic communications

Name(2)

Address for communications

Address for electronic communications



X10: Information modelling

If Option X10 is used

If an information execution plan is to be identified in the Contract Data

The information execution plan identified in the Contract Data is

Data for the Short Schedule of Cost Components (used only with Option A)

The people rates are category of person unit rate As per framework The published list of Equipment is the edition current at the Contract Date of the list published by The percentage for adjustment for Equipment in the % (state plus or published list is minus) The rates for other Equipment are Equipment rate As per framework As per framework The rates for Defined Cost of manufacture and fabrication outside the Service Areas by the Contractor are Item rate As per framework As per framework