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BOLTON PARISH COUNCIL

BOLTON PUMP TRACK


SCHEDULE 1:   
Description of works, site information, design brief, and payment schedule 




Contact person:  Shelagh Leyland, Parish Clerk
North End Farmhouse, Bolton, Appleby, Cumbria CA166AX
clerkboltonpc@gmail.com; 017683 62327
All submissions to be returned by email to the above by Monday 21st December 2020
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1	DESCRIPTION OF WORKS
1.1  Introduction
Bolton Community has raised £45,000 to install a multiwheels pump track in an underused area of the Memorial Recreation Field (the “Field”) in Bolton, near Appleby, Cumbria.  Bolton Parish Council (BPC) will procure a project to design, install and commission the track, with associated drainage, signage and landscaping.  
1.2  Site location and description
Location
Bolton village lies on a hill alongside the River Eden, just off the A66 west of Appleby.  The Memorial Field is in the centre of the village, adjacent to Bolton Memorial Hall and the recently refurbished play park.  Photos of the Field can be found in Appendix 1, the area designated for the project is shown edged in red.
Description of site
The total area available is approximately 1,200 sq m.  The designated area is slightly undulating grassland situated between mature native trees.  The northeastern boundary is tree/shrub-lined fencing.  A public footpath runs parallel to the western border.  There is a mound of top soil on the site that can be used for the project. 
Drainage
The far end of the site can be very wet after significant rainfall, but soakaways are NOT an option as the water table is very high.  There is an existing closed drainage pipe (shown on map) running alongside the designated area which could be tapped into. 
Vehicle access to the field is from the public road C3047 via a 3 metre wide gateway, but access to the designated area is over grass.  Pedestrian access is via the existing side gate into the field, on an all-season path.
Health and safety concerns
The Field is permanently open to the public for informal ball games, dog walking and general exercise.  Children are often present, especially during the school holidays and weekends.  Dogs do not have to be on a lead.  The construction site must be adequately fenced to ensure safety of both the public and construction workers.  There are occasional community events that make use of the whole field, the main one being the annual Field Day (held in June).  
Planning permission has been granted for a car park just within the gated access to the field (shaded green on the location plan), but no construction activity is foreseen during the project time frame.  
This site information has been provided to aid the submission of the quotation.  Bolton Parish Council does not accept any responsibility should the information supplied be inaccurate.  The contractor is required to undertake their own surveys to ensure the design fits within the constraints of the site and ensure utility checks are carried out.


1.3  The Works:
[bookmark: _Hlk54776783]
Stage 1:  Consultation, Development of Masterplan, Design Statement, and Detailed Costing, Submission of planning application
· Investigate site location and conditions
· Meet with stakeholders/user group to discuss requirements
· Produce an initial design for consultation, including exact location, track line and direction, access and egress points, start position, obstacle size and design, surfacing details, and proposed landscaping.  The design should include a covered seating area and perimeter fencing/hedging -  see Section 1.4. 
· [bookmark: _Hlk55465424]Finalise design details and costings with stakeholder group, including the track plan, the design statement, risk assessment, construction specifications and bills of quantity and supporting documentation (material quantities, outline costings), and a timetable for work.  The cost of the seating area and perimeter fencing/hedging need not be included.
· manage the planning application process.  A pre-application advice request to Eden District Council elicited a positive response (see Appendix 2) and Bolton PC has a good working relationship with the Planning Department). 

[bookmark: _Hlk54778817]Stage 2:  Construction, completion and handover  
This stage is dependent on receiving planning approval from Eden District Council.
· construction of the track with requisite markings, drainage and access/egress points, cycle racks 
· landscaping
· design and installation of signage
· relevant completion certificates and ROSPA inspection report, 
· handover and
· any “launching” or “demonstration” activities that can be included within the budget.

Construction includes all ground work and making good upon completion.  If possible all excavated materials should be reused within the works or elsewhere in the field, in consultation with the Council and Hall Committee.

1.4   Design brief
The Multiwheels pump track must be designed and built to ROSPA, British Cycling and IMBA standards, CDM Regulations and be DDA compliant to encourage inclusive play of all abilities.
The track should be safe and progressively challenging, suiting a wide range of abilities from beginner to the more experienced.  A variety of technical obstacle features should be included. 
The track must be an attractive family-friendly feature, sitting within the context of the local landscape.  Ecological and environmental impact (including noise) should be minimised.  The design should make use of existing features such as trees and hedges.  Locally sought materials should be used as much as possible.
The track should be usable all year round, with a low maintenance, noise reducing surface suitable for bicycles, BMXs, micro-scooter, roller blades and skateboards.
The location and design should avoid conflict with other recreation ground users (dog walkers, footballers etc).
The design to be submitted for planning approval should include siting for a covered seating area (such as a gazebo) that is accessible to general users of the field as well as pump track users/spectators.  Additional funding will be sought for this, so costs do not need to be included in the contract.  
The design should also include an eco-friendly enclosure to dog-proof the site, whilst maintaining visibility and avoiding the creation of spaces that might encourage anti-social behaviour. Again additional funds will be sought for this, so the costs do not need to be considered for this contract.
Please note that a significant proportion of the funds is a grant from British Cycling, which has its own terms and conditions for design and project construction that must be adhered to.  If you are not familiar with these conditions, further information can be supplied upon request.
1.5  Budget
The maximum budget for the design and construction of the pump track is £45,000 (including VAT) and quotations that exceed this amount will automatically be rejected.  The project is seeking to secure the maximum amount of output for the available budget. 
It is possible that additional funds may be available following the granting of planning permission.

2.	PROGRAMMING OF WORKS
2.1	Stage 1:  Consultation, Detailed Design, Design Statement and Costing of Stage 2, Planning Application Submission
· Consultation to start within 2 weeks of award of contract
· Planning application to be submitted within 6 weeks of award of contract
· All dates subject to any restrictions due to the Covid19 pandemic

2.2  	Stage 2:  Construction, ROSPA inspection, completion and handover 
The length of time between submission of the planning application and approval cannot be determined.  We do not anticipate any material objections, but we cannot rule out the possibility that approval might be delayed, or even be denied.  
The following timetable is therefore based on the date at which approval is granted.
· Commencement of construction within one month of obtaining planning consent
· Completion of construction within 3 months of planning consent, with official handover at/before the Annual Field Day scheduled for mid-June 2021 (date to be confirmed)

3	PAYMENT SCHEDULE
Stage 1:  Payment to be made after submission of planning application and within one month of receipt of invoice
Stage 2:  Payment to be made within one month of receipt of invoice following final handover of the project.  2.5% of the final cost of Stage 2 will be withheld for twelve months for snagging. 
4.	INSURANCE REQUIREMENTS
The Contractor shall provide Insurance of the Works
The Contractor shall provide insurance as detailed in the Invitation to Tender document, section ++++ 
The contractor shall provide evidence of insurance before undertaking any works for the Employer.
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