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	Notes about this contract are printed in boxes like this one. They are not part of the contract.
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	Contract Data

	
	
	

	
	The Employer is
	

	Name

Address

Telephone

E-mail address

The works are
	THE COAL AUTHORITY
200 LICHFIELD LANE, MANSFIELD, NOTTS, NG18 4RG
01623 637209                                           Fax 01623 622072
zoerose-higgins@coal.gov.uk
DEMOLITION OF 21 AND 22 ALLEN COURT

	The site is

The starting date is

The completion date is

The period for reply is
The defects date is
The defect correction period is
The delay damages are
The assessment day is the
The retention is
	ALLEN COURT CAR PARK, KIRKCALDY
03/04/17
TBC
2
26
4 WEEKS 

NOT APPLICABLE
28TH DAY 

0 
	weeks.

weeks after Completion.

weeks.

per day.

of each month.

%.

	Does the United Kingdom Housing Grants, Construction and 
Regeneration Act (1996) apply?

	Yes / No (delete as appropriate)

	
	The Adjudicator is
	

	Name

Address

Telephone

E-mail address
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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	Contract Data

	
	
	

	The interest rate on late payment is 2 % per annum above the base lending rate of the National Westminster Bank per complete week of delay.

	Insert a rate only if a rate less than 0.5% per week of delay has been agreed.

	

	
	
	

	The Employer provides this insurance
	Only enter details here if the Employer is to provide insurance.
THE EMPLOYER PROVIDES NO INSURANCE 

	The minimum amount of cover for the third insurance stated in the

	Insurance Table is
	£5M IN RESPECT OF EACH CLAIM, WITHOUT LIMIT TO THE NUMBER OF CLAIMS

	The minimum amount of cover for the fourth insurance stated in the

	Insurance Table is
The Adjudicator nominating body is
The tribunal is

If the tribunal  is arbitration, the arbitration procedure is 
	£5M IN RESPECT OF EACH CLAIM, WITHOUT LIMIT TO THE NUMBER OF CLAIMS
THE INSTITUTION OF CIVIL ENGINEERS
ADJUDICATION

NA



	The conditions of contract are the NEC3 Engineering and Construction Short Contract June 2005 and the following additional conditions 
Only enter details here if additional conditions are required.
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	Contract Data

	The Contractor’s Offer

	
	
	

	
	The Contractor is
	

	Name

Address

Telephone

E-mail address
	                                                  Fax 



	The percentage for overheads and profit added to the Defined Cost for people is      %.
The percentage for overheads and profit added to other Defined Cost is     %.

	The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be determined in accordance with the conditions of contract.

	The offered total of the Prices is
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Enter the total of the Prices from the Price List.



	Signed on behalf of the Contractor
Name
Position
Signature

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . . 



	The Employer’s Acceptance

	The Employer accepts the Contractor’s Offer to Provide the Works

	Signed on behalf of the Employer
Name
Position
Signature

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . . 
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	Contract Data

	Activity Schedule

	Entries in the first four columns in this Price List are made either by the Employer or the tenderer.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.

	Activity number
Activity Description
Unit
Quantity
Rate
Price

	. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

The total of the Prices____________________
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	Contract Data

	Works Information

	1 Description of the works
Collapse of shallow unrecorded coal mine workings has resulted in ground movement within the courtyard car park at Allen Court, Kirkcaldy. The movement has significantly affected properties 21 and 22 Allen Court. These have been classed as unsafe structures and therefore require demolishing. An independent structural survey has been undertaken and is available. 
The Contractor is to undertake all demolition works in accordance with BS 6187:2011. The demolition is to be top down, progressive demolition. Complete demolition of the buildings is required with potential reuse of the site to be determined at a later date. The design should ensure that the structure is taken down in a planned and controlled manner to ensure that unplanned structural instability or collapse is avoided. The Contractor shall ensure that the properties are severed so as not to affect the structural stability of the adjacent properties.  A combination of hand and machine working is anticipated. If deemed safe, a soft strip should be undertaken first. A safe route for removal of debris from the structure should be determined and implemented. 
The Contractor shall be a corporate member of the National Federation of Demolition Contractors. All site personnel to have up to date Certificate of Competence for Demolition Operative cards to the relevant level for their position and duties. 
The Contractor shall produce a demolition plan detailing how the buildings are to be demolished. The project has been notified to the HSE via an F10 notification. The demolition plan will form part of the Contractor’s Construction Phase Plan. The Contractor shall also produce a program which shall include:-
· Scheme, sequence and method of demolition

· Plant required and usage

· Traffic, site and pedestrian management
The Contractor shall ensure that there is an Environmental Management plan for the site which shall include how all aspects of the works including dust, vibration and noise control as well as reuse of materials. No reprocessing of materials is to be undertaken on site. All wastes are required to be pretreated prior to disposal.   

All plant is to be in the control of a competent operator, who holds a valid certificate of training achievement where appropriate. Plant to be bespoke for use in a demolition orientated environment, not standard construction equipment. All plant to be fitted with a demolition cage. An appropriate exclusion zone is to be identified and implemented.

The Contractor shall be responsible for any auxiliary and temporary structures required for stability or support. Scaffolding is to be in accordance with BS EN 12811-1 or NASC guide TG20:08 [48] or BS 5975. Scaffolding to be inspected by a competent person: before the first use; at intervals not exceeding 7 days; following substantial alteration; following adverse weather; and after any other event likely to affect stability.  
The Contractor shall undertake a CAT scan and hand dug trench at the location of any excavation works to identify any utilities present. A permit to work system shall be used by the Contractor.
Welfare facilities shall be provided by the Contractor. 

The Contractor is to ensure that full and free pedestrian access is granted to residents at all times during the works. Pedestrians are to be protected from the works and a clear segregated route is to be provided. 

No burning of materials on site is permitted. Cold cutting techniques should be utilised where possible. If hot cutting is to be used, a permit to work system shall be implemented and any additional precaution measures required.

Demolition warrants to be obtained by the Employer prior to commencement of the Works.
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	Contract Data

	Works Information

	1 Description of the works contd.
Electricity, gas and water disconnections to be undertaken by the Employer prior to commencement of the Works. The Contractor shall cap the drainage connections as part of his Works.

EXTENT OF DEMOLITION – Subject to the retention of features, structures, boundary walls, etc. specified below, demolish structures to the extent shown on the (drawings). 
The structures to be retained

· Party wall between 20 and 21 Allen Court

· Foundations associated with 21 and 22 Allen Court
The structures to be demolished comprise: 
· 21 and 22 Allen Court

· Boundary wall to the north of the site

GROUND WORKS: Retain foundations 

ADJOINING PROPERTIES: When demolishing structures against adjoining properties leave adequate support and protection at each stage. Maintain and alter temporary supports and protection as necessary as works progress. Demolish structures causing a minimum of damage to adjoining property and leave no unnecessary or unstable projections. Do not disturb support to foundations of adjoining property unless otherwise instructed. Report to the Employer any defects exposed or which become apparent in the adjoining property. Promptly and properly repair any damage caused to adjoining property by demolition work. A pre-condition survey, internal and external, shall be undertaken by the Contractor and Employer prior to the commencement of the Works. 
STRUCTURES TO BE RETAINED: Adequately protect parts of existing structures which are to be kept in place. Cut away and strip out the minimum necessary and with care to reduce the amount of making good to a minimum. Prevent debris from overloading any part of the structure to be retained.

PARTLY DEMOLISHED STRUCTURES: Maintain and leave partly demolished structures in a stable condition, with adequate temporary support at all times. Prevent debris from overloading scaffolding platforms. Prevent access of unauthorised persons to partly demolished structures.
SECURITY: Arrange for the securing of the site at all times. The Contractor is to provide temporary security fencing (heras type panels) around the works during construction. The panels are to be double clipped, have debris netting, yellow feet and have a lockable gate. The contractor shall provide security if required.
PRE-CONDITION SURVEY: The Contractor shall undertake a full photographic and descriptive pre-condition survey prior to commencement of the Works.
2 Drawings and photographs
Drawing number
Revision
Title

	P-026112-020
P1
DEMOLITION PLAN
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	Contract Data

	Works Information

	3 Specifications
Title
Date or revision
Tick if publicly available
Title
Date or revision
Tick if publicly available
DRG 107:2014  - NFDC – Demolition Scaffolding Guidance note

2014

(
DRG 12:2015 – NFDC - Construction (Design & Management) Regulations 2015
2015
(
HSG210: Asbestos essentials should be consulted

(
NFDC - Industry guidance for non-licensed work with Asbestos containing materials within a demolition or refurbishment environment

(
DRG 108:2014 – NFDC Disconnection of Services for Demolition and Refurbishment Work Places

2014

(
DRG 110:2014 – NFDC Demolition Exclusion Zones

2014

(
DRG 106:2014 – NFDC Temporary Works

2014

(
DRG 114:2015 – NFDC Toolbox Talks 1-20

Rev 08:2015

(
HSE guidance and information on Demolition 
(
4 Constraints on how the Contractor Provides the Works

	4.1 - WORKING HOURS ARE TO BE MONDAY TO FRIDAY 0800HRS TO 1800HRS
4.2 - DUE TO THE LOCATION AND NATURE OF THE SITE THE CONTRACTOR IS TO:-
· RETAIN PEDESTRIAN ACCESS TO ADJACENT PROPERTIES AT ALL TIMES. PEDESTRIANS TO BE PROTECTED FROM WORKS
· ENSURE THERE IS NO IMPACT ON ADJACENT STRUCTURES FROM ANY PART OF THE DEMOLITION WORKS
· NOISE AND DUST
· EXCLUSION ZONE
5 Requirements for the programme
5.1  - CONTRACTOR TO CONFIRM START DATE AT LEAST 7 DAYS PRIOR TO WORKS COMMENCING AND HAVE THE CONSTRUCTION PHASE PLAN ACCEPTED BY THE EMPLOYER NO SOONER THAN 5 DAYS PRIOR TO COMMENCING

6 Services and other things provided by the Employer
NONE
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	Contract Data

	Works Information

	7 Completion
7.1 - AS CLAUSE 11.2(1).

7.2 - THE Contractor IS REQUIRED TO PROVIDE THE Employer WITH INFORMATION ON MATERIALS, QUANTITIES AND SUPPLIERS USED IN COMPLETING THE works FOR INCLUSION WITHIN THE HEALTH & SAFETY FILE.

8 Management of the works
8.1 – THE COAL AUTHORITY WILL BE Employer AND IS THE APPOINTED PRINCIPAL DESIGNER; THE Contractor WILL BE RESPONSIBLE FOR THE MANAGEMENT OF HEALTH & SAFETY IN DELIVERY OF THE works THROUGHOUT THE CONSTRUCTION PHASE. RISK ASSESSMENTS AND METHOD STATEMENTS ARE TO BE SUBMITTED TO THE Employer FOR THEIR APPROVAL IN ADVANCE OF ACTIVITIES COMMENCING.

8.2 – NEC3:ECSC STANDARD COMMUNICATION FORMS PREPARED BY NEC3 ARE TO BE USED FOR ALL COMMUNICATIONS. 
9 Working with the Employer and Others
9.1 – THE Contractor WILL PROVIDE ALL NECESSARY WELFARE, OFFICES AND SECURE STORAGE FACILITIES REQUIRED TO UNDERTAKE THE works AND THESE WILL BE IN PLACE FOR THE starting date AND REMAIN UNTIL THE completion date, THIS INCLUDES TEMPORARY SECURITY BOUNDARY FENCING AROUND THE WORKING AREAS AND LOCKABLE GATES.
9 Working with the Employer and Others (cont’d)

	9.2 – WORKING AREAS WITHIN THE SITE REQUIRED TO COMPLETE THE works ARE TO BE AGREED WITH THE Employer PRIOR TO SUBMISSION OF THE Offer. THE EXTENT OF THE AGREED WORKING AREAS IS TO BE INCLUDED WITHIN THE Offer.
10 Health & safety
10.1 - THE CONSTRUCTION (DESIGN AND MANAGEMENT) REGULATIONS 2015 APPLY TO THE works. THE CLIENT AND PRINCIPAL DESIGNER IS THE COAL AUTHORITY OF MANSFIELD. 
10.2 - LIFTING OF PLANT AND MATERIALS IS ENVISAGED, THEREFORE LIFT PLANS WILL BE REQUIRED TO BE SUBMITTED TO THE Employer FOR APPROVAL AND COMMENT AT LEAST TWO WORKING DAYS IN ADVANCE OF THE LIFT TAKING PLACE. ANY TEMPORARY PLATFORMS REQUIRED FOR CRANES ARE TO BE DESIGNED AND CONSTRUCTED BY THE Contractor.
10.3 - TEMPORARY WORKS – THE Contractor IS TO PRODUCE A TEMPORARY WORKS REGISTER AND EACH TEMPORARY WORKS ELEMENT IS TO BE CERTIFIED FOR CONSTRUCTION BY A PROFESSIONALLY QUALIFIED TEMPORARY WORKS DESIGNER REPRESENTING THE Contractor. THE TEMPORARY WORKS DESIGNER IS TO PROVIDE A SIGNED CERTIFICATE FOR EACH ELEMENT IDENTIFIED ON THE REGISTER AND THIS IS TO BE SUBMITTED TO THE Employer PRIOR TO INSTALLATION, USE AND / OR ENTRY.
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	Contract Data

	Site Information

	Allen Court, Kirkcaldy is located at approximate map reference 328105, 691791. Properties 21 and 22 Allen Court are accessed from the courtyard parking area of Allen Court. The parking area is accessed from Oswalds Wynd. During the works, the residents will be provided with alternative parking by the Employer, the working area is to be the remainder of the car park. The adjoining properties will remain occupied during the demolition works.  
A ground collapse occurred within the car park in February 2016 which resulted in the loss of support to the steel frame of 21 and 22 Allen Court. This caused significant movement to the structures. Following intrusive investigations, which indicated that the cause of the ground movement was collapsed shallow mine workings, stabilisation of the ground below the car park area was undertaken using drilling and grouting. No grouting works have been undertaken below properties 21 and 22 Allen Court.
Drawings from the planning authority have been obtained and are provided. 
The site is surfaced by tarmacadam and permeable paving blocks. The paving blocks are permeable paving with granular attenuation beneath. From the construction detail provided, the attenuation material is wrapped in an impermeable membrane. This will be replaced following completion of the stabilisation works. 
The Contractor is advised to visit site during the tender process. 

An intrusive ground investigation and ground stabilsation works have been undertaken and the reports can be supplied upon request.

A utility search has been undertaken and is available upon request.  
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