

Scheme Level Data

Scheme Data

1 General	
The <i>scheme</i> is	Study into the Prevention and elimination of Utility asset strikes
The Responsible Partners are	Lot 1 - Fluor Lot 2 - WSP Lo 2 - Jacobs Lot 3 - Costain Lot 3 - Bam Morgan Sindall Lot 3 - Balfour Beatty
The Scheme Scope is in	Scheme Scope - Study into the Prevention and elimination of Utility asset strikes
The <i>boundaries of the site</i> are	N/A
2 Alliance's Main Responsibilities	
The additional <i>key persons</i> are Name Job Responsibilities Qualifications Experience	To be confirmed by the Alliance within 1 month of the <i>starting date</i>
3 Time	
The <i>starting date</i> is	Friday 26 th March 2021
The <i>access date</i> is	Friday 26 th March 2021
The Responsible Partners issue revised Scheme programmes at intervals no longer than	Monthly
The <i>completion date</i> is	Thursday 31 th March 2022
The period after the <i>starting date</i> within which the Responsible Partners are to issue a first programme to the Alliance Manager is	Four weeks
4 Quality Management	

The period after the <i>starting date</i> within which the Responsible Partners are to issue a quality plan to the Alliance Manager is	Four weeks																												
The period between Scheme Completion and the <i>defects date</i> is	N/A																												
5 Payment																													
The Scheme Budget is	£250,000																												
The <i>expenditure profile</i> is in	<table> <tr><td>March 2021</td><td>£9,980.00</td></tr> <tr><td>April 2021</td><td>£30,104.50</td></tr> <tr><td>May 2021</td><td>£29,778.79</td></tr> <tr><td>June 2021</td><td>£28,579.00</td></tr> <tr><td>July 2021</td><td>£27,999.99</td></tr> <tr><td>August 2021</td><td>£9,483.67</td></tr> <tr><td>September 2021</td><td>£28,480.71</td></tr> <tr><td>October 2021</td><td>£29,820.03</td></tr> <tr><td>November 2021</td><td>£25,988.03</td></tr> <tr><td>December 2021</td><td>£12,948.47</td></tr> <tr><td>January 2022</td><td>£5,989.56</td></tr> <tr><td>February 2022</td><td>£9,971.23</td></tr> <tr><td>March 2022</td><td>£876.02</td></tr> <tr><td>Total Cost:</td><td>£250,000.00</td></tr> </table>	March 2021	£9,980.00	April 2021	£30,104.50	May 2021	£29,778.79	June 2021	£28,579.00	July 2021	£27,999.99	August 2021	£9,483.67	September 2021	£28,480.71	October 2021	£29,820.03	November 2021	£25,988.03	December 2021	£12,948.47	January 2022	£5,989.56	February 2022	£9,971.23	March 2022	£876.02	Total Cost:	£250,000.00
March 2021	£9,980.00																												
April 2021	£30,104.50																												
May 2021	£29,778.79																												
June 2021	£28,579.00																												
July 2021	£27,999.99																												
August 2021	£9,483.67																												
September 2021	£28,480.71																												
October 2021	£29,820.03																												
November 2021	£25,988.03																												
December 2021	£12,948.47																												
January 2022	£5,989.56																												
February 2022	£9,971.23																												
March 2022	£876.02																												
Total Cost:	£250,000.00																												
The Partner Fee payable to each Responsible Partner is:	<p>Lot 1 Fluor – (see Proposed Periodic Instruction)</p> <p>Lot 2 WSP £1,979.51 on a budget of £9,912.40</p> <p>Lot 2 Jacobs £2,723.75 on a budget of £9,152.40</p> <p>Lot 3 Bam Morgan Sindall £1,177.03 on a budget of £11,010.56</p> <p>Lot 3 Costain £20,310.57 on a budget of £181,182.62</p> <p>Lot 3 Balfour Beatty £1,087.30 on a budget of £11,038.55</p>																												
X10: Information modelling																													
The period after the <i>starting date</i> within which the Alliance Manager is to issue the first Information Execution Plan is	n/a																												

X18: Limitation of Liability for On Site Assembly Partner ¹			
The <i>partner's</i> total liability for all matters arising under or in connection with a Scheme (clause X18.4), other than the excluded matters, is limited to	N/A		
The <i>partner's</i> liability for indirect or consequential loss (clause X18.7) is limited to:	N/A		
For any one event, the <i>partner's</i> liability for loss or damage to the <i>Client's</i> property (clause X18.8) is limited to:	N/A		
The <i>partner's</i> liability for Defects due to its design which are not listed on the Defects Certificate (clause X18.9) is limited to	N/A		
Y(UK)1: Project Bank Account			
The <i>project bank</i> is	[REDACTED]		
<i>named suppliers</i> are	[REDACTED]		
Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996			
The first <i>invoice date</i> is	30/04/2021		
Data for the Schedule of Cost Components			
The listed items of Equipment purchased for work on the contract, with an on cost charge are	Equipment	Time-related or cost charge	per time period
	[To be provided by the Alliance]	[To be provided by the Alliance]	[To be provided by the Alliance]
The rates for special equipment are	Equipment	rate	
	[To be provided by the Alliance]	[To be provided by the Alliance]	

The rates for Defined Cost of manufacture and fabrication outside of the Working Areas by the <i>partner</i> are	Category of person	Rate
	[To be provided by the Alliance]	[To be provided by the Alliance]