

CONTRACT DETAILS

Package Order Number :	CWF-5-2-19/20
Supplier:	Carnell Support Services Ltd
Issue Date:	01/04/2019
Framework Agreement Number:	Area 13 AD CWF
Programme of Works Reference Number/Date	1- 2019/20
Lot Name / Number :	CWF Lot 5
Package Order Completion Date (latest scheme start date prior to the <i>service period</i>)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	X2, X19
	The service is	General Civil Engineering
	The Additional Service Information is in	the task order
	The Service Manager is	
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20th April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
Clause Z57:	The Performance Adjustment Schedule	will be provided for schemes identified on the task order as Large Schemes

OPTION C – TARGET COST (Target Price)
Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
Power Cable Replacement 19/20				24/06/2019	30/09/2019		HW Martin Traffic Management Ltd
A595 Distington Bypass Resurfacing DM				01/04/2019	14/04/2019		Jointline Ltd HW Martin Traffic Management Ltd Colas Ltd
A590 Pig Willy Wd WB DM 19/20				17/02/2020	28/02/2020		Jointline Ltd HW Martin Traffic Management Ltd

						Huyton
M6 SB Killington L2 Surfacing Phase 1			07/07/2019	04/08/2019		Dynniq UK Ltd WJ North Ltd Colas Ltd HW Martin Traffic Management Ltd Aggregate Industries
M6 Old Hutton-Jct 36 SB Resurf Phase 1			28/04/2019	07/07/2019		Route One Highways Ltd Jointline Ltd HW Martin Safety Fencing Ltd HW Martin Traffic Management Ltd Tarmac2
M6 Hog House - Highgill CR VRS + Hard Shoulder Resurfacing			12/08/2019	tbc		Jointline Ltd Colas Ltd HW Martin Traffic Management Ltd Colas Ltd
M6 Shap Beck- Hackthorpe CR VRS + Hard Shoulder Resurfacing			15/07/2019	29/09/2019		Jointline Ltd HW Martin Safety Fencing Ltd HW Martin Traffic Management Ltd Huyton
A590 Dalton Road Rbt SCRIM			tbc	28/02/2020		Volkerlaser Jointline Ltd HW Martin Traffic Management Ltd Huyton
A66/A590 Priority Junctions			21/09/2019	16/10/2019		Jointline Ltd HW Martin Traffic Management Ltd Huyton
A590 Bends Safety Study			13/01/2020	30/03/2020		WJ North Ltd HW Martin Traffic Management Ltd
A590 Greenodd Junction			28/10/2019	30/03/2020		Ground Control Jointline Ltd HW Martin Traffic Management Ltd Huyton
A66 J40 to Rheged			01/11/2019	30/03/2020		Jointline Ltd HW Martin Traffic Management Ltd Colas Ltd
A590 Backbarrow Underpass			17/02/2020	30/03/2020		HW Martin Traffic Management Ltd
A590 H/waite Single Lane Dual			17/02/2020	30/03/2020		WJ North Ltd HW Martin Traffic Management Ltd Huyton
MSIF M6 J35 Northbound Exit Slip Road			16/10/2017	27/09/2019		WJ North Ltd HW Martin Traffic Management Ltd
Norcross A585			16/10/2017	30/03/2021		Dynniq UK Ltd Jointline Ltd HW Martin Traffic Management Ltd Tarmac2
Junc 3 M55			18/02/2019	30/03/2020		Galliford Try Infrastructure Ltd Dynniq UK Ltd Jointline Ltd HW Martin Traffic Management Ltd Huyton
MSIF M6 Junction 44 Improvement			13/01/2020	22/03/2020		WJ North Ltd HW Martin Traffic Management Ltd

A590 Newby Bridge RTL			21/09/2019	16/10/2019		Jointline Ltd HW Martin Traffic Management Ltd Huyton
Bass Lake Cycling			13/1/2020	30/3/2020		TBC
POP Provision Upgrades			23/09/2019	21/02/2020		HW Martin Traffic Management Ltd
TOTAL PACKAGE VALUE					£6,224,263.00	

Notes.

OPTION E – COST REIMBURSABLE

Rapid response works as described in the **CWF Framework Information** and as instructed by the *Service Manager*.

Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION

Area 13 Service Manager	
Signature:	

ACCEPTANCE

Contractors Representative:	
Signature:	