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SECTION 1

FORM OF CONTRACT

PARTIES:

) THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL AFFAIRS of Nobel
House, 17 Smith Square, London, SW1P 3JR (the “Authority");

AND

(2) Wood Environment & Infrastructure Solutions UK Limited of Redcliff Quay, 129 Redcliff

Street, Bristol, BS1 6HJ (registered in England and Wales under number 4150627), whose
registered office is Booths Park, Chelford Road, Knutsford, Cheshire (the “Contractor”)

(each a “Party” and together the “Parties”)

WHEREAS

a)

b)

Following a competitive tender process, the Authority wishes to appoint the Contractor to provide
the certain services and the Contractor agrees to provide those services in accordance with these
terms and conditions.

The Authority will enter into the Contract on the basis that it requires the Services for the Initial
Contract Period. However, in entering into the Contract, both Parties acknowledge that
circumstances may prevent the Authority from fulfilling the funding requirements of the Contract for
the Initial Contract Period. In these circumstances, the Parties undertake to discuss the future
scope of the Contract before the end of the relevant Project Year.

NOW IT IS HEREBY AGREED as follows:

1.

11

1.2

13

TERMS OF CONTRACT

The “Contract” comprises the following:

Section 1: Form of Contract

Section 2: Terms and Conditions

Schedule 1: Specification

Schedule 2: Prices

Schedule 3: Change Control

Schedule 4: Commercially Sensitive Information
Schedule 5: Processing, Personal Data and Data Subjects
Schedule 6: Non-Disclosure Agreement

Schedule 7: Contractor and Third Party Software_N/A
Schedule 8: Security Requirements, Policy and Plan_N/A
Schedule 9: Co-Funder Provision_N/A

Execution of the Contract is carried out in accordance with EU Directive 99/93 (Community
framework for electronic signatures) and the Electronic Communications Act 2000. The Contract is
formed on the date on which both Parties communicate acceptance of its terms on the Authority’s
electronic contract management system (“Bravo”).

The Contract starts on w/c 3" February (the “Commencement Date”) and ends on 27t March 2020
(the “End Date”) unless it is terminated early or extended in accordance with the Contract.
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SECTION 2
TERMS AND CONDITIONS

Definitions and Interpretation
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Notices and Communications
Mistakes in Information
Conflicts of Interest
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Delivery

Risk and Ownership
Non-Delivery

Labelling and Packaging
Training
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Goods Delivery

Service Delivery
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Discrimination

Rights of Third Parties

Health and Safety
Environmental Requirements
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Reporting

Remedies for inadequate performance
Transfer and Sub-Contracting

Waiver

Variation

Severability

Remedies Cumulative

Entire Agreement

Counterparts

Liability, Indemnity and Insurance
Warranties and Representations
Force Majeure

Termination on Insolvency and Change of Control
Termination on Default

Termination on Notice

Other Termination Grounds
Consequences of Expiry or Termination
Disruption

Recovery upon Termination
Retendering and Handover

Exit Management

Exit Procedures

Knowledge Retention

Governing Law and Jurisdiction
Dispute Resolution

A GENERAL PROVISIONS

Al

Unless the context otherwise requires the following terms shall have the meanings given to them below:
“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event.

“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly Controls is
Controlled by, or is under direct or indirect common Control with, that body corporate from time to time.

“Approval” and “ Approved” means the prior written consent of the Authority.

“Authorised Representative” means the Authority representative named in the CCN as authorised to

Definitions and Interpretation

approve agreed Variations.

“Authority Data” means

(@)

(b)

“Authority Premises” means any premises owned, occupied or controlled by the Authority or any other
Crown Body which are made available for use by the Contractor or its Sub-Contractors for provision of the
Services.

the data, text, drawings, diagrams, images or sounds (together with any database made up of any
of these) which are embodied in any electronic, magnetic, optical or tangible media, and which are:
(i) supplied to the Contractor by or on behalf of the Authority; or (ii) which the Contractor is required
to generate, process, store or transmit pursuant to the Contract; or

any Personal Data for which the Authority is the Controller.
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“Authority Software” means software which is owned by or licensed to the Authority (other than under or
pursuant to the Contract) and which is or will be used by the Contractor for the purposes of providing the
Services.

“Authority System” means the Authority’s computing environment (consisting of hardware, software and/or
telecommunications networks or equipment) used by the Authority or the Contractor in connection with the
Contract which is owned by or licensed to the Authority by a third party and which interfaces with the
Contractor System or which is necessary for the Authority to receive the Services.

“Biological Materials” means any material (including, without limitation, plants, animals, microbes or
viruses) of biological origin which contains genetic information capable of reproduction and/or material
derived from the same that is collected or produced through the Contract.

“BPSS” means the HMG Baseline Personnel Security Standard for Government employees.

“Bravo” has the meaning given in paragraph 1.2 of the Form of Contract.

“CCN” means a change control notice in the form set out in Schedule 3.

“Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract.

“Commercially Sensitive Information” means the information listed in Schedule 4 comprising the
information of a commercially sensitive nature relating to:

@) the Price;
(b) details of the Contractor’s Intellectual Property Rights; and
(©) the Contractor’s business and investment plans

which the Contractor has indicated to the Authority that, if disclosed by the Authority, would cause the
Contractor significant commercial disadvantage or material financial loss.

“Confidential Information” means any information which has been designated as confidential by either
Party in writing or that ought to be considered as confidential (however it is conveyed or on whatever media
it is stored) including information the disclosure of which would, or would be likely to, prejudice the
commercial interests of any person or trade secrets or Intellectual Property Rights of either Party and all
Personal Data. Confidential Information shall not include information which:

(a) was public knowledge at the time of disclosure otherwise than by breach of clause E4;

(b) was in the possession of the receiving Party, without restriction as to its disclosure, before
receiving it from the disclosing Party;

(©) is received from a third party (who lawfully acquired it) without restriction as to its disclosure; or
(d) is independently developed without access to the Confidential Information.

“Contract” has the meaning given in paragraph 1.1 of the Form of Contract.

“Contract Period” means the period from the Commencement Date to:

(@) the End Date; or

(b) following an Extension the end date of the Extension

or such earlier date of termination or partial termination of the Contract in accordance with the Law or the
Contract.

“Contracting Authority” means any contracting authority (other than the Authority) as defined in regulation
3 of the Regulations.
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“Contractor Software” means software which is proprietary to the Contractor, including software which is or
will be used by the Contractor for the purposes of providing the Services and which is set out in Schedule 7.

“Contractor System” means the information and communications technology system used by the
Contractor in performing the Services including the Software, the Contractor Equipment and related cabling
(but excluding the Authority System).

“Control” means that a person possesses, directly or indirectly, the power to direct or cause the direction of
the management and policies of the other person (whether through the ownership of voting shares, by
contract or otherwise) and “Controls” and “Controlled” shall be interpreted accordingly.

“Conventions” means any and all of: i) the Convention on Biological Diversity and the International Treaty
on Plant Genetic Resources for Food and Agriculture, including any Protocols and other additions or
amendments from time to time; ii) any guidelines adopted by the parties to the same (including, without
limitation, the Bonn Guidelines on Access to Genetic Resources and Fair and Equitable Sharing of the
Benefits Arising out of their Utilization); and iii) any national legal or regulatory requirements made in
pursuance of the provisions of the same in any territory.

“Controller” has the meaning given in the GDPR.

“Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, Designs and Patents Act
1988.

“Crown” means the government of the United Kingdom (including the Northern Ireland Executive
Committee and Northern Ireland Departments, the Scottish Executive and the National Assembly for Wales),
including, but not limited to, government ministers, government departments, government offices and
government agencies and “Crown Body” is an emanation of the foregoing.

“Data Loss Event” means any event that results, or may result, in unauthorised access to Personal Data
held by the Contractor under this Contract, and/or actual or potential loss and/or destruction of Personal
Data in breach of this Contract, including any Personal Data Breach.

“Data Protection Impact Assessment” means an assessment by the Controller of the impact of the
envisaged processing on the protection of Personal Data.

“Data Protection Legislation” means (i) the GDPR, the LED and any applicable national implementing
Laws as amended from time to time (ii) the DPA 2018 to the extent that it relates to processing of personal
data and privacy; and (iii) all applicable Law about the processing of personal data and privacy.

“Data Protection Officer” has the meaning given in the GDPR.
“Data Subject” has the meaning given in the GDPR.

“Data Subject Request” means a request made by, or on behalf of, a Data Subject in accordance with rights
granted pursuant to the Data Protection Legislation to access their Personal Data.

“Database Rights” means as rights in databases are defined in s.3A of Part 1 Chapter 1 of the Copyright,
Designs and Patents Act 1988.

“Default” means any breach of the obligations of the relevant Party (including abandonment of the Contract
in breach of its terms, repudiatory breach or breach of a fundamental term) or any other default, act,
omission, negligence or statement of the relevant Party or the Staff in connection with the subject-matter of
the Contract and in respect of which such Party is liable to the other.

“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a promotor of tax schemes
to tell HMRC of any specified notifiable arrangements or proposals and to provide prescribed information on
those arrangements or proposals within set time limits as contained in Part 7 of the Finance Act 2004 and in
secondary legislation made under vires contained in Part 7 of the Finance Act 2004 and as extended to NICs
by the National Insurance (Application of Part 7 of the Finance Act 2004) regulations 2012, Sl 2012/1868
made under section 132A of the Social Security Administration Act 1992.
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“DPA 2018" means the Data Protection Act 2018.

“EIR” means the Environmental Information Regulations 2004 (S| 2004/3391) and any guidance and/or
codes of practice issued by the Information Commissioner or relevant government department in relation to
such regulations.

“End Date” means the date set out in paragraph 1.3 of the Form of Contract.

“Equipment” means the Contractor’'s equipment, consumables, plant, materials and such other items
supplied and used by the Contractor in the delivery of the Services.

“Extension” has the meaning given in paragraph 1.4 of the Form of Contract.

“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made under that Act
from time to time together with any guidance and/or codes of practice issued by the Information
Commissioner or relevant government department in relation to such legislation.

“Force Majeure Event” means any event outside the reasonable control of either Party affecting its
performance of its obligations under the Contract arising from acts, events, omissions, happenings or non-
happenings beyond its reasonable control and which are not attributable to any wilful act, neglect or failure to
take reasonable preventative action by that Party, including acts of God, riots, war or armed conflict, acts of
terrorism, acts of government, local government or regulatory bodies, for flood, storm or earthquake, or
disaster but excluding any industrial dispute relating to the Contractor or the Staff or any other failure in the
Contractor’s supply chain.

“Form of Contract” means Section 1 of the Contract.

“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679).

“General Anti-Abuse Rule” means:

(a) the legislation in Part 5 of the Finance Act 2013; and

(b) any future legislation introduced into parliament to counteract tax advantages arising from abusive
arrangements to avoid NICs;

“Good Industry Practice” means standards, practices, methods and procedures conforming to the Law and
the degree of skill and care, diligence, prudence and foresight which would reasonably and ordinarily be
expected from a skilled and experienced person or body engaged in a similar type of undertaking under the
same or similar circumstances.

“Goods” means any goods supplied by the Contractor (or by a Sub-Contractor) under the Contract as
specified in Schedule 1 including any modified or alternative goods.

“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax and others.
“HMRC” means HM Revenue & Customs.

“ICT Environment” means the Authority System and the Contractor System.

“Income” means any revenues received by the Contractor (including, without limitation, the sale or disposal
of products or services, royalties, payments for licences or options and stage payments) irrespective of
whether such payment is in money or other consideration, arising from the use or exploitation of the Results
or any part of the Results.

“Information” has the meaning given under section 84 of the FOIA.

“Initial Contract Period” means the period from the Commencement Date to the End Date.

“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service marks, logos,
design rights (whether registrable or otherwise), applications for any of the foregoing, copyright, database

rights, domain names, plant variety rights, Know-How, trade or business names, moral rights and other
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similar rights or obligations whether registrable or not in any country (including but not limited to the United
Kingdom) and the right to sue for passing off.

“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003.

“Key Biological Materials” means Biological Materials held by or on behalf of the Contractor that are
agreed by the Contractor, the Authority and (if relevant) the appropriate independent scientific advisory body
(in each case acting reasonably) to be of national or international importance.

“Key Personnel” mean those persons named in the Specification as key personnel.

“Know-How” means all information not in the public domain held in any form (including without limitation
that comprised in or derived from drawings, data formulae, patterns, specifications, notes, samples, chemical
compounds, biological materials, computer software, component lists, instructions, manuals, brochures,
catalogues and process descriptions and scientific approaches and methods).

“Law” means any law, statute, subordinate legislation within the meaning of section 21(1) of the
Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the European
Communities Act 1972, regulation, order, regulatory policy, mandatory guidance or code of practice,
judgment of a relevant court of law, or directives or requirements of any Regulatory Body with which the
relevant Party is bound to comply.

“LED"” means Law Enforcement Directive (Directive (EU) 2016/680).

“Malicious Software” means any software program or code intended to destroy, interfere with, corrupt, or
cause undesired effects on program files, data or other information, executable code or application software
macros, whether or not its operation is immediate or delayed, and whether the malicious software is
introduced wilfully, negligently or without knowledge of its existence.

“Material Breach” means a breach (including an anticipatory breach) that is serious in the widest sense of
having a serious effect on the benefit which the Authority would otherwise derive from:

(a) a substantial portion of the Contract; or

(b) any of the obligations set out in clauses A6, B16, D1, E1, E2, E3, E4, E7, E8 or E11.
“Month” means calendar month.

“NICs” means National Insurance Contributions.

“Occasion of Tax Non-Compliance” means:

(@) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 2012
which is found on or after 1 April 2013 to be incorrect as a result of:

i. a Relevant Tax Authority successfully challenging the Contractor under the General Anti-
Abuse Rule or the Halifax Abuse principle or under any tax rules or legislation that have an
effect equivalent or similar to the General Anti-Abuse Rule or the Halifax Abuse Principle;

ii. the failure of an avoidance scheme which the Contractor was involved in, and which was, or
should have been, notified to the Relevant Tax Authority under the DOTAS or any equivalent
or similar regime; and/or

(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 October 2012

gives rise on or after 1 April 2013 to a criminal conviction in any jurisdiction for tax related offences
which is not spent at the Commencement Date or to a civil penalty for fraud or evasion.

“Personal Data” has the meaning given in the GDPR.
“Personal Data Breach” has the meaning given in the GDPR.
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“Premises” means the location where the Services are to be supplied as set out in the Specification.
“Price” means the price (excluding any applicable VAT) payable to the Contractor by the Authority under the
Contract, as set out in Schedule 2 for the full and proper performance by the Contractor of its obligations
under the Contract.

“Processor” has the meaning given in the GDPR.

“Prohibited Act” means:

(a) to directly or indirectly offer, promise or give any person working for or engaged by the Authority a
financial or other advantage to:

i. induce that person to perform improperly a relevant function or activity; or
i. reward that person for improper performance of a relevant function or activity;

(b) to directly or indirectly request, agree to receive or accept any financial or other advantage as an
inducement or a reward for improper performance of a relevant function or activity in connection with
the Contract;

(© an offence:

i. under the Bribery Act 2010 (or any legislation repealed or revoked by such Act;
ii. under legislation or common law concerning fraudulent acts; or

iii. the defrauding, attempting to defraud or conspiring to defraud the Authority;

(d) any activity, practice or conduct which would constitute one of the offences listed under (c) above if
such activity, practice or conduct has been carried out in the UK.

“Project Year” means each period of 12 months during the Contract Period beginning with the
Commencement Date.

“Protective Measures” means appropriate technical and organisational measures which may include:
pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability and resilience
of systems and services, ensuring that availability of and access to Personal Data can be restored in a timely
manner after an incident, and regularly assessing and evaluating the effectiveness of the such measures
adopted by it.

“Property” means the property, other than real property, issued or made available to the Contractor by the
Authority in connection with the Contract.

“Purchase Order” means the document in which the Authority specifies the Services which are to be
supplied by the Contractor under the Contract.

“Quality Standards” means the quality standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International Organisation for Standardization or other reputable
or equivalent body (and their successor bodies) that a skilled and experienced operator in the same type of
industry or business sector as the Contractor would reasonably and ordinarily be expected to comply with,
and as may be further detailed in Schedule 1.

“Receipt” means the physical or electronic arrival of the invoice at the address specified in clause A4.4 or at
any other address given by the Authority to the Contractor for the submission of invoices from time to time.

“Regulations” means the Public Contract Regulations 2015 (S| 2015/102).
“Regulatory Body” means a government department and regulatory, statutory and other entities,

committees, ombudsmen and bodies which, whether under statute, rules, regulations, codes of practice or

January 2020



otherwise, are entitled to regulate, investigate, or influence the matters dealt with in the Contract or any other
affairs of the Authority.

"Relevant Conviction" means a conviction that is relevant to the nature of the Services or as listed by the
Authority and/or relevant to the work of the Authority.

“Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud, including the
Bribery Act 2010 and any guidance issued by the Secretary of State for Justice pursuant to section 9 of the
Bribery Act 2010.

“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in which the
Contractor is established.

“Replacement Contractor” means any third party supplier appointed by the Authority to supply any goods
and/or services which are substantially similar to any of the Services in substitution for any of the Services
following the expiry, termination or partial termination of the Contract.

“Request for Information” means a request for information under the FOIA or the EIR.

“Results” means any guidance, specifications, reports, studies, instructions, toolkits, plans, data, drawings,
databases, patents, patterns, models, designs or other material which is:

a) prepared by or for the Contractor for use in relation to the performance of its obligations under the
Contract; or

b) the result of any work done by the Contractor, the Staff or any Sub-Contractor in relation to the
provision of the Services.

“Returning Employees” means those persons agreed by the Parties to be employed by the Contractor
(and/or any Sub-Contractor) wholly or mainly in the supply of the Services immediately before the end of the
Contract Period.

“Security Policy Framework” means the HMG Security Policy Framework (available from the Cabinet
Office’s Government Security Secretariat) as updated from time to time.

“Services” means the services set out in Schedule 1 (including any modified or alternative services) and, if
the context so requires, includes Goods.

“Specification” means the description of the Services to be supplied under the Contract as set out in
Schedule 1 including, where appropriate, the Key Personnel, the Premises and the Quality Standards.

“SSCBA” means the Social Security Contributions and Benefits Act 1992.

“Staff” means all persons employed by the Contractor to perform its obligations under the Contract together
with the Contractor’s servants, agents, students, suppliers and Sub-Contractors used in the performance of
its obligations under the Contract.

“Sub—Contract” means a contract between 2 or more suppliers, at any stage of remoteness from the
Authority in a sub-contracting chain, made wholly or substantially for the purpose of performing (or
contributing to the performance of) the whole or any part of the Contract and “Sub-Contractor” shall be
construed accordingly.

“Sub-processor” means any third party appointed to process Personal Data on behalf of the Contractor
related to this Contract.

“Tender” means the document submitted by the Contractor to the Authority in response to the Authority’s
invitation to suppliers for formal offers to supply the Services.

“TFEU” means the Treaty on the Functioning of the European Union.
“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property Rights).
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“Third Party Software” means software which is proprietary to any third party which is or will be used by
the Contractor to provide the Services including the software and which is specified as such in Schedule 7.

“Treaties” means the Treaty on European Union and the TFEU.

“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006.
“TUPE Information” means the information set out in clause B17.1.

“Valid Invoice” means an invoice containing the information set out in clause C2.5.

“Variation” means a variation to the Specification, the Price or any of the terms or conditions of the
Contract.

“VAT” means value added tax charged or regulated in accordance with the provisions of the Value Added
Tax Act 1994.

“Working Day” means a day (other than a Saturday or Sunday) on which banks are open for general
business in the City of London.

In the Contract, unless the context implies otherwise:

(a) the singular includes the plural and vice versa;

(b) words importing the masculine include the feminine and the neuter;

(©) reference to a clause is a reference to the whole of that clause unless stated otherwise;

(d) references to a person include an individual, company, body corporate, corporation, unincorporated

association, firm, partnership or other legal entity or central Government body;

(e) the words “other”, “in particular”, “for example”, “including” and similar words shall not limit the
generality of the preceding words and shall be construed as if they were immediately followed by
the words “without limitation”;

® headings are included for ease of reference only and shall not affect the interpretation or
construction of the Contract;

(9) a reference to any Law includes a reference to that Law as amended, extended, consolidated or re-
enacted from time to time;

(h) references to the Contract are references to the Contract as amended from time to time; and

0] if there are no Co-funders, references to the Co-funders shall have no meaning or effect.

A2 The Authority’s Obligations

A2.1 Save as otherwise expressly provided, the obligations of the Authority under the Contract are

obligations of the Authority in its capacity as a contracting counterparty and nothing in the Contract
shall operate as an obligation upon, or in any other way fetter or constrain the Authority in any
other capacity, and the exercise by the Authority of its duties and powers in any other capacity shall
not lead to any liability (howsoever arising) on the part of the Authority to the Contractor.

A3 Contractor’s Status
A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall create a
contract of employment, a relationship of agency or partnership or a joint venture between the

Parties and accordingly neither Party shall be authorised to act in the name of, or on behalf of, or
otherwise bind the other Party save as expressly permitted by the terms of the Contract.

January 2020



A3.2

A4

AdA1

A4.2

A4.3

Ad4

A5

A5.1

A6
A6.1

A6.2

The Contractor shall not (and shall ensure that any other person engaged in relation to the
Contract shall not) say or do anything that might lead any other person to believe that the
Contractor is acting as the agent or employee of the Authority.

Notices and Communications

Subject to clause A4.3, where the Contract states that a notice or communication between the
Parties must be “written” or “in writing” it is not valid unless it is made by letter (sent by hand, first
class post, recorded delivery or special delivery) or by email or by communication via Bravo.

If it is not returned as undelivered a notice served:

(a) in a letter is deemed to have been received 2 Working Days after the day it was sent; and

(b) in an email is deemed to have been received 4 hours after the time it was sent provided it
was sent on a Working Day

or when the other Party acknowledges receipt, whichever is the earlier.
Notices pursuant to clauses G3 (Force Majeure), 12 (Dispute Resolution) or to terminate the
Contract or any part of the Services are valid only if served in a letter by hand, recorded delivery or

special delivery.

Notices shall be sent to the addresses set out below or at such other address as the relevant Party
may give notice to the other Party for the purpose of service of notices under the Contract:

(@)

Mistakes in Information

The Contractor is responsible for the accuracy of all drawings, documentation and information
supplied to the Authority by the Contractor in connection with the Services and shall pay the
Authority any extra costs occasioned by any discrepancies, errors or omissions therein.

Conflicts of Interest

The Contractor shall take appropriate steps to ensure that neither the Contractor nor any Staff is
placed in a position where, in the reasonable opinion of the Authority, there is or may be an actual
conflict, or a potential conflict, between the pecuniary or personal interests of the Contractor and
the duties owed to the Authority under the provisions of the Contract. The Contractor will notify the
Authority without delay giving full particulars of any such conflict of interest which may arise.

The Authority may terminate the Contract immediately by notice and/or take or require the
Contractor to take such other steps it deems necessary if, in the Authority’s reasonable opinion,
there is or may be an actual conflict, or a potential conflict, between the pecuniary or personal
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interests of the Contractor and the duties owed to the Authority under the provisions of the
Contract. The actions of the Authority pursuant to this clause A6 shall not prejudice or affect any
right of action or remedy which shall have accrued or shall thereafter accrue to the Authority.

THE SERVICES

Specification
In consideration of the Contractor supplying the Services the Contractor shall be paid the Price.
Samples

If requested by the Authority, the Contractor shall provide the Authority with samples of Goods for
evaluation and Approval, at the Contractor’s cost and expense.

The Contractor shall ensure that the Goods are fully compatible with any equipment, to the extent
specified in the Specification.

The Contractor acknowledges that the Authority relies on the skill and judgment of the Contractor in
the supply of the Goods and the performance of the Contractor’s obligations under the Contract.

Delivery

Unless otherwise stated in the Specification, where the Goods are delivered by the Contractor, the
point of delivery shall be when the Goods are removed from the transporting vehicle at the
Premises. If the Goods are collected by the Authority, the point of delivery shall be when the Goods
are loaded on the Authority’s vehicle.

Except where otherwise provided in the Contract, delivery shall include the unloading, stacking or
installation of the Goods by the Staff or the Contractor’'s suppliers or carriers at such place as the
Authority or duly authorised person shall reasonably direct.

Any access to the Premises and any labour and equipment that may be provided by the Authority
in connection with delivery shall be provided without acceptance by the Authority of any liability
whatsoever to the extent permitted by law.

Where access to the Premises is necessary in connection with delivery or installation of the Goods,
the Contractor and its Sub-Contractors shall at all times comply with the security requirements of
the Authority.

The Authority shall be under no obligation to accept or pay for any Goods supplied earlier than the
date for delivery stated in the Specification.

The Authority is under no obligation to accept or pay for any Goods delivered in excess of the
quantity ordered. If the Authority elects not to accept such over-delivered Goods it shall give notice
to the Contractor to remove them within 5 Working Days and to refund to the Authority any
expenses incurred by it as a result of such over-delivery (including but not limited to the costs of
moving and storing the Goods), failing which the Authority may dispose of such Goods and charge
the Contractor for the costs of such disposal. The risk in any over-delivered Goods shall remain
with the Contractor unless they are accepted by the Authority.

Unless expressly agreed to the contrary, the Authority shall not accept delivery by instalments. If,
however, the Authority does specify or agree to delivery by instalments, delivery of any instalment
later than the date specified or agreed for its delivery shall, without prejudice to any other rights or
remedies of the Authority, entitle the Authority to terminate the whole of any unfulfilled part of the
Contract without further liability to the Authority.

The Authority may inspect and examine the manner in which the Contractor supplies the Services
at the Premises during normal business hours on reasonable notice. The Contractor shall provide
free of charge all such facilities as the Authority may reasonably require for such inspection and
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examination. In this clause B3, Services include planning or preliminary work in connection with the
supply of the Services.

If reasonably requested to do so by the Authority, the Contractor shall co-ordinate its activities in
supplying the Services with those of the Authority and other contractors engaged by the Authority.

Timely supply of the Services is of the essence of the Contract, including in relation to commencing
the supply of the Services within the time agreed or on a specified date. If the Contractor fails
materially to deliver the Services within two months or specified in the Specification, the Authority is
released from any obligation to accept and pay for the Services and may terminate the Contract, in
either case without prejudice to any other rights and remedies of the Authority.

Risk and Ownership

Subject to clauses B3.5 and B3.6, risk in the Goods shall, without prejudice to any other rights or
remedies of the Authority (including the Authority’s rights and remedies under clause F1 (Failure to
meet Requirements)), pass to the Authority at the time of delivery.

Ownership in the Goods shall, without prejudice to any other rights or remedies of the Authority
(including the Authority’s rights and remedies under clause F1), pass to the Authority at the time of
delivery (or payment, if earlier).

Non-Delivery

On dispatch of any consignment of the Goods the Contractor shall send the Authority an advice
note specifying the means of transport, the place and date of dispatch, the number of packages
and their weight and volume.

If the Authority has been informed in writing of the despatch of the Goods and, having been placed
in transit, the Goods are not delivered to the Authority on the due date for delivery, the Authority
shall, within 10 Working Days of the notified date of delivery, give notice to the Contractor that the
Goods have not been delivered and may request the Contractor to deliver substitute Goods free of
charge within the timescales specified by the Authority or terminate the Contract in accordance with
clause B3.10.

Labelling and Packaging

The Contractor shall ensure that the Goods are labelled and packaged in accordance with the
Contract.

The Contractor shall comply with the Packaging & Packaging Waste Directive (94/62/EC),
implemented in the UK by the Packaging (Essential Requirements) Regulations 2003. The
container in which the Goods are held shall be labelled with the Contractor’'s name, the net, gross
and tare weights, and contain a description of its contents. All containers of hazardous Goods (and
all documents relating thereto) shall bear prominent and adequate warnings.

The Contractor is responsible for the removal and disposal of all packaging materials from the
Premises within the period specified by the Authority and at no cost to the Authority.

If no period for collection and disposal is specified by the Authority, the Contractor shall collect the
packaging from the Premises no later than 10 Working Days from the date of delivery of the
Goods. The Authority shall be entitled to dispose of any packaging materials which have not been
collected by the Contractor within those 10 Working Days or such other period specified by the
Authority for collection. The Contractor shall be responsible for the payment of any costs incurred
by the Authority in connection with its collection and disposal of that packaging material.

The Contractor shall:
(@) use packaging capable of easy recovery for further use or recycling. Packaging materials

shall be easily separable by hand into recyclable parts consisting of one material (e.qg.
cardboard, paper, plastic, textile);
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(b) reuse the packaging and, where reuse is not practicable, recycle the materials in the
manufacture of crates, pallets, boxes, cartons, cushioning and other forms of packaging,
where these fulfil other packaging specifications;

() make maximum use of materials taken from renewable sources, if recycled materials are
not suitable or not readily available;

(d) if using wooden pallets or timber derived products for the packaging and supply of Goods
comply with the Authority’s timber procurement policy;

(e) review packaging specifications periodically to ensure that no unnecessary limitations on
the use of recycled materials exist; and

() if requested to do so, provide the Authority with a description of the product packaging
and evidence to satisfy the Authority that it is reusing, recycling and reviewing its use of
packaging. The evidence should provide proof of compliance with BS EN 13430 on
recyclability or BS EN 13429 on reusability, or equivalent.

Training

If included in the Specification, the Price includes the cost of instruction of the Authority’s personnel
in the use and maintenance of the Goods and such instruction shall be in accordance with the
requirements detailed in the Specification.

Provision and Removal of Equipment

The Contractor shall provide all the Equipment and resource necessary for the supply of the
Services.

The Contractor shall not deliver any Equipment to or begin any work on the Premises without
obtaining Approval.

All Equipment brought onto the Premises is at the Contractor's own risk and the Authority has no
liability for any loss of or damage to any Equipment unless the Contractor is able to demonstrate
that such loss or damage was caused or contributed to by the Authority’s Default. The Contractor
shall provide for the haulage or carriage thereof to the Premises and the removal of Equipment
when no longer required at its sole cost.

Unless otherwise agreed, Equipment brought onto the Premises remains the property of the
Contractor.

If the cost of any Equipment is reimbursed to the Contractor such Equipment is the property of the
Authority and shall on request be delivered to the Authority as directed by the Authority. The
Contractor will keep a full and accurate inventory of such Equipment and will deliver that inventory
to the Authority on request and on completion of the Services.

The Contractor shall maintain all Equipment in a safe, serviceable and clean condition.

The Contractor shall, at the Authority’s written request, at its own expense and as soon as
reasonably practicable:

(@ remove immediately from the Premises Equipment which is, in the Authority’s opinion,
hazardous, noxious or not supplied in accordance with the Contract; and

(b) replace such item with a suitable substitute item of Equipment.

Within 20 Working Days of the end of the Contract Period, the Contractor shall remove the
Equipment together with any other materials used by the Contractor to supply the Services and
shall leave the Premises in a clean, safe and tidy condition. The Contractor shall make good any
damage to those Premises and any fixtures and fitting in the Premises which is caused by the
Contractor or Staff.
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Goods Delivery

The Contractor shall perform its obligations under the Contract:

€) with appropriately experienced, qualified and trained personnel with all due skill, care and
diligence;

(b) in accordance with Good Industry Practice; and

(©) in compliance with all applicable Laws.

The Contractor shall ensure the Goods:

€) conform in all respects with the Specification and, where applicable, with any sample
approved by the Authority;

(b) operate in accordance with the relevant technical specifications and correspond with the
requirements of the Specification;

(©) conform in all respects with all applicable Laws; and

(d) are free from defects in design, materials and workmanship and are fit and sufficient for
all the purposes for which such goods are ordinarily used and for any particular purpose
made known to the Contractor by the Authority.

Service Delivery

The Contractor shall at all times comply with the Quality Standards and, where applicable, shall
maintain accreditation with the relevant Quality Standards authorisation body. To the extent that
the standard of the Service has not been specified in the Contract, the Contractor shall agree the
relevant standard of the Services with the Authority prior to the supply of the Services and, in any
event, the Contractor shall perform its obligations under the Contract in accordance with the Law
and Good Industry Practice.

The Contractor shall ensure that all Staff supplying the Services do so with all due skill, care and
diligence and shall possess such qualifications, skills and experience as are necessary for the
proper supply of the Services. The Contractor shall ensure that those Staff are properly managed
and supervised.

If the Specification includes installation of equipment the Contractor shall notify the Authority in
writing when it has completed installation. Following receipt of such notice, the Authority shall
inspect the installation and shall, by giving notice to the Contractor:

(a) accept the installation; or

(b) reject the installation and inform the Contractor why, in the Authority’s reasonable
opinion, the installation does not satisfy the Specification.

If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor shall immediately
rectify or remedy any defects and if, in the Authority’s reasonable opinion, the installation does not,
within 2 Working Days or such other period agreed by the Parties, satisfy the Specification, the
Authority may terminate the Contract with immediate effect by notice.

The installation shall be complete when the Contractor receives a notice issued by the Authority in
accordance with clause B10.3(a). Notwithstanding acceptance of any installation in accordance
with clause B10.3(a), the Contractor shall remain solely responsible for ensuring that the Services
and the installation conform to the Specification. No rights of estoppel or waiver shall arise as a
result of the acceptance by the Authority of the installation.

During the Contract Period, the Contractor shall:
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@ at all times have all licences, approvals and consents necessary to enable the Contractor
and Staff to carry out the installation;

(b) provide all tools and equipment (or procure the provision of all tools and equipment)
necessary for completion of the installation; and

(©) not, in delivering the Services, in any manner endanger the safety or convenience of the
public.

Key Personnel

The Contractor acknowledges that the Key Personnel are essential to the proper provision of the
Services.

The Key Personnel shall not be released from supplying the Services without the agreement of the
Authority, except by reason of long-term sickness, maternity leave, paternity leave or termination of
employment or other similar extenuating circumstances.

Any replacements to the Key Personnel shall be subject to Approval. Such replacements shall be
of at least equal status, experience and skills to the Key Personnel being replaced and be suitable
for the responsibilities of that person in relation to the Services.

The Authority shall not unreasonably withhold its agreement under clauses B11.2 or B11.3. Such
agreement shall be conditional on appropriate arrangements being made by the Contractor to
minimise any adverse effect on the Services which could be caused by a change in Key Personnel.
The Authority may, by notice to the Contractor, ask it to remove any Staff whose presence is, in the
Authority’s reasonable opinion, undesirable. The Contractor shall comply with any such request
immediately.

Contractor’s Staff

The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw permission to
remain on, the Authority’s Premises:

(@) any member of the Staff; or
(b) any person employed or engaged by any member of the Staff

whose admission or continued presence would, in the Authority’'s reasonable opinion, be
undesirable.

At the Authority’s written request, the Contractor shall provide a list of the names and addresses of
all persons who may require admission in to the Authority’s Premises, specifying the capacities in
which they are concerned with the Contract and giving such other particulars as the Authority may
reasonably request.

The decision of the Authority as to whether any person is to be refused access to the Authority’s
Premises and as to whether the Contractor has failed to comply with clause B12.2 shall be final.

The Contractor shall ensure that all Staff who have access to the Authority’s Premises, the
Authority System or the Authority Data have been cleared in accordance with the BPSS.

Inspection of Premises
Save as the Authority may otherwise direct, the Contractor is deemed to have inspected the
Premises before submitting its Tender and to have complete due diligence in relation to all matters

connected with the performance of its obligations under the Contract.

Licence to Occupy Premises
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Any land or Premises made available from time to time to the Contractor by the Authority in
connection with the Contract shall be on a non-exclusive licence basis free of charge and shall be
used by the Contractor solely for the purpose of performing its obligations under the Contract. The
Contractor shall have the use of such land or Premises as licensee and shall vacate the same on
termination of the Contract.

The Contractor shall limit access to the land or Premises to such Staff as is necessary for it to
perform its obligations under the Contract and the Contractor shall co-operate (and ensure that its
Staff co-operate) with such other persons working concurrently on such land or Premises as the
Authority may reasonably request.

Should the Contractor require modifications to the Authority’s Premises, such modifications shall be
subject to Approval and shall be carried out by the Authority at the Contractor's expense. The
Authority shall undertake approved modification work without undue delay.

The Contractor shall (and shall ensure that any Staff on the Authority’s Premises shall) observe
and comply with such rules, regulations and requirements (including those relating to security
arrangements) as may be in force from time to time for the conduct of personnel when on the
Authority’s Premises as determined by the Authority.

The Contract does not create a tenancy of any nature whatsoever in favour of the Contractor or its
Staff and no such tenancy has or shall come into being and, notwithstanding any rights granted
pursuant to the Contract, the Authority retains the right at any time to use the Premises owned or
occupied by it in any manner it sees fit.

Property

All Property is and shall remain the property of the Authority and the Contractor irrevocably
licenses the Authority and its agents to enter any Premises of the Contractor during normal
business hours on reasonable notice to recover any such Property. The Contractor shall not in any
circumstances have a lien or any other interest on the Property and the Contractor shall at all times
possess the Property as fiduciary agent and bailee of the Authority. The Contractor shall take all
reasonable steps to ensure that the title of the Authority to the Property and the exclusion of any
such lien or other interest are brought to the notice of all Sub-Contractors and other appropriate
persons and shall, at the Authority’s request, store the Property separately and ensure that it is
clearly identifiable as belonging to the Authority.

The Property shall be deemed to be in good condition when received by or on behalf of the
Contractor unless the Contractor naotifies the Authority otherwise within 5 Working Days of receipt.

The Contractor shall maintain the Property in good order and condition (excluding fair wear and
tear), and shall use the Property solely in connection with the Contract and for no other purpose
without Approval.

The Contractor shall ensure the security of all the Property whilst in its possession, either on the
Premises or elsewhere during the supply of the Services, in accordance with the Authority’s
reasonable security requirements as required from time to time.

The Contractor shall be liable for all loss of or damage to the Property, unless such loss or damage
was caused by the Authority’s negligence. The Contractor shall inform the Authority immediately of
becoming aware of any defects appearing in, or losses or damage occurring to, the Property.

Biological Materials

The Contractor shall ensure that any Biological Materials collected by or on behalf of the Contractor
in the course of performance of the Services are:

(@) collected and used in accordance with the Conventions, where relevant;
(b) made available to the Authority (or such other person as the Authority may specify)

whenever and wherever and in whatever format the Authority may reasonably require for
any purpose (including, without limitation, handover on termination of the Services); and
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(c) stored for whatever period is reasonably required by the Authority (or, in the absence of
any such requirement, an appropriate period in all the circumstances taking into account
the nature of the relevant Biological Materials) following termination of the Contract.

The Contractor recognises and acknowledges for the purposes of clause B16.1 (c) that Key
Biological Materials in its possession are likely to require long term maintenance and shall put in
place appropriate procedures for ensuring that relevant samples are selected for this purpose
where applicable.

The Contractor shall identify any requirements of the Conventions (including, without limitation,
benefit-sharing requirements arising from use of Biological Materials) which may apply in
connection with the Services. The Contractor shall comply with any such requirements and inform
the Authority of the same. This clause B16.3 shall be without prejudice to the generality of clause
B10.1.

Failure to comply with any obligation in clause B16 shall amount to a Material Breach for the
purpose of clause H2 (Termination on Default). For the avoidance of doubt, where no Biological
Materials are, or are to be, collected by or on behalf of the Contractor in the course of performance
of the Contract all references to Biological Materials in this clause B16 or elsewhere in the Contract
shall have no effect.

Offers of Employment

Except in respect of any transfer of Staff under TUPE, for the Contract Period and for 12 Months
thereafter the Contractor shall not employ or offer employment to any of the Authority’s staff who
have been associated with the Services and/or the Contract without Approval.

Employment Provisions

Not later than 12 Months prior to the end of the Contract Period, the Contractor shall fully and
accurately disclose to the Authority all information that the Authority may reasonably request in
relation to the Staff including the following:

€) the total number of Staff whose employment/engagement shall terminate at the end of
the Contract Period, save for any operation of Law;

(b) the age, gender, salary or other remuneration, future pay settlements and redundancy
and pensions entitlement of the Staff referred to in clause B18.1(a);

(c) the terms and conditions of employment/engagement of the Staff referred to in clause
B18.1(a), their job titles and qualifications;

(d) details of any current disciplinary or grievance proceedings ongoing or circumstances
likely to give rise to such proceedings and details of any claims current or threatened; and

(e) details of all collective agreements with a brief summary of the current state of
negotiations with any such bodies and with details of any current industrial disputes and
claims for recognition by any trade union.

At intervals determined by the Authority (which shall not be more frequent than once every 30
days) the Contractor shall give the Authority updated TUPE Information.

Each time the Contractor supplies TUPE Information to the Authority it shall warrant its
completeness and accuracy and the Authority may assign the benefit of this warranty to any
Replacement Contractor.

The Authority may use TUPE Information it receives from the Contractor for the purposes of TUPE
and/or any retendering process in order to ensure an effective handover of all work in progress at
the end of the Contract Period. The Contractor shall provide the Replacement Contractor with such
assistance as it shall reasonably request.
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If TUPE applies to the transfer of the Services on termination of the Contract, the Contractor shall
indemnify and keep indemnified the Authority, the Crown and any Replacement Contractor against
all actions, suits, claims, demands, losses, charges, damages, costs and expenses and other
liabilities which the Authority or the Crown or any Replacement Contractor may suffer or incur as a
result of or in connection with:

€) the provision of TUPE Information;

(b) any claim or demand by any Returning Employee (whether in contract, tort, under statute,
pursuant to EU Law or otherwise) in each case arising directly or indirectly from any act,
fault or omission of the Contractor or any Sub-Contractor in respect of any Returning
Employee on or before the end of the Contract Period;

(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations under
regulations 13 or 14 of TUPE or any award of compensation under regulation 15 of TUPE
save where such failure arises from the failure of the Authority or a Replacement
Contractor to comply with its duties under regulation 13 of TUPE;

(d) any claim (including any individual employee entitlement under or consequent on such a
claim) by any trade union or other body or person representing any Returning Employees
arising from or connected with any failure by the Contractor or any Sub-Contractor to
comply with any legal obligation to such trade union, body or person; and

(e) any claim by any person who is transferred by the Contractor to the Authority and/or a
Replacement Contractor whose name is not included in the list of Returning Employees.

If the Contractor becomes aware that TUPE Information it provided has become inaccurate or
misleading, it shall notify the Authority and provide the Authority with up to date TUPE Information.

This clause B18 applies during the Contract Period and indefinitely thereafter.

The Contractor undertakes to the Authority that, during the 12 Months prior to the end of the
Contract Period the Contractor shall not (and shall procure that any Sub-Contractor shall not)
without Approval (such Approval not to be unreasonably withheld or delayed):

€) amend or vary (or purport to amend or vary) the terms and conditions of employment or
engagement (including, for the avoidance of doubt, pay) of any Staff (other than where
such amendment or variation has previously been agreed between the Contractor and
the Staff in the normal course of business and where any such amendment or variation is
not in any way related to the transfer of the Services);

(b) terminate or give notice to terminate the employment or engagement of any Staff (other
than in circumstances in which the termination is for reasons of misconduct or lack of
capability);

(© transfer away, remove, reduce or vary the involvement of any other Staff from or in the

provision of the Services (other than where such transfer or removal: (i) was planned as
part of the individual’'s career development; (ii) takes place in the normal course of
business; and (iii) will not have any adverse impact upon the delivery of the Services by
the Contractor, (provided that any such transfer, removal, reduction or variation is not in
any way related to the transfer of the Services); or

(d) recruit or bring in any new or additional individuals to provide the Services who were not
already involved in providing the Services prior to the relevant period.
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c21
c2.2
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C24

Cc25

C2.6

PAYMENT

Price

In consideration of the Contractor’s performance of its obligations under the Contract, the Authority
shall pay the Price in accordance with clause C2.

Payment and VAT

The Contractor shall submit invoices to the Authority on the dates set out in Schedule 2.

The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, pay the
Contractor a sum equal to the VAT chargeable on the value of the Services supplied in accordance
with the Contract.

The Contractor shall add VAT to the Price at the prevailing rate as applicable and shall show the
amount of VAT payable separately on all invoices as an extra charge. If the Contractor fails to
show VAT on an invoice, the Authority will not, at any later date, be liable to pay the Contractor any
additional VAT.

All Contractor invoices shall be expressed in sterling or such other currency as shall be permitted
by the Authority in writing.

Valid Invoices shall include:
€) the Contractor’s full name, address and title of the Contract;

(b) (if Goods are included in the Specification) the name and quantity of the Goods delivered
including batch numbers;

(©) the Purchase Order number

and, if requested by the Authority:

(d) timesheets for Staff engaged in providing the Services signed and dated by the
Authority’s representative on the Premises on the day;

(e) the name of the individuals to whom the timesheet relates and hourly rates for each;

) identification of which individuals are Contractor's staff and which are Sub-Contractors;

(9) the address of the Premises and the date on which work was undertaken;

(h) the time spent working on the Premises by the individuals concerned,;

0] details of the type of work undertaken by the individuals concerned;

0] details of plant or materials operated and on standby;

(k) separate identification of time spent travelling and/or meal or rest breaks; and

0] where appropriate, details of journeys made and distances travelled.

The Authority shall not pay Contractor time spent on meal or rest breaks and the Contractor shall
ensure that all workers take adequate meal or rest breaks.
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C2.9

C2.10

C2.11

C2.12

C2.13

C2.14

C2.15

C2.16
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The Authority shall not pay for plant which is not in use during a meal or rest break.

Meal and rest breaks will include breaks both in or outside an individual’s workplace along with any
time taken in ftraveling to or from the break location and/or any facilities for
cleaning/changing/washing in preparation for or return from a meal or rest break.

Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a minimum of
45 minutes break in a shift of between 8 and 12 hours and a minimum of one hour break will be
taken within a shift in excess of 12 hours and the Contractor's rates and Contract Price must
include such breaks.

The Authority shall not pay the Contractor’s overhead costs unless specifically agreed in writing by
the Authority and overhead costs shall include, without limitation; facilities, utilities, insurance, tax,
head office overheads, indirect staff costs and other costs not specifically and directly ascribable
solely to the provision of the Services.

If Schedule 2 expressly provides that the Authority may be charged for plant which is on standby
then in circumstances where plant was waiting to be transferred between Premises or where the
Authority has instructed that the plant is retained on the Premises then a standby charge of 60% of
agreed rates may be made in respect of such relevant periods if supported by timesheets.

The Authority shall pay only for the time spent by Staff working on the Premises.

The Authority shall not pay a stand-by rate if plant is on standby because no work was being
carried out on the Premises at that time or no operator or other relevant staff were available (unless
the standby is because the Contractor is awaiting licensing of the Premises on the Authority’s
instructions).

The Authority shall not pay for plant or equipment which is stood down during any notice period
pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate such costs as far as is
reasonably possible, for example, by reutilising Staff, plant, materials and services on other
contracts.

The Contractor may claim expenses only if they are clearly identified, supported by original receipts
and Approved.

If the Authority pays the Contractor prior to the submission of a Valid Invoice this payment shall be
on account of and deductible from the next payment to be made.

If any overpayment has been made or the payment or any part is not supported by a Valid Invoice
the Authority may recover this payment against future invoices raised or directly from the
Contractor. All payments made by the Authority to the Contractor shall be on an interim basis
pending final resolution of an account with the Contractor in accordance with the terms of this
clause C2.

The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a Valid Invoice.
Valid Invoices should be submitted for payment to the following address:

—

If a payment of an undisputed amount is not made by the Authority by the due date, then the
Authority shall pay the Contractor interest at the interest rate specified in the Late Payment of
Commercial Debts (Interest) Act 1998.

The Contractor shall ensure that a provision is included in all Sub-Contracts which requires
payment to be made of all sums due to Sub-Contractors within 30 days from the receipt of a valid
invoice.
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The Contractor shall indemnify the Authority on a continuing basis against any liability, including
any interest, penalties or costs incurred, which is levied, demanded or assessed on the Authority at
any time in respect of the Contractor’s failure to account for or to pay any VAT relating to payments
made to the Contractor under the Contract. Any amounts due under this clause C2.21 shall be paid
by the Contractor to the Authority not less than 5 Working Days before the date upon which the tax
or other liability is payable by the Authority.

The Contractor shall not suspend the Services unless the Contractor is entitled to terminate the
Contract under clause H2.3 for failure to pay undisputed sums of money.

The Authority shall not pay an invoice which is not Valid Invoice.
Recovery of Sums Due

If under the Contract any sum of money is recoverable from or payable by the Contractor to the
Authority (including any sum which the Contractor is liable to pay to the Authority in respect of any
breach of the Contract), the Authority may unilaterally deduct that sum from any sum then due, or
which at any later time may become due to the Contractor from the Authority under the Contract or
under any other agreement with the Authority or the Crown.

Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall be a sum of
money recoverable by the Party who made the overpayment from the Party in receipt of the
overpayment.

The Contractor shall make all payments due to the Authority without any deduction whether by way
of set-off, counterclaim, discount, abatement or otherwise unless the Contractor has a valid court
order requiring an amount equal to such deduction to be paid by the Authority to the Contractor.

All payments due shall be made within a reasonable time unless otherwise specified in the
Contract, in cleared funds, to such bank or building society account as the recipient Party may from
time to time direct.

Price during Extension

Subject to Schedule 2 and clause F7 (Variation), the Price shall apply for the Initial Contract Period

and until the end date of any extension or such earlier date of termination or partial termination of
the Contract in accordance with the Law or the Contract.

STATUTORY OBLIGATIONS

Prevention of Fraud and Bribery

The Contractor represents and warrants that neither it, nor to the best of its knowledge any Staff,
have at any time prior to the Commencement Date:

(@ committed a Prohibited Act or been formally notified that it is subject to an investigation or
prosecution which relates to an alleged Prohibited Act; and/or

(b) been listed by any government department or agency as being debarred, suspended,
proposed for suspension or debarment, or otherwise ineligible for participation in
government procurement programmes or contracts on the grounds of a Prohibited Act.

The Contractor shall not during the Contract Period:

(a) commit a Prohibited Act; and/or

(b) do or suffer anything to be done which would cause the Authority or any of its employees,

consultants, contractors, sub-contractors or agents to contravene any of the Relevant
Requirements or otherwise incur any liability in relation to the Relevant Requirements.
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D1.3

D1.4

D1.5

D1.6

D1.7

D2

D2.1

The Contractor shall, during the Contract Period:

(a) establish, maintain and enforce, and require that its Sub-Contractors establish, maintain
and enforce, policies and procedures which are adequate to ensure compliance with the
Relevant Requirements and prevent the occurrence of a Prohibited Act; and

(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) and
make such records available to the Authority on request.

The Contractor shall immediately notify the Authority in writing if it becomes aware of any breach of
clauses D1.1 and/or D1.2, or has reason to believe that it has or any of the Staff have:

(a) been subject to an investigation or prosecution which relates to an alleged Prohibited Act;

(b) been listed by any government department or agency as being debarred, suspended,
proposed for suspension or debarment, or otherwise ineligible for participation in
government procurement programmes or contracts on the grounds of a Prohibited Act;
and/or

(©) received a request or demand for any undue financial or other advantage of any kind in
connection with the performance of the Contract or otherwise suspects that any person
directly or indirectly connected with the Contract has committed or attempted to commit a
Prohibited Act.

If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall respond
promptly to the Authority’s enquiries, co-operate with any investigation, and allow the Authority to
audit any books, records and/or any other relevant documentation.

If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by notice:

(a) require the Contractor to remove from performance of the Contract any Staff whose acts
or omissions have caused the Default; or

(b) immediately terminate the Contract.

Any notice served by the Authority under clause D1.6 shall specify the nature of the Prohibited Act,
the identity of the party who the Authority believes has committed the Prohibited Act and the action
that the Authority has taken (including, where relevant, the date on which the Contract shall
terminate).

Discrimination

The Contractor shall:

€) perform its obligations under the Contract in accordance with:

i) all applicable equality Law (whether in relation to race, sex, gender reassignment,
age, disability, sexual orientation, religion or belief, pregnancy maternity or otherwise);

ii) the Authority’s equality and diversity policy as given to the Contractor from time to
time;

iii) any other requirements and instructions which the Authority reasonably imposes in
connection with any equality obligations imposed on the Authority at any time under
applicable equality Law; and

(b) take all necessary steps and inform the Authority of the steps taken to prevent unlawful
discrimination designated as such by any court or tribunal, or the Equality and Human
Rights Commission (or any successor organisation).
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D3

D3.1

D3.2

D3.3

D3.4

D4

D4.1

D4.2

D5

D5.1

Rights of Third Parties

The provisions of clause B18.5 and E8.3 confer benefits on persons named in such provisions
(together “Third Party Provisions”) other than the Parties (each person a “Third Party
Beneficiary”) and are intended to be enforceable by Third Party Beneficiaries by virtue of the
Contracts (Rights of Third Parties) Act 1999 (“CRTPA").

Subject to clause D3.1, a person who is not a Party has no right under the CRTPA to enforce any
provisions of the Contract but this does not affect any right or remedy of any person which exists or
is available otherwise than pursuant to the CRTPA and does not apply to the Crown.

No Third Party Beneficiary may enforce or take steps to enforce any Third Party Provision without
Approval.

Any amendments to the Contract may be made by the Parties without the consent of any Third
Party Beneficiary.

Health and Safety

The Contractor shall perform its obligations under the Contract in accordance with:

(a) all applicable Law regarding health and safety; and

(b) the Authority’s health and safety policy while at the Authority’s Premises.

Each Party shall notify the other as soon as practicable of any health and safety incidents or
material health and safety hazards at the Authority’'s Premises of which it becomes aware and
which relate to or arise in connection with the performance of the Contract. The Contractor shall
instruct Staff to adopt any necessary associated safety measures in order to manage any such
material health and safety hazards.

Environmental Requirements

The Contractor shall in the performance of the Contract have due regard to the Authority’s

environmental, sustainable and ethical procurement policies (“Environmental Policies”) which
require the Authority through its procurement and management of suppliers to:

@ conserve energy, water, wood, paper and other resources and reduce waste;
(b) phase out the use of ozone depleting substances;
(c) minimise the release of greenhouse gases, volatile organic compounds and other

substances damaging to health and the environment;

(d) minimise the use of products harmful to health and the environment such as hazardous
substances and solvents, replacing them with more benign substances where feasible
and, where such substances are necessary, to ensure that they are stored in properly
labelled containers, used and disposed of in compliance with legal and regulatory
requirements and any instructions from the Authority;

(e) reduce fuel emissions wherever possible;

() maximise the use of recovered materials and, if recycled materials are not suitable or not
readily available, to maximise the use of materials taken from renewable sources; and

(9) promote the design of products that are capable of reuse or remanufacture or easily
separable into recyclable parts consisting of one material (e.g. steel, plastic, textile).
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D5.2

D5.3

D5.4

D5.5

D5.6

D5.7

El

El1l

E1l.2

E13

El.4

The Contractor shall ensure that any equipment and materials used in the provision of the Services
do not contain:

(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons, carbon
tetrachloride, 111 trichoroethane, bromochloromethane or any other damaging
substances; and/or

(b) HFCs and other gaseous and non-gaseous substances with a high global warming
potential,

unless given written permission by the Authority to do so.

The Contractor shall conserve energy and water; reduce carbon emissions and other greenhouse
gases; minimise the use of substances damaging or hazardous to health and the environment and
reduce waste by, for example, using resources more efficiently and reusing, recycling and
composting and respecting biodiversity.

If required by the Authority the Contractor shall provide the Authority with information about its
compliance with its obligations under clause D5.3.

The Contractor shall ensure that its Staff are aware of the Authority’s Environmental Policies.

The Contractor shall comply with the minimum environmental mandatory standards in the
“Government Buying Standards” and in addition where required by the Authority, comply with any
relevant “Best Practice” and “Class Leader” standards in relation to any goods on that list which are
supplied to the Authority by or on behalf of the Contractor under the Contract.

The Contractor shall:

@ identify any risks from climate change and variable weather such as higher temperatures,
droughts, flooding, sea and river level rises, coastal and riparian erosion, water scarcity,
and loss of water quality which may disrupt and/or affect the supply of the Services; and

(b) if such risks have been identified, enhance the resilience of its organisation to enable it to
adapt and deal with the effects of such extreme events, including by having the
necessary awareness-raising, evaluation, preventive, preparatory, recovery measures
and support systems in place in order to minimise any disruption to the supply of the
Services.

PROTECTION OF INFORMATION

Authority Data

The Contractor shall not delete or remove any proprietary notices contained within or relating to the
Authority Data.

The Contractor shall not store, copy, disclose, or use the Authority Data except as necessary for
the performance by the Contractor of its obligations under this Contract or as otherwise expressly
authorised in writing by the Authority.

To the extent that Authority Data is held and/or processed by the Contractor, the Contractor shall
supply Authority Data to the Authority as requested by the Authority in the format specified in the
Specification.

The Contractor shall preserve the integrity of Authority Data and prevent the corruption or loss of
Authority Data.

January 2020



E15

El1.6

E1l.7

E1.8

E2

E2.1

E2.2

E2.3

E2.4

The Contractor shall perform secure back-ups of all Authority Data and shall ensure that up-to-date
back-ups are stored securely off-site. The Contractor shall ensure that such back-ups are made
available to the Authority immediately upon request.

The Contractor shall ensure that any system on which the Contractor holds any Authority Data,
including back-up data, is a secure system that complies with the Security Policy Framework.

If Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's Default so
as to be unusable, the Authority may:

(a) require the Contractor (at the Contractor's expense) to restore or procure the restoration
of Authority Data and the Contractor shall do so promptly; and/or

(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the
Contractor any reasonable expenses incurred in doing so.

If at any time the Contractor suspects or has reason to believe that Authority Data has or may
become corrupted, lost or sufficiently degraded in any way for any reason, then the Contractor shall
notify the Authority immediately and inform the Authority of the remedial action the Contractor
proposes to take.

Data Protection

The Parties acknowledge that for the purposes of the Data Protection Legislation, the Authority is
the Controller and the Contractor is the Processor unless otherwise specified in Schedule 5. The
only processing that the Contractor is authorised to do is listed in Schedule 5 by the Authority and
may not be determined by the Contractor.

The Contractor shall notify the Authority immediately if it considers that any of the Authority’s
instructions infringe the Data Protection Legislation.

The Contractor shall provide all reasonable assistance to the Authority in the preparation of any
Data Protection Impact Assessment prior to commencing any processing. Such assistance may, at
the discretion of the Authority, include:

(a) a systematic description of the envisaged processing operations and the purpose of the
processing;

(b) an assessment of the necessity and proportionality of the processing operations in relation
to the Services;

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security measures and
mechanisms to ensure the protection of Personal Data.

The Contractor shall, in relation to any Personal Data processed in connection with its obligations
under this Contract:

(a) process that Personal Data only in accordance with Schedule 5 unless the Contractor is
required to do otherwise by Law. If it is so required the Contractor shall promptly notify the
Authority before processing the Personal Data unless prohibited by Law;

(b)  ensure that it has in place Protective Measures which are appropriate to protect against a
Data Loss Event, which the Authority may reasonably reject (but failure to reject shall not
amount to approval by the Authority of the adequacy of the Protective Measures), having
taken account of the:

()  nature of the data to be protected,;
(i)  harm that might result from a Data Loss Event;

(i)  state of technological development; and
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(iv)  cost of implementing any measures;

(c) ensurethat:
0] the Staff do not process Personal Data except in accordance with this Contract
(and in particular Schedule 5);

(i) it takes all reasonable steps to ensure the reliability and integrity of any Staff who
have access to the Personal Data and ensure that they:

(A) are aware of and comply with the Contractor's duties under this
clause;

(B) are subject to appropriate confidentiality undertakings with the Contractor or
any Sub-processor;

© are informed of the confidential nature of the Personal Data and do not
publish, disclose or divulge any of the Personal Data to any third party
unless directed in writing to do so by the Authority or as otherwise permitted
by this Contract; and

(D) have undergone adequate training in the use, care, protection and handling
of Personal Data; and

(d) not transfer Personal Data outside of the European Union unless the prior written
consent of the Authority has been obtained and the following conditions are
fulfilled:

() the Authority or the Contractor has provided appropriate safeguards in
relation to the transfer (whether in accordance with the GDPR Article 46 or
LED Article 37) as determined by the Authority;

(i)  the Data Subject has enforceable rights and effective legal remedies;

(i)  the Contractor complies with its obligations under the Data Protection Legislation
by providing an adequate level of protection to any Personal Data that is
transferred (or, if it is not so bound, uses its best endeavours to assist the Authority
in meeting its obligations); and

(iv) the Contractor complies with any reasonable instructions notified to it in advance
by the Authority with respect to the processing of the Personal Data;

(e) atthe written direction of the Authority, delete or return Personal Data (and any copies of it)
to the Authority on termination of the Contract unless the Contractor is required by Law to
retain the Personal Data.

E2.5 Subject to clause E2.6 the Contractor shall notify the Authority immediately if, in relation to any
Personal Data processed in connection with its obligations under this Contract, it:

(&) receives a Data Subject Request (or purported Data Subject Request);
(b)  receives a request to rectify, block or erase any Personal Data;

(c) receives any other request, complaint or communication relating to either Party's
obligations under the Data Protection Legislation;

(d) receives any communication from the Information Commissioner or any other regulatory
authority;
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(e) receives a request from any third party for disclosure of Personal Data where compliance
with such request is required or purported to be required by Law; or

) becomes aware of a Data Loss Event.

E2.6 The Contractor’s obligation to notify under clause E2.5 shall include the provision of further
information to the Authority in phases, as details become available.

E2.7 Taking into account the nature of the processing, the Contractor shall provide the Authority with full
assistance in relation to either Party's obligations under Data Protection Legislation in relation to
any Personal Data processed in connection with its obligations under this Contract and any
complaint, communication or request made under Clause E2.5 (and insofar as possible within the
timescales reasonably required by the Authority) including by promptly providing:

(& the Authority with full details and copies of the complaint, communication or request;

(b)  such assistance as is reasonably requested by the Authority to enable the Authority to
comply with a Data Subject Request within the relevant timescales set out in the Data
Protection Legislation;

(c) the Authority, at its request, with any Personal Data it holds in relation to a Data Subject;
(d) assistance as requested by the Authority following any Data Loss Event;

(e) assistance as requested by the Authority with respect to any request from the Information
Commissioner's Office, or any consultation by the Authority with the Information
Commissioner's Office.

E2.8 The Contractor shall maintain complete and accurate records and information to demonstrate its
compliance with this clause. This requirement does not apply where the Contractor employs fewer
than 250 staff, unless:

(a) the Authority determines that the processing is not occasional;

(b)  the Authority determines the processing includes special categories of data as referred to
in Article 9(1) of the GDPR or Personal Data relating to criminal convictions and offences
referred to in Article 10 of the GDPR; or

(c) the Authority determines that the processing is likely to result in a risk to the rights and
freedoms of Data Subjects.

E2.9 The Contractor shall allow for audits of its Personal Data processing activity by the Authority or the
Authority’s designated auditor.

E2.10 Each Party shall designate its own Data Protection Officer if required by the Data Protection
Legislation.

E2.11 Before allowing any Sub-processor to process any Personal Data related to this Contract, the
Contractor must:

(@) notify the Authority in writing of the intended Sub-processor and processing;

(b)  obtain the written consent of the Authority;

(c) enter into a written agreement with the Sub-processor which give effect to the terms set out
in this clause E2 such that they apply to the Sub-processor; and
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E2.12

E2.13

E2.14

E2.15

E3

E3.1

E4

E4.1

E4.2

E4.3

E4.4

E4.5

E4.6

E4.7

(d) provide the Authority with such information regarding the Sub-processor as the Authority
may reasonably require.

The Contractor shall remain fully liable for all acts or omissions of any of its Sub-processors.

The Authority may, at any time on not less than 30 Working Days’ notice, revise this clause by
replacing it with any applicable controller to processor standard clauses or similar terms forming
part of an applicable certification scheme (which shall apply when incorporated by attachment to
this Contract).

The Parties agree to take account of any non-mandatory guidance issued by the Information
Commissioner’s Office. The Authority may on not less than 30 Working Days’ notice to the
Contractor amend this Contract to ensure that it complies with any guidance issued by the
Information Commissioner’s Officer.

This clause E2 shall apply during the Contract Period and indefinitely after its expiry.

Official Secrets Acts and Finance Act 1989

The Contractor shall comply with the provisions of:
(@) the Official Secrets Acts 1911 to 1989; and
(b) section 182 of the Finance Act 1989.
Confidential Information

Except to the extent set out in this clause E4 or if disclosure or publication is expressly permitted
elsewhere in the Contract each Party shall treat all Confidential Information belonging to the other
Party as confidential and shall not disclose any Confidential Information belonging to the other
Party to any other person without the other party’s consent, except to such persons and to such
extent as may be necessary for the performance of the Party’s obligations under the Contract.

The Contractor hereby gives its consent for the Authority to publish the whole Contract (but with
any information which is Confidential Information belonging to the Authority redacted) including
from time to time agreed changes to the Contract, to the general public.

If required by the Authority, the Contractor shall ensure that Staff, professional advisors and
consultants sign a non-disclosure agreement prior to commencing any work in connection with the
Contract in substantially the form attached in Schedule 6 and, if applicable, incorporating the
requirements of clause E2.11. The Contractor shall maintain a list of the non-disclosure
agreements completed in accordance with this clause E4.3.

If requested by the Authority, the Contractor shall give the Authority a copy of the list and,
subsequently upon request by the Authority, copies of such of the listed non-disclosure agreements
as required by the Authority. The Contractor shall ensure that its Staff, professional advisors and
consultants are aware of the Contractor’s confidentiality obligations under the Contract.

The Contractor may only disclose the Authority's Confidential Information to the Staff who are
directly involved in the provision of the Services and who need to know the information, and shall
ensure that such Staff are aware of and shall comply with these obligations as to confidentiality.

The Contractor shall not, and shall procure that the Staff do not, use any of the Authority's
Confidential Information received otherwise than for the purposes of this Contract.

Clause E4.1 shall not apply to the extent that:
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E4.8

E4.9

E4.10

E4.11

E4.12

E4.13

E4.14

@ such disclosure is a requirement of Law placed upon the Party making the disclosure,
including any requirements for disclosure under the FOIA or the EIR;

(b) such information was in the possession of the Party making the disclosure without
obligation of confidentiality prior to its disclosure by the information owner;

(c) such information was obtained from a third party without obligation of confidentiality;

(d) such information was already in the public domain at the time of disclosure otherwise
than by a breach of the Contract; or

(e) it is independently developed without access to the other Party's Confidential Information.

Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential Information obtained
from the Contractor:

@ for the purpose of the examination and certification of the Authority’s accounts;

(b) for the purpose of any examination pursuant to section 6(1) of the National Audit Act
1983 of the economy, efficiency and effectiveness with which the Authority has used its
resources;

(c) to any Crown Body or any Contracting Authority and the Contractor hereby acknowledges

that all government departments or Contracting Authorities receiving such Confidential
Information may further disclose the Confidential Information to other government
departments or other Contracting Authorities on the basis that the information is
confidential and is not to be disclosed to a third party which is not part of any government
department or any Contracting Authority;

(d) to any consultant, contractor or other person engaged by the Authority

provided that in disclosing information under clauses E4.8 (c) and (d) the Authority discloses only
the information which is necessary for the purpose concerned and requests that the information is
treated in confidence and that a confidentiality undertaking is given where appropriate.

Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any techniques, ideas or
Know-How gained during the performance of its obligations under the Contract in the course of its
normal business, to the extent that this does not result in a disclosure of the other Party’s
Confidential Information or an infringement of the other Party’s Intellectual Property Rights.

The Authority shall use all reasonable endeavours to ensure that any government department,
Contracting Authority, employee, third party or Sub-Contractor to whom the Contractor's
Confidential Information is disclosed pursuant to clause E4.6 is made aware of the Authority's
obligations of confidentiality.

If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may terminate the
Contract immediately on notice to the Contractor.

In order to ensure that no unauthorised person gains access to any Confidential Information or any
data obtained in the supply of the Services, the Contractor shall maintain adequate security
arrangements that meet the requirements of professional standards and best practice.

The Contractor will immediately notify the Authority of any breach of security in relation to
Confidential Information and all data obtained in the supply of the Services and will keep a record
of such breaches. The Contractor will use its best endeavours to recover such Confidential
Information or data however it may be recorded. The Contractor will co-operate with the Authority
in any investigation as a result of any breach of security in relation to Confidential Information or
data.

The Contractor shall, at its own expense, alter any security systems at any time during the Contract
Period at the Authority’s request if the Authority reasonably believes the Contractor has failed to
comply with clause E4.12.
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ES

ES5.1

E5.2

ES.3

E6

E6.1

E6.2

E6.3

E6.4

E6.5

E7

E7.1

E7.2

E7.3

Freedom of Information

The Contractor acknowledges that the Authority is subject to the requirements of the FOIA and the
EIR.

The Contractor shall transfer to the Authority all Requests for Information that it receives as soon
as practicable and in any event within 2 Working Days of receipt:

(a) give the Authority a copy of all Information in its possession or control in the form that the
Authority requires within 5 Working Days (or such other period as the Authority may
specify) of the Authority's request;

(b) provide all necessary assistance as reasonably requested by the Authority to enable the
Authority to comply with its obligations under the FOIA and EIR; and

() not respond to directly to a Request for Information unless authorised to do so in writing
by the Authority.

The Authority shall determine in its absolute discretion and notwithstanding any other provision in
the Contract or any other agreement whether the Commercially Sensitive Information and any
other Information is exempt from disclosure in accordance with the provisions of the FOIA and/or
the EIR.

Publicity, Media and Official Enquiries

Without prejudice to the Authority’s obligations under the FOIA, the EIR or any obligations under
the Regulations, or any policy requirements as to transparency, neither Party shall make any press
announcement or publicise the Contract or any part thereof in any way, except with the written
consent of the other Party.

The Contractor shall use its best endeavours to ensure that its Staff, professional advisors and
consultants comply with clause E6.1.

Notwithstanding clause E6.1 but subject to clause E4 (Confidential Information) and Schedule 4,
the Contractor shall endeavour to make the Results generally available (including in scientific
journals where reasonably appropriate) and shall acknowledge in any public statement the financial
support of the Authority and the Co-funders. The Contractor shall send details of any proposed
publication to the Authority at least 2 weeks prior to the proposed publication and shall notify the
Authority immediately if approached by the media about the Services.

Subject to clause E4 (Confidential Information) and Schedule 4 the Authority may disclose, copy
and otherwise distribute to the public or use in any way any information arising out of the Services
or comprised in any work relating to the Services.

Nothing in the Contract shall permit or require the Contractor or the Co-funders to make any
disclosure of information which would jeopardise any commercial exploitation of the Results.

Security

The Authority shall be responsible for maintaining the security of the Authority’s Premises in
accordance with its standard security requirements. The Contractor shall comply with all security
requirements of the Authority while on the Authority’s Premises, and shall ensure that all Staff
comply with such requirements.

The Authority shall give the Contractor upon request copies of its written security procedures.
The Contractor shall, as an enduring obligation during the Contract Period, use the latest versions

of anti-virus definitions available from an industry accepted anti-virus software vendor to check for
and delete Malicious Software from the ICT Environment.
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E7.4

E7.5

E8

E8.1

E8.2

E8.3

Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-operate to reduce
the effect of the Malicious Software and, particularly if Malicious Software causes loss of
operational efficiency or loss or corruption of the Authority Data, assist each other to mitigate any
losses and to restore the provision of Services to their desired operating efficiency.

Any cost arising out of the actions of the Parties taken in compliance with clause E7.4 shall be
borne by the Parties as follows:

(a) by the Contractor where the Malicious Software originates from the Contractor Software,
the Third Party Software or the Authority Data (whilst the Authority Data was under the
control of the Contractor); and

(b) by the Authority if the Malicious Software originates from the Authority Software or
Authority Data (whilst the Authority Data was under the control of the Authority).

Intellectual Property Rights
All Intellectual Property Rights in:
(@) the Results; or

(b) any guidance, specifications, reports, studies, instructions, toolkits, plans, data, drawings,
databases, patents, patterns, models, designs or other material which is furnished to or
made available to the Contractor by or on behalf of the Authority (together with the Results,
the "IP Materials")

shall vest in the Authority (save for Copyright and Database Rights which shall vest in Her Majesty
the Queen) and the Contractor shall not, and shall ensure that the Staff shall not, use or disclose
any IP Materials without Approval save to the extent necessary for performance by the Contractor
of its obligations under the Contract.

The Contractor hereby assigns:

(&) to the Authority, with full title guarantee, all Intellectual Property Rights (save for Copyright
and Database Rights) which may subsist in the IP Materials. This assignment shall take
effect on the date of the Contract or (in the case of rights arising after the date of the
Contract) as a present assignment of future rights that will take effect immediately on the
coming into existence of the Intellectual Property Rights produced by the Contractor;

(b) to Her Majesty the Queen, with full title guarantee, all Copyright and Database Rights
which may subsist in the IP Materials prepared in accordance with clauses E8.1 (a) and

(b),

and shall execute all documents and do all acts as are necessary to execute these
assignments.

The Contractor shall:

(@) ensure that the third party owner of any Intellectual Property Rights that are or which may be
used to perform the Services grants to the Authority a non-exclusive licence or, if itself a
licensee of those rights, shall grant to the Authority an authorised sub-licence, to use,
reproduce, modify, develop and maintain the Intellectual Property Rights in the same. Such
licence or sub-licence shall be non-exclusive, perpetual, royalty-free, worldwide and
irrevocable and shall include the right for the Authority to sub-license, transfer, novate or
assign to other Contracting Authorities, the Crown, the Replacement Contractor or to any
other third party supplying goods and/or services to the Authority (“Indemnified Persons”);

(b) notinfringe any Intellectual Property Rights of any third party in supplying the Services; and

(c) during and after the Contract Period, indemnify and keep indemnified the Authority and the
Indemnified Persons from and against all actions, suits, claims, demands, losses, charges,
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E8.4

E8.5

E8.6

E8.7

E8.8

E8.9

damages, costs and expenses and other liabilities which the Authority or the Indemnified
Persons may suffer or incur as a result of or in connection with any breach of this clause
E8.3, except to the extent that any such claim results directly from:

i) items or materials based upon designs supplied by the Authority; or

ii) the use of data supplied by the Authority which is not required to be verified by the
Contractor under any provision of the Contract.

The Authority shall notify the Contractor in writing of any claim or demand brought against the
Authority for infringement or alleged infringement of any Intellectual Property Right in materials
supplied and/or licensed by the Contractor to the Authority.

The Contractor shall at its own expense conduct all negotiations and any litigation arising in
connection with any claim, demand or action by any third party for infringement or alleged
infringement of any third party Intellectual Property Rights (whether by the Authority, the Contractor
or an Indemnified Person) arising from the performance of the Contractor’s obligations under the
Contract (“Third Party IP Claim”), provided that the Contractor shall at all times:

(@ consult the Authority on all material issues which arise during the conduct of such
litigation and negotiations;

(b) take due and proper account of the interests of the Authority; and
() not settle or compromise any claim without Approval (not to be unreasonably withheld or
delayed).

The Authority shall at the request of the Contractor afford to the Contractor all reasonable
assistance for the purpose of contesting any Third Party IP Claim and the Contractor shall
indemnify the Authority for all costs and expenses (including, but not limited to, legal costs and
disbursements) incurred in doing so. The Contractor shall not be required to indemnify the
Authority under this clause E8.6 in relation to any costs and expenses to the extent that such arise
directly from the matters referred to in clauses E8.3 (c) i) and ii).

The Authority shall not, without the Contractor's consent, make any admissions which may be
prejudicial to the defence or settlement of any Third Party IP Claim.

If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is likely to be
made, the Contractor shall notify the Authority and, at its own expense and subject to Approval (not
to be unreasonably withheld or delayed), shall (without prejudice to the rights of the Authority under
clauses E8.3 and G2.1(g) use its best endeavours to:

(a) modify any or all of the Services without reducing the performance or functionality of the
same, or substitute alternative services of equivalent performance and functionality, so as
to avoid the infringement or the alleged infringement; or

(b) procure a licence to use the Intellectual Property Rights and supply the Services which
are the subject of the alleged infringement, on terms which are acceptable to the
Authority

and if the Contractor is unable to comply with clauses E8.8(a) or (b) within 20 Working Days of
receipt by the Authority of the Contractor's notification the Authority may terminate the Contract
immediately by notice to the Contractor.

The Contractor grants to the Authority and, if requested by the Authority, any Replacement
Contractor, a royalty-free, irrevocable, worldwide, non-exclusive licence (with a right to sub-license)
to use any Intellectual Property Rights that the Contractor owned or developed prior to the
Commencement Date and which the Authority (or the Replacement Contractor) reasonably
requires in order for the Authority to exercise its rights under, and receive the benefit of, the
Contract (including, without limitation, the Services).
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Commercial Exploitation
The Contractor shall:

(®) ensure that its staff, students and sub-contractors are and will be engaged in relation to
the Contract and the Services on terms which do not entitle any of them to any rights in
the Results; and

(b) ensure that it is and remains entitled to transfer free from any encumbrances any title
and/or rights necessary to effect the vesting of Intellectual Property Rights required by the
Contract.

Subject to clauses E9.3 and E9.4 the Contractor will use reasonable endeavours to exploit the
Results commercially for its benefit and the benefit of the Authority and the Co-funders.

The Contractor shall identify and inform the Authority of any Results which it considers suitable for
commercial exploitation. If the Contractor has identified an opportunity for the commercial
exploitation of the Results then it shall either apply to the Authority for a licence (with a right to sub-
license as required) as may be necessary, or provide such assistance as is required by the
Authority to facilitate a licence being granted by the Authority to a third party.

The Contractor shall identify and inform the Authority of any Results which may be suitable for
registration as a patent, copyright, registered design, trade mark or other legal protection and shall
use its reasonable endeavours to apply for such protection throughout or in any part of the world in
the name of the Authority, and shall maintain such protection in such part of the world as it
considers suitable at its own expense.

Subject to clause E9.6 the Income from the commercial exploitation of the Results shall, after
deduction of allowable costs as described below, be apportioned between the Parties as follows:

(a) the Authority and Co-Funders: 10%, to be divided in the proportion of the actual
payments made to the Contractor under the Contract by the Authority and Co-Funders
respectively; and

(b) the Contractor: 90%.

The Income referred to in clause E9.5 shall be payable for the longer of:

@ the term of any patent arising from or incorporating any of the Results; and

(b) the period in which any Know-How arising from the Results and used in any products or
services exploited by the Contractor remains secret and substantial.

The allowable costs for the purposes of clause E9.5 shall be limited to:
@) the registration fees for the registering of any rights in relation to such Results;

(b) any legal costs reasonably incurred in relation to legal proceedings in relation to such
Results in any appropriate forum and before any appropriate tribunal in any country and
any costs ordered by any such tribunal to be paid by the Parties or any of them;

(©) any other reasonable cost or expenditure which may be agreed from time to time by the
Authority and the Contractor; and

(d) subject to Approval, any reasonable marketing, packaging and/or distribution costs, and
any relevant experimental development costs including costs of field trials and/or
demonstration projects incurred at the Contractor’s expense.

The Contractor shall have sole responsibility for making any payments due to Staff under any
rewards or incentive schemes, whether contractual, ex gratia, or statutory, in relation to the
Results, and any such payments shall not be a cost or expenditure liable to be subtracted from any
Income pursuant to clause E9.5. Any payments in respect of a share of Income to be made to the
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E10

E10.1

E10.2

E10.3

E10.4

Ell

E11.1

E11.2

Authority and/or the Co-funders by the Contractor shall be made promptly, in such format as the
Authority may direct and accompanied by sufficient information to enable the Authority to identify: i)
the contract to which such payments relate; and ii) the means (including a full breakdown of
allowable costs) by which such payments have been calculated.

If the Contractor does not intend to protect or exploit any Results then the Authority shall be entitled
to obtain protection at its own cost and (if clause E8.1 has been amended or varied so that
ownership of the Results vests in the Contractor) to have assigned to it at no charge all rights in the
relevant Results. The Contractor will not be entitled to any share of the Income generated as the
result of the protection or exploitation of the relevant Results obtained by the Authority.

For the avoidance of doubt, clauses E9.5 to E9.9 do not apply to and do not affect any Intellectual
Property Rights in existence before the commencement of the Services.

Audit

The Contractor shall keep and maintain until 6 years after the end of the Contract Period, or as
long a period as may be agreed between the Parties, full and accurate records of the Contract
including the Services supplied under it, all expenditure reimbursed by the Authority, and all
payments made by the Authority. The Contractor shall on request afford the Authority or the
Authority’s representatives such access to those records and processes as may be requested by
the Authority in connection with the Contract.

The Contractor agrees to make available to the Authority, free of charge, whenever requested,
copies of audit reports obtained by the Contractor in relation to the Services.

The Contractor shall permit duly authorised representatives of the Authority and/or the National
Audit Office to examine the Contractor’s records and documents relating to the Contract and to
provide such copies and oral or written explanations as may reasonably be required.

The Contractor (and its agents) shall permit the Comptroller and Auditor General (and his
appointed representatives) access free of charge during normal business hours on reasonable
notice to all such documents (including computerised documents and data) and other information
as the Comptroller and Auditor General may reasonably require for the purposes of his financial
audit of the Authority and for carrying out examinations into the economy, efficiency and
effectiveness with which the Authority has used its resources. The Contractor shall provide such
explanations as are reasonably required for these purposes.

Tax Compliance

If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the Contractor shall:

@ notify the Authority in writing of such fact within 5 Working Days of its occurrence; and

(b) promptly give the Authority:
i)  details of the steps it is taking to address the Occasion of Tax Non-Compliance and
to prevent the same from recurring, together with any mitigating factors it considers

relevant; and

ii)  such other information in relation to the Occasion of Tax Non-Compliance as the
Authority may reasonably require.

If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect of
consideration received under the Contract, the Contractor shall:

@) at all times comply with ITEPA and all other statutes and regulations relating to income
tax, and SSCBA and all other statutes and regulations relating to NICs, in respect of that
consideration; and
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F1.2
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F1.4

F1.5

F1.6

F2

F2.1

F2.2

(b) indemnify the Authority against any income tax, NICs and social security contributions
and any other liability, deduction, contribution, assessment or claim arising from or made
in connection with the provision of the Services by the Contractor or any Staff.

CONTROL OF THE CONTRACT

Failure to meet Requirements

If the Authority informs the Contractor in writing that the Authority reasonably believes that any part
of the Services do not meet the requirements of the Contract or differs in any way from those
requirements, and this is not as a result of a default by the Authority, the Contractor shall at its own
expense re-schedule and carry out the Services in accordance with the requirements of the
Contract within such reasonable time as may be specified by the Authority.

The Authority may by notice to the Contractor reject any of the Goods which fail to conform to the
approved sample or fail to meet the Specification. Such notice shall be given within a reasonable
time after delivery to the Authority of such Goods. If the Authority rejects any of the Goods pursuant
to this clause the Authority may (without prejudice to its other rights and remedies) either:

(a) have such Goods promptly, free of charge and in any event within 5 Working Days, either
repaired by the Contractor or replaced by the Contractor with Goods which conform in all
respects with the approved sample or with the Specification and due delivery shall not be
deemed to have taken place until such repair or replacement has occurred; or

(b) treat the Contract as discharged by the Contractor’s breach and obtain a refund (if
payment for the Goods has already been made) from the Contractor in respect of the
Goods concerned together with payment of any additional expenditure reasonably
incurred by the Authority in obtaining other goods in replacement.

The Authority will be deemed to have accepted the Goods if it expressly states the same in writing
or fails to reject the Goods in accordance with clause F1.2.

The issue by the Authority of a receipt note for delivery of the Goods shall not constitute any
acknowledgement of the condition, quantity or nature of those Goods, or the Authority's
acceptance of them.

The Contractor hereby guarantees the Goods against faulty materials or workmanship for such
period as may be specified in the Specification or, if no period is specified, for a period of 18
months from the date of delivery. If the Authority shall within such period or within 25 Working Days
thereafter give notice to the Contractor of any defect in any of the Goods as may have arisen
during such period under proper and normal use, the Contractor shall (without prejudice to any
other rights and remedies which the Authority may have) promptly remedy such defects (whether
by repair or replacement as the Authority shall elect) free of charge.

Any Goods rejected or returned by the Authority as described in clause F1.2 shall be returned to
the Contractor at the Contractor’s risk and expense.

Monitoring of Contract Performance

The Contractor shall immediately inform the Authority if any of the Services are not being or are
unable to be performed, the reasons for non-performance, any corrective action and the date by
which that action will be completed.

At or around 6 Months from the Commencement Date and each anniversary of the
Commencement Date thereafter (each being a "Review Date"), the Authority shall carry out a
review of the performance of the Contractor (“Checkpoint Review”). Without prejudice to the
generality of the foregoing, the Authority may in respect of the period under review consider such
items as (but not limited to): the Contractor’s delivery of the Services; the Contractor’s contribution
to innovation in the Authority; whether the Services provide the Authority with best value for money;
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F2.4

F2.5

F2.6

F2.7

F3

F3.1

F3.2

F3.3

consideration of any changes which may need to be made to the Services; a review of future
requirements in relation to the Services and progress against key milestones.

The Contractor shall provide at its own cost any assistance reasonably required by the Authority to
perform such Checkpoint Review including the provision of data and information.

The Authority may produce a report (a "Checkpoint Review Report”) of the results of each
Checkpoint Review stating any areas of exceptional performance and areas for improvement in the
provision of the Services and where there is any shortfall in any aspect of performance reviewed as
against the Authority’s expectations and the Contractor’s obligations under this Contract.

The Authority shall give the Contractor a copy of the Checkpoint Review Report (if applicable). The
Authority shall consider any Contractor comments and may produce a revised Checkpoint Review
Report.

The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review Report (revised
as appropriate) provide the Authority with a plan to address resolution of any shortcomings and
implementation of improvements identified by the Checkpoint Review Report.

Actions required to resolve shortcomings and implement improvements (either as a consequence
of the Contractor’s failure to meet its obligations under this Contract identified by the Checkpoint
Review Report, or those which result from the Contractor’s failure to meet the Authority's
expectations notified to the Contractor or of which the Contractor ought reasonably to have been
aware) shall be implemented at no extra charge to the Authority.

Reporting

Unless otherwise authorised in writing by the Authority, the Contractor shall submit an annual
report (the “Annual Report”) for each Project Year to the Authority in accordance with this clause
F3.

The Contractor shall provide one hard copy of the Annual Report and one copy on either computer
readable disk or e-mail in the format specified by or agreed with the Authority, no later than 4
weeks after the end of each Project Year, or, for work lasting one year or less, no later than 4
weeks after completion of the Services.

The Annual Report shall:

@ list the scientific objectives set out in the Specification, indicating where amendments
have been agreed;

(b) indicate in non-scientific terms the scientific progress achieved since the Commencement
Date or since the last Annual Report; how this relates to the policy objectives as set out in
the relevant current statement of policy rationale and programme objectives relating to
research and development issued by the Authority in accordance with the Specification,
plus any findings of particular interest;

(©) indicate whether the scientific objectives in the Specification are appropriate for the
remainder of the Contract Period, giving reasons for any changes, together with financial,
Staff and time implications;

(d) list the milestones for the relevant Project Year as set out in the Specification, indicating
which milestones have been met and whether the remaining milestones appear realistic
(subject to clause F4);

(e) list any outputs, for example, published papers or presentations and identify any
opportunities for exploiting any Intellectual Property Rights or technology transfer arising
out of the Services and any action taken to protect and exploit such Intellectual Property
Rights; and

0 comment briefly on any new scientific opportunities which may arise from the Services.
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Unless Approved, the Contractor shall submit by the completion date of the Services a final report
(the “Final Report”) consisting of 2 hard copies and one electronic copy on either computer
readable disk or by e-mail in a format specified by the Authority. The Final Report shall include the
following:

€) the Services’ code and title as set out in the Specification; the name of the Contractor; the
total costs; and the Commencement Date and date of completion of the Services;

(b) an executive summary of not more than 2 sides of A4 written in a style understandable to
the intelligent non-scientist. This should include the main objectives of the Services; the
methods and findings of the research; and any other significant events and options for
new work; and

(©) a scientific report.

The scientific report referred to in clause F3.4(c) above shall contain:

@) the scientific objectives as set out in the Specification;

(b) the extent to which the objectives set out in the Specification have been met;

(c) details of methods used and the Results obtained, including statistical analysis where
appropriate;

(d) a discussion of the Results and their reliability;

(e) the main implications of the findings;

® possible future work; and

(9) any action resulting from the research, for example, protection of Intellectual Property

Rights and knowledge transfer.

Notwithstanding clause E6 (Publicity, Media and Official Enquiries), the Authority may publish the
Final Report on a website. When submitting the Final Report to the Authority the Contractor shall
indicate any information contained in the Final Report which it considers to be commercially
sensitive or which might otherwise merit non-publication and the Authority shall not disclose such
information without first having consulted the Contractor (without prejudice to the Authority’s
discretion as to whether to publish following such consultation).

The Authority reserves the right to reject any Annual Report or Final Report submitted by the
Contractor which is not, in the reasonable opinion of the Authority, satisfactory, either in form or
content, having regard to the provisions of this Schedule. If an Annual Report or Final Report is
rejected by the Authority, the Contractor shall remedy any deficiencies identified by the Authority
and submit a revised version at no additional cost to the Authority or the Co-funders.

The Contractor shall supply any additional reports, including financial reports, in respect of the
Services, at such time or times, and in such form, as the Authority may reasonably require. Without
prejudice to the generality of the foregoing, the Contractor shall provide to the Authority such
information as the Authority may reasonably require regarding commercial exploitation of the
Results, including details of any licences granted to third parties in respect of any Intellectual
Property Rights in the same. The Contractor shall further keep at its normal place of business
detailed accurate and up to date records and accounts showing details of its commercial
exploitation of the Results including the sale of products or services which incorporate the Results,
Income received, allowable costs deducted and the amount of licensing revenues received by it in
respect of the Results in a format sufficient to ascertain that revenue sharing pursuant to the
Contract has been properly accounted for and apportioned in accordance with the Contract.

The Contractor shall, subject to reasonable notice, attend all meetings specified in the Contract or
otherwise arranged by the Authority for the purpose of discussion of the Services.
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Remedies for inadequate performance

If the Authority reasonably believes the Contractor has committed a Material Breach it may, without
prejudice to its rights under clause H2 (Termination on Default), do any of the following:

(a) without terminating the Contract, itself supply or procure the supply of all or part of the
Services until such time as the Contractor has demonstrated to the Authority’s
reasonable satisfaction that the Contractor will be able to supply the Services in
accordance with the Specification;

(b) without terminating the whole of the Contract, terminate the Contract in respect of part of
the Services only (whereupon a corresponding reduction in the Price shall be made) and
thereafter itself supply or procure a third party to supply such part of the Services;

(c) withhold or reduce payments to the Contractor in such amount as the Authority
reasonably deems appropriate in each particular case; and/or

(d) terminate the Contract in accordance with clause H2.

Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority may charge
the Contractor for any costs reasonably incurred and any reasonable administration costs in
respect of the supply of any part of the Services by the Authority or a third party to the extent that
such costs exceed the payment which would otherwise have been payable to the Contractor for
such part of the Services.

If the Authority reasonably believes the Contractor has failed to supply all or any part of the
Services in accordance with the Contract, professional or industry practice which could reasonably
be expected of a competent and suitably qualified person, or any legislative or regulatory
requirement, the Authority may give the Contractor notice specifying the way in which its
performance falls short of the requirements of the Contract or is otherwise unsatisfactory.

If the Contractor has been notified of a failure in accordance with clause F4.3 the Authority may:

(a) direct the Contractor to identify and remedy the failure within such time as may be
specified by the Authority and to apply all such additional resources as are necessary to
remedy that failure at no additional charge to the Authority within the specified timescale;
and/or

(b) withhold or reduce payments to the Contractor in such amount as the Authority deems
appropriate in each particular case until such failure has been remedied to the
satisfaction of the Authority.

If the Contractor has been notified of a failure in accordance with clause F4.3, it shall:

(@ use all reasonable endeavours to immediately minimise the impact of such failure to the
Authority and to prevent such failure from recurring; and

(b) immediately give the Authority such information as the Authority may request regarding
what measures are being taken to comply with the obligations in this clause F4.5 and the
progress of those measures until resolved to the satisfaction of the Authority.

If, having been notified of any failure, the Contractor fails to remedy it in accordance with clause
F4.5 within the time specified by the Authority, the Authority may treat the continuing failure as a
Material Breach and may terminate the Contract immediately on notice to the Contractor.
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Transfer and Sub-Contracting

Except where clauses F5.5 and F5.6 both apply, the Contractor shall not transfer, charge, assign,
sub-contract or in any other way dispose of the Contract or any part of it without Approval. All such
documents shall be evidenced in writing and shown to the Authority on request. Sub-contracting
any part of the Contract shall not relieve the Contractor of any of its obligations or duties under the
Contract.

The Contractor is responsible for the acts and/or omissions of its Sub-Contractors as though they
are its own. If it is appropriate, the Contractor shall provide each Sub-Contractor with a copy of the
Contract and obtain written confirmation from them that they will provide the Services fully in
accordance with the Contract.

The Contractor shall ensure that its Sub-Contractors and suppliers retain all records relating to the
Services for at least 6 years from the date of their creation and make them available to the
Authority on request in accordance with the provisions of clause E10 (Audit). If any Sub-Contractor
or supplier does not allow the Authority access to the records then the Authority shall have no
obligation to pay any claim or invoice made by the Contractor on the basis of such documents or
work carried out by the Sub-Contractor or supplier.

If the Authority has consented to the award of a Sub-Contract the Contractor shall ensure that:

(@) the Sub-Contract contains a right for the Contractor to terminate the Sub-Contract if the
relevant Sub-Contractor does not comply in the performance of its contract with legal
obligations in environmental, social or labour law;

(b)  the Sub-Contractor includes a provision having the same effect as set out in clause F5.4 (a)
in any Sub-Contract which it awards; and

(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by the Contractor
to the Authority immediately.

If the Authority believes there are:

(@) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the
Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or

(b)  non-compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the
Regulations, the Authority may require the Contractor to replace or not appoint the Sub-
Contractor and the Contractor shall comply with such requirement.

Notwithstanding clause F5.1, the Contractor may assign to a third party (the “Assignee”) the right
to receive payment of the Price or any part thereof due to the Contractor (including any interest
which the Authority incurs under clause C2 (Payment and VAT)). Any assignment under this clause
F5.6 shall be subject to:

(@ reduction of any sums in respect of which the Authority exercises its right of recovery
under clause C3 (Recovery of Sums Due);

(b) all related rights of the Authority under the Contract in relation to the recovery of sums
due but unpaid; and

(c) the Authority receiving notification under both clauses F5.7 and F5.8.
If the Contractor assigns the right to receive the Price under clause F5.6, the Contractor or the

Assignee shall notify the Authority in writing of the assignment and the date upon which the
assignment becomes effective.
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The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s contact
information and bank account details to which the Authority shall make payment.

The provisions of clause C2 shall continue to apply in all other respects after the assignment and
shall not be amended without Approval.

Subject to clause F5.11, the Authority may assign, novate or otherwise dispose of its rights and
obligations under the Contract or any part thereof to:

(a) any Contracting Authority;

(b) any other body established or authorised by the Crown or under statute in order
substantially to perform any of the functions that had previously been performed by the
Authority; or

(c) any private sector body which substantially performs the functions of the Authority

provided that any such assignment, novation or other disposal shall not increase the burden of the
Contractor’s obligations under the Contract.

Any change in the legal status of the Authority such that it ceases to be a Contracting Authority
shall not, subject to clause F5.12, affect the validity of the Contract and the Contract shall bind and
inure to the benefit of any successor body to the Authority.

If the rights and obligations under the Contract are assigned, novated or otherwise disposed of
pursuant to clause F5.10 to a body which is not a Contracting Authority or if there is a change in
the legal status of the Authority such that it ceases to be a Contracting Authority (in the remainder
of this clause F5 both such bodies being referred to as the “Transferee”):

(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to the
Contractor in respect of the Transferee; and

(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights and
obligations under the Contract or any part thereof with the prior consent in writing of the
Contractor.

The Authority may disclose to any Transferee any Confidential Information of the Contractor which
relates to the performance of the Contractor's obligations under the Contract. In such
circumstances the Authority shall authorise the Transferee to use such Confidential Information
only for purposes relating to the performance of the Contractor’s obligations under the Contract and
for no other purpose and shall take all reasonable steps to ensure that the Transferee gives a
confidentiality undertaking in relation to such Confidential Information.

Each Party shall at its own cost and expense carry out, or use all reasonable endeavours to ensure
the carrying out of, whatever further actions (including the execution of further documents) the
other Party reasonably requires from time to time for the purpose of giving that other Party the full
benefit of the provisions of the Contract.

Waiver

The failure of either Party to insist upon strict performance of any provision of the Contract, or the
failure of either Party to exercise, or any delay in exercising, any right or remedy shall not constitute
a waiver of that right or remedy and shall not cause a diminution of the obligations established by
the Contract.

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the
other Party in writing in accordance with clause A4.2 (Notices).

A waiver of any right or remedy arising from a breach of the Contract shall not constitute a waiver
of any right or remedy arising from any other or subsequent breach of the Contract.
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Variation

If, after the Commencement Date, the Authority’s requirements change, the Authority may request
a Variation subject to the terms of this clause 7.

The Authority may request a Variation by notifying the Contractor in writing of the Variation and
giving the Contractor sufficient information to assess the extent of the Variation and consider
whether any change to the Price is required in order to implement the Variation within a reasonable
time limit specified by the Authority. If the Contractor accepts the Variation it shall confirm it in
writing.

If the Contractor is unable to accept the Variation or where the Parties are unable to agree a
change to the Price, the Authority may:

€) allow the Contractor to fulfil its obligations under the Contract without the Variation to the
Specification; or

(b) terminate the Contract immediately except where the Contractor has already delivered all
or part of the Services or where the Contractor can show evidence of substantial work
being carried out to fulfil the requirements of the Specification; and in such case the
Parties shall attempt to agree upon a resolution to the matter. If a resolution cannot be
reached, the matter shall be dealt with under the Dispute Resolution procedure detailed
in clause 12 (Dispute Resolution).

No Variation will take effect unless and until recorded in a validly executed CCN. Execution of a
CCN shall be made via electronic signature as described in clause 1.2 of Section 1 of the Contract.

A CCN takes effect on the date both Parties communicate acceptance of the CCN via Bravo and,
on the date it communicates its acceptance of the CCN in this way, the Contractor is deemed to
warrant and represent that the CCN has been executed by a duly authorised representative of the
Contractor in addition to the warranties and representations set out in clause G2.

The provisions of clauses F7.4 and F7.5 may be varied in an emergency if it is not practicable to
obtain the Authorised Representative’s approval within the time necessary to make the Variation in
order to address the emergency. In an emergency, Variations may be approved by a different
representative of the Authority. However, the Authorised Representative shall have the right to
review such a Variation and require a CCN to be entered into on a retrospective basis which may
itself vary the emergency Variation.

Severability

If any provision of the Contract which is not of a fundamental nature is held invalid, illegal or
unenforceable for any reason by any court of competent jurisdiction, such provision shall be
severed and the remainder of the provisions of the Contract shall continue in full force and effect as
if the Contract had been executed with the invalid, illegal or unenforceable provision eliminated.

Remedies Cumulative

Except as expressly provided in the Contract all remedies available to either Party for breach of the
Contract are cumulative and may be exercised concurrently or separately, and the exercise of any
one remedy shall not be deemed an election of such remedy to the exclusion of other remedies.

Entire Agreement

The Contract constitutes the entire agreement between the Parties in respect of the matters dealt
with therein. The Contract supersedes all prior negotiations between the Parties and all
representations and undertakings made by one Party to the other, whether written or oral, except
that this clause shall not exclude liability in respect of any

fraudulent misrepresentation.
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F11

F11.1

Counterparts

The Contract may be executed in counterparts, each of which when executed and delivered shall
constitute an original but all counterparts together shall constitute one and the same instrument.

G LIABILITIES

G1
G1.1

G1.2

G13

G14

G1.5

Liability, Indemnity and Insurance

Neither Party limits its liability for:

(a) death or personal injury caused by its negligence;

(b) fraud or fraudulent misrepresentation;

(c) any breach of any obligations implied by section 12 of the Sale of Goods Act 1979 or
section 2 of the Supply of Goods and Services Act 1982;

(d) any breach of clauses D1, E1, E2 or E4 or any breach of Schedule 8; or

(e) any liability to the extent it cannot be limited or excluded by Law.

Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and keep the
Authority indemnified fully against all claims, proceedings, demands, charges, actions, damages,
costs, breach of statutory duty, expenses and any other liabilities which may arise out of the
supply, or the late or purported supply, of the Services or the performance or non-performance by
the Contractor of its obligations under the Contract or the presence of the Contractor or any Staff
on the Premises, including in respect of any death or personal injury, loss of or damage to property,
financial loss arising from any advice given or omitted to be given by the Contractor, or any other
loss which is caused directly by any act or omission of the Contractor.

—

The Contractor shall not be responsible for any injury, loss, damage, cost or expense if and to the
extent that it is caused by the negligence or wilful misconduct of the Authority or by breach by the
Authority of its obligations under the Contract.

The Authority may recover from the Contractor the following losses incurred by the Authority to the
extent they arise as a result of a Default by the Contractor:

(@) any additional operational and/or administrative costs and expenses incurred by the
Authority, including costs relating to time spent by or on behalf of the Authority in dealing
with the consequences of the Default;

(b) any wasted expenditure or charges;

(c) the additional costs of procuring a Replacement Contractor for the remainder of the
Contract Period and or replacement deliverables which shall include any incremental
costs associated with the Replacement Contractor and/or replacement deliverables
above those which would have been payable under the Contract;

(d) any compensation or interest paid to a third party by the Authority; and

(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by
the Authority in defending any proceedings which result in such fine or penalty.
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Gl.6

G1.7

G1.8

G1.9

G1.10

G1l.11

G1.12

G2

G2.1

Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any:

€) loss of profits, turnover, business opportunities or damage to goodwill (in each case
whether direct or indirect); or

(b) indirect, special or consequential loss.

Unless otherwise specified by the Authority, the Contractor shall, with effect from the
Commencement Date for such period as necessary to enable the Contractor to comply with its
obligations herein, take out and maintain with a reputable insurance company a policy or policies of
insurance providing an adequate level of cover in respect of all risks which may be incurred by the
Contractor, arising out of the Contractor's performance of its obligations under the Contract,
including death or personal injury, loss of or damage to property or any other loss. Such policies
shall include cover in respect of any financial loss arising from any advice given or omitted to be
given by the Contractor. Such insurance shall be maintained for the duration of the Contract Period
and for a minimum of 6 years following the end of the Contract.

The Contractor shall hold employer’s liability insurance in respect of Staff and such insurance shall
be in accordance with any legal requirement from time to time in force.

The Contractor shall give the Authority, on request, copies of all insurance policies referred to in
this clause or a broker's verification of insurance to demonstrate that the appropriate cover is in
place, together with receipts or other evidence of payment of the latest premiums due under those
policies.

If the Contractor does not give effect to and maintain the insurances required by the provisions of
the Contract, the Authority may make alternative arrangements to protect its interests and may
recover the costs of such arrangements from the Contractor.

The provisions of any insurance or the amount of cover shall not relieve the Contractor of any
liabilities under the Contract.

The Contractor shall not take any action or fail to take any reasonable action, or (to the extent that
it is reasonably within its power) permit anything to occur in relation to the Contractor, which would
entitle any insurer to refuse to pay any claim under any insurance policy in which the Contractor is
an insured, a co-insured or additional insured person.

Warranties and Representations

The Contractor warrants and represents on the Commencement Date and for the Contract Period
that:

€) it has full capacity and authority and all necessary consents to enter into and perform the
Contract and that the Contract is executed by a duly authorised representative of the
Contractor;

(b) in entering the Contract it has not committed any fraud;

(©) as at the Commencement Date, all information contained in the Tender or other offer

made by the Contractor to the Authority remains true, accurate and not misleading, save
as may have been specifically disclosed in writing to the Authority prior to execution of
the Contract and in addition, that it will advise the Authority of any fact, matter or
circumstance of which it may become aware which would render such information to be
false or misleading;

(d) no claim is being asserted and no litigation, arbitration or administrative proceeding is
presently in progress or, to the best of its knowledge and belief, pending or threatened
against it or any of its assets which will or might have an adverse effect on its ability to
perform its obligations under the Contract;

(e) it is not subject to any contractual obligation, compliance with which is likely to have a
material adverse effect on its ability to perform its obligations under the Contract;
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G3

G3.1

G3.2

G3.3

G3.4

0] no proceedings or other steps have been taken and not discharged (nor, to the best of its
knowledge, are threatened) for the winding up of the Contractor or for its dissolution or for
the appointment of a receiver, administrative receiver, liquidator, manager, administrator
or similar officer in relation to any of the Contractor’s assets or revenue;

(9) it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property
Rights that are necessary for the performance of its obligations under the Contract;

(h) any person engaged by the Contractor shall be engaged on terms which do not entitle
them to any Intellectual Property Right in any IP Materials;

0] in the 3 years (or period of existence where the Contractor has not been in existence for
3 years) prior to the date of the Contract:

0] it has conducted all financial accounting and reporting activities in compliance in
all material respects with the generally accepted accounting principles that
apply to it in any country where it files accounts;

(ii) it has been in full compliance with all applicable securities and tax laws and
regulations in the jurisdiction in which it is established; and

(iii) it has not done or omitted to do anything which could have a material adverse
effect on its assets, financial condition or position as an ongoing business
concern or its ability to fulfil its obligations under the Contract;

()] it has and will continue to hold all necessary (if any) regulatory approvals from the
Regulatory Bodies necessary to perform its obligations under the Contract; and

(9] it has notified the Authority in writing of any Occasions of Tax Non-Compliance and any
litigation in which it is involved that is in connection with any Occasion of Tax Non-
Compliance.

Force Majeure

Subject to the remaining provisions of this clause G3, a Party may claim relief under this clause G3
from liability for failure to meet its obligations under the Contract for as long as and only to the
extent that the performance of those obligations is directly affected by a Force Majeure Event. Any
failure or delay by the Contractor in performing its obligations under the Contract which results from
a failure or delay by an agent, Sub-Contractor or supplier shall be regarded as due to a Force
Majeure Event only if that agent, Sub-Contractor or supplier is itself impeded by a Force Majeure
Event from complying with an obligation to the Contractor.

The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice, which
shall include details of the Force Majeure Event, its effect on the obligations of the Affected Party
and any action the Affected Party proposes to take to mitigate its effect.

If the Contractor is the Affected Party, it shall not be entitled to claim relief under this clause G3 to
the extent that consequences of the relevant Force Majeure Event:

E)) are capable of being mitigated by any of the Services, but the Contractor has failed to do
so; and/or
(b) should have been foreseen and prevented or avoided by a prudent provider of services

similar to the Services, operating to the standards required by the Contract.

Subject to clause G3.5, as soon as practicable after the Affected Party issues the Force Majeure
Notice, and at regular intervals thereafter, the Parties shall consult in good faith and use
reasonable endeavours to agree any steps to be taken and an appropriate timetable in which those
steps should be taken, to enable continued provision of the Services affected by the Force Majeure
Event.
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G3.5

G3.6

G3.7

G3.8

H

H1

H1.1

The Parties shall at all times following the occurrence of a Force Majeure Event and during its
subsistence use their respective reasonable endeavours to prevent and mitigate the effects of the
Force Majeure Event. Where the Contractor is the Affected Party, it shall take all steps in
accordance with Good Industry Practice to overcome or minimise the consequences of the Force
Majeure Event.

Where, as a result of a Force Majeure Event:

(a) an Affected Party fails to perform its obligations in accordance with the Contract, then
during the continuance of the Force Majeure Event:

i) the other Party shall not be entitled to exercise its rights to terminate the
Contract in whole or in part as a result of such failure pursuant to clause H2.1 or
H2.3; and
ii) neither Party shall be liable for any Default arising as a result of such failure;
(b) the Contractor fails to perform its obligations in accordance with the Contract it shall be

entitled to receive payment of the Price (or a proportional payment of it) only to the extent
that the Services (or part of the Services) continue to be performed in accordance with
the terms of the Contract during the occurrence of the Force Majeure Event.

The Affected Party shall notify the other Party as soon as practicable after the Force Majeure Event
ceases or no longer causes the Affected Party to be unable to comply with its obligations under the
Contract.

Relief from liability for the Affected Party under this clause G3 shall end as soon as the Force
Majeure Event no longer causes the Affected Party to be unable to comply with its obligations
under the Contract and shall not be dependent on the serving of notice under clause G3.7.

DEFAULT, DISRUPTION AND
TERMINATION

Termination on Insolvency and Change of Control

The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is a company and in respect of the
Contractor:

(@ a proposal is made for a voluntary arrangement within Part | of the Insolvency Act 1986
or of any other composition scheme or arrangement with, or assignment for the benefit of,
its creditors;

(b) a shareholders’ meeting is convened for the purpose of considering a resolution that it be
wound up or a resolution for its winding-up is passed (other than as part of, and
exclusively for the purpose of, a bona fide reconstruction or amalgamation);

(c) a petition is presented for its winding up (which is not dismissed within 14 days of its
service) or an application is made for the appointment of a provisional liquidator or a
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986;

(d) a receiver, administrative receiver or similar officer is appointed over the whole or any
part of its business or assets;
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(e)

]
(@)

(h)

an application order is made either for the appointment of an administrator or for an
administration order, an administrator is appointed, or notice of intention to appoint an
administrator is given;

it is or becomes insolvent within the meaning of section 123 of the Insolvency Act 1986;
being a “small company” within the meaning of section 247(3) of the Companies Act
1985, a moratorium comes into force pursuant to Schedule Al of the Insolvency Act
1986; or

any event similar to those listed in H1.1(a)-(g) occurs under the law of any other
jurisdiction.

H1.2 The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is an individual and:

(@)

(b)

(©)

(d)

(e)

(f)

@

(h)

an application for an interim order is made pursuant to sections 252-253 of the Insolvency
Act 1986 or a proposal is made for any composition scheme or arrangement with, or
assignment for the benefit of, the Contractor’s creditors;

a petition is presented and not dismissed within 14 days or order made for the
Contractor’s bankruptcy;

a receiver, or similar officer is appointed over the whole or any part of the Contractor’s
assets or a person becomes entitled to appoint a receiver, or similar officer over the
whole or any part of his assets;

the Contractor is unable to pay his debts or has no reasonable prospect of doing so, in
either case within the meaning of section 268 of the Insolvency Act 1986;

a creditor or encumbrancer attaches or takes possession of, or a distress, execution,
sequestration or other such process is levied or enforced on or sued against, the whole or
any part of the Contractor's assets and such attachment or process is not discharged
within 14 days;

he dies or is adjudged incapable of managing his affairs within the meaning of Part VII of
the Mental Capacity Act 2005;

he suspends or ceases, or threatens to suspend or cease, to carry on all or a substantial
part of his business; or

any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of any
other jurisdiction.

H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or negotiations
which will or may result in a merger, take-over, change of control, change of name or status
including where the Contractor undergoes a change of control within the meaning of section 1124
of the Corporation Taxes Act 2010 (“Change of Control”). The Authority may terminate the Contract
with immediate effect by notice and without compensation to the Contractor within 6 Months of:

(a)
(b)

being notified that a Change of Control has occurred; or

where no notification has been made, the date that the Authority becomes aware of the
Change of Control,

but shall not be permitted to terminate where Approval was granted prior to the Change of Control.
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H1.4 The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is a partnership and:

(@)

(b)
(©)
(d)
(e)

()
(i)

@

a proposal is made for a voluntary arrangement within Article 4 of the Insolvent
Partnerships Order 1994 or a proposal is made for any other composition, scheme or
arrangement with, or assignment for the benefit of, its creditors; or

it is for any reason dissolved; or

a petition is presented for its winding up or for the making of any administration order, or
an application is made for the appointment of a provisional liquidator; or

a receiver, or similar officer is appointed over the whole or any part of its assets; or

the partnership is deemed unable to pay its debts within the meaning of section 222 or
223 of the Insolvency Act 1986 as applied and modified by the Insolvent Partnerships
Order 1994; or

any of the following occurs in relation to any of its partners:

an application for an interim order is made pursuant to sections 252-253 of the Insolvency
Act 1986 or a proposal is made for any composition scheme or arrangement with, or
assignment for the benefit of, his creditors;

(i) a petition is presented for his bankruptcy; or

(i) a receiver, or similar officer is appointed over the whole or any part of his assets;

any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any
other jurisdiction

H1.5 The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is a limited liability partnership and:

(@)

(b)
(©)

(d)

(e)

()
()]

(h)
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a proposal is made for a voluntary arrangement within Part | of the Insolvency Act 1986
or a proposal is made for any other composition, scheme or arrangement with, or
assignment for the benefit of, its creditors;

it is for any reason dissolved;

an application is made either for the appointment of an administrator or for an
administration order, an administrator is appointed, or notice of intention to appoint an
administrator is given within Part Il of the Insolvency Act 1986;

any step is taken with a view to it being determined that it be wound up (other than as
part of, and exclusively for the purpose of, a bona fide reconstruction or amalgamation)
within Part IV of the Insolvency Act 1986;

a petition is presented for its winding up (which is not dismissed within 14 days of its
service) or an application is made for the appointment of a provisional liquidator within
Part IV of the Insolvency Act 1986;

a receiver, or similar officer is appointed over the whole or any part of its assets; or

it is or becomes unable to pay its debts within the meaning of section 123 of the
Insolvency Act 1986;

a moratorium comes into force pursuant to Schedule Al of the Insolvency Act 1986; or

any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of any
other jurisdiction.
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H1.6

H2

H2.1

H2.2

H2.3

H3

H3.1

H4

H4.1

H5

H5.1

H5.2

References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being references to
that Act as applied under the Limited Liability Partnerships Act 2000 subordinate legislation.

Termination on Default

The Authority may terminate the Contract with immediate effect by notice if the Contractor commits
a Default and:

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within 25
Working Days or such other period as may be specified by the Authority, after issue of a
notice specifying the Default and requesting it to be remedied;

(b) the Default is not, in the opinion of the Authority, capable of remedy; or
(c) the Default is a Material Breach.

If, through any Default of the Contractor, data transmitted or processed in connection with the
Contract is either lost or sufficiently degraded as to be unusable, the Contractor shall be liable for
the cost of reconstitution of that data and shall reimburse the Authority in respect of any charge
levied for its transmission and any other costs charged in connection with such Default.

If the Authority fails to pay the Contractor undisputed sums of money when due, the Contractor
shall give notice to the Authority of its failure to pay. If the Authority fails to pay such undisputed
sums within 90 Working Days of the date of such notice, the Contractor may terminate the Contract
in writing with immediate effect, save that such right of termination shall not apply where the failure
to pay is due to the Authority exercising its rights under clause C3.1 (Recovery of Sums Due) or to
a Force Majeure Event.

Termination on Notice

The Authority may terminate the Contract at any time by giving 30 days’ notice to the Contractor.
Other Termination Grounds

The Authority may terminate the Contract on written notice to the Contractor if:

€) the Contract has been subject to a substantial modification which requires a new
procurement procedure pursuant to regulation 72(9) of the Regulations;

(b) the Contractor was, at the time the Contract was awarded, in one of the situations
specified in regulation 57(1) of the Regulations, including as a result of the application of
regulation 57 (2), and should therefore have been excluded from the procurement
procedure which resulted in its award of the Contract;

(©) the Contract should not have been awarded to the Contractor in view of a serious
infringement of the obligations under the Treaties and the Regulations that has been
declared by the Court of Justice of the European Union in a procedure under Article 258
of the TFEU; or

(d) the Contractor has not, in performing the Services, complied with its legal obligations in
respect of environmental, social or labour law.

Consequences of Expiry or Termination

If the Authority terminates the Contract under clauses H2 or H4 and makes other arrangements for
the supply of the Services the Authority may recover from the Contractor the cost reasonably
incurred of making those other arrangements and any additional expenditure incurred by the
Authority throughout the remainder of the Contract Period.

If Contract is terminated under clauses H2 or H4 the Authority shall make no further payments to
the Contractor (for Services supplied by the Contractor prior to termination and in accordance with
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H5.3

H5.4

H6

H6.1

H6.2

H6.3

H6.4

H6.5

H7

H7.1

the Contract but where the payment has yet to be made by the Authority), until the Authority has
established the final cost of making the other arrangements envisaged under this clause.

If the Authority terminates the Contract under clause H3 the Authority shall make no further
payments to the Contractor except for Services supplied by the Contractor prior to termination and
in accordance with the Contract but where the payment has yet to be made by the Authority.

Save as otherwise expressly provided in the Contract:

(a) termination or expiry of the Contract shall be without prejudice to any rights, remedies or
obligations accrued under the Contract prior to termination or expiration and nothing in
the Contract shall prejudice the right of either Party to recover any amount outstanding at
such termination or expiry; and

(b) termination of the Contract shall not affect the continuing rights, remedies or obligations
of the Authority or the Contractor under clauses C2 (Payment and VAT), C3 (Recovery of
Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data Protection), E3 (Official
Secrets Acts 1911 to 1989, Section 182 of the Finance Act 1989), E4 (Confidential
Information), E5 (Freedom of Information), E8 (Intellectual Property Rights), E10 (Audit),
F10 (Remedies Cumulative), G1 (Liability, Indemnity and Insurance), H5 (Consequences
of Expiry or Termination), H7 (Recovery upon Termination) and 11 (Governing Law and
Jurisdiction).

Disruption

The Contractor shall take reasonable care to ensure that in the performance of its obligations under
the Contract it does not disrupt the operations of the Authority, its employees or any other
contractor employed by the Authority.

The Contractor shall immediately inform the Authority of any actual or potential industrial action,
whether such action be by its own employees or others, which affects or might affect its ability at
any time to perform its obligations under the Contract.

If there is industrial action by the Staff, the Contractor shall seek Approval to its proposals to
continue to perform its obligations under the Contract.

If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or unacceptable
by the Authority acting reasonably, then the Contract may be terminated with immediate effect by
the Authority by notice.

If the Contractor is unable to deliver the Services owing to disruption of the Authority’s normal
business, the Contractor may request a reasonable allowance of time, and, in addition, the
Authority will reimburse any additional expense reasonably incurred by the Contractor as a direct
result of such disruption.

Recovery upon Termination

On termination of the Contract for any reason, the Contractor shall at its cost:

€)) immediately return to the Authority all Confidential Information, Personal Data and IP
Materials in its possession or in the possession or under the control of any permitted
suppliers or Sub-Contractors, which was obtained or produced in the course of providing

the Goods and Services;

(b) immediately deliver to the Authority all Property (including materials, documents,
information and access keys) provided to the Contractor in good working order;

(c) immediately vacate any Authority Premises occupied by the Contractor;
(d) assist and co-operate with the Authority to ensure an orderly transition of the provision of

the Services to the Replacement Contractor and/or the completion of any work in
progress; and
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H7.2

H8

H8.1

H8.2

H8.3

H8.4

H8.5

H8.6

H8.7

H8.8

H9

H9.1

H10

H10.1

(e) promptly provide all information concerning the provision of the Services which may
reasonably be requested by the Authority for the purposes of adequately understanding
the manner in which the Services have been provided and/or for the purpose of allowing
the Authority and/or the Replacement Contractor to conduct due diligence.

If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may recover
possession thereof and the Contractor grants a licence to the Authority or its appointed agents to
enter (for the purposes of such recovery) any premises of the Contractor or its permitted suppliers
or Sub-Contractors where any such items may be held.

Retendering and Handover

Within 21 days of being requested by the Authority, the Contractor shall provide, and thereafter
keep updated, in a fully indexed and catalogued format, all the information necessary to enable the
Authority to issue tender documents for the future provision of the Services.

The Authority shall take all necessary precautions to ensure that the information referred to in
clause H8.1 is given only to potential providers who have qualified to tender for the future provision
of the Services.

The Authority shall require that all potential providers treat the information in confidence; that they
do not communicate it except to such persons within their organisation and to such extent as may
be necessary for the purpose of preparing a response to an invitation to tender issued by the
Authority; and that they shall not use it for any other purpose.

The Contractor indemnifies the Authority against any claim made against the Authority at any time
by any person in respect of any liability incurred by the Authority arising from any deficiency or
inaccuracy in information which the Contractor is required to provide under clause H8.1.

The Contractor shall allow access to the Premises in the presence of the Authorised
Representative, to any person representing any potential provider whom the Authority has selected
to tender for the future provision of the Services.

If access is required to the Contractor’s Premises for the purposes of clause H8.5, the Authority
shall give the Contractor 7 days’ notice of a proposed visit together with a list showing the names of
all persons who will be visiting. Their attendance shall be subject to compliance with the
Contractor's security procedures, subject to such compliance not being in conflict with the
objectives of the visit.

The Contractor shall co-operate fully with the Authority during any handover at the end of the
Contract. This co-operation shall include allowing full access to, and providing copies of, all
documents, reports, summaries and any other information necessary in order to achieve an
effective transition without disruption to routine operational requirements.

Within 10 Working Days of being requested by the Authority, the Contractor shall transfer to the
Authority, or any person designated by the Authority, free of charge, all computerised filing,
recording, documentation, planning and drawing held on software and utilised in the provision of
the Services. The transfer shall be made in a fully indexed and catalogued disk format, to operate
on a proprietary software package identical to that used by the Authority.

Exit Management

Upon termination the Contractor shall render reasonable assistance to the Authority to the extent
necessary to effect an orderly assumption by a Replacement Contractor in accordance with the
procedure set out in clause H10.

Exit Procedures

Where the Authority requires a continuation of all or any of the Services on expiry or termination of

this Contract, either by performing them itself or by engaging a third party to perform them, the
Contractor shall co-operate fully with the Authority and any such third party and shall take all
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H10.2

H10.3

H10.4

H1l

H11.1

1.1

2.1

2.2

12.3

2.4

12.5

reasonable steps to ensure the timely and effective transfer of the Services without disruption to
routine operational requirements.

The following commercial approach shall apply to the transfer of the Services if the Contractor:

€) does not have to use resources in addition to those normally used to deliver the Services
prior to termination or expiry, there shall be no change to the Price; or

(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price based
on the Contractor’s rates either set out in Schedule 2 or forming the basis for the Price.

When requested to do so by the Authority, the Contractor shall deliver to the Authority details of all
licences for software used in the provision of the Services including the software licence
agreements.

Within one Month of receiving the software licence information described above, the Authority shall
notify the Contractor of the licences it wishes to be transferred, and the Contractor shall provide for
the approval of the Authority a plan for licence transfer.

Knowledge Retention

The Contractor shall co-operate fully with the Authority in order to enable an efficient and detailed
knowledge transfer from the Contractor to the Authority on the completion or earlier termination of
the Contract and in addition, to minimise any disruption to routine operational requirements. To
facilitate this transfer, the Contractor shall provide the Authority free of charge with full access to its
Staff, and in addition, copies of all documents, reports, summaries and any other information
requested by the Authority. The Contractor shall comply with the Authority’s request for information
no later than 15 Working Days from the date that that request was made.

DISPUTES AND LAW

Governing Law and Jurisdiction

Subject to the provisions of clause 12 the Contract, including any matters arising out of or in
connection with it, shall be governed by and interpreted in accordance with English Law and shall
be subject to the jurisdiction of the Courts of England and Wales. The submission to such
jurisdiction shall not limit the right of the Authority to take proceedings against the Contractor in any
other court of competent jurisdiction, and the taking of proceedings in any other court of competent
jurisdiction shall not preclude the taking of proceedings in any other jurisdiction whether
concurrently or not.

Dispute Resolution

The Parties shall attempt in good faith to negotiate a settlement to any dispute between them
arising out of or in connection with the Contract within 20 Working Days of either Party notifying the
other of the dispute and such efforts shall involve the escalation of the dispute to the finance
director of the Contractor and the commercial director of the Authority.

Nothing in this dispute resolution procedure shall prevent the Parties from seeking from any court
of competent jurisdiction an interim order restraining the other Party from doing any act or
compelling the other Party to do any act.

If the dispute cannot be resolved by the Parties pursuant to clause 12.1 either Party may refer it to
mediation pursuant to the procedure set out in clause 12.5.

The obligations of the Parties under the Contract shall not cease, or be suspended or delayed by
the reference of a dispute to mediation (or arbitration) and the Contractor and the Staff shall comply
fully with the requirements of the Contract at all times.

The procedure for mediation and consequential provisions relating to mediation are as follows:
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(@)

(b)

(©

(d)

(e)

(f)

a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement between the
Parties or, if they are unable to agree upon a Mediator within 10 Working Days after a
request by one Party to the other or if the Mediator agreed upon is unable or unwilling to
act, either Party shall within 10 Working Days from the date of the proposal to appoint a
Mediator or within 10 Working Days of notice to either Party that he is unable or unwilling
to act, apply to the Centre for Effective Dispute Resolution to appoint a Mediator;

the Parties shall within 10 Working Days of the appointment of the Mediator meet with
him in order to agree a programme for the exchange of all relevant information and the
structure to be adopted for negotiations. If appropriate, the Parties may at any stage seek
assistance from the Centre for Effective Dispute Resolution to provide guidance on a
suitable procedure;

unless otherwise agreed, all negotiations connected with the dispute and any settlement
agreement relating to it shall be conducted in confidence and without prejudice to the
rights of the Parties in any future proceedings;

if the Parties reach agreement on the resolution of the dispute, the agreement shall be
recorded in writing and shall be binding on the Parties once it is signed by their duly
authorised representatives;

failing agreement, either of the Parties may invite the Mediator to provide a non-binding
but informative written opinion. Such an opinion shall be provided on a without prejudice
basis and shall not be used in evidence in any proceedings relating to the Contract
without the prior written consent of both Parties; and

if the Parties fail to reach agreement within 60 Working Days of the Mediator being
appointed, or such longer period as may be agreed by the Parties, then any dispute or
difference between them may be referred to the Courts unless the dispute is referred to
arbitration pursuant to the procedures set out in clause 12.6.

12.6 Subject to clause 12.2, the Parties shall not institute court proceedings until the procedures set out
in clauses 12.1 and 12.3 have been completed save that:

(@)

(b)

(©)

The Authority may at any time before court proceedings are commenced, serve a notice
on the Contractor requiring the dispute to be referred to and resolved by arbitration in
accordance with clause 12.7;

if the Contractor intends to commence court proceedings, it shall serve notice on the
Authority of its intentions and the Authority shall have 21 days following receipt of such
notice to serve a reply on the Contractor requiring the dispute to be referred to and
resolved by arbitration in accordance with clause 12.7; and

the Contractor may request by notice to the Authority that any dispute be referred and
resolved by arbitration in accordance with clause 12.7, to which the Authority may consent
as it sees fit.

2.7 If any arbitration proceedings are commenced pursuant to clause 12.6,

(a)

(b)
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the arbitration shall be governed by the provisions of the Arbitration Act 1996 and the
Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”)
stating:

0] that the dispute is referred to arbitration; and
(i) providing details of the issues to be resolved;
the London Court of International Arbitration (“LCIA”) procedural rules in force at the date

that the dispute was referred to arbitration in accordance with 12.7(b) shall be applied and
are deemed to be incorporated by reference to the Contract and the decision of the
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(©)
(d)

(e)
()
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arbitrator shall be binding on the Parties in the absence of any material failure to comply
with such rules;

the tribunal shall consist of a sole arbitrator to be agreed by the Parties;

if the Parties fail to agree the appointment of the arbitrator within 10 days of the
Arbitration Notice being issued by the Authority under clause 12.7(a) or if the person
appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA;

the arbitration proceedings shall take place in London and in the English language; and

the arbitration proceedings shall be governed by, and interpreted in accordance with,
English Law.
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SCHEDULE 1 - SPECIFICATION

SPECIFICATION OF REQUIREMENTS

Context:

The 25 Year Environment Plan (25YEP) set out the Government’s ambition to leave the
natural environment in a better state than we inherited it. It also set out the Government’s
commitment to publish a Chemicals Strategy to support the sound management of
chemicals. Specifically this included commitments to:

e Publish a Chemicals Strategy that will support collaborative work on human
biomonitoring, address combination effects of different chemicals and improve the way
we track chemicals across supply chains;

e Consider how we will address tracking of chemicals in products to reduce barriers to
recycling and reuse whilst preventing a risk from harmful chemicals;

e Explore options to consolidate monitoring and horizon-scanning work to develop an
early warning system for identifying emerging chemical issues;

e Work internationally to strengthen the standardisation of methods that assess chemical
safety in support of the mutual acceptance of data, to identify and share information on
emerging concerns and new approaches to risk assessments.

This Strategy will consider short, medium and long-term issues, risks and opportunities.
The strategy will balance innovation and growth in the chemicals sectors with our
ambitious approach to the improvement of the quality of our water, air, and soill,
biodiversity in our marine and land environments, and public health. It will also recognise
the importance of understanding the effects of chemical exposure on human health and
the environment, seeking to improve quality of life for humans and wildlife. It will set our
priorities for action in these areas, and detail how we will achieve our goals and measure
success nationally and internationally. The Chemicals Strategy is currently at an early
stage of development. It will involve detailed and wide consultation to give all interested
parties the opportunity to influence its direction. As part of the Strategy’s development we
will be publishing a call for evidence in spring 2020.

The Department has undertaken a large amount of internal work and broad stakeholder
engagement which has identified a number of emerging themes and areas that might be
important to address in the Strategy. This project will support the Strategy by
strengthening our existing evidence base over the next few months and inform how we
undertake a broader program of work over the subsequent 12 — 18 months.

Defra envisage undertaking a further procurement exercise in 2020 to support this activity,
building on the outputs of this project.
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Project Overview/Aim

This project will support the Strategy by strengthening our existing evidence base to inform
our broader program of work expected in 2020-2021.

This project will analyse and assess literature relevant to the themes and priorities
identified and will evaluate the key risks and opportunities to the UK over the entirety of the
chemical lifecycle.

The chemical lifecycle covers sourcing, manufacturing of chemicals, use of those
chemicals in making products, retail, end of life, recycling, reuse. It also links to circular
economy.

To note that radioactive chemicals are not in scope.

The outputs of this project will contribute to Defra’s work to set the direction of the
Chemicals Strategy and highlight where Government can most effectively support and
encourage positive outcomes, and intervene, where necessary, to mitigate negative ones.
All outputs of the project need to be clear, concise, and directed at a policy audience.

Project Objectives

The successful tenderer will need to deliver:

e The project by 27" March 2020;

e High quality policy focussed analysis of the risks and opportunities to the UK over
the entirety of the chemical lifecycle;

e A general rapid evidence review of the themes identified, (deliverable 1);

e Enhanced reviews for the 5 themes identified, (deliverable 2);

e Concise written reports, including an executive summary for policy makers of no
more than 2 pages, and brief presentations of the findings to a government
audience.

Project Requirements

Deliverable 1: A rapid evidence review of the available literature to determine:

e Whether the Department has correctly identified the priority themes / areas for
potential inclusion in the Chemicals Strategy;
e What the key risks and opportunities are for the UK in the themes / areas identified;
e If a key theme / area is missing according to the available literature and therefore
what additional themes / areas could the department seek to include in the
Strategy?
The following themes have been identified through prior work as being important to include
in any Chemicals Strategy for the UK:

e Chemical mixtures and their impact on human health and the environment;
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e Environmental & human biomonitoring;

e Food contact materials (ensuring they are free of substances of concern);
e Chemical-product-waste interface;

e Household exposure, covering direct contact and indoor air quality;

e Consumer education;

e Regrettable substitutions and the grouping approach;

e Green chemistry / innovation principles;

e Green Finance initiatives;

e Sustainability of the supply chains;

e Innovation - Big data, Al, digitalisation and technological development.

This project should deliver:

1. For each of the themes identified above, high level summaries of the literature
found including; scope, key findings, key researchers and key research funders;

2. The outputs should identify any gaps in the information available as identified by the
literature and summarise what impact this may have on drawing any conclusions
from the available literature;

3. The outputs should use available literature to investigate what is considered within
the scope of the themes above;

4. The outputs should assess what issues the literature identifies as more or less
important within the scope of the themes identified above;

5. The outputs should assess whether any themes / areas that should be considered
in developing the Chemicals Strategy have not been listed above.

e Please note that regulation and enforcement have been identified as
important areas to consider, however are cross cutting issues across all
many topics. If literature indicates that either regulation or enforcement are
key issues to consider, either within the themes already listed above or in
any additional themes, please include consideration of these issues in your
outputs. Please do not identify regulation and enforcement as a separate
theme;

6. The outputs should repeat 1-4 for any theme / area identified in 5;

7. The outputs should identify any emerging medium to long term issues, impacts,
risks and opportunities (up to 2050) that are indicated by the literature, considering
any available evidence to support this assessment.

Deliverable 2. Enhanced reviews on the areas listed below, building on the work
undertaken in deliverable 1.

1. Chemical mixtures and their impact on human health and the environment;

2. Food contact materials (ensuring they are free of substances of concern);

3. Regrettable substitutions and the grouping approach, evaluating its success and
including where this approach has and has not worked (please see additional
background information below);
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4. Green chemistry / innovation principles;
5. Green Finance initiatives and their potential application to chemicals (please see
additional background information below).

For these enhanced reviews;

1. The outputs should summarise current data/knowledge on the subject, assessing
the quality of existing data or information, and noting any limitations to its use;

2. The outputs should identify gaps in the information/analysis available to us, and,
where possible, address the following questions:

a. What is the impact of a given data or knowledge gap and what risk does this
pose, i.e. what can we not do if we are not able to access or analyse certain
data / information?

b. Of the data or knowledge gaps identified which of these are likely to have the
biggest impact and why?

3. The outputs should consider what risks and opportunities there are for the UK in
this subject area;

4. The outputs should consider examples of best practice within the UK and
internationally (based on credible evaluation or other suitable evidence), whether in
the private or public sector, and provide a summary of any examples found;

5. Where available, the outputs should cover scientific, economic and socioeconomic
analysis on issues identified; provide a consideration of market failures in relevant
areas identified such as externalities; and evaluate how issues identified within the
themes above compare in terms of importance, based on available information.

6. The review into Green Finance will require an interim findings report for end of
February, considering work undertaken both in deliverable 1 and 2;

7. Any relevant information from other sectors should be considered as well.

Additional Background Information

Regrettable Substitutions:

Grouping of substances and read-across is one of the most commonly used alternative
approaches for filling data gaps in registrations submitted under REACH. This approach
uses relevant information from analogous (‘source’) substances to predict the properties of
‘target' substances. If the grouping and read-across approach is applied correctly,
experimental testing can be reduced as there is no need to test every target substance?.

1 https://echa.europa.eu/support/registration/how-to-avoid-unnecessary-testing-on-animals/grouping-of-
substances-and-read-across
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An example in this area is the GRACIOUS project, which aims to develop a framework that
supports the risk assessment of nanomaterials. The framework will facilitate grouping and
read-across of nhanomaterials based on physiochemical, release, exposure, environmental
fate, toxicokinetic and toxicological information thus reducing the need to assess
nanomaterials on a case by case basis.

However, there are instances where such approach does not work or is not applicable,
and we would like to know more in this area.

There will be further links to other ongoing work, such as work carried out by the
Environment Agency, which the contractor will be made aware of.

Green Finance:

The project requires the supplier to review existing work in this space by the EU, UN and
various think tanks. This will include work Defra are aware of and will provide to the
supplier but also requires the supplier to search widely for additional sources of
information.  The project will provide any successful examples of green finance/green
finance principles for investment, with a focus on case studies from the UK where
available, and the potential application to chemicals. For example, the EU taxonomy work
focuses on application of green finance, where financial mechanisms are used for greener
outcomes in the agroecology field.

Principally, we are seeking to understand the potential of green finance to drive
sustainable practises in industry in relation to sustainable/green chemistry and use of
standards.

Scope

This section provides more information on the scope of the requirements set out above.

The impacts of chemicals include impacts on both human health and the environment. The
scope of ‘environment’ includes any media that can be contaminated by chemicals and
wastes, i.e. water, air, and land as well as any materials for human or animal consumption
that could come into contact with chemicals such as food or food-related products and
packaging.

The chemicals-product-waste interface includes issues such as regrettable substitution,
tracking of chemicals through the product and waste lifecycle, management of waste
containing chemicals, improving confidence in secondary raw materials.

The chemical lifecycle covers sourcing, manufacturing of chemicals, use of those
chemicals in making products, retail, end of life, recycling, and reuse. It also links to
circular economy. The only exclusion in the scope of ‘chemicals’ in this project are
radioactive materials.
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The geographical scope is the UK, however risks and opportunities that are as a result of
international policy or action, for example in the fields of trade or security, should be
included.

Where ‘literature’ is stated, this should include key sources of grey literature as well as
academic journal articles and policy literature, both from within the UK and globally, where
it is or could be relevant to the UK. Other sources of ‘literature’ could include interviews,
focus groups and consultation responses. A literature review should be as systematic as
possible and include a summary of what was not searched, or searched for, so that Defra
can understand what areas may not be included.

Where risks and opportunities are considered as part of this project, they should cover all
aspects of UK society, including to the population, health, environment, economy, industry,
trade, innovation/research communities, infrastructure, geopolitics and international
relationships.

Methodology & Outputs

This project will deliver a series of discrete projects, taking a maximum of 8 weeks to
complete.

As part of the project, the winning tenderer will need to deliver a series of rapid evidence
reviews split into 2 deliverables. We would encourage bids from both a consortium and
individual contractors.

Project outputs will be concise written reports, including an executive summary for policy
makers of no more than 2 pages, and brief presentations of the findings to a government
audience, unless any further needs are noted in the specification above.

Required skills

Given the requirements of the project, the contractor will need to show capability and
capacity in the following skills:

e Analysis of data sources covering a broad range of evidence types, including
behavioural and social research (including evaluation), economic analysis and
relevant scientific disciplines (for example, toxicology, ecotoxicology and chemistry);

e Knowledge of the relevant research landscape in the UK and wider;

e Knowledge of the relevant policy and legislative landscape in the UK and wider;

¢ Knowledge of the relevant business landscape in the UK and wider;

e Ability to distil large quantities of information into succinct summaries, highlighting
the key points.
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Timescales

The contract will run from the contract start date of w/c 3" February 2020, until 27th March
2020.

The outputs from the project will need to be delivered by 27th March 2020. The winning
tenderer will need to attend an inception meeting at Defra offices in 2 Marsham Street,
London during the first week of the contract.

Project management

Defra will nominate a project manager who will be responsible for the day-to-day
management of the contract. The successful bidder will appoint a project manager who will
act as the principal point of contact for Defra and who will be responsible for the day-to-
day management of the project.

Other than the initial contract inception meeting in the first week of the contract, detailed
above, it is expected that Defra’s project manager and the supplier's project manager will
have brief catch ups on progress by phone on a fortnightly basis.

Peer Review

Defra will arrange for project outputs arising from the contract to be peer reviewed by
specialists around Government and, where relevant, beyond. Defra will coordinate these
comments. However, the winning tenderer will be expected to respond to comments and
revise outputs accordingly. Time to allow for this should be incorporated into the workplan
for the project.

Substance of bids

Tenderers should propose a programme of work, and a clear timetable up to 27" March
2020, demonstrating how the required project outputs will be delivered. Report writing and
time to incorporate comments and feedback from Defra’s steering group must be included
in this timetable.
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Deliverables (Milestones) and Timetable

Inception Meeting Inception meeting with Defra Project | w/c 3rd February
Team and supplier.

Progress updates Progress emails, followed up by a 30 | Fortnightly or as issues
minute phone call to answer any arise
guestions.
Deliverable 1 1. First draft of executive summary
2. First draft of final report 1. w/c 9th March
3. Peer Reviews 2. wic 16th March

4. Clarifications on final draft report | 3. w/c 16th March
5. Completion of the final report 4. 23rd — 24th March

5. 27th March

Deliverable 2 1. First draft of executive summary
2. First draft of final report 1. w/c 9th March
3. Peer Reviews 2. wi/c 16th March

4. Clarifications on final draft report | 3. w/c 16th March
5. Completion of the final report 4. 23rd — 24th March

5. 27th March

Financial Arrangement

The Supplier will be paid by two separate invoices; one following satisfactory completion of
deliverable 1 and the second on satisfactory completion of deliverable 2 as set out above.
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Wood Environment & Infrastructure Solutions UK Limited Responses
EO1_GDPR

Wood Environment & Infrastructure Solutions UK Limited confirmed that they have in
place, or that they will have in place by contract award, the human and technical resources
to perform the contract to ensure compliance with the General Data Protection Regulation
and to ensure the protection of the rights of data subjects.

EO02_Understanding of Requirements

1.1 Defra’s needs from the project

The 11 themes provisionally identified as priorities for the UK’s chemicals strategy present both risks and
opportunities for the UK. Effects of chemical mixtures, substances in waste and regrettable substitutions
hinder positive health and environmental improvements; advances in green chemistry, innovation and
consumer education represent opportunities, to improve chemical safety but also to strengthen the UK’s
economy and global position. Defra needs to understand those risks and opportunities, throughout the
chemical lifecycle. The substantial existing work (literature?) in these areas needs to be brought together, in
order to provide an evidence base for further work in 2020-21 to set the direction of the chemicals strategy.
Policy makers need a clear and concise information in order to decide what Government’s priorities should
be.

Wood (previously called Amec Foster Wheeler), PFA and eftec have brought together a UK-based team with
extensive UK, European and international experience across all of the 11 themes. The staff involved have
worked together for many years, across the various themes, identifying the benefits that effective chemicals
policy can bring (e.g. the “CuBA study”) as well as evaluating the fitness for purpose of chemicals policy in
addressing these emerging issues (e.g. the EU fitness check on chemicals legislation). We will have these
“thematic experts” on-hand throughout the intensive 2-month project period to rapidly condense the existing
evidence and provide policy-relevant conclusions to decision-makers within the Defra and more widely.

1.2 Understanding of rapid evidence reviews (REA)

The aim of an REA is to provide an informed conclusion on the volume and characteristics of an evidence
base, together with a synthesis of what that evidence indicates, following a critical appraisal of that evidence.
An REA seeks to provide a ‘balanced assessment’ of what is known about a topic related to a policy or
practice issue, by using systematic searching methods, but limiting the rigour of their application to reduce
the time and expense of production. Whilst an REA should be as systematic and thorough as possible, the
reduced scope and resource constraints mean that it is not as robust as systematic review.

The research protocol for the REA will describe the research questions, detailed scope of work, key search
terms and search strategy. Our detailed REA protocol will be presented to the steering group for approval at
the inception meeting in week 1 of the contract. The REA will be structured around a primary research
guestion, and a series of secondary research questions. For example:
e Primary research question: What are the key risks and opportunities for the UK from each of the
specific themes considered?
e Secondary research questions will consist of breaking out the primary question to a more
manageable sub-question level by focusing on risks and opportunities separately and on each theme.
These will focus on implications for population, health, environment, economy, industry, trade,
innovation/research communities, infrastructure, geopolitics and international relationships.
The final research questions will be addressed based on the evidence extracted from the “literature’
shortlisted as part of the REA.

2 Literature includes academic journals, policy literature and grey literature, as well as interviews, focus groups and consultation responses.
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1.3 Understanding of literature and data landscape

Our team has excellent experience with developing REAs (e.g. recent projects for Defra on understanding
water demand and for PHE on interventions to improve air quality in industry). We have also conducted
several important reviews covering the priority areas for the chemicals strategy. Several of the senior staff in
our team were also closely involved in the projects highlighted in the figure below.

The table below provides examples of key recent experience demonstrating our understanding of the
‘literature’ across the 11 areas covered by the project. Importantly, we have already undertaken extensive
reviews of literature across many of these areas so are in a unique position to build upon this extensive

knowledge base.

Chemical mixtures and
their impacts

Extensive review of mixtures and cumulative effects through the 2017 ‘Fitness
Check +’ study (DG ENV)

Biomonitoring (BM)

Extensive use of BM data to estimate impacts/benefits of chemicals policies
(e.g. in CuBA study)
Use of BM data in our work on the Global Chemicals Outlook 2018

Food contact materials

Reviewed fitness for purpose of FCM legislation in ‘Fitness Check +” study
Experience assessing exposure to chemicals in plastic and non-plastic FCMs
e.g. phthalates

Chemical-product-
waste interface

Supported ECHA in developing a database on SVHC in articles under the
Waste Framework Directive and developed future ‘use cases’

Household exposure

Assessment of exposure and regulatory risk management needs for CMR in
childcare articles (DG ENV)

Numerous product stewardship assessments for products affecting consumer
exposure (industry)

Consumer education

Extensive support to improvement of legislation on emergency health response
and the CLP regulation (DG GROW)

Wrote EU REACH guidance on risk communication (ECHA) and contributed
to 2019 Global Chemicals Outlook.

Regrettable
substitution / grouping

Developed the EU guidance on analysis of alternatives under REACH (ECHA)
Developed proposed EU approach to registration of polymers under REACH,
including grouping (DG ENV, ongoing)

Supported innovative companies developing alternatives to SVHC subject to
authorisation.

Assessed risks and risk management for groups of chemicals e.g. phthalates for
Dutch Government

Green chemistry /

Development of Safe Chemical Innovation Agenda for the Dutch Government

innovation e ‘Chemicals Innovation Action Agenda’ for the European Commission
Green finance o Developed environmental indicators to support the development, protection and
initiatives enhancement of the natural environment in the British Virgin Islands.

Valued the role of natural capital in mitigating impacts of natural disasters on
built infrastructure through prevention of flooding.

Natural capital visibility in financial accounting, for MAVA foundation.
Scoping biodiversity and ecosystem (B&E) externalities for EIB's economic
appraisal of investment projects.

Peatland Financing for IUCN UK Peatland

Sustainability of
supply chains

‘Chemicals Innovation Action Agenda’ for the European Commission, with the
University of Massachusetts

Innovation - Big data,
Al, etc.

SVHC database for ECHA (above)
Development of automated SVHC occupational exposure and valuation model
(WBCSD)

January 2020

63



1.4 Understanding of relevant international issues
We have unrivalled understanding of the international issues relevant to the different technical areas through
for example:

Supporting international action on chemicals e.g. through the Stockholm (POPs) and Rotterdam (PIC)
conventions, where we regularly develop, review and present technical analyses.

Support as one of the lead authors in the UN’s Global Chemicals Outlook (April 2019), plus ongoing
work for the UN to provide a review report on relevant issues where emerging evidence indicates a risk
to human health and the environment.

Development of socio-economic analyses on chemicals for global organisations (e.g. WBCSD), drawing
on our experts in Europe, North America, Asia and beyond.

2. Key issues and challenges

To meet the project objectives, we will need to:

e Capture and synthesise a huge volume of information across each thematic area.

e Analyse the implications of this information for the priorities in the chemicals strategy.
e Present this information to policy-makers in a meaningful way.

e Do all of this within a short timeline (2 months)

The section below outlines our methodology to address these challenges.

3. Methodology

3.1 Overall method description
As requested, a brief summary of our proposed methods is as follows:

wiC

Key methodological steps

3 Feb

¢ Immediately upon contract signature we will mobilise our project manager and core team of
“thematic experts” per topic area. This includes policy specialists (including in evaluation and
impact assessment), economic analysts and scientists (chemists, toxicologists and ecotoxicologists),
with extensive experience in previous reviews.

e At the kick-off meeting in week 1, as well as presenting our approach to the REA (draft REA
protocol), our assigned thematic expert for each task will provide an ‘early draft executive summary’
for policy-makers for each of the areas covered in deliverable 1 (using an annotated template). This
will summarise the key risks and opportunities based on our current knowledge base. While the draft
executive summary is not due until w/c 9 March, we believe that discussing a summary based on the
best of our knowledge at the start of the project will help to provide focus and common
understanding between Defra and ourselves.

e The standardised format for capturing evidence will be finalised this week and shared with Defra for
information/comment.

10 Feb

e Our thematic experts will undertake a detailed search of relevant literature, including any provided
by Defra, but primarily data sources already known to us. All search terms will be captured, along
with key identifiers to allow data to be searched, sorted and consolidated. See later in this section for
further information.

e The project manager will collate an overview of all information identified so far, across all topics.
This will be provided to Defra for information.

17 Feb

e Each thematic expert will prioritise and assess the most relevant literature identified to identify: (a)
The current state of knowledge on each area; (b) Key uncertainties; (¢) Current and planned policies
to address the area, at UK and international level; (d) Any identified risks and opportunities for the
UK from that literature source (for the population, health, environment, economy, industry, trade,
innovation/research communities, infrastructure, geopolitics and international relationships).

24 Feb

e Each thematic expert will provide a consolidated assessment of risks and opportunities, as well as
identification of any additional areas not included in the initial list of 11 in the terms of reference.

e At the end of the week, the team will internally present the findings of the assessment, for internal
peer review, cross-checking across the 11 areas (and 5 prioritised areas for Deliverable 2).
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2 Mar ¢ Drafting of the executive summary and detailed reports for each area will take place this week. This

will also involve quality assessment (see below).

9 Mar o Afirst draft of the executive summary for Deliverable 1 and Deliverable 2 will be provided to Defra.

e  Work will continue within the project team to fill any remaining data gaps, work on any additional
areas identified (in addition to the 11 in the terms of reference) and produce the full draft reports.

16 Mar | e« The draft reports will be submitted to Defra and peer reviews will take place.

23 Mar | e Clarifications and completion of report

Specific attention is given to challenges in dealing with data in the following subsections.

3.2 Data identification

Academic, peer-reviewed, literature will be identified through search databases e.g. Scopus which we
successfully used for other REA projects and scientific reviews (e.g. on microplastics). We will search based
on groups of key words, to allow us to focus on themes but also on risks and opportunities e.g. “food
contact” + “restrict”. We will define the search terms and give Defra the opportunity to provide input, within
the REA protocol submitted prior to the inception meeting. Gathering of evidence will be supported by
Wood’s in-house librarian and screening and QA will be carried out by the thematic experts. We have
already reviewed substantial grey literature on many of the key topics and will build on the existing
databases to review both the wider context e.g. internationally, as well as more recent (last 2 years)
developments. Any literature identified by Defra would also be welcomed and incorporated into the analysis.
The literature will be incorporated into a ‘document register’ which can be provided to Defra and/or included
as annexes to the reports. This will include identification of which of the key research questions is addressed
by each data source. We will also include details of what searches were not undertaken.

3.3 Consolidating and comparing ‘literature’

‘Literature’ of different types will need to be brought together and compared. We will do this by:

e Screening the long list of evidence to select only the most relevant literature.

e The short-list of literature and link from each to the research questions will then be used as a basis for the
subsequent analysis. The literature will be rated according to its relevance and adequacy.

¢ A common template will be used to ensure consistency in information extracted, including fields to
critically assess the information, using the criteria on accuracy, robustness, strengths and weaknesses,
and if necessary, revise the relevance and adequacy.

e Each source will be assessed first in isolation. Then the appraisal will identify consensus or diverging
views across the evidence base.

e The thematic experts will use relevant document analysis software (e.g. QDA Miner) if appropriate,
depending on the number of relevant references identified.

3.4 Assessing data quality and assuring quality of deliverables
We will establish criteria for the selection, short-listing and analysis of literature. Each source of evidence
will be assessed in terms of:

e Accuracy: Qualitative or quantitative information? Are assumptions transparent? If applicable is the
sensitivity explained? Is there potential bias?

e Robustness. Is the method clear — could it be replicated? Is it clear what information is used to reach
the conclusions presented? Are limitations clear? The results of this will be recorded in the document
register.

A summary of the evidence gathered for each theme will be drafted and presented in a report. The report will
be reviewed by the project manager before being issued to Defra. Datasets, bibliographies and evidence
gathered will form appendices to our final report and will be made available in a format which can, where
possible, be used directly. Wood has detailed procedures for technical and project review as part of our
accreditation under 1SO 9001 and 14001 (by LRQA).
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EO03_Capability and Expertise of Proposed Project Team

Summary Statement

The key personnel; their roles and responsibilities; and a brief summary of skills and experience are
illustrated in the tables below. The management structure, accountabilities and communication lines are set
out in E04 (project management). Rather than rely on a one or two experienced colleagues, we have provided
a comparatively large team. This reflects not just the timescales and the range of issues to be considered, but
the nature of the task. Each team member has expertise in one or more of the thematic areas to be covered.
The breadth and depth of expertise will add value to the deliverables and maximise value for money to
Defra. It ensures the starting point is a strong technical understanding helping us to deliver at pace.
Importantly, it adds rigour to the overall process. Short 1-page CVs are appended in a single document, as
requested.

1.2 Qualifications, expertise and relevant, recent experience
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EO04_Project Management

Project management

Project Organogram

The work will be led by Wood Environment & Infrastructure Solutions and delivered by our staff in the UK
and US alongside our partners Peter Fisk Associates and Eftec. Success in this project requires a clear scope,
a well organised team, working concurrently, and clear communication with the Defra project manager and
between the project team. We have deliberately chosen a comparatively large team as we feel this provides a
breadth of experience, the ability to deliver in the short timescales and the diversity of expertise and
perspective that we judge to be important for this body of work. The project will be led by two individuals
experienced with Defra contracts, in preparing rapid evidence reviews and in working to short timescales.
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An appropriate escalation procedure:

e Through agreeing the project scope, good project management and working constructively within the
contract, we will seek to ensure that problem resolution is not needed. However, should a conflict arise
then our company management structure and our project management organisation are designed to ensure
that issues are dealt with as they arise and at the most appropriate level of the organisational hierarchy,
preferably within the project team.

o Where problems arise that cannot be rapidly resolved by the individuals immediately involved, or through
the customer and our project manager, the responsibility for resolution will rest with our project director,
who may draw upon others in the business. See the reporting lines set out above.

Project plan and Gantt chart

Deliverables and key milestones

A project Gantt chart is provided below to demonstrate the timings of project components/tasks and key
deliverables. Given the short timescale of the project it is anticipated that both tasks will overlap for those
themes that are to be further examined under Task 2. A clear, agreed understanding of Defra’s precise needs
and the format of deliverables will be agreed during the kick off meeting at the start of the project, attended
by the project director and manager.

We will then focus on gathering and reviewing the literature and evidence to inform deliverable 1 — the rapid
evidence reviews. We have allocated time for fortnightly catch up call which will be attended by the project
manager, plus other team members as needed. A Gantt chart is below. This project requires a timely contract
signature by the 3 February 2020. We will adhere to the timescales set out on page 25 of the invitation to
tender, including peer review — again this will need to be provided as per the timescales in the ITT.

Project Tasks/ Sub-tasks ‘ Feb-20 | Mar-20

Contract start

Task 1 - Arapid evidence review of the available literature

Literature review
Report drafting

Task 2- Enhanced reviews, building on Task 1

Further review of literature

Report drafting

Contract end

Meetings (1) (2] (3] (4)
. U

Deliverables

Inception meeting minutes

Task 1 deliverables

Task 2 deliverables H -
@ Inception meeting
O O O rortnightly catch up calls

Quality Assurance and monitoring progress

All projects are conducted following our Quality Control protocols. This includes development of a project
management plan (PMP) detailing scope, milestones, quality and a progress tracker. We will appoint a
Project Director to oversee quality, which includes regular meetings with the project manager to monitor
progress. All deliverables undergo a technical quality check. This review is based on a standard approach
(details can be provided on request). The Project manager will lead fortnightly meetings with the Defra desk
officer to provide updates on progress. The deliverable 1 report will be drafted, in the first instance, by the
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respective theme leads. Their inputs will be technically reviewed by the project director before submission to
Defra. Feedback from Defra/peer reviewers will be directed to these authors, via the project manager.

Risk management and contingency plans
Project-specific risks are outlined below with appropriate measures to mitigate their impact on project
delivery. In addition to this, continuity of Service will be achieved in the event of staff changes using the

following:

e Staff availability will be provisionally secured during the development of this proposal and
confirmed immediately upon confirmation to proceed. This is done using a dedicated resource
planning tool.

e Wood has in place a staff retention strategy, the core of which is based on investing in the
development of our staff to maximise their motivation and ability to contribute to shared success.

e We have identified sufficient numbers of staff within the team to ensure that at least two people are
familiar with all key elements of the work and have identified alternatives in key positions.

e We have also identified staff members outside the core team with comparable experience who could
be brought in, in the event that staff changes are required.

Project specific risk register

Risk event Probability Impact Mitigation measures to ensure risk is ‘low”

The project Low Low- Ensure that a thorough online and literature search is carried out.

team overlooks medium  Included a relatively large and experienced team to ensure a wealth of

key documents knowledge of the key existing data source is captured. See also approach
in E02. Peer review will further mitigate this risk.

Key staff Low Medium Wood carries out succession planning to ensure there is not only one

member leaves member of staff who can fulfil a particular technical function. Additional

company Wood colleagues from the same technical team could be brought in to
fulfil technical roles, if necessary.

Lack of time to  Medium Medium We have front-loaded much of the effort in our project planning, as per

produce timely the Gantt chart and E02.

deliverable We also ensure a broad level of expertise and sufficient staff numbers.
We have deliberately decided to propose a relatively large team to ensure
the work can be conducted and delivered on time. The project director
and manager into the delivery team to ensure a tight control is kept on the
timescale and progress of the project.

Changes in Medium Medium As stated above, we have ensured sufficient staff are available, with

timescales or additional team members able to step in if necessary. Variation to the

scope scope will be agreed with Defra prior to changes along with their impact
on timely delivery of reports.

Cost overruns Medium Medium We will identify possible cost overruns due to project changes and

jeopardise making sure that the impacted organisations agree on the new budget

quality of figures to meet the effectiveness constraints. We do not envisage any cost

delivery over-runs and will inform Defra well in advance if any changes to
expected costs are foreseen.

Client rejection Low Medium We will ensure agreement to scope at the start of the specific contract

of reports

(i.e. inception meeting and minutes) and ensure regular contact on
progress. Our offer presents a clear approach and details on the content of
the reports which will be the starting point for discussion during the
inception meeting. We will present “early draft” versions of the executive
summaries at the start of the project in order to ensure consistency in
understanding of the objectives and focus.
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Risk event Probability Impact Mitigation measures to ensure risk is ‘low”

Use of Low Medium The team have experience of working together on demanding and
subcontractors technical projects before and have close personal working relationships
undermines dating back over 10 years. A subcontract (based on pre-agreed terms) will
coherence and be set up with both PFA and Eftec. All PFA and Eftec deliverables will
speed of undergo the same technical review before issue to Defra. Roles and
delivery responsibilities have been clearly defined.

EO05_Knowledge Management and Communication

Knowledge Management and Communication
This section provides additional information on the consideration given to key audiences that will read the

projec

t outputs and how the key messages should be communicated in order to ensure a coherent

understanding by those audiences.

List of proposed project outputs

In line with the requirements set out in the tender documents and the details set out in E02, the key
deliverables from this project will be a series of rapid evidence reports, enhanced evidence review reports,
executive summaries for policy makers of no more than 2 pages and a presentation to government audience:

Eleven high level, rapid evidence summaries will be drafted on each of the themes listed under
deliverable 1. Each review will be developed to one standard template which will be agreed with
Defra in advance. The review template will cover a high level summary of the literature. This will
include scope (i.e. how does the literature define the scope of the themes); central
findings/conclusions, key researchers and research funders. Information gaps will be noted.
Recommendations will be made as to how these could be filled in a UK and international context.
Conclusions will be drawn on the issues considered of highest priority. Medium to long term issues,
impacts, risks and opportunities (up to 2050) that are indicated by the literature will be referenced. We
anticipate that each summary document will be 8-10 pages in length plus appendices setting out the
literature reviewed. Note that enforcement and the need for new/amended regulations will not form a
new theme but will be referred to as relevant within the eleven reviews. We note that Defra has
undertaken initial consultation on these themes. Feedback (for example received via the UK Chemical
Stakeholder forum - in which we participate — appears to be reflected in the draft list of issues). If the
rapid evidence review indicates that additional further themes are necessary then these will be
provided using the same template, considering the overall resource allocated to deliverable 1 and 2 and
of the timescales for the work. Depending the issues raised, we will discuss the need to reallocate
resources in the project to any new issues, depending on feedback from Defra.

A further five enhanced review policy documents for the themes listed in deliverable 2 will be
provided. Each of these documents will include a summary of current data’knowledge on the subject,
assessing the quality of existing data or information. They will also note limitations to their use, the
impact and importance of data gaps, best practice examples from key UK chemical sectors and
economic/socioeconomic considerations that could impact the UK (and their relative importance). We
anticipate that each summary document will be up to 15 pages in length and will include full
references.

A set of presentation slides covering the theme/topic areas will be prepared and presented to a
government audience of Defra’s choosing at the end of the project. We have assumed one presentation
in London.
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Key audience, stakeholder knowledge and engagement

Defra is the lead government department with strategic responsibility for chemicals policy in England. Defra
works together with BEIS (the Department for Business, Energy, and Industrial Strategy) which has
responsibility for the support of chemicals business sectors, the Health and Safety Executive (HSE), the
Environment Agency and the Devolved Administrations to deliver regulation ensuring the safety of
chemicals, pesticides and biocides. All reports produced under this contract will be appropriate for these
government departments and Arm's-Length Bodies, such as PHE, and will be written for individuals that
may not be chemical policy experts. Wood, PFA and Eftec are all long-term suppliers to the UK and other
governments. All deliverables will undergo detailed technical review by a native English speaker, as part of a
wider technical review of content before they are issued to Defra. We will respond to comments from both
Defra and peer reviewer(s). We have assumed one round of comments and that these would be consolidated
— particularly from the peer review — for efficiency. One of the most important parts of the inception meeting
will be to ensure the report templates — for both deliverable 1 and 2 - focus on Defra’s needs and are
developed in a format that is useful. We also propose to provide ‘early drafts’ of the executive summaries in
order to ensure alignment of thinking from the start of the project.

A range of additional, non-governmental, stakeholders need to be engaged in the future development and
shaping of the Chemical Strategy and are therefore the key audience for all project results and outputs. The
following list acts as a starting point of relevant stakeholders and associations who shall (continue to) be
engaged in the project:

ADS (UK Aerospace, Defence, Security and Cruelty Free International
Space industries) Cosmetics and Perfumery Association
BACS: British Association for Chemical ESA: Environmental Services Association
Specialities FSB: Federation of Small Businesses
BCF: British Coatings Federation GCN: Green Chemistry Network
BCSD: Business Council for Sustainable Green Alliance
Development Greenpeace
Blueprint for Water KTN: Knowledge Transfer Network
BPF: British Plastics Federation Make UK
BCF: British Coatings Federation NFA: Non-Ferrous Alliance
BRC: British Retail Consortium Resources Association
CBA: Chemical Business Association RSC: Royal Society of Chemistry
Chem Trust SCI: Society of Chemical Industry
Chemistry Council Tech UK
Chartered Institution of Wastes Management TUC: Trades Union Congress
(CIWM) UKCPI: UK Cleaning Products Industry
CTSI: Chartered Trading Standards Institute Association
CIA: Chemical Industries Association UKWIR (UK Water Industry Research)

Environment Agency
We have been collaborating with the chemical industry for many years. Having participated in the Chemical
Stakeholder Forum we are familiar with all of these stakeholders. This is discussed below.

Knowledge exchange and communication plans

Knowledge exchange in this project consists of three elements. Firstly, the project must utilise the expertise
of the combined team, to ensure that overall outputs provide the most value to Defra. This is explained in
EO03 (the team) and EO4 (project management). Secondly, the project outputs should be widely used and
useful in the department, Defra’s agencies, and amongst other departments. This is explained above and in
Section 1.4 below.

Thirdly, and perhaps most importantly, the project should help facilitate ongoing dialogue with stakeholders
outside government. We do not feel the timescales of the project, nor the nature of the tasks, permit a
stakeholder consultation exercise. We recognise that process has started, including via the UKCSF and that it
will continue well beyond the project. The peer review will anyway provide a further independent
verification of the process. However, engaging in knowledge exchange and dissemination is an ongoing
process that will need to be an integral part of the UK Chemicals Strategy. A key forum for this will be the
UKCSF.
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The next meeting is on Wednesday 15 January at BEIS. It is not clear whether the contract for this piece of
work will be signed (the proposed timetable suggests that this may be the case), but if possible, a member of
our team would be happy to present the outline of the project including the issues to be researched, at that
meeting. We will invite specific and limited information — on case studies only — from the group’s
membership at this stage, as well as obtain initial feedback. If timescales do not allow a presentation, we will
issue an update email to the group’s membership. informing them about the study and its scope and
requesting — in a short window - case study evidence on best practice. We will not seek detailed submission
of evidence from them at this stage, nor have we costed for this in the financial proposal.

Presentation

Wood has a long track record in supporting the national authorities and agencies as well as European and
international governmental organisations, with similar high-quality literature review and policy analysis. The
current study will build upon Wood’s experience in supporting the Commission to assess the different risk
assessment/management processes for 27 pieces of chemical policy, the impacts of over 200 pieces of
legislation, as well as our work for the UNEP and UNECE Conventions on POPs (including pesticides,
per/polyfluorinated compounds and brominated flame-retardants and various others). Previous studies for the
European Commission and national authorities have involved developing policy briefing documents like
those needed by the current study.

We are aware that the primary outputs of this project will involve production of succinct and tailored reports
for a specific target audience. To ensure that our reports are appropriate for the target audience we will
initiate early development of report templates alongside Defra. The final reports will combine brevity with
clarity. Uncertainties will be explained. They will be written in plain English with clear definitions of any
technical terms used. Wood has previously supported the UN, European Commission, European Chemicals
Agency. and national authorities (in the UK and Netherlands) with development of technical and non-
technical guidance documents, briefing notes and presentational material. We are therefore able to develop
policy briefing notes intended to provide information in a concise and easily accessible format, highlighting
any uncertainties or gaps in the information prov1ded This is nnportant where those reading the documents

Wood also has an in-house graphics department that is well-versed in presenting technical material in a non-

technical format, easily digestible for non-technical staff. The figure below gives an example of the graphical
outputs we have produced previously to accompany policy reports. This example was given at a presentation
to experts at the GCO II workshop, summarising the extensive secondary literature on the health externalities
associated with harmful chemical exposure.

w Productivity costs
m— DALYs (WTP)
Healthcare costs $1,200Bn Giobally
mm= Healthcare and productivity costs
== Liabilities (compensation)

Neurodevelopment

Respiratory

conditions ‘ $16Bn tU + USA
Methyl
Mercury / $250Bn EU + USA
Cardiovascular
conditions
$280Bn EU + USA
Reproductive
conditions
Obesity / diabetes $1,100Bn Gobaly

Cancers

$557Bn USA $340Bn, FU $2178Bn.

$294Bn USA + UK + France
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In addition, we are well versed in preparing clear, concise project outputs for a variety of audiences and
purposes. These have included:

Workshop reports to present stakeholder input and present interim results/emerging conclusions.
Most recently we have done this as part of contracts to support development of chemicals
policy at EU, national and international level.

Presentations of our work at conferences, to audiences with varied (policy, scientific, economic)
backgrounds.

e More technical reports and written advice — often at short notice - including support to policy
makers during conferences or decision-making sessions, such as the POPs review committee
meetings.

e Examples of published work are below:

Project Link to published

document
Study on the cumulative health and environmental benefits of chemical legislation CuBA
Safe Chemical Innovation Agenda (SCIA) SCIA
Chemicals innovation action agenda CIAA
Global Chemicals Outlook (chapter 8) GCOoIl
Study supporting the Fitness Check on the most relevant chemicals legislation Fitness Check +
("Fitness Check +")
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SCHEDULE 2 — PRICING

1. The Authority will pay the Supplier no more than the fixed sum of
2. Invoices will be submitted upon satisfactory completion of the milestones stated in

the Supplier's Commercial Workbook.

3. The Supplier shall provide the Authority an invoice of the eligible costs properly
incurred by the Contractor in carrying out the project.

4. Subject to any variation of the project, the amount in Paragraph 1 shall remain
throughout the duration of the agreement.

5. Within 30 days of receiving an invoice satisfactory to the Authority, the Authority
shall pay to the Supplier, the amount of the eligible costs which the Authority
reasonably considers to have been properly incurred by the Supplier in carrying
out the project during the relevant period.

F
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SCHEDULE 3 - CHANGE CONTROL

Contract Change Note (“CCN”")

CCN Number

Contract Reference Number & Title

Variation Title

Number of Pages

WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project name] dated
[dd/mm/yyyy] (the "Original Contract”) and now wish to amend the Original Contract

IT IS AGREED as follows

1. The Original Contract shall be amended as set out in this Change Control Notice:

Change Requestor / Originator
Summary of Change
Reason for Change

Revised Contract Price Original Contract Value £
Previous Contract | £
Changes
Contract Change Note | £
[x]
New Contract Value £
Revised Payment Schedule
Revised Specification (See Annexe [x] for
Details)
Revised Contract Period
Change in Contract Manager(s)
Other Changes
2. Save as amended all other terms of the Original Contract shall remain effective.
3. This CCN takes effect from the date on which both Parties communicate acceptance of its terms
via Bravo.
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SCHEDULE 4 - COMMERCIALLY SENSITIVE
INFORMATION

11 Without prejudice to the Authority's general obligation of confidentiality, the Parties acknowledge
that the Authority may have to disclose Information in or relating to the Contract following a
Request for Information pursuant to clause E5 (Freedom of Information).

1.2 In this Schedule the Parties have sought to identify the Contractor's Confidential Information that is
genuinely commercially sensitive and the disclosure of which would be contrary to the public
interest.

1.3 Where possible the Parties have sought to identify when any relevant Information will cease to fall

into the category of Information to which this Schedule applies.

14 Without prejudice to the Authority’s obligation to disclose Information in accordance with the FOIA
and the EIR, the Authority will, acting reasonably but in its sole discretion, seek to apply the
commercial interests exemption set out in s.43 of the FOIA to the Information listed below.

CONTRACTOR'S
COMMERCIALLY SENSITIVE DATE

DURATION
CONFIDENTIALITY

INFORMATION
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SCHEDULE 5 - PROCESSING, PERSONAL
DATA AND DATA SUBJECTS

1. This Schedule shall be completed by the Authority, who may take account of the view of the Contractor,
however the final decision as to the content of this Schedule shall be with the Authority at its absolute
discretion.

2. The contact details of the Authority Data Protection Officer are:

3. The contact details of the Contractor Data Protection Officer are:

4. The Contractor shall comply with any further written instructions with respect to processing by the
Authority.

5. Any such further instructions shall be incorporated into this Schedule.
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SCHEDULE 6 - NON-DISCLOSURE
AGREEMENT

THIS NON DISCLOSURE AGREEMENT is made the [insert day] day of [insert date] (the “Commencement

Date”

BETWEEN:
[Insert full name of contractor] of [insert full address but if registered company please insert the
following - (registered in England and Wales under number [insert company number]) whose
registered office is situated at [ ] (the “Contractor™);

and

[Insert name and address of the Staff member, professional advisor or consultant of the Contractor
] (the "Disclosee™).

(each a “Party” and together the “Parties”).

WHEREAS:

(a)

(b)

(©)

(d)

The Contractor has contracted with the Secretary of State for Environment, Food and Rural Affairs
(the “Authority”) to provide goods and/or services to the Authority in an agreement dated [insert
date] (the “Contract").

The Contract places an obligation of confidentiality on the Contractor. The Disclosee is an [insert
employee, professional advisor or consultant] of the Contractor engaged in the provision of certain
goods and/or services to the Authority in support of or in connection with the goods and/or services
to be provided by the Contractor under the Contract.

The Disclosee may therefore, have communicated to it, certain Confidential Information belonging
to the Authority which is proprietary and must be held in confidence. Accordingly, the Contract
requires the Contractor to ensure that the Disclosee enters into a non-disclosure agreement with
the Contractor on the terms set out herein.

Any Confidential Information disclosed by the Authority or the Contractor to the Disclosee, whether
contained in original or copy documents, will at all times remain the property of the Authority
together with all notes, memoranda and drawings that have been made as a result of access to
such Confidential Information.

NOW IT IS AGREED as follows:

Definition and Interpretation

1.

In this Agreement:

a) “Confidential Information” means: any information which has been designated as
confidential by the Authority in writing or that ought to be considered as confidential
(however it is conveyed or on whatever media it is stored) whether commercial, financial,
technical or otherwise including (without limitation) information belonging to or in respect
of the Authority which relates to research, development, trade secrets, formulae,
processes, designs, specifications, the Authority data, internal management, information
technology and infrastructure and requirements, price lists and lists of, and information
about, customers and employees, all materials and information belonging to third parties
in respect of which the Disclosee owes obligations of confidence; information the
disclosure of which would, or would be likely to, prejudice the commercial interests of any
person, intellectual property rights or know-how of the Authority and all personal data
within the meaning of the General Data Protection Regulation (Regulation (EU)
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2016/679); whether or not that information is marked or designated as confidential or
proprietary; whether arising prior to, on or after the Commencement Date;

b) “Law” means any applicable Act of Parliament, subordinate legislation within the meaning
of Section 21(1) of the Interpretation Act 1978, exercise of the royal prerogative,
enforceable community right within the meaning of Section 2 of the European
Communities Act 1972, regulatory policy, guidance or industry code, judgment of a
relevant court of law, or directives or requirements of any regulatory body of which the
Contractor is bound to comply.

In construing this Agreement the general words introduced or followed by the word include(s) or
including or in particular shall not be given a restrictive meaning because they are followed or
preceded (as the case may be) by particular examples intended to fall within the meaning of the
general words.

Unless the context requires otherwise, the singular shall include the plural and vice versa, and the
masculine shall include the feminine and vice versa.

Reference to any legislative and statutory requirement or similar instrument shall be deemed to
include reference to any subsequent amendment to them.

References to any person shall, as the context may require, be construed as a reference to any
individual, firm, company, corporation, government department, agency, or any association or
partnership (whether or not having a separate legal personality).

CONFIDENTIALITY

6.

10.

11.

12.

13.

14.

The Disclosee undertakes to: keep confidential all Confidential Information and safeguard it
accordingly; and that any Confidential Information supplied will not be used by it for any purpose
other than in connection with the Contractor’s delivery of the goods and/or services under the
Contract without the prior written permission of the Authority.

The Disclosee will take all necessary precautions to ensure that the Confidential Information is held
in confidence and will provide proper and secure storage for all information and any papers,
drawings or other materials which relate to or are compiled from such information.

The Disclosee shall, with respect to any Confidential Information it receives directly from or on
behalf of the Authority or from the Contractor, comply, with all instructions and/or guidelines
produced and supplied by or on behalf of the Authority from time to time for the handling and
storage of Confidential Information, generally or for specific items.

The Disclosee will not disclose any Confidential Information or any part thereof to any third party.

Where the Disclosee is an employee, breach of the obligations set out herein in this Agreement
shall be a cause of disciplinary proceedings, and the Contractor shall institute and enforce such
disciplinary proceedings as against the Disclosee in relation to such breach.

Where the Disclosee is a professional advisor or consultant, breach of the obligation set out herein
shall entitle the Contractor to terminate the contract of engagement with the Disclosee
immediately, and the Contractor shall enforce such right of termination as against the Disclosee in
relation to such breach.

All Confidential Information in tangible form received hereunder together with all copies thereof
shall be destroyed or returned immediately to the Contractor or where so required by the Authority
and notified to the Disclosee, to the Authority, upon request or upon completion of the task for the
purposes of which such Confidential Information was released.

The Confidential Information will not be used by the Disclosee for any purpose or in any way other
than under this Agreement.

The following circumstances shall not constitute a breach of the obligations of confidentiality
contained in this Agreement:
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15.

16.

17.

18.

19.

20.

14.1 Disclosure of Confidential Information by the Disclosee when required to do so by Law or
pursuant to the rules or any order having the force of Law of any court, of competent
jurisdiction;

14.2 Disclosure of Confidential Information by the Disclosee where and to the extent that the
Confidential Information has, except as a result of breach of confidentiality, become
publicly available or generally known to the public at the time of such disclosure;

14.3 Disclosure of Confidential Information by the Disclosee where and to the extent that the
Confidential Information is already lawfully in the possession of a recipient or lawfully
known to it prior to such disclosure;

14.4 Possession of Confidential Information by the Disclosee where it has been acquired from
a third party who is not in breach of any obligation of confidence in providing that
Confidential Information;

provided that, in no event shall information relating to the affairs of any identifiable person be
disclosed or released from the obligations herein without the prior written consent of the Authority.

The Disclosee shall: notify the Contractor and the Authority promptly of the date and circumstances
of the loss or unauthorised disclosure, if any, of the Confidential Information or any part of the
Confidential Information and in addition, the action being taken to rectify that loss or unauthorised
disclosure.

The obligations contained in this Agreement shall continue until notified in writing by the Authority
or the Confidential Information becomes public knowledge (other than by breach of the terms of
this Agreement).

No licence of any intellectual property rights (including but not limited to patent rights, copyrights,
trademarks and rights in proprietary information and/or know-how and whether registrable or
unregistrable) is granted hereby, beyond that necessary to enable use of the Confidential
Information for the purpose for which the Confidential Information was released.

Nothing in this Agreement shall be construed as compelling any of the Parties to disclose any
Confidential Information or to enter into any further contractual relationship with any other party.

No representation or warranties are given regarding the accuracy, completeness or freedom from
defects of the Confidential Information or with respect to infringement of any rights including
intellectual property rights of others.

Without affecting any other rights or remedies that the other Parties may have, the Disclosee
acknowledges and agrees that damages alone would not be an adequate remedy for any breach of
any of the provisions of this Agreement.

GENERAL

21.

22.

23.

24,

No failure or delay by any Party to this Agreement in exercising any of its rights hereunder shall
operate as a waiver of such rights, nor shall any single or partial exercise preclude any further
exercise of such rights. Any waiver by a Party of any breach or non-compliance with any term of
this Agreement shall not constitute a waiver of any subsequent breach of non-compliance with the
same or any other term of this Agreement.

No Party may assign this Agreement or any of its rights and obligations hereunder without the prior
written consent of the Authority.

Any notice under this Agreement shall be in writing and shall be delivered by post, fax or e-mail to
the address of the Party in question set out at the beginning of this Agreement or such other
address (or e-mail address or fax number) as the Parties may notify one another from time to time.

No term of this Agreement shall be enforceable, by virtue of the Contracts (Rights of Third Parties)
Act 1999, by any person who is not a party to this Agreement other than the Authority. The Parties
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shall only with the prior written consent of the Authority be entitled to vary any of the provisions of
this Agreement without notifying or seeking the consent of any third party and the rights conferred
by section 2 of the Contracts (Rights of Third Parties) Act 1999 are excluded.

25. This Agreement shall be governed by and shall be interpreted in accordance with the laws of
England.
26. The courts of England have exclusive jurisdiction to settle any disputes which may arise out of or in

connection with this Agreement and accordingly that any proceedings, suit or action arising out of
or in connection therewith shall be brought in such courts.

This Agreement has been entered into on the date first written above.

SIGNED by the authorised signatory for and on behalf of the Contractor:

SIGNED by the Disclosee:
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SCHEDULE 7

PARTY SOFTWARE_N/A

CONTRACTOR SOFTWARE

- CONTRACTOR AND THIRD

For the purposes of this Schedule 7, “Contractor Software” means software which is proprietary to the
Contractor, including software which is or will be used by the Contractor for the purposes of providing the
Goods and/or Services.

Contractor Software comprises:

Software Supplier (if | Purpose No. of | Restrictions No. of | Other | To be
Affiliate of Licences copies deposited
the in escrow?
Contractor)

THIRD PARTY SOFTWARE

For the purposes of this Schedule 7, “Third Party Software” means software which is proprietary to any
third party which is or will be used by the Contractor for the purposes of providing the Goods and/or Services
including the software specified in this Schedule 7.

Third Party Software comprises:

Third

Party
Software

Supplier

Purpose

No.
Licences

of

Restrictions

No.
copies

of

Other

To be
deposited
in
escrow?
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SCHEDULE 8 - SECURITY REQUIREMENTS,
POLICY AND PLAN_N/A

INTERPRETATION AND DEFINITION

For the purposes of this Schedule 8, unless the context otherwise requires the following provisions shall
have the meanings given to them below:

“Breach of Security” means the occurrence of unauthorised access to or use of the Premises, the
Premises, the Services, the Contractor System, or any ICT or data (including Authority Data) used by the
Authority or the Contractor in connection with the Contract.

“Contractor Equipment” means the hardware, computer and telecoms devices and equipment supplied by
the Contractor or its Sub-Contractor (but not hired, leased or loaned from the Authority) for the provision of
the Services;

“Contractor Software” means software which is proprietary to the Contractor, including software which is or
will be used by the Contractor for the purposes of providing the Goods and/or Services and which is
specified as such in Schedule 7.

“ICT” means Information Communications Technology and includes a diverse set of technological tools and
resources used to communicate, and to create, disseminate, store and manage information, including
computers, the Internet, broadcasting technologies (radio and television), and telephony.

“Protectively Marked” shall have the meaning as set out in the Security Policy Framework.

“Security Plan” means the Contractor’s security plan prepared pursuant to paragraph 3 an outline of which
is set out in an Appendix to this Schedule 8.

“Software” means Specially Written Software, Contractor Software and Third Party Software.

“Specially Written Software” means any software created by the Contractor (or by a third party on behalf
of the Contractor) specifically for the purposes of this Contract.

“Third Party Software” means software which is proprietary to any third party which is or will be used by
the Contractor for the purposes of providing the Goods and/or Services including the software and which is
specified as such in Schedule 7.

1. INTRODUCTION

This Schedule 8 covers:

1.1 principles of security for the Contractor System, derived from the Security Policy Framework,
including without limitation principles of physical and information security;

1.2 wider aspects of security relating to the Services;

1.3 the creation of the Security Plan;

1.4 audit and testing of the Security Plan; and

15 breaches of security.

2. PRINCIPLES OF SECURITY

2.1 The Contractor acknowledges that the Authority places great emphasis on confidentiality, integrity

and availability of information and consequently on the security of the Premises and the security for
the Contractor System. The Contractor also acknowledges the confidentiality of Authority Data.
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2.2

2.3

3.

3.1

3.2

3.3

3.4

3.5

The Contractor shall be responsible for the security of the Contractor System and shall at all times
provide a level of security which:

221 is in accordance with Good Industry Practice and Law;
222 complies with Security Policy Framework; and
2.2.3 meets any specific security threats to the Contractor System.

Without limiting paragraph 2.2, the Contractor shall at all times ensure that the level of security
employed in the provision of the Services is appropriate to maintain the following at acceptable risk
levels (to be defined by the Authority):

2.3.1 loss of integrity of Authority Data;
2.3.2 loss of confidentiality of Authority Data;

2.3.3 unauthorised access to, use of, or interference with Authority Data by any person or
organisation;

2.3.4 unauthorised access to network elements, buildings, the Premises, and tools used by the
Contractor in the provision of the Services;

235 use of the Contractor System or Services by any third party in order to gain unauthorised
access to any computer resource or Authority Data; and

2.3.6 loss of availability of Authority Data due to any failure or compromise of the Services.
SECURITY PLAN

The Contractor shall develop, implement and maintain a Security Plan to apply during the Contract
Period (and after the end of the term as applicable) which will be approved by the Authority, tested,
periodically updated and audited in accordance with this Schedule 8.

A draft Security Plan provided by the Contractor as part of its bid is set out herein.

Prior to the Commencement Date the Contractor will deliver to the Authority for approval the final
Security Plan which will be based on the draft Security Plan set out herein.

If the Security Plan is approved by the Authority it will be adopted immediately. If the Security Plan
is not approved by the Authority the Contractor shall amend it within 10 Working Days of a notice of
non-approval from the Authority and re-submit to the Authority for approval. The Parties will use all
reasonable endeavours to ensure that the approval process takes as little time as possible and in
any event no longer than 15 Working Days (or such other period as the Parties may agree in
writing) from the date of its first submission to the Authority. If the Authority does not approve the
Security Plan following its resubmission, the matter will be resolved in accordance with clause 12
(Dispute Resolution). No approval to be given by the Authority pursuant to this paragraph 3.4 may
be unreasonably withheld or delayed. However any failure to approve the Security Plan on the
grounds that it does not comply with the requirements set out in paragraphs 3.1 to 3.4 shall be
deemed to be reasonable.

The Security Plan will set out the security measures to be implemented and maintained by the
Contractor in relation to all aspects of the Services and all processes associated with the

delivery of the Services and shall at all times comply with and specify security measures and

procedures which are sufficient to ensure that the Services comply with:

351 the provisions of this Schedule 8;

3.5.2 the provisions of Schedule 1 relating to security;

353 the Information Assurance Standards;
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3.5.4 the data protection compliance guidance produced by the Authority;

3.55 the minimum set of security measures and standards required where the system will be
handling Protectively Marked or sensitive information, as determined by the Security
Policy Framework;

3.5.6 any other extant national information security requirements and guidance, as provided by
the Authority’s IT security officers; and

3.5.7 appropriate ICT standards for technical countermeasures which are included in the
Contractor System.

3.6 The references to Quality Standards, guidance and policies set out in this Schedule shall be
deemed to be references to such items as developed and updated and to any successor to or
replacement for such Quality Standards, guidance and policies, from time to time.

3.7 If there is any inconsistency in the provisions of the above standards, guidance and policies, the
Contractor should notify the Authorised Representative of such inconsistency immediately upon
becoming aware of the same, and the Authorised Representative shall, as soon as practicable,
advise the Contractor which provision the Contractor shall be required to comply with.

3.8 The Security Plan will be structured in accordance with ISO/IEC27002 and ISO/IEC27001 or other
equivalent policy or procedure, cross-referencing if necessary to other schedules of the Contract
which cover specific areas included within that standard.

3.9 The Security Plan shall not reference any other documents which are not either in the possession
of the Authority or otherwise specified in this Schedule 8.

4, AMENDMENT AND REVISION

4.1 The Security Plan will be fully reviewed and updated by the Contractor annually or from time to
time to reflect:

4.1.1 emerging changes in Good Industry Practice;

41.2 any change or proposed change to the Contractor System, the Services and/or
associated processes;

4.1.3 any new perceived or changed threats to the Contractor System;
4.1.4 changes to security policies introduced Government-wide or by the Authority; and/or

4.1.5 a reasonable request by the Authority.

4.2 The Contractor will provide the Authority with the results of such reviews as soon as reasonably
practicable after their completion and amend the Security Plan at no additional cost to the
Authority.

4.3 Any change or amendment which the Contractor proposes to make to the Security Plan (as a result

of an Authority request or change to Schedule 1 or otherwise) shall be subject to a CCN and shall
not be implemented until Approved.

5. AUDIT AND TESTING

5.1 The Contractor shall conduct tests of the processes and countermeasures contained in the
Security Plan ("Security Tests") on an annual basis or as otherwise agreed by the Parties. The
date, timing, content and conduct of such Security Tests shall be agreed in advance with the
Authority.

5.2 The Authority shall be entitled to send a representative to witness the conduct of the Security
Tests. The Contractor shall provide the Authority with the results of such tests (in an Approved
form) as soon as practicable after completion of each Security Test.
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5.3

5.4

6.1

6.2

6.3

6.4

Without prejudice to any other right of audit or access granted to the Authority pursuant to the
Contract, the Authority shall be entitled at any time and without giving notice to the Contractor to
carry out such tests (including penetration tests) as it may deem necessary in relation to the
Security Plan and the Contractor's compliance with and implementation of the Security Plan. The
Authority may notify the Contractor of the results of such tests after completion of each such test.
Security Tests shall be designed and implemented so as to minimise the impact on the delivery of
the Services.

Where any Security Test carried out pursuant to paragraphs 5.2 or 5.3 reveals any actual or
potential security failure or weaknesses, the Contractor shall promptly notify the Authority of any
changes to the Security Plan (and the implementation thereof) which the Contractor proposes to
make in order to correct such failure or weakness. Subject to Approval in accordance with
paragraph 4.3, the Contractor shall implement such changes to the Security Plan in accordance
with the timetable agreed with the Authority or, otherwise, as soon as reasonably possible. For the
avoidance of doubt, where the change to the Security Plan to address a non-compliance with the
Security Policy Framework or security requirements, the change to the Security Plan shall be at no
additional cost to the Authority. For the purposes of this paragraph, a weakness means a
vulnerability in security and a potential security failure means a possible breach of the Security
Plan or security requirements.

BREACH OF SECURITY

Either Party shall notify the other immediately upon becoming aware of any Breach of Security
including, but not limited to an actual, potential or attempted breach, or threat to, the Security Plan.

Upon becoming aware of any of the circumstances referred to in paragraph 6.1, the Contractor
shall immediately take all reasonable steps necessary to:

6.2.1 remedy such breach or protect the Contractor System against any such potential or
attempted breach or threat; and

6.2.2 prevent an equivalent breach in the future.

Such steps shall include any action or changes reasonably required by the Authority. If such action
is taken in response to a breach that is determined by the Authority acting reasonably not to be
covered by the obligations of the Contractor under the Contract, then the Contractor shall be
entitled to refer the matter to the CCN procedure set out in Schedule 3.

The Contractor shall as soon as reasonably practicable provide to the Authority full details (using
such reporting mechanism as may be specified by the Authority from time to time) of such actual,
potential or attempted breach and of the steps taken in respect thereof.

APPENDIX 1- OUTLINE SECURITY PLAN

APPENDIX 2 - SECURITY POLICY: SECURITY POLICY FRAMEWORK

A copy of the Security Policy Framework may be found at:

https://www.gov.uk/government/publications/security-policy-framework
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SCHEDULE 9- CO-FUNDING_N/A

1.

1.1

2.1

2.2

3.1

3.2

3.3

3.4

3.5

3.6

PURPOSE OF THIS SCHEDULE

This Schedule 9 sets out additional terms to apply to the Contract where Co-funders are party to
the Contract.

INTERPRETATION

Any reference to Co-funders shall be read in the singular where only one Co-funder is a party to
the Contract.

Any reference to “either Party” in the Contract shall be interpreted to mean “any Party” and
references to “neither Party” shall be interpreted to mean “no Party”; corresponding references to
“the other Party” shall be read as “the other Parties” accordingly.

CONTRACT PROVISIONS APPLYING TO THE CO-FUNDERS

If the Co-funders fail to make any payment in accordance with Schedule 2 the Authority may issue
a notice to the Contractor in accordance with clause A4.2 (Notices) identifying the default of the
Co-funders and, without prejudice to any other rights or remedies, terminating the Contract with
immediate effect.

Each Co-funder agrees to comply with the obligations expressed to apply to the Authority in clause
C with respect to that part of the Price which is payable by the relevant Co-funder as set out in
Schedule 2. Any reference to “the Authority” in clause C shall be interpreted as if it read “the
Authority or the Co-funders, as the case may be”.

Clause E8.5 (Intellectual Property Rights) is deleted and replaced with the following:

“E8.5 The Contractor shall not infringe any Intellectual Property Rights of any third party in
supplying the Services and the Contractor shall, during and after the Contract Period, indemnify
and keep indemnified the Authority and the Crown and the Co-funders from and against all actions,
suits, claims, demands, losses, charges, damages, costs and expenses and other liabilities which
the Authority, the Crown or the Co-funders (as the case may be) may suffer or incur as a result of
or in connection with any breach of this clause EB8.5, except to the extent that any such claim
results directly from:

(@) items or materials based upon designs supplied by the Authority; or

(b) the use of data supplied by the Authority which is not required to be verified by the
Contractor under any provision of the Contract.”

The Contractor shall, in addition to informing the Authority of the matters referred to in clause F2.1
(Monitoring of Contract Performance), immediately inform the Co-funders of the same matter(s).
The Authority shall pay due regard to any representations made by the Co-funders in exercising its
rights under clauses F2.2 to F2.7 and the reference to “no extra charge to the Authority” in clause
F2.7 shall be interpreted to mean “no extra charge to the Authority or the Co-funders”.

The indemnity from the Contractor to the Authority set out in clause G1.2 (Liabilities) is also given
to the Co-funders, so that each reference to “the Authority” in that clause should be read as “the
Authority and the Co-funders”. Accordingly, each reference to “the Authority” in clause G1.3 shall
be read as “the Authority and the Co-funders”.

The Contractor shall not (and shall ensure that any other person engaged in relation to the
Contract shall not) say or do anything that might lead any other person to believe that the
Contractor is acting as the agent or employee of the Co-funders.
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