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	Choose an item.	Annex A to ASTRID Tasking Form
	ASTRID – TASKING FORM – Part A

	Once complete please email the Tasking Form to:  
• Official – ASTRID@baesystems.com.   
• Official Sensitive – ASTRID@baesystems.r.mil.uk.   

	

	Note to Commercial Staff: 
ASTRID has been let and is owned by Defence Science & Technology Laboratory (Dstl) and any work placed under it is subject to UK Govt DEFCONs. Full DEFCON definitions can be found here: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defcons/defcon.htm (note account required to access but easy to set up)

	

	TASKING FORM

	To:
	CORDA
	From (Organisation):
	MOD

	

	Framework contract number:
	DSTL/AGR/01142/01

	Agreed quotation date (if known):
	

	

	REQUIREMENT SUMMARY AND AUTHORITY CONTACTS:

	Project Manager 
(name & telephone)
	REDACTED

	Technical Lead
(name & telephone)
	
REDACTED 

	Commercial Officer
(name & telephone)
	REDACTED

	Task title (for Dstl: max 30 characters inc AST/ prefix)
	
Support for Land Warfare Centre Operational Research Branch Experimentation Force Optimisation Wargaming Programme 24-28


	Anticipated start date
	25 Mar 24

	Anticipated end date (core work)
	31 Mar 26

	Anticipated end date (options)
	31 Mar 28

	Requisition or Purchase Order ref
	TBC

	ASTRID task number
	Task 405

	Task description
	Please see attached Statement of Requirement LWC OR FO Wargame Programme 24-28 dated 21 Nov 23.




	SCHEDULE OF REQUIREMENTS:
Brief list of requirements (core and options) – add rows as appropriate (full details appear in the attached Statement of Requirement)


	Item No
	Core or Option
	Description / Title

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	

	Pricing: 

	Firm Price 
	☐
	Ascertained cost*
*only at Authority’s discretion
	☒
	Firm Pricing shall be in accordance with DEFCON 127 or DEFCON 643 and DEFCON 648
Ascertained Costs shall be in accordance with DEFCON 653 or DEFCON 802.

	

	Cyber Risk:

	Risk level:
	Low

	Assessment ref:
	
RAR-907208641


	DEFCON 658
	☒	(applicable for all risk levels except ‘N/A’)

	

	
DEFCONS: 

	Please confirm which specific DEFCONs are required for the task (Dstl staff click here for greater DEFCON detail and NIPPY Guidance).  If you are unsure, please discuss with your IP contact, or commercial


	76
	Edn 12/06
	Contractor's Personnel at Government Establishments
(The Contractor's liability under Condition 3 of DEFCON 76 (Edn 12/06) shall be limited to £50M per incident in accordance with the terms of the agreement between MOD and BAE Systems Plc reference DCS/04/02/32/01/07 dated 17/06/2014).
	☒
	91
	Edn 11/06
	Intellectual Property Rights In Software
	☐
	703
	Edn 08/13
	Intellectual Property Rights - Vesting In the Authority
To be specified on the Tasking Form
	☐
	705
	Edn 11/02
	Intellectual Property Rights - Research and Technology
To be specified on the Tasking Form
	☒
	Acceptance or rejection of deliverables 
This MUST match the number of days stated in the SOR. The default for reports is ‘up to 30 days’, and the default for software is ‘up to 60 days’. Please specify if requesting different and discuss with commercial


	524
	Edn 10/98
	Rejection
	30
	days

	525 
	Edn 10/98
	Acceptance
For the Purposes of schedule of requirements item 2 of this Contract the period for acceptance and rejection of deliverables shall be specified within the Tasking Form at Annex D. 
	30
	days

	

	DELIVERABLES:

	Please see attached SOR for full details

	

	GFX: 

	Yes
	☒
	No
	☐
	If yes, please see attached SOR for full details of equipment / information / facilities

	

	Security Classification of the Work: (delete as appropriate*)

	Up to and including NATO SECRET and UK SECRET

	*Failure to delete unnecessary higher classifications will result in delays at the firewall

	

	The overarching ASTRID contract contains a Security Aspects Letter (SAL) covering tasks up to Official Sensitive at quotation stage. If the Statement of requirement (SOR) is a higher classification, please complete the relevant SAL and send with this tasking form and SOR. 

	If this is the case, please tick the box to indicate you are attaching a separate SAL for your task
	☒
	

	Any task placed as a result of your quotation will be subject to the Terms and Conditions of Dstl contract number DSTL/AGR/01142/01




	ASTRID – TASKING FORM – Part B

	To: MoD, Army Commercial Proc Team NI
	
	From:
	CORDA

	FAO: REDACTED
	
	PoC:
	REDACTED

	Tel: REDACTED
	
	Tel: REDACTED
	

	

	Proposal Reference AST\CMRCL\Prop\03026. (attached)
The proposal shall include, but not be limited to:
· A full technical proposal that meets the individual activities that are detailed in Statement of Requirement (Part A to Draft Tasking Form)
· A Work breakdown structure/project plan with key dates and Deliverables identified including required delivery dates for Government Furnished Assets.
· A clear identification of Dependencies, Assumptions, Risks and Exclusions which underpin your Technical Proposal.

	

	COST BREAKDOWN (to be completed by the Contractor)
You are to use rates that have been previously agreed within the Analysis for Science & Technology Research in Defence (ASTRID) at Annex E. 
Please also provide a price breakdown which should include, but is not limited to: labour costs, transportation, travel and subsistence, overheads and profit. In support of your Proposal you are requested to provide clear details of all Dependencies, Assumptions, Risks and Exclusions that underpin your price

	Price quotation of £2,375,783.95 (ex VAT) is submitted for task ref 405 and breakdown attached

	Ascertained Price
	☒
	Firm Price
	☐
	Hybrid*
	☐	*if hybrid, please specify which pricing mechanism applies to which work packages and/or deliverables in the “Milestones Deliverables and Payments” table

	

	VALUE FOR MONEY EVIDENCE - KPI 1 (to be completed by the Contractor) 

See Annexe 1

	Start date:
	T0 (Assumed 02 April 2024)
	End date:
	T0 + 24 Months 

	Signed on behalf of the Contractor: 

	Printed name:
	REDACTED
	Date:
	07/03/2024


	Contractor’s Cost Breakdown

	PROVISION FROM PRIME:

	Service (Activity)* indicate whether work is pre or post award
	Rate £
	Qty
	Subtotal
	Total

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	Travel & Subsistence
UK Road Mileage
Accommodation Day and Night subsistence
Other (Rail/Air) (Provide Detail)
	
	
	
	

	Other e.g. materials (provide detail): -
Contingency (for PMO and Technical Lead Services)
	
	
	
	REDACTED

	PROVISION FROM SUBCONTRACTORS:

	Service
	Cost £
	Qty
	Subtotal
	Total

	Technical Lead (Roke Manor Research) 
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	Task Lead (Vedette Consulting) 
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	GRAND TOTAL Ex VAT
	£2,375,783.95




	Milestones Deliverables and Payments

	Milestone No
	Description
	Pricing (Ascertained or Firm)
	£ Ex VAT
	Due Date
	Deliverable DEFCON
703 / 705
(14, 90 & 91)

	1
	Provision of Contractable Scope of Work and Proposal
	Firm
	REDACTED
	T0
	n/a

	2
	April 24 monthly report
	Ascertained
	REDACTED
	T0 +1 Month
	705

	3
	May 24 monthly report
	Ascertained
	REDACTED
	T0 + 2 Months
	705

	4
	June 24 monthly report
	Ascertained
	REDACTED
	T0 + 3 Months
	705

	5
	July 24 monthly report
	Ascertained
	REDACTED
	T0 + 4 Months
	705

	6
	August 24 monthly report
	Ascertained
	REDACTED
	T0 + 5 Months
	705

	7
	September 24 monthly report
	Ascertained
	REDACTED
	T0 + 6 Months
	705

	8
	October 24 monthly report
	Ascertained
	REDACTED
	T0 + 7 Months
	705

	9
	November 24 monthly report
	Ascertained
	REDACTED
	T0 + 8 Months
	705

	10
	December 24 monthly report
	Ascertained
	REDACTED
	T0 + 9 Months
	705

	11
	January 25 monthly report
	Ascertained
	REDACTED
	T0 + 10 Months
	705

	12
	February 25 monthly report
	Ascertained
	REDACTED
	T0 + 11 Months
	705

	13
	March 25 monthly report
	Ascertained
	REDACTED
	T0 + 12 Months
	705

	14
	April 25 monthly report
	Ascertained
	REDACTED
	T0 + 13 Months
	705

	15
	May 25 monthly report
	Ascertained
	REDACTED
	T0 + 14 Months
	705

	16
	June 25 monthly report
	Ascertained
	REDACTED
	T0 + 15 Months
	705

	17
	July 25 monthly report
	Ascertained
	REDACTED
	T0 + 16 Months
	705

	18
	August 25 monthly report
	Ascertained
	REDACTED
	T0 + 17 Months
	705

	19
	September 25 monthly report
	Ascertained
	REDACTED
	T0 + 18 Months
	705

	20
	October 25 monthly report
	Ascertained
	REDACTED
	T0 + 19 Months
	705

	21
	November 25 monthly report
	Ascertained
	REDACTED
	T0 + 20 Months
	705

	22
	December 25 monthly report
	Ascertained
	REDACTED
	T0 + 21 Months
	705

	23
	January 26 monthly report
	Ascertained
	REDACTED
	T0 + 22 Months
	705

	24
	February 26 monthly report
	Ascertained
	REDACTED
	T0 + 23 Months
	705

	25
	March 26 monthly report
	Ascertained
	REDACTED
	T0 + 24 Months
	705

	n/a
	Contingency (for PMO and Technical Lead Services)
	Ascertained
	REDACTED
	n/a
	705

	TOTAL £ Ex VAT
	£2,375,783.95
	

	

	Request for Limitation of Liability

	Risk should sit with the party best placed to manage that risk. If the contractor believes that should be the Authority, they should provide a justification detailing the perceived risk, the limitation of liability requested, and link it to the relevant DEFCON where applicable. 

	☐	No limitation requested

	☐	Limitations requested – to be absorbed by Prime 

	☒	Limitations requested – see attached justification at Annex A




	Requested Amendments to Framework Conditions

	The Prime should detail below any requests for amendments to the terms and conditions of the Framework if deemed necessary for this particular task

	X.1 Subject to Clauses X.2 and X.3, the Contractor's liability to the Authority under or in connection with this Contract shall be limited as follows:

(a). under Clauses 3 and 4 of DEFCON 76 shall not exceed £ REDACTED per incident; and
(b). under Clause 2 of DEFCON 514 shall not exceed 150% in aggregate of the Task Value; and
(c). under Clause 8 of DEFCON 611 shall not exceed 150% in aggregate of the Task Value; and
(d). under Clause 1 of DEFCON 612 shall not exceed 150% in aggregate of the Task Value; and
(e) under DEFCON 658 shall not exceed £ REDACTED per occurrence or series of connected occurrences; and
(f) subject to the Task Lead using reasonable endeavours to ensure that the software deliverables or modelling tools used for completion of the Task are free from any known viruses prior to its delivery, liability for loss arising from viruses shall not exceed £ REDACTED; and
(g) liability for breaches excepting breaches under or in connection with X.1(a)-X.1(f) above, shall not exceed £ REDACTED in aggregate.

X.2. Nothing in this Contract shall operate to limit or exclude the Contractor's liability:

(a). for:

i. any liquidated damages (to the extent expressly provided for under this Contract);

ii. any amount(s) which the Authority is entitled to claim, retain or withhold under clause 7 of DEFCON 670 (Tax Compliance), clause 22 and Annex G (Key Performance Indicators and Service Credits,  DEFCON 811 and condition 1.3 of Annex I (Insurance Requirements)  of this Contract . For the avoidance of doubt, liabilities arising under DEFCON 514 shall be limited in accordance with clause X.1(b) above;

iii. Any interest payable in relation to the late payment of any sum due and payable by the Contractor to the Authority under this Contract;

iv. Any amount payable by the Contractor to the Authority in accordance with clause 23 and Schedule H of this Contract;

(b) Where the Parties have agreed to assign a risk profile of Green or Yellow to a Task in reliance on information (including in relation to insurance) submitted by or on behalf of the Contractor and the Parties jointly assesses such information to be inaccurate or untrue, the Parties agree that the LoCL provisions
on the Task may be amended, and if such amendment cannot be mutually agreed the Authority or Contractor may terminate the Task.

(c). under DEFCONs 91 and 632;

(d). for death or personal injury caused by the Contractor’s negligence or the negligence of any of its personnel, agents, consultants or subcontractors;

(e) for fraud, fraudulent misrepresentation and wilful misconduct;

(f) in relation to the termination of this Contract on the basis of abandonment by the Contractor;

(g). for breach of the terms implied by Section 2 of the Supply of Goods and Services Act 1982; or

(h). for any other liability which cannot be limited or excluded under general (including statute and common) law.

X.3 The Contractor shall not be liable, whether in contract, tort (including negligence), statute or otherwise for any indirect or consequential losses.

X.4. The rights of the Authority under this Contract are in addition to, and not exclusive of, any rights or remedies provided by English (including statute and common) law.

X.5 The Parties agree that the following amendment shall be inserted as a last sentence in clause 14.1 of the Special Conditions:

“…For the avoidance of doubt, all information and data of the Authority, and any GFF, shall be treated as Issued Property for the purposes of Defcon 611”

X.6 For the avoidance of doubt, provisions defined in the Contract and used in this Tasking shall have the meaning set out in the Contract.

X.7 For the further avoidance of doubt, the Contract, including any previous variations, will remain effective and unaltered except as amended by this Tasking. If there is an inconsistency between any of the provisions of the Pilot and the provisions of the Contract, the provisions of the Contract shall prevail.

	

		                              Options and Payments

	Item No
	Description / Title from Part A
	£ (ex VAT)*
	Expiry Date

	1
	Option 1 (FY26/27)
	REDACTED
	N/A

	2
	Option 2 (FY27/28)
	REDACTED
	N/A

	*Price(s) quoted to be held valid until end date of options  ☐ 
(If unticked a requote will be required) 
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Annexe 1 

	Economy
	Efficiency
	Effectiveness

	Grade mix between various grades of Supplier staff members is appropriate for the Task:
	Scale of the task is appropriate:
	Supplier generates and re-uses IP to provide value to Dstl / HMG

	
	
	RAG value at time of tech lead review: Green
Expected RAG value  following tech lead review: Green

	
	The required ASTRID PMO effort account to shape, source and deliver the task accounts for 6% of the price of the technical effort associated with the delivery of this task. The fraction of ASTRID PMO effort is generally lower the greater the scale of the Task=

	Well demonstrated pattern of previous work, calibrated to customer requirements and preferences.

	Supplier selection provides evidence of competition or best value for money:
	Supplier effort is normal for this type of task
	Level of Innovation Risk is appropriate to task – 

	
	RAG value at time of tech lead review: Green
Expected RAG value  following tech lead review: Green
	RAG value at time of tech lead review: Green
Expected RAG value  following tech lead review: Green

	The Targeted sourcing mechanism was utilised for supplier selection. This maximises Value for Money by:
- Deploying the optimum team to deliver the work (maximising quality)
- Promoting discussions with the customer during proposal work up: 
- Better aligning the supplier's understanding of the requirement, 
- Better informing the customer's understanding of their problem and the solution to solving it,
- Removal of the cost associated with running and evaluating a competition
- Shortening the time to obtain a Supplier proposal
	The Technical Lead has reviewed effort levels to ensure that they are commensurate with the required level of work.
Improved VFM from previous cycles, due to integration of PM function
	Limited (though not zero) innovation required.

	Supplier rates have been benchmarked and challenged:
	Supplier has taken steps to minimise gold-plating of solution 
	Any other comments

	
	RAG value at time of tech lead review: Green
Expected RAG value  following tech lead review: Green
	

	- The Supplier average day rates across all grades for which we hold rates are in the Second Quartile (from lowest)
- Supplier rates have been scrutinised and actively challenged on framework signup to drive value for money. 
- ASTRID has specified the use of the supplier’s lowest UK Government rate.
	The Technical Lead has provided assurance that the Suppliers’ proposal delivers the Statement of Work.
	None
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	ASTRID – TASKING FORM – Part C

	1. Offer of Contract: (to be completed by Authority Commercial Services)

	Commercial Officer:
	 REDACTED
	Tel:
	REDACTED

	Vendor Agreement No (if applicable):
	710488451

	Purchase Order Number:
	TBC

	Start date (T0) is deemed to be:
	
	If preferred, CORDA has given permission for you to amend the table in Part B to show actual due dates. If you make any changes, please change the font to RED and draw attention to them in the ‘comments & clarifications’ box below.

	

	Commercial comments and clarifications to proposal:

The Authority accepts proposal AST\CMRCL\Prop\03026 dated 7th March 2024 and hereby accepts the offer of contract on that basis.  

	

	

	Commercial Approval:
	REDACTED

	Date:
	21 Mar 24

	Please Note: Task Authorisation to be issued by Authority Commercial Services Department once the Vendor Agreement and Purchase Order numbers have been inserted.  Any work carried out prior to issue is at the Contractor’s own risk



	2. Unqualified Acceptance of Offer made in Part C.1 above: (to be completed by the Prime Contractor and returned to Authority’s Commercial Services)

	Name:
	
	Tel:
	

	Position in Company: 
	

	Signature :
	
	Date:
	





	ASTRID – TASKING FORM – Part D

	COMPLETION OF TASK (to be completed by the Prime Contractor and returned to the nominated Authority Task owner as detailed in Part A - failure to return could result in payment being delayed)

	

	For the avoidance of doubt, Section D confirms the final value of the task. The value stated in this section will be the contracted value for the task and will take precedence over any previous values referred to in sections above. 

	

	Confirmation of Deliverables as per Part A: 

	Yes ☐
	No ☐

	

	Actual Task start date:
	

	Actual Task completion date:
	

	Final invoice submitted on:
	

	For firm price of:
	£

	For the final LoL price of:
	£

	

	Comments from Contractor on the task:

	


	Task completed to Authority’s satisfaction (to be completed by nominated Task owner)

	Comments from Task owner on the task:

	

	

	Anticipated exploitation inc timescales:
	

	Follow-up date with End User if necessary:
	

	

	Key Performance Indicators (KPIs):

	Timeliness of deliverables:
This KPI is a pass or fail question and each deliverable will be given a score of either 1 for meeting the required date or 0 for failure to meet the required date. 
Where  any  agreed  contract  amendments  or  changes  to  the  delivery  dates  have been  made, the revised delivery date will supersede the previous agreed date. Where a Deliverable is late as a result of the Authority’s actions, and this is agreed to by the Authority, the deliverable shall be marked as on-time.

	Total number of deliverables within task: _______

	Of which on time:  
	

	Of which deemed late:  
	

	Comments / Notes:



	

	Quality of Deliverables: 
Deliverables are deemed to be accepted once the Authority has reviewed them and has confirmed that they are of an acceptable standard and is willing to pay the invoice associated with the deliverable. Deliverables can be rejected on the grounds of technical, financial and grammatical errors.


	Mark:
	Measure:
	Number of deliverables in this category:

	Accepted
	Technically  and  editorially  acceptable.  Minor changes may  be  needed  to  improve  exploitability  of  the  output  or  to  tailor  the output for the end customer.
	

	Minor revisions
	Deliverables  require  minor  editorial  and/or  technical  revisions  prior  to acceptance. Minor changes may also be needed to improve exploitability of the output or to tailor the output for the customer.
	

	Major revisions
	Deliverables  require  significant  editorial  and/or  technical  revisions  and further review by the Authority.
	

	Rejected
	Deliverables do not meet the requirement and are rejected
	

	

	Any additional comments / Notes:



	Signed:
	

	Date:
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	DIRECT LOSS - DEFCON 76 (Damage to Government Establishments)

	
RISK
(Situation)

	
Worst Case Scenario
	
Worst Case Cost
 £
	
Mitigation
	
Post Mitigation Cost
£
	
Proposed LOL
	
Contingent Liability
	
Probability 
	
Impact

	
	
	
	
	
	
	
	
	

	TOTAL PROPOSED CONTRACTOR’S LIMIT OF LIABILITY

	
	
	
	

	

	DIRECT LOSS - DEFCON 514 (Material Breach)

	
RISK
(Situation)

	
Worst Case Scenario
	
Worst Case Cost
 £
	
Mitigation
	
Post Mitigation Cost
£
	
Proposed LOL
	
Contingent Liability
	
Probability 
	
Impact

	
	
	
	
	
	
	
	
	

	TOTAL PROPOSED CONTRACTOR’S LIMIT OF LIABILITY

	
	
	
	




	DIRECT LOSS - DEFCON 611 (Loss of or damage to Issued Property)

	
RISK
(Situation)

	
Worst Case Scenario
	
Worst Case Cost
 £
	
Mitigation
	
Post Mitigation Cost
£
	
Proposed LOL
	
Contingent Liability
	
Probability 
	
Impact

	
	
	
	
	
	
	
	
	

	TOTAL PROPOSED CONTRACTOR’S LIMIT OF LIABILITY

	
	
	
	

	

	DIRECT LOSS - DEFCON 612 (Loss of or damage to Articles)

	
RISK
(Situation)

	
Worst Case Scenario
	
Worst Case Cost
 £
	
Mitigation
	
Post Mitigation Cost
£
	
Proposed LOL
	
Contingent Liability
	
Probability 
	
Impact

	
	
	
	
	
	
	
	
	

	TOTAL PROPOSED CONTRACTOR’S LIMIT OF LIABILITY
	
	
	
	




	DIRECT LOSS - NEGLIGENCE (that is not included within DEFCON  76, 514, 611 & 612 above)

	
RISK
(Situation)

	
Worst Case Scenario
	
Worst Case Cost
 £
	
Mitigation
	
Post Mitigation Cost
£
	
Proposed LOL
	
Contingent Liability
	
Probability 
	
Impact

	
	
	
	
	
	
	
	
	

	TOTAL PROPOSED CONTRACTOR’S LIMIT OF LIABILITY
	
	
	
	

	

	INDIRECT/CONSEQUENTIAL LOSS

	
RISK
(Situation)

	
Worst Case Scenario
	
Worst Case Cost
 £
	
Mitigation
	
Post Mitigation Cost
£
	
Proposed LOL
	
Contingent Liability
	
Probability 
	
Impact

	
	
	
	
	
	
	
	
	

	TOTAL PROPOSED CONTRACTOR’S LIMIT OF LIABILITY
	
	
	
	



Core Days	Senior Principal Analyst	Principal Analyst	Senior Analyst	Analyst / Programmer	Junior Analyst	Graduate	Project Manager	Supply Chain Manager	Assistant / Assistant Project Manager	Administrative Support	0	121	621.75	39.5	95.5	12	0	0	0	0	Option Days (sum all contractible options)	Senior Principal Analyst	Principal Analyst	Senior Analyst	Analyst / Programmer	Junior Analyst	Graduate	Project Manager	Supply Chain Manager	Assistant / Assistant Project Manager	Administrative Support	0	0	0	0	0	0	0	0	0	0	
Days
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