

CONTRACT DETAILS

Package Order Number :	CFW-7-1-19/20
Supplier:	Ground Control
Issue Date:	18/04/2019
Framework Agreement Number:	Area 14 AD CWF
Programme of Works Reference Number/Date	1- 2019/20
Lot Name / Number :	CFW Lot 7
Package Order Completion Date (latest scheme start date prior to the service period)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	X2, X19
	The service is	landscape & ecology
	The Additional Service Information is in	the task order
	The Service Manager is	[REDACTED]
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20 th April 2019
		Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
Clause Z57:	The Performance Adjustment Schedule is in	will be provided for schemes identified on the task order as Large Schemes

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
A194M Motorway Signs 18-19	[REDACTED]			18/03/2019	26/04/2019		Balfour Beatty Tarmac Aggregates
A1 Scremerston RBT Lighting Replacement	[REDACTED]			20/05/2019	07/06/2019		Balfour Beatty Tarmac Aggregates
A66 Morton Palms Roundabout (safety) MSIF	[REDACTED]			18/02/2019	23/04/2019		Carnell Support Services WJ North HW Martin Tarmac Aggregates

						Colas
A66 Yarm Road Interchange (safety) DF			01/07/2019	12/07/2019		Carnell Support Services Interserve Construction TBC Tarmac Aggregates
A696 Kenton Bar to Prestwick Rdbt - DF			17/06/2019	30/08/2019		Carnell Support Services Balfour Beatty WJ North HW Martin
A1/A696 Kenton Bar Interchange (safety) DF			04/03/2019	14/05/2019		Carnell Support Services Balfour Beatty WJ North HW Martin Colas
A1 Hillsview Footbridge			25/03/2019	08/05/2019		Balfour Beatty Tarmac Aggregates
A1(M) - Ricknall Grange Fencing			07/10/2019	02/12/2019		Balfour Beatty HW Martin
A1M Grassland Enhancements Phase 2 J58 - J60			16/09/2019	22/11/2019		Galliford Try Infrastructure HW Martin
A1 North of Newcastle SB Grassland Enhancements			01/10/2019	14/10/2019		HW Martin
A1 South of Newcastle NB Grassland Enhancements			15/10/2019	28/10/2019		HW Martin
A696 Grassland Enhancements			24/02/2020	05/03/2020		HW Martin
A66 West of Scotch Grassland Enhancements			06/03/2020	18/03/2020		HW Martin
A66 East - Sadberge to Stockton Grassland Enhancements			19/03/2020	31/03/2020		HW Martin
A1(M) Chester Le Street Visual Impacts			17/02/2020	21/03/2020		HW Martin
A1 Fairmoor Hedge Patching			04/11/2019	15/11/2019		
A1 Cheswick Buildings Junction			30/09/2019	11/10/2019		Balfour Beatty TBC HW Martin
A1 Haggerston Castle Access Junction			30/09/2019	11/10/2019		Balfour Beatty TBC HW Martin
A1 Fenhamhill Junction			14/10/2019	25/10/2019		Balfour Beatty TBC HW Martin
A1/B1342 Station Road, Belford Staged Crossroads			28/10/2019	08/11/2019		Balfour Beatty TBC HW Martin
A1/B1341 Purdy Lodge Junction			11/11/2019	22/11/2019		Balfour Beatty TBC Tarmac Aggregates
A1 Warrenford Junctions			25/11/2019	06/12/2019		Balfour Beatty TBC HW Martin
A696 EB			17/06/2019	05/07/2019		Carnell Support Services Dynniq WJ North HW Martin Tarmac
A69/A6079 - Bridge End			20/06/2019	25/03/2021		Route One Highways Interserve Construction

							Carnell Support Services WJ North HW Martin Tarmac
TOTAL PACKAGE VALUE						£484,225.00	

Notes.

OPTION E – COST REIMBURSABLE


Rapid response works as described in the **CBF Framework Information** and as instructed by the *Service Manager*.

Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION

Area 14 Service Manager	
Signature:	

ACCEPTANCE

Contractors Representative:	
Signature:	