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The Employer is
	

	Name
Address
The works are
	Department for Environment, Food and Rural Affairs
Nobel House, 17 Smith Square, London, SW1P 3JR
Hot Water System Capacity Upgrade

	The site is

	Starcross EA Laboratory
	

	The starting date is
	10/1/24
	

	The completion date is
	31/3/24
	

	The period for reply is
	1 week
	

	The defects date is
	52 weeks after Completion
	

	The defect correction period is
	1 week
	

	The delay damages are
	£0 (Nil) per day.
	

	The assessment day is the
	20th of each month
	

	The retention is
	0 (Nil)%
	

	Does the United Kingdom Housing Grants, Construction and 
Regeneration Act (1996) apply?	
	
Yes 

	
	The Adjudicator is
	

	Name
	The Royal Institution of Chartered Surveyors 

	
The interest rate on late payment is 0.5% per complete week of delay.

	
The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following additional conditions:

Option X7: Delay damages
Delay damages for Completion of the whole of the works are (£0) Nil.

Option X15: Limitation of the Contractor’s liability for his design to reasonable skill and care
Applies

Option X16: Retention
The retention fee amount is 0%. The retention percentage is 0%

Option X18: Limitation of liability
X18.1   The Contractor's liability to the Employer for indirect or consequential loss is limited to (£0) Nil.
X18.2   For any one event, the Contractor's liability to the Employer for loss of or damage to the Employer's property, loss of damage to the Works, Plan and Materials and Equipment or liability for bodily injury or death for a person (not an employee of the Contractor) is limited to £1,000,000.   
X18.3   The Contractor's liability for Defects due to his/her design which are not listed on the Defects Certificate is limited to £1,000,000.
X18.4   The Contractor’s {Subcontractors} total employer liability, other than excluded matters detailed in Schedule 16 - Insurance, is limited to £10,000,000 in respect of each claim.
X18.5   The end of liability date is 6 years after the Completion of the whole of the works. 

Option Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996
The period for payment is 30 days from the date of valuation.

	Option Z




	Option Z: Additional conditions of the Contract
The additional conditions of contract are described below. Each Option Z provision will apply as set out below.


	Option Z1
	Option Z1: Amending the Interpretation Provisions

	
	

	Option Z1.1
	Delete existing clause 12.1 and replace with:
“In this contract, except where the context shows otherwise
· words in the singular also mean in the plural and the other way round,
· words in the masculine also mean in the feminine and neuter and the other way round,
· references to a document include any revision made to it in accordance with this contract,
· references to a statute or statutory instrument include any amendment or re-enactment of it from time to time and any subordinate legislation or code of practice made under it and
· references to a standard include any current relevant standard that replaces it.”



	Option Z2


Option Z2.1









Option Z2.2
	Option Z2: Confidentiality

For the purpose of this contract, Personal Data is information collected by the Contractor on behalf of the Employer in relation to this contract, which relates to living individuals who can be identified:
· from that information
· from that information combined with other details in (or likely to come into) the possession of the Employer.
The Contractor keeps (and ensures that its employees and Subcontractors keep) confidential and does not disclose to any person, including, without limitation, Others:
· the terms of this contract and
· any confidential or proprietary information (including Personal Data) provided to or acquired by the Contractor in the course of Providing the Works
except that the Contractor may disclose information
· to its legal or other professional advisers,
· to its employees and Subcontractors as needed to enable the Contractor to Provide the Works,
· where required to do so by law or by any professional or regulatory obligation or by order of any court or government agency, provided that (unless the Contractor is prohibited by law from doing so) prior to disclosure the Contractor consults the Project Manager and takes full account of the Employer’s views about whether (and if so to what extent) the information should be disclosed,
· which it receives from a third party who lawfully acquired it and who is under no obligation restricting its disclosure,
· which is in the public domain at the time of disclosure other than due to the fault of the Contractor or with the consent of the Project Manager.

	

Option Z2.3
	
The Contractor does not (and ensures that its employees and Subcontractors do not) use any confidential or proprietary information provided to or acquired by it for any purpose other than to Provide the Works.


	Option Z3

Option Z3.1
	Option Z3: Security
Without limiting this clause Z3, the Contractor fully complies with all security requirements stated in the Works Information.

Site admittance

	Option Z3.1
	The Contractor submits to the Project Manager details of people who are to be employed by it and its Subcontractors in connection with the works. The details include a list of names and addresses, the capacities in which they are employed, and other information required by the Project Manager. 


	Option Z3.2
	The Project Manager may instruct the Contractor to take measures to prevent unauthorised persons being admitted on to the Site. The instruction is a compensation event if the measures are additional to those required by the Works Information.

	
	
Passes

	Option Z3.3
	Employees of the Contractor and its Subcontractors are to carry an Employer’s pass whilst they are on the parts of the Site stated in the Contract Data.


	Option Z3.4
	The Contractor submits to the Project Manager for acceptance a list of the names of the people for whom passes are required. 

Photographs

	Option Z3.5
	The Contractor does not take photographs of the Site or the works or any part of them unless he has obtained the acceptance of the Project Manager.


	Option Z3.6
	The Contractor takes the measures needed to prevent its Subcontractors’ people taking, publishing or otherwise circulating such photographs.


	
Option Z4
	
Option Z4: Data Protection

	
Option Z4.1
	
The Data Protection Acts are the Data Protection Act 1998 and any other laws or regulations relating to privacy or personal data.

	
Option Z4.2

	
For the purposes of this contract and the Data Protection Acts
· the Employer is the Data Controller and
· the Contractor is the Data Processor.

	
Option Z4.4
	
The Contractor processes the Personal Data in accordance with (and so as not to put the Employer in breach of) the Data Protection Acts and only to the extent necessary for the purpose of performing its obligations under this contract. 

	

	

	Option Z4.5
	The Contractor has in place and maintains until the defects date
· appropriate technical and organisational measures (having regard to the nature of the Personal Data) to protect the Personal Data against accidental, unauthorised or unlawful processing, destruction, loss, damage, alteration or disclosure and
· adequate security programmes and procedures to ensure that unauthorised persons do not have access to the Personal Data or to any equipment used to process Personal Data.

	

Option Z4.6
	
The Contractor immediately notifies the Project Manager if it receives 
· a request from any person whose Personal Data it holds to access his Personal Data or
· a complaint or request relating to the Employer’s obligations under the Data Protection Acts.

	

Option Z4.7
	
The Contractor assists and co-operates with the Project Manager in relation to any complaint or request received, including
· providing full details of the complaint or request,
· complying with the request within the time limits set out in the Data Protection Acts and in accordance with the instructions of the Project Manager and
· promptly providing the Project Manager with any Personal Data and other information requested by him.

	

Option Z4.8
	
The Contractor allows the Employer to conduct periodic audits of the Contractor's compliance with the Data Protection Acts. The Contractor complies with the instructions of the Project Manager to enable such audits to be carried out.

	

Option Z4.9
	
The Contractor complies with the requirements of the Employer in relation to the storage, dispatch and disposal of the Personal Data in any form or medium.

	

Option Z4.10
	
The Contractor immediately notifies the Project Manager on becoming aware of any breach of this clause or of the Data Protection Acts by the Contractor or any Subcontractor.

	

Option Z4.11
	
The Contractor does not process the Personal Data outside the European Economic Area without the agreement of the Project Manager. Where the Project Manager agrees, the Contractor complies with the instructions of the Project Manager and provides an adequate level of protection to any Personal Data in accordance with the eighth data protection principle set out in Schedule 1 to the Data Protection Act 1998.

	

Option Z5
	
Option Z5: Disclosure of Information

	

Option Z5.1
	
A Disclosure Request is a request for information relating to this contract received by the Employer pursuant to the Freedom of Information Act 2000, the Environmental Information Regulations 2004 or otherwise.

	

Option Z5.2
	
The Contractor acknowledges that the Employer may receive Disclosure Requests and that the Employer may be obliged (subject to the application of any relevant exemption and, where applicable, the public interest test) to disclose information (including commercially sensitive information) pursuant to a Disclosure Request. Where practicable, the Employer consults with the Contractor before doing so in accordance with the relevant Code of Practice. The Contractor uses its best endeavours to respond to any such consultation promptly and within any deadline set by the Project Manager and acknowledges that it is for the Employer to determine whether or not such information should be disclosed.

	

Option Z5.3
	
When requested to do so by the Project Manager, the Contractor promptly provides information in its possession relating to this contract and assists and co-operates with the Project Manager to enable the Employer to respond to a Disclosure Request within the time limit set out in the relevant legislation.

	

Option Z5.4
	
The Contractor promptly passes any Disclosure Request which it receives to the Project Manager. The Contractor does not respond directly to a Disclosure Request unless instructed to do so by the Project Manager.

	

Option Z6
	
Option Z6: Copyright

	

Option Z6.1
	
Material means all materials prepared by or on behalf of the Contractor for the works and all updates, additions and revisions to them and any designs or inventions incorporated in them.

	

Option Z6.2
	
Permitted Uses means the design, construction, completion, reconstruction, modification, extension, refurbishment, maintenance, funding, disposal, letting, fitting-out, advertisement, demolition, reinstatement, building information, modelling and repair of the works.

	
Option Z6.3
	
The Contractor grants to the Employer, with immediate effect, an irrevocable, non-exclusive, royalty-free licence to copy and make full use of the Material for any purpose, including without limitation any of the Permitted Uses.

	

Option Z6.4

	
The Employer's licence carries the right to grant sub-licences and is transferable to third parties without the consent of the Contractor and survives termination (for any reason) of the Contractor's employment under this contract.


	Option Z6.5
	The Contractor is not liable for use of the Material for any purpose other than that for which it was prepared or provided.

	
	

	Option Z7
	Option Z7: Discrimination

	

Option Z7.1
	
The Contractor does not discriminate directly or indirectly or by way of victimisation or harassment against any person contrary to the Race Relations Act 1976, the Sex Discrimination Act 1975, the Disability Discrimination Acts 1995 and 2005 or the Equality Act 2010 (the "Discrimination Acts").

	

Option Z7.2
	
Where possible in Providing the Works, the Contractor co-operates with and assists the Employer to satisfy its duty under the Discrimination Acts to eliminate unlawful discrimination and to promote equality of opportunity between persons of different racial groups and between disabled people and other people.

	

Option Z7.3
	
Where an employee or Subcontractor employed by the Contractor is required to carry out any activity alongside the Employer's employees in any premises, the Contractor ensures that each such employee or Subcontractor complies with the Employer's employment policies and codes of practice relating to discrimination and equal opportunities.

	

Option Z7.4
	
The Contractor notifies the Project Manager in writing as soon as he becomes aware of any investigation or proceedings brought against the Contractor under the Discrimination Acts in connection with this contract and
· provides any information requested by the investigating body, court or tribunal in the timescale allotted, 
· attends (and permits a representative from the Employer to attend) any associated meetings, 
· promptly allows access to any relevant documents and information and 
· co-operates fully and promptly with the investigatory body, court or tribunal.

	

Option Z7.5
	
The Contractor indemnifies the Employer against all costs, charges, expenses (including legal and administrative expenses) and payments made by the Employer arising out of or in connection with any investigation or proceedings under the Discrimination Acts resulting from any act or omission of the Contractor.


	Option Z7.6
	The Contractor includes in the conditions of contract for each Subcontractor obligations substantially similar to those set out above.

	


Option Z8
	

Option Z8: Quality Management and Audit

	

Option Z8.1
	
The Contractor operates a quality management system for Providing the Works which 
· complies with the relevant parts of ISO 9001:2008 and ISO 9001:2008/Cor 1:2009,
· incorporates an environmental management system consistent with ISO 14001:2004,
· includes processes for delivering continual improvement following the guidance in ISO 9004:2009,
· has third party certification from a UKAS approved accreditation body (or its equivalent) or is operating in preparation for accreditation within 12 months of the Contract Date
· complies with good industry practice and
· otherwise fully complies, and is consistent with the requirements set out in the Works Information.

	

Option Z8.2
	
The Contractor provides to the Project Manager, within one week of the Contract Date, a quality policy statement and a quality plan for acceptance. The quality policy statement and quality plan comply with the requirements stated in the Works Information and are sufficiently detailed to demonstrate how the Contractor will Provide the Works in accordance with this contract.

	

Option Z8.3
	
The Contractor keeps a controlled copy of the quality plan available for inspection by the Project Manager at all times.

	

Option Z8.4
	
The Contractor complies with an instruction from the Project Manager to
· change the quality plan so that it complies with the requirements of this contract or
· correct a failure of the Contractor to comply with the quality plan.

	

Option Z8.5
	
The Project Manager and other persons authorised by him may carry out periodic audits of the Contractor’s quality management system as specified in the Works Information. The Contractor allows access to the Working Areas and other premises used by the Contractor to Provide the Works and provides all facilities and assistance necessary to enable such audits to be carried out.

	
Option Z9
	
Option Z9: Compliance with Legislation

	

Option Z9.1
	
The Contractor Provides the works:
· in a proper and workmanlike manner, and
· in compliance with 
· all statutes, statutory instruments, regulations, rules and orders made under any statute or directive having the force of law which affect the works or performance of any obligations under this contract, and 
· any regulation, bye-law, permission or approval of any local authority or statutory undertaker having jurisdiction in relation to the works or with whose systems the works are, or are to be, connected.

	Option Z9.2
	The Contractor is the principal contractor under the Construction (Design and Management) Regulations 2015 (the "CDM Regulations") in respect of the works and performs all the functions and obligations required to be performed by the principal contractor under the CDM Regulations.

	

Option Z10
	
Option Z10: Fair Payment

	

Option Z10.1

	
The Contractor assesses the amount due to a Subcontractor without taking into account the amount certified by the Project Manager.

	

Option Z10.2
	
The Contractor includes in the contract with each Subcontractor 
· a period for payment of the amount due to the Subcontractor not greater than 19 days after the due date in this contract. The amount due includes, but is not limited to, payment for work which the Subcontractor has completed from the previous assessment date up to the current assessment date in this contract, 
· a provision requiring the Subcontractor to include in each subsubcontract the same requirement, except that the period for payment is to be not greater than 23 days after the due date in this contract and 
· a provision requiring the Subcontractor to assess the amount due to a subsubcontractor without taking into account the amount paid by the Contractor.

	

Option Z10.3
	
The due date in this contract is the date on which the Project Manager certifies payment.

	

Option Z10.4
	
The Contractor notifies non-compliance with the timescales for payment through the Efficiency and Reform Group Supplier Feedback Service. The Contractor includes this provision in each subcontract, and requires Subcontractors to include the same provision in each subsubcontract.


	Option Z11
	Option Z11: Assignment


	Option Z11.1
	The Contractor does not assign its interest in or any rights arising under this contract without the consent of the Employer. 


	Option Z11.2
	The Employer may assign, charge or transfer its interest in this contract or any rights arising under it at any time without the consent of the Contractor. The Employer notifies the Contractor of any such assignment, charge or transfer.

	
Option Z11.3
	
The Contractor does not (and ensures that its employees and Subcontractors do not) use any confidential or proprietary information provided to or acquired by it for any purpose other than to Provide the Works.

	
	

	Option Z12
	Option Z12: Contractor’s Design Submission Procedure

	
	

	Option Z12.1
	Insert a new definition in clause 11.2:
“Contractor’s Design Documents are drawings, design details and specifications of work, Plant and Materials (unless otherwise provided by the Employer) for the works”.

	
	

	Option Z12.2
	Delete clauses 21.2 and 21.3 and replace with the following:
“21.2 The Contractor submits the Contractor’s Documents to the Supervisor for acceptance at the times and in the manner and format stated in the Works Information.

21.3 The Supervisor returns each Contractor’s Document to the Contractor marked either ‘A’ (accepted), ‘B’ (accepted with comments) or ‘C’ (rejected). If the Supervisor marks a Contractor’s  Document ‘B’ or ‘C’,   he will state his reasons. A reason for not accepting a Contractor’s  Document is that it does not comply with:
· the Works Information,
· any previous Contractor’s  Document which:
· the Supervisor has returned marked ‘A’, or
· the Supervisor has returned marked ‘B’ and the Contractor has amended to incorporate the Supervisor’s comments,
· the applicable law or
· any other provision of this contract.

21.4 If the Supervisor does not return a Contractor’s  Document within the period for reply, it is treated as having been returned marked ‘A’.

21.5 Where a Contractor’s  Document is returned marked ‘A’, the Contractor proceeds with the relevant work in accordance with the Contractor’s Design Document.

21.6 Where a Contractor’s  Document is returned marked ‘B’, the Contractor 
· amends the Contractor’s  Document to incorporate the Supervisor’s comments,
· submits the Contractor’s  Document as so amended to the Supervisor and
· proceeds with the relevant work in accordance the Contractor’s  Document as so amended.

21.7 Where a Contractor’s Design Document is returned marked ‘C’, the Contractor 
· amends the Contractor’s  Document to incorporate the Supervisor’s comments,
· re-submits it to the Supervisor for acceptance and 
· does not proceed with the relevant work until the Supervisor has returned it marked ‘A’ or ‘B’ and, where it is marked ‘B’, it has complied with clause 21.6

21.8 If the Contractor disagrees with the comment of the Supervisor on a Contractor’s  Document marked ‘B’ or ‘C’, he notifies the Supervisor within one week of receipt stating his reasons and that in his opinion compliance with the comment will give rise to a change in the Works Information. The Supervisor replies within one week of receipt of the Contractor’s notice either confirming or withdrawing his comment. A confirmation or withdrawal by the Supervisor is not an acceptance of the Contractor’s opinion.

21.9 If the Contractor does not notify the Supervisor within one week that he disagrees with a comment of the Supervisor, compliance with the comment does not give rise to a change in the Works Information.”

	
	

	Option Z14
	Option Z14: New Clause 60.1 (20)
60.1 (20) Provisional Sums referred to in the Price List will be dealt with as a Compensation Event.







	The Contractor’s Offer

	
	
The Contractor is
	

	Name
Address
	Mitie (Facilities Management) ltd  
Level 12, The Shard, 32 London Bridge Street, London SE1 9SG

	The price for professional fees added to the Defined Cost is at a fixed rate (as per the ECC fees referenced in Schedule 31B of the Defra/Mitie Contract).
The percentage for overheads and profit added to other Defined Cost is at a fixed rate (as per the ECC fees referenced in Schedule 31B of the Defra/Mitie Contract).

	The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be determined in accordance with the conditions of contract.

The offered total of the Prices is £57,486.62 (excluding VAT).

	SUMMARY

	ITEM
	COST 

	Cost Plan Excluding Fees & VAT 
	REDACTED

	Mitie Gross Margin @ REDACTED
	REDACTED

	Other Project Management Fees including Mark-Up 
	REDACTED

	Total Cost of works ex-VAT
	£57,486.62













Execution of this Contract is carried out in accordance with the 1999 EU Directive 99/93(Communication Framework for Electronic Signatures) and the UK Electronic Communications Act 2000.  This Contract is formed on the date on which both the Authority and the Contractor have communicated acceptance of its terms on the Authority’s e-tendering system (‘Atamis’).       


	The Employer’s Acceptance

	

	
	Execution of this Contract is carried out in accordance with the 1999 EU Directive 99/93(Communication Framework for Electronic Signatures) and the UK Electronic Communications Act 2000.  This Contract is formed on the date on which both the Authority and the Contractor have communicated acceptance of its terms on the Authority’s e-tendering system (‘Atamis’).       


	


	Contract Data





	Price List

	Entries in the first four columns in this Price List are made either by the Employer or the tenderer.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.

	Following completion of the deliverables (deemed complete following acceptance by the Employer), the Contractor will make a payment application in respect of the assessment to deliverables within programme and the amount in question.  This will then trigger payment to the Contractor.

Price list 


See BCP B1141113 for breakdown of costs.



	






	Works Information

	1 Description of the works
Mitie shall carry works as detailed within the BCP B1141113 and the works information will be agreed prior to start with ‘Employer’ PM.  

The works are; 

"Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274"	
	
The Contractor provides the following to the Employer:

	Item
	Date by which it will
be supplied

	· Construction Phase Plan of the works;
· Detailed programme of works;
	At pre start meeting, prior to commencement of the works.

	The Contractor allows for undertaking the works within normal working hours (Monday to Friday 08.00 to 18.00), other times require prior agreement from the Employer. 
	At pre start meeting, prior to commencement of the works.

	The above times may vary to suit the working hours of surrounding tenants. The Contractor liaises with the tenants to programme /stage the works to minimise disturbance.
	Note

	The Contractor provides the works in such a way as to cause the least inconvenience possible to the Employer adjoining owners and the general public.
	Prior to and during the works.

	The Contractor provides protection and security for the site for the duration of the works.
	Prior to and during the works.

	The Contractor undertakes the works in a manner to limit the amount of superficial damage to the access and egress surrounding and common areas. The common areas must be protected from damage. The Contractor is responsible for reinstating damaged surfaces prior to Completion of the works.
The Contractor undertakes a schedule of condition prior to commencement of the works. The schedule of condition should cover the following areas:
· All areas where installation and related works are being carried out;
· All storage areas;
· All access routes;
· Other areas as agreed with the Employer.
	Prior to and during the works.

	The Contractor complies with the designs within the Works Information.
	Prior to and during the works.

	The Contractor complies with the Employers Safety is Paramount Information, Constructing a better
environment document, including, but not limited to the following
requirements:
	Prior to and during the works.

	The project will be registered with the Considerate Constructors Scheme (CCS). The Contractor complies with the requirements of the scheme. The Contractor displays CCS posters on all public site information boards and additional banners erected where they are clearly visible to the public.
	Prior to and during the works

	All the Contractors people, subcontractors, designers and routinely visiting the Employers site shall be CSCS or affiliated scheme registered.
	Prior to and during the works 

	In addition to the CSCS, CPCS, and CBH requirements detailed
above, the Contractor ensures anyone acting as:
• Site Manager and/or
• Site General Foreman,
• Area Operations team members supervising the works,
• ECC Site Supervisors and ECC Project Managers ,
Must hold as a minimum a current CITB or IOSH Site Management Safety Training Scheme qualification.
	At pre start meeting, prior to commencement of the works.

	Everyone acting in the roles described above, must have attended
CIRIA’s ‘Environmental Good Practice on Site’ training or CITB ‘Site
Environmental Awareness Training Scheme within the last 5 years.
Contractors may wish to provide comparable in-house
environmental training. This must be approved by the Employers Construction Safety, Health & Environment Manager.
	At pre start meeting, prior to commencement of
the works.

	The Principal Contractor is entirely responsible for safety and environmental management on site during construction. Risk assessments, method statements and permits must be produced in a style, language and level of detail suitable for the employees who will be working to them.
	At pre start meeting, prior to commencement of
the works.

	The Contractor provides a schedule of risk assessments and method statements for significant activities during construction in or with their project Health and Safety Plans. The schedules must be updated when changes occur on site or new hazards/activities come to light. Revised schedules must be forwarded to the ECC
Project Manager, and the Site Supervisor.
	At pre start meeting, prior to commencement of the works

	Site activities must be undertaken in accordance with the essential pollution prevention requirements and further best practices identified in PPG 6 Construction and demolition sites.
	Prior to and during
the works

	The Contractor ensures that all their people, subcontactors and operatives are to wear the following PPE as a minimum on site:
• Long trousers of a suitable kind
• Safety boots with steel toe cap and mid sole
• Safety helmet
• High visibility vest or jacket
• Suitable gloves
• Suitable glasses when carrying out any activity unless the RA removes the requirement.
A sufficient quantity and variety of PPE such as gloves, glasses, high visibility clothing and so on must be provided to allow for the immediate replacement of damaged or lost items, and to supply occasional visitors attending site.
	Prior to and during
the works

	Construction teams must ensure adequate segregation between plant, vehicles and pedestrians. Adequate arrangements must be in place to prevent persons being put at risk from operated plant.
Hoardings must be erected on landing areas, with two means of fall protection.
	Prior to and during
the works

	The Contractor must include within inductions, information regarding the SHE Code of Practice, and what this means in respect of individual health, safety and environmental performance and behaviour.
Inductions should be appropriate to the level of risk, the activities on the site and will include site specific SHE risks associated with the works. In particular the key items from the Environmental Action Plan (EAP) where relevant, will be shared during the induction.
	Prior to and during
the works

	Projects lasting for 30 days or more must be inspected by the Contractor’s own competent HS&E Advisor normally at two week intervals with at least one visit being for the purposes of an inspection which will be recorded.
Following each recorded inspection, and within four working days of the visit, the HS&E Advisor’s report will be provided to the
following as appropriate:
• Employers Project Manager
• Project Manager


    Site Supervisor 
	Prior to and during
the works

	Clearing away of existing equipment on the site will be
undertaken by the Contractor prior to commencement of works, unless otherwise agreed with the Employer.
	Prior to and during
the works



2 Drawings
List the drawings that apply to this contract. 
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	Works Information

	3 Specifications
The schedule of works as per  B1141113









	4 Constraints on how the Contractor Provides the Works

1. The Contractor ensures the works do not restrict the operations of the Employer on site or
neighbouring buildings.

2. The Contractor ensures that all necessary measures are implemented to protect building users from the hazards of the works.

3. All CDM 2015 Regulations apply.

4. All waste is the property of the Contractor and must be legally disposed of away from the site by the Contractor.

5. The Contractor allows to complete the works in a phased manner as agreed with the Employer.

6. Hoardings must be kept locked shut at all times, with secondary fall protecting kept in place.
7.  All workmanship is to be in strict accordance with manufacturers’ recommendations, British Standards, and all applicable codes of practice.
8.  Contractor is permitted to sub-contract the works, provided the sub-contractor works off a back-to-back contract with this one, and whose appointment has been approved by the Employer.
9.  Contractor must ensure that all design and deliverables complies with all relevant standards and guidance (such as ISO or BS standards for design, construction and commissioning)
10  Contractor shall be required to submit a weekly progress report.  The Contractor shall be required to attend a progress meeting with the Employer, at least weekly, and discuss progress against the Programme and any issues and risks that may prevent completion.    
11.  While on the Site, the Contractor complies with any Health and Safety measures implemented by the Employer in respect of Contractor's Personnel and other persons working on the Site.   This includes health screening and all relevant SOPs.   
12.  While on site, the Contractor will promptly notify the Employer of any Health and Safety hazards which may arise in connection with the performance of the Contract

Access

The Contractor ensures throughout the period of this Contract that the occupants of neighbouring or adjoining premises have unimpeded access to their respective premises.

Where the works require some temporary revision to the access arrangements, the Contractor is to be responsible for agreeing all such arrangements and the payment of any costs or any effect on the works.

The Contractor allows for additional investigations that it deems necessary for successful completion of the works, as detailed in this Works information.

Working times

The works will be noisy and disruptive to office based staff, therefore the works need to be done outside of normal working hours, unless the Employers project manager gives permission to do so, to the Contractor in writing.

The Contractor will be permitted to work   between 08:00 to 18:00 hours Monday to Friday.


	



	Works Information

	5 Requirements for the programme

The Contractor submits his programme to the Employer for acceptance. The Contractor shows on each programme which 
he submits for acceptance (in the form of Gantt chart) showing the critical path, proposed order and timing to undertake the works and proposed plant and labour resources) the following:

(a) Period required for mobilisation/ planning & post contract award;
(b) The starting date; 
(c) Each of the activities /items listed within the Price List;
(d) Key third party interfaces: lead in periods for materials and sub-Contractors; time required to obtain consents/waste permits; stated constraints; Contractors risks; and
(e) Completion date

The agreed project programme for this work is as agreed in (NEC 3) Project Programme:   TBC
6 Services and other things provided by the Employer
The following items will be provided by the Employer to the Contractor:

	Item
	Date by which it will be provided

	Water
	the starting date

	Electricity
	the starting date

	Welfare facilities 
	the starting date




	













	













	
	











	Site Information
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1. Site information

Covid 19 Risk Assessment

Any sub-contractors (if appointed) will need to comply with the Employer’s access requirement’s in order to be allowed on site to work.  Mitie (the Contractor) will be responsible for ensuring the compliance of the sub-contractor with the Employer’s access regulations.
1. Pre-construction information

The following documents contain the pre-construction information for the works:

	Document 
	Revision
	Date

	****************************
	********
	********






	
	


			








 Engineering and Construction Short Contract 

CONDITIONS OF CONTRACT 
1 General 
	Actions 
	10 
10.1 
	 
The Employer and the Contractor shall act as stated in this contract and in a spirit of mutual trust and co-operation. 

	Identified and defined terms 
	11 
11.1


11.2
	 
In the conditions of contract, terms identified in the Contract Data are in italics and defined terms have capital initials.

(1)	Completion is when the Contractor has completed the works in accordance with the Works Information except for correcting notified Defects which do not prevent the Employer from using the works and others from doing their work. 
(2)	The Completion Date is the completion date unless later changed in accordance with this contract. 
(3)	A Defect is a part of the works which is not in accordance with the Works Information. 
(4)	The Defects Certificate is either a list of notified Defects which the Contractor has not corrected by the defects date or a statement that there are no such Defects. 
(5)	Defined Cost is the amount paid by the Contractor in Providing the Works (excluding any tax which the Contractor can recover) for 
· people employed by the Contractor, 
· Plant and Materials, 
· work subcontracted by the Contractor and 
· Equipment 
The amount for Equipment includes amounts paid for hired Equipment and an amount for the use of Equipment owned by the Contractor which is the amount the Contractor would have paid if the Equipment had been hired. 
(6)	Equipment is items provided by the Contractor, used by him to Provide the Works and not included in the works. 
(7)	The Parties are the Employer and the Contractor. 
(8)	Plant and Materials are items intended to be included in the works. 
(9)	The Price for Work Done to Date is the total of 
· the Price for each lump sum item in the Price List which the Contractor has completed and 
· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate. 
(10)	The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate. 
(11)	To Provide the Works means to do the work necessary to complete the works in accordance with this contract and all incidental work, services and actions which this contract requires. 
(12)	Site Information is information which describes the site and its surroundings and is in the document called ‘Site Information’.
(13) Works Information is information which either 
· specifies and describes the works or 
· states any constraints on how the Contractor Provides the Works and is either 
· in the document called ‘Works Information’ or in an instruction given in accordance with this contract.


 
	Law 
	12 
12.1 
	 
In this contract, except where the context shows otherwise, words in the singular also mean in the plural and the other way round and words in the masculine also mean in the feminine and neuter. 

	 
	12.2 
	This contract is governed by the law of the country where the site is. 

	 
	12.3 
	No change to this contract, unless provided for by the conditions of contract, has effect unless it has been agreed, confirmed in writing and signed by the Parties. 

	 
	12.4 
	This contract is the entire agreement between the Parties. 

	Communications 
	13 
13.1 
	 
Each communication which this contract requires has effect when it is received in writing at the last address notified by the recipient for receiving communications. 

	 
	13.2 
	If this contract requires the Employer or the Contractor to reply to a communication, unless otherwise stated in this contract, he replies within the period for reply. 

	The Employer’s authority and delegation 
	14 
14.1 
	 
The Contractor obeys an instruction which is in accordance with this contract and is given to him by the Employer. 

	 
	14.2 
	The Employer may give an instruction to the Contractor which changes the Works Information. 

	 
	14.3 
	The Employer’s acceptance of a communication from the Contractor or of his work does not change the Contractor’s responsibility to Provide the Works or his liability for his design. 

	 
	14.4 
	The Employer, after notifying the Contractor, may delegate any of the Employer’s actions and may cancel any delegation. A reference to an action of the Employer in this contract includes an action by his delegate. 

	Access to the site and provision of services 
	15 
15.1 
	 
The Employer allows access to and use of the site to the Contractor as necessary for the work included in this contract. 

	 
	15.2 
	The Employer provides services and other things as stated in the Works Information. 

	Early warning 
	16 
16.1 
	 
The Contractor and the Employer give an early warning by notifying the other as soon as either becomes aware of any matter which could 
· increase the total of the Prices, 
· delay Completion or 
· impair the performance of the works in use. 
The Contractor may give an early warning by notifying the Employer of any other matter which could increase his total cost. Early warning of a matter for which a compensation event has previously been notified is not required. 

	 
	16.2 
	The Contractor and the Employer co-operate in making and considering proposals for how the effect of each matter which has been notified as an early warning can be avoided or reduced and deciding and recording actions to be taken. 




 
2 The Contractor’s main responsibilities 
	Providing the Works 	20 	 
	20.1 	The Contractor Provides the Works in accordance with the Works Information. 
	 	20.2 	The Contractor does not start work which the Contractor has designed until the 
Employer has accepted that the design complies with the Works Information. 
	Subcontracting and 	21 	 
	people 		21.1 	If the Contractor subcontracts work, he is responsible for Providing the Works as if he had 
			               not subcontracted. 
	 	21.2 	contract applies as if a subcontractor’s employees and equipment were the 
Contractor’s. 
	 	21.3 	The Employer may, having stated reasons, instruct the Contractor to remove an 
employee. The Contractor then arranges that, after one day, the employee has no 
further connection with the work included in this contract. 
	Access for the Employer 	22 	 
	22.1 	The Contractor provides access for the Employer and others notified by the Employer to 
work being done for this contract and to stored Plant and Materials 

3 Time 
	Starting and Completion 	30 	 
	30.1 	The Contractor does not start work until the starting date and does the work so that 
Completion is on or before the Completion Date. 
	 	30.2 	The Contractor submits a forecast of the date of Completion to the Employer each week 
from the starting date until Completion. 
	 	30.3 	The Employer decides the date of Completion and certifies it to the Contractor within 
one week of the date. 
	 	30.4 	The Employer may instruct the Contractor to stop or not to start any work and may later 
instruct him to re-start or start it. 
	The programme 	31 	 
	31.1 	The Contractor submits programmes to the Employer as stated in the Works 
Information. 
 
4 Defects 
	Searching for and 	40 	 
	notifying Defects 	40.1 	Until the defects date, the Employer may instruct the Contractor to search for a Defect. 
	 	40.2 	The Employer may notify a Defect to the Contractor at any time before the defects date. 
	Correcting Defects 	41 	 
	41.1 	The Contractor corrects a Defect whether or not the Employer notifies him of it. 
	 	41.2 	Before Completion, the Contractor corrects a notified Defect before it would prevent 
the Employer or others from doing their work. 
	 	41.3 	After Completion, the Contractor corrects a notified Defect before the end of the defect 
correction period. This period begins at the later of Completion and when the Defect is 
notified. 
	 	41.4 	The Employer issues the Defects Certificate to the Contractor at the later of the defects 
date and the end of the last defect correction period. 
	Uncorrected Defects 	42 	If the Contractor has not corrected a notified Defect within its defect correction period, 
	42.1 	the Employer assesses the cost of having the Defect corrected by other people and the 
Contractor pays this amount. 
	Repairs 	43 	 
	43.1 	Until the Defects Certificate has been issued and unless otherwise instructed by the 
Employer, the Contractor promptly replaces loss of and repairs damage to the works, 
Plant and Materials. 
5 Payment 
	Assessing the amount due 	50 	The Contractor assesses the amount due and, by each assessment day, applies to the 
	50.1 	Employer for payment. There is an assessment day in each month from the starting date 
until the month after the Defects Certificate has been issued. 
	 	50.2 	The Contractor’s application for payment includes details of how the amount has been 
assessed. The first application for payment is for the amount due. Other applications 
are for the change in the amount due since the previous payment 
	 	50.3 	The amount due is 

· the Price for Work Done to Date 
· plus other amounts to be paid to the Contractor (including any tax which the law 
requires the Employer to pay to the Contractor) 
· less amounts to be paid by or retained from the Contractor. 
	 	50.4 	The Employer corrects any wrongly assessed amount due and notifies the Contractor of 
the correction before paying the Contractor. 
	 	50.5 	The Contractor pays delay damages for each day from the Completion Date until 
Completion. 
	 	50.6 	An amount is retained from the Contractor in the assessment of each amount due until 
Completion. This amount is the retention applied to the Price for Work Done to Date. 
The amount retained is halved in the first assessment made after Completion and 
remains at this amount until the assessment day after the Defects Certificate is issued. 
	
	No amount is retained in the assessment made after the Defects Certificate has been issued. 

		 	50.7 
	If the Employer requires a programme to be submitted, one quarter of the Price for Work Done to Date is retained in assessments of the amount due until the Contractor has submitted a first programme to the Employer showing the information which the Works Information requires. 

		Payment 	51 
51.1 
	 
Each payment is made within three weeks after the next assessment day which follows receipt of an application for payment by the Contractor. 

		 	51.2 







6 Compensation events
	Interest is paid if a payment is late or includes a correction of an earlier payment. Interest is assessed from the date by which the correct payment should have been made until the date when it is paid. Interest is calculated at the rate stated in the 
Contract Data or, if none is stated, at 0.5% of the delayed amount per complete week of delay. 







	Compensation events 	60 
60.1 
	 
The following are compensation events. 
(1) The Employer gives an instruction changing the Works Information unless the change is in order to make a Defect acceptable. 
(2) The Employer does not allow access to and use of the site to the Contractor as necessary for the work included in this contract. 
(3) The Employer does not provide something which he is to provide by the date for providing it stated in this contract. 
(4) The Employer gives an instruction to stop or not to start any work. 
(5) The Employer does not work within the conditions stated in the Works Information. 
(6) The Employer does not reply to a communication from the Contractor within the period required by this contract. 
(7) The Employer changes a decision which he has previously communicated to the 


Contractor. 
(8) The Employer instructs the Contractor to search for a Defect and no Defect is found. 
(9) The Contractor encounters physical conditions which 
· are within the site, 
· are not weather conditions and 
· an experienced contractor would have judged, at the date of the Contractor’s Offer, to have such a small chance of occurring that it would have been unreasonable to have allowed for them. 
Only the difference between the physical conditions encountered and those for which it would have been reasonable to have allowed is taken into account in assessing a compensation event. 
(10) The Contractor is prevented by weather from carrying out all work on the site for periods of time, each at least one full working day, which are in total more than one seventh of the total number of days between the starting date and the Completion Date. In assessing this event, only the working days which exceed this limit and on which work is prevented by no other cause are taken into account. 
(11) The Employer notifies a correction to an assumption which he has stated about a compensation event. 

	
	
	(12) An event which 
· stops the Contractor completing the works or 
· stops the Contractor completing the works by the Completion Date and which 
· neither Party could prevent, 
· an experienced contractor would have judged at the date of the Contractor’s Offer to have such a small chance of occurring that it would have been unreasonable for him to have allowed for it and 
· is not one of the other compensation events stated in this contract. 
(13) A difference between the final total quantity of work done and the quantity stated for an item in the Price List. 
(14) A loss of or damage to the works, Plant and Materials which 
· is not the fault or responsibility of the Contractor or 
· could not have been prevented by any reasonable action of the Contractor. 

	 
	60.2 
	In judging the physical conditions for the purposes of assessing any compensation event, the Contractor is assumed to have taken into account 
· the Site Information, 
· publicly available information referred to in the Site Information, 
· information obtainable from a visual inspection of the site and 
· other information which an experienced contractor could reasonably be expected to have or to obtain. 

	Notifying compensation events 
	61 
61.1 
	The Contractor notifies the Employer of an event which has happened or which he expects to happen as a compensation event if 
 the Contractor believes that the event is a compensation event and  the Employer has not notified the event to the Contractor. 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event he is not entitled to a change in the Prices or Completion Date unless the event arises from an instruction of the Employer. 

	 
	61.2 
	If the Employer decides that an event notified by the Contractor 
· arises from a fault of the Contractor, 
· has not happened and is not expected to happen, 
· has no effect upon the Defined Cost or upon Completion or 
· is not one of the compensation events stated in this contract, he notifies the Contractor of his decision that the Prices and the Completion Date are not to be changed. 
If the Employer decides otherwise, he instructs the Contractor to submit a quotation for the event. The Employer notifies the decision to the Contractor or instructs the 
Contractor to submit a quotation within one week of the Contractor’s notification to the Employer of the event. 

	 
	61.3 
	If the Employer decides that the Contractor did not give an early warning of the event which the Contractor could have given, the Employer notifies that decision to the Contractor when instructing the Contractor to submit a quotation. 

	 
	61.4 
	If the Employer decides that the effects of a compensation event are too uncertain to be forecast reasonably, the Employer states assumptions about the event when instructing the Contractor to submit a quotation. Assessment of the event is based on these assumptions. If any of them is later found to have been wrong, the Employer notifies a correction. 

	 
	61.5 
	A compensation event is not notified after the defects date. 

	Quotations for compensation events 
	62 
62.1 
	 
A quotation for a compensation event comprises proposed changes to the Prices or rates and any delay to the Completion Date assessed by the Contractor. The Contractor 



	
	
	submits details of his assessment with each quotation. The Contractor submits a quotation within two weeks of being instructed to do so by the Employer or, if no such instruction is received, within two weeks of the notification of a compensation event. 

	 
	62.2 
	The Employer may instruct the Contractor to submit a quotation for a proposed instruction or a proposed changed decision. The Contractor does not put a proposed instruction or a proposed changed decision into effect. 

	 
	62.3 
	If the Contractor does not provide a quotation for a compensation event within the time allowed, the Employer assesses the compensation event and notifies the Contractor of his assessment. 

	 
	62.4 
	The Employer replies within two weeks of the Contractor’s submission. 
For a proposed instruction or proposed changed decision, the Employer’s reply is 
· notification that the proposed instruction will not be given or the proposed changed decision will not be made, 
· notification of the instruction or changed decision as a compensation event and acceptance of the quotation or 
· notification of the instruction or changed decision as a compensation event and notification that the Employer does not agree with the quotation. 
For other compensation events, the Employer’s reply is 
· acceptance of the quotation or 
· notification that the Employer does not agree with the quotation. 

	 
	62.5 
	If the Employer does not agree with the quotation, the Contractor may submit a revised quotation within two weeks of the Employer’s reply. If the Employer does not agree with the revised quotation or if none is received, the Employer assesses the compensation event and notifies the assessment. 

	 
	62.6 
	After discussing with the Contractor different ways of dealing with the compensation event which are practicable, the Employer may instruct the Contractor to submit alternative quotations for a compensation event. 

	Assessing compensation events 
	63 
63.1 
	For a compensation event which only affects the quantities of work shown in the Price List, the change to the Prices is assessed by multiplying the changed quantities of work by the appropriate rates in the Price List. 

	 
	63.2 
	For other compensation events, the changes to the Prices are assessed by forecasting the effect of a compensation event upon the Defined Cost or, if the compensation event has already occurred, the assessment is based upon the Defined Cost due to the event which the Contractor has incurred. Effects on Defined Cost are assessed separately for 
· people employed by the Contractor, 
· Plant and Materials, 
· work subcontracted by the Contractor and  Equipment. 
The Contractor shows how each of these effects is built up in each quotation for a compensation event. The percentages for overheads and profit stated in the 
Contractor’s Offer are applied to the assessed effect of the event on the Defined Cost. 

	 
	63.3 
	The effects of compensation events upon the Defined Cost are assessed at open market or competitively tendered prices with deductions for all discounts, rebates and taxes which can be recovered. The following are deducted from the Defined Cost for the assessment of compensation events 
· the cost of events for which this contract requires the Contractor to insure and 
· other costs paid to the Contractor by insurers. 

	 
	63.4 
	A delay to the Completion Date is assessed as the length of time that, due to the compensation event, Completion is forecast to be delayed. 

	 
	63.5 
	If the Employer has decided and notified the Contractor that the Contractor did not give an early warning of a compensation event which an experienced contractor could have 
given, the event is assessed as if the Contractor had given early warning 

	 
	63.6 
	Assessment of the effect of a compensation event includes risk allowances for cost and time for matters which are at the Contractor’s risk under this contract. The cost of preparing quotations for compensation events is not included in the assessment of compensation events. 

	 
	63.7 
	Assessments are based on the assumptions that the Contractor reacts competently and promptly to the compensation event and that any additional cost and time due to the event are reasonably incurred. 

	 
	63.8 
	A compensation event which is an instruction to change the Works Information in order to resolve an ambiguity or inconsistency is assessed as if the Prices and the Completion Date were for the interpretation most favourable to the Party which did not provide the Works Information. 

	 
	63.9 
	Assessments for changed Prices for compensation events are in the form of changes to the Price List. 

	 
7 Title 
	63.10 
	The assessment of a compensation event is not revised if a forecast upon which it is based is shown by later recorded information to have been wrong. 

	Objects and materials within the site 
	70 
70.1 
	 
The Contractor has no title to an object of value or of historical or other interest within the site. The Contractor does not move such an object unless instructed to do so by the Employer. 

	 
	70.2 
	The Contractor has title to materials from excavation and demolition only as stated in the Works Information. 


8 Indemnity, insurance and liability 
	Limitation of liability 
	80 
80.1 
	 
For any one event, the liability of the Contractor to the Employer for loss of or damage to the Employer’s property is limited to the amount stated in the Contract Data. The Contractor is not liable to the Employer for the Employer’s indirect or consequential loss except as provided for in the conditions of contract. Exclusion or limitation of liability applies in contract, tort or delict and otherwise and to the maximum extent permitted in law. 

	Indemnities 
	81 81.1 
	The Employer indemnifies the Contractor against claims, proceedings, compensation and costs payable which are the unavoidable result of the works or of Providing the Works or which arise from 
· fault, 
· negligence, 
· breach of statutory duty, 
· infringement of an intellectual property or 
· interference with a legal right 


by the Employer or by a person employed by or contracted to the Employer except the Contractor. 
	 
	81.2 
	The Contractor indemnifies the Employer against other 
· losses and claims in respect of 
· death of or injury to a person and 
· loss of and damage to property (other than the works, Plant and Materials) and 
· claims, proceedings, compensation and costs payable arising from or in connection with the Contractor’s Providing the Works. 

	 
	81.3 
	The liability of one Party to indemnify the other is reduced to the extent that events which are the other Party’s responsibility contributed to the losses, claims, proceedings, compensation and costs. 

	Insurance cover 
	82 
82.1 
	 
The Contractor provides, in the joint names of the Parties and from the starting date, the insurances stated in the Insurance Table. The Contractor does not provide an insurance which the Employer is to provide as stated in the Contract Data. 


INSURANCE TABLE 
	Insurance against 
	Minimum amount of cover or minimum limit of indemnity 
	Cover provided until 

	Loss of or damage to the works 
	The replacement cost 
	The Employer’s certificate of 
Completion has been issued 

	Loss of or damage to Equipment, Plant and Materials 
	The replacement cost 
	The Defects Certificate has been issued 

	The Contractor’s liability for loss of or damage to property (except the works, Plant and Materials and Equipment) and for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s 
Providing the Works 
	The amount stated in the Contract Data for any one event with cross liability so that the insurance applies to the Parties separately 
	

	Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract 
	The greater of the amount required by the applicable law and the amount stated in the Contract Data for any one event 
	


 
 
9 Termination and dispute resolution 
	Termination and reasons for termination 
	90 
90.1 
	 
If either Party wishes to terminate the Contractor’s obligation to Provide the Works, he notifies the other Party giving details of his reason for terminating. The Employer issues a termination certificate promptly if the reason complies with this contract. After a termination certificate has been issued, the Contractor does no further work necessary to Provide the Works. 

	 
	90.2 
	Either Party may terminate if the other Party has become insolvent or its equivalent (Reason 1). 

	 
	90.3 
	The Employer may terminate if the Employer has notified the Contractor that the Contractor has defaulted in one of the following ways and the Contractor has not stopped defaulting within two weeks of the notification. 
· Substantially failed to comply with this contract (Reason 2). 
· Substantially hindered the Employer (Reason 3). 
· Substantially broken a health or safety regulation (Reason4). 
The Employer may terminate for any other reason (Reason 5). 

	 
	90.4 
	The Contractor may terminate if 
· the Employer has not paid an amount due under the contract within ten weeks of the assessment day which followed receipt of the Contractor’s application for it (Reason 6) or 
· the Employer has instructed the Contractor to stop or not to start any substantial work or all work for a reason which is not the Contractor’s fault and an instruction allowing the work to re-start or start has not been given within eight weeks (Reason 7). 

	 
	90.5 
	The Employer may terminate if an event which the Parties could not reasonably prevent has substantially affected the Contractor’s work for a continuous period of more than thirteen weeks (Reason 8). 

	Procedures on termination 
	91 
91.1 
	 
On termination, the Employer may complete the works himself or employ other people to do so. The Contractor leaves the site and removes the Equipment. 

	Payment on termination 
	92 
92.1 
	 
The amount due on termination includes 
· an amount due assessed as for normal payments, 
· the cost of Plant and Materials provided by the Contractor which are on the site or of which the Contractor has to accept delivery and  any amounts retained by the Employer. 

	 
	92.2 
	If the Employer terminates for Reason 1, 2, 3 or 4, the amount due on termination also includes a deduction of the forecast additional cost to the Employer of completing the works. 

	 
	92.3 
	If the Contractor terminates for Reason 1, 6 or 7 or if the Employer terminates for Reason 5, the amount due on termination also includes 5% of any excess of a forecast of the amount due at Completion had there been no termination over the amount due on termination assessed as for normal payments. 

	Dispute resolution 
	93 
93.1 
	 
A dispute arising under or in connection with this contract is referred to and decided by the Adjudicator. 

	The Adjudicator 
	93.2 
	(1) The Parties appoint the Adjudicator under the NEC Adjudicator’s Contract current at the starting date. The Adjudicator acts impartially and decides the dispute as an independent adjudicator and not as an arbitrator. 


(2) If the Adjudicator is not identified in the Contract Data or if the Adjudicator resigns or is unable to act, the Parties choose a new adjudicator jointly. If the Parties have not chosen an adjudicator, either Party may ask the Adjudicator nominating body to choose one. The Adjudicator nominating body chooses an adjudicator within four days of the request. The chosen adjudicator becomes the Adjudicator. 
(3) The Adjudicator, his employees and agents are not liable to the Parties for any action or failure to take action in an adjudication unless the action or failure to take action was in bad faith. 
	The adjudication 
	93.3 
	(1) A Party may refer a dispute to the Adjudicator if 
· the Party notified the other Party of the dispute within four weeks of becoming aware of it and 
· between two and four further weeks have passed since the notification. 
If a disputed matter is not notified and referred within the times set out in this contract, neither Party may subsequently refer it to the Adjudicator or the tribunal. 
(2) The Party referring the dispute to the Adjudicator includes with his referral information to be considered by the Adjudicator. Any more information is provided within two weeks of the referral. This period may be extended if the Adjudicator and the Parties agree. 
(3) The Adjudicator may take the initiative in ascertaining the facts and the law related to the dispute. He may instruct a Party to take any other action which he considers necessary to reach his decision and to do so within a stated time. 
(4) A communication between a Party and the Adjudicator is communicated to the other Party at the same time. 
(5) If the Adjudicator’s decision includes assessment of additional cost or delay caused to the Contractor, he makes his assessment in the same way as a compensation event is assessed. 
(6) The Adjudicator decides the dispute and notifies the Parties of his decision and his reasons within four weeks of the referral. This period may be extended by up to two weeks with the consent of the referring Party, or by any period agreed by the Parties. If the Adjudicator does not notify his decision within the time allowed, either Party may act as if the Adjudicator has resigned. 
(7) Unless and until the Adjudicator has notified the Parties of his decision, the Parties proceed as if the matter disputed was not disputed. 
(8) The Adjudicator’s decision is binding on the Parties unless and until revised by the tribunal and is enforceable as a matter of contractual obligation between the Parties and not as an arbitral award. The Adjudicator’s decision is final and binding if neither Party has notified the other within the times required by this contract that he intends to refer the matter to the tribunal. 

	Review by the tribunal 
	93.4 
	A Party may refer a dispute to the tribunal if 
· the Party is dissatisfied with the Adjudicator’s decision or 
· the Adjudicator did not notify a decision within the time allowed and a new adjudicator has not been chosen, 
except that neither Party may refer a dispute to the tribunal unless they have notified the other Party of their intention to do so not more than four weeks after the end of the time allowed for the Adjudicator’s decision. 


 
If the United Kingdom Housing Grants, Construction and Regeneration Act 1996 as amended by the Local Democracy, Economic Development and Construction Act 2009 (the Act) applies to this contract, the following additional conditions apply. 
	Definitions 	1.1 	(1) The payment due date for an application for payment by the Contractor is the 
assessment day which follows receipt of that application. 
(2) The final date for payment is three weeks after the payment due date. 
	Assessing the amount due 	1.2 	The Contractor’s application for payment is the notice of payment specifying the sum 
that the Contractor considers to be due at the payment due date (the notified sum). The 
Contractor’s application states the basis on which the amount is calculated and includes 
details of the calculation. 
	 	1.3 	The following replaces clause 50.4 
If the Employer intends to pay less than the notified sum, he notifies the Contractor of 
the amount which the Employer considers to be due not later than seven days (the 
prescribed period) before the final date for payment. The Employer’s notification states 
the basis on which the amount is calculated and includes details of the calculation. A 
Party pays the notified sum unless he has notified his intention to pay less than the 
notified sum. 
	Compensation event 	1.4 	If the Contractor exercises his right under the Act to suspend performance, it is a 
compensation event. 
	The adjudication 	1.5 	The following replaces clause 93.3(1) 
A Party may issue to the other Party a notice of his intention to refer a dispute to 
adjudication at any time. He refers the dispute to the Adjudicator within one week of 
the notice. 
	 	1.6 	The Adjudicator may in his decision allocate his fees and expenses between the Parties. 
	 	1.7 	The Adjudicator may, within five days of giving his decision to the Parties, correct the 
decision to remove a clerical or typographical error arising by accident or omission. 
	 	1.8 	If the Adjudicator’s decision changes an amount notified as due, payment of the sum 
decided by the Adjudicator is due not later than seven days from the date of the 
decision or the final date for payment of the notified amount, whichever is the later. 
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Data, and defined terms have capital initial letters. access 
for Contractor 15.1 for Employer 22 
to site 15 
Act, Housing Grants, Construction and Regeneration 
(1996), 1.1–1.8 actions 10 adjudication 93.3, 1.6–1.8 communication 93.3(4) cost assessment 93.3(5) decision 93.3(6)(8) instructions 93.3(3) notification 93.3(1)(7) referral information 93.3(2) tribunal 93.3(1) 
Adjudicator 93.1, 93.2 appointment 93.2(1) liability 93.2(3) nominating body 93.2(2) 
agreement, law 12.3 amount due 
assessing 50 correction 50.4 


Price for Work Done to Date 11.2(9) appointment, Adjudicator 93.2(1) assessment day 50.1, 50.6, 51.1 authority, Employer's 14 
 
changes, communications 60.1(7) co-operation 10.1, 16.2 communications 13 Adjudicator 93.3(4) changes a decision 60.1(7) period for reply 13.2 
replies 60.1(6) 
compensation event assessment 61.4, 63 
assumptions 63.7 by Employer 62.3 changes to the Works Information 63.8 Defined Cost 63.2–3 early warning 63.5 insurance costs 63.3 Prices/Price List 63.1–2, 63.8 revision 63.10 risk allowances 63.6 
compensation events 60–63, 1.4 
correction to an assumption 60.1(11), 61.4 early warning 61.3 notification 61 notified after the defects date 61.5 physical conditions 60.1(9) proposed instruction 62.2 quotations 62 weather 60.1(10) 
compensation event quotation 
alternatives 62.6 replies 62.4 revision 62.5 
Completion 11.2(1), 30 certification of 30.2 delays 16.1 forecast date of 30.1 termination 92.3 
Completion Date 11.2(2), 30.1 assessing delays 63.4 compensation events 60.1(12) 
conditions of contract 11.1, 12.2, 80.1 
Contract Data 11.1, 80.1 
Contractor access for 15.1 default 90.3 equipment 21.2 responsibilities 14.3, 20–22 
correcting Defects 41 
correction, compensation events 60.1(11), 61.4 
costs 
adjudication 93.3(5) early warning 16.1 
insurance 63.3 
 
damage(s) compensation events 60.1(14) delay 50.5 repairs 43.1 
decision, adjudication 93.3(6)(8) defect correction period 41.3, 41.4, 42.1 
Defect(s) 11.2(1)(3), 40–43 correcting 41 notifying 40 searching for 40.1, 60.1(8) uncorrected 42 
Defects Certificate 11.2(4), 41.4, 43.1, 50.1, 50.6 defects date 11.2(4), 40.1–2, 41.4, 61.5 
Defined Cost compensation assessment 63.2–4 definition 11.2(5) 
defined terms 11 delay damages 50.5 delays 
compensation events 63.4 Completion 16.1 early warning 16.1 
delegation, by Employer 14, 14.4 demolition, title 70.2 design, Contractor 14.3 dispute 
adjudication 93.3 resolution 93.1 

	tribunal review 93.4 	taxes 50.3 
 	on termination 92 
early warning 16, 61.3, 63.5 	Work Done to Date 50.3 employees 11.2(5), 21.2, 21.3 	people 21 
Employer 	see also employees access for 22 	period for reply 13.2 
authority/delegation 14 	physical conditions of site 60.1(9), 60.2 Equipment/equipment 11.2(5)(6), 21.2 	Plant and Materials 11.2(5)(8), 43.1 excavation, title 70.2 	Price List 11.2(9)(10), 60.1(13), 63.9 
 	Price for Work Done to Date 11.2(9), 50.6 
historical interest objects 70.1 	Prices 11.2(9)(10), 16.1 
Housing Grants, Construction and Regeneration Act (1996) 	programme 31, 50.7 
1.1–1.8 	Provide the Works 11.2(5)(6)(11), 14.3, 20, 21.1  	 
identified and defined terms 11 	quotations for compensation events 62 
indemnity 81 	 
	Contractor 81.2 	repairs 43 
	Employer 81.1 	responsibilities, Contractor 14.3, 20–22 
	reductions 81.3 	retention 50.6 
instructions 	reviews, tribunal 93.4 adjudication 93.3(3) 	risk allowances 63.6 compensation events 62.2 	 
	to stop/not start work 30.4, 60.1(4) 	searching for Defect(s) 40.1, 60.1(8) 
insurance 63.3, 82 	services, provision 15.2 Insurance Table 82.1 	site 60.1(2), 70.1–2 
interest on late payment 51.2 	Site Information 11.2(12)  	starting date 30.1–2, 50.1 
late payment 51.2 	start(ing) work 30, 60.1(4) 
law 12 	stopping work 30, 60.1(4) liability 	subcontracting 21 Adjudicator 93.2(3) 	 
conditions of contract 80.1 	taxes 50.3 Contract Data 80.1 	termination design 14.3 	additional costs payment 92.2 limitation 80 	assessment of payment 92.1 reduction 81.3 	certification of 90.1 
loss 43.1, 60.1(14) 	event 90.5 
 	excess payment 92.3 
Materials 11.2(5)(8), 70.1–2 	insolvent 90.2 
 	non-payment 90.4 nominating body, Adjudicator 93.2(2) 	payment 92 
non-provision, compensation events 60.1(3) 	procedures 91.1 
notification 	reasons 90 adjudication 93.3(1)(7) 	time 30 compensation events 61 	forecast 30.2 
 	see also Completion; start(ing) work 
objects and Materials within site 70 	title 
objects of value or historical interest 70.1 	object of value or historical interest 70.1 
 	objects and Materials within site 70 
Parties/Party, definition 11.2(7) 	tribunal 93.3(1), 93.4 payment 50–51 	 
	application 50.2, 51.1 	uncorrected Defects 42 
	assessing amount due 50.1–5 	weather 60.1(10) 
	due date 1.1(1) 	works 11.2(1) 
final date for 1.1(2) 	Works Information 11.2(1)(13), 14.2, 20.1–2, 31.1, 60.1(1)(5), notice of 1.2 	63.8 insertion to pay less 1.3 interest 51.2 





	 


APPENDIX 1 
GENERAL DATA PROTECTION REGULATION (GDPR) REQUIREMENTS 
 
ADDITIONAL DEFINITIONS 
Agreement: this contract; 
Contractor Personnel: means all directors, officers, employees, agents, Contractors and Contractors of the Contractor and/or of any Sub-Contractor engaged in the performance of its obligations under this Agreement;  
 
Data Protection Legislation: (i) the GDPR, the LED and any applicable national implementing Laws as amended from time to time (ii) the DPA 2018 [subject to Royal Assent] to the extent that it relates to processing of personal data and privacy; (iii) all applicable Law about the processing of personal data and privacy;  
 
Data Protection Impact Assessment: an assessment by the Controller of the impact of the envisaged processing on the protection of Personal Data.  
 
Controller, Processor, Data Subject, Personal Data, Personal Data Breach, Data Protection Officer take the meaning given in the GDPR.  
 
Data Loss Event: any event that results, or may result, in unauthorised access to Personal Data held by the Contractor under this Agreement, and/or actual or potential loss and/or destruction of Personal Data in breach of this Agreement, including any Personal Data Breach.  
 
Data Subject Access Request: a request made by, or on behalf of, a Data Subject in accordance with rights granted pursuant to the Data Protection Legislation to access their Personal Data.  
 
DPA 2018: Data Protection Act 2018  
 
GDPR: the General Data Protection Regulation (Regulation (EU) 2016/679)  
 
LED: Law Enforcement Directive (Directive (EU) 2016/680)  
 
Protective Measures: appropriate technical and organisational measures which may include: pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability and resilience of systems and services, ensuring that availability of and access to Personal Data can be restored in a timely manner after an incident, and regularly assessing and evaluating the effectiveness of the such measures adopted by it.  
 


Sub-processor: any third Party appointed to process Personal Data on behalf of the Contractor related to this Agreement. 
 

DATA PROTECTION REQUIREMENTS 
1.1  The Parties acknowledge that for the purposes of the Data Protection Legislation, the Employer is the Controller and the Contractor is the Processor. The Contractor processes data only as authorised in Appendix 2 (Schedule of Processing, Personal Data and Data Subjects) by the Employer and may not be determined by the Contractor.  
1.2  The Contractor notifies the Project Manager immediately if it considers that any of requirement of the documents forming part of this contract infringe the Data Protection Legislation.  
1.3  The Contractor provides all reasonable assistance to the Employer in the preparation of any Data Protection Impact Assessment prior to commencing any processing. Such assistance may, at the discretion of the Employer, include: (a) a systematic description of the envisaged processing operations and the purpose of the processing; (b) an assessment of the necessity and proportionality of the processing operations in relation to the Services; (c) an assessment of the risks to the rights and freedoms of Data Subjects; and (d) the measures envisaged to address the risks, including safeguards, security measures and mechanisms to ensure the protection of Personal Data.  
1.4  In relation to any Personal Data processed in connection with its obligations under the documents forming part of this contract the Contractor:  
(a) processes that Personal Data only in accordance with Appendix 2 (Schedule of Processing, Personal Data and Data Subjects), unless otherwise required by Law. If it is so required the Contractor shall promptly notify the Employer before processing the Personal Data unless prohibited by Law;  (b) ensures that it has in place Protective Measures, which have been reviewed and approved by the Employer as appropriate to protect against a Data Loss Event having taken account of the:  
(i) nature of the data to be protected;  
(ii) harm that might result from a Data Loss Event;  
(iii) state of technological development; and  
(iv) cost of implementing any measures;  (c) ensures that:  
(i) the Contractor Personnel do not process Personal Data except in accordance with this Agreement (and in particular Schedule X);  (ii) it takes all reasonable steps to ensure the reliability and integrity of any Contractor Personnel who have access to the Personal Data and ensure that they:  
(A) are aware of and comply with the Contractor’s duties under this clause;  
(B) are subject to appropriate confidentiality undertakings with the Contractor or any Sub-processor;  




(C) are informed of the confidential nature of the Personal Data and do not publish, disclose or divulge any of the Personal Data to any third Party unless directed in writing to do so by the Employer or as otherwise permitted by this Agreement; and  
(D) have undergone adequate training in the use, care, protection and handling of Personal Data; and  
(d) do not transfer Personal Data outside of the EU unless the prior written consent of the Employer has been obtained and the following conditions are fulfilled:  
(i) the Employer or the Contractor has provided appropriate safeguards in relation to the transfer (whether in accordance with GDPR Article 46 or LED Article 37) as determined by the Employer;  (ii) the Data Subject has enforceable rights and effective legal remedies;  
(iii) the Contractor complies with its obligations under the Data Protection Legislation by providing an adequate level of protection to any Personal Data that is transferred (or, if it is not so bound, uses its best endeavours to assist the Employer in meeting its obligations); and (iv) the Contractor complies with any reasonable instructions notified to it in advance by the Employer with respect to the processing of the Personal Data; 
(e) at the written direction of the Employer, delete or return Personal Data (and any copies of it) to the Employer on termination of the Agreement unless the Contractor is required by Law to retain the Personal Data. 
1.5  	Subject to clause 1.6, the Contractor shall notify the Project Manager immediately if it:  
(a) receives a Data Subject Access Request (or purported Data Subject Access Request);  
(b) receives a request to rectify, block or erase any Personal Data;  
(c) receives any other request, complaint or communication relating to either Party's obligations under the Data Protection Legislation;  
(d) receives any communication from the Information Commissioner or any other regulatory authority in connection with Personal Data processed under this Agreement;  
(e) receives a request from any third Party for disclosure of Personal Data where compliance with such request is required or purported to be required by Law; or  
(f) becomes aware of a Data Loss Event.  
1.6  The Contractor’s obligation to notify under clause 1.5 shall include the provision of further information to the Employer in phases, as details become available.  
1.7  Taking into account the nature of the processing, the Contractor shall provide the Employer with full assistance in relation to either Party's obligations under Data Protection Legislation and any complaint, communication or request made under clause 1.5 (and insofar as possible within the timescales reasonably required by the Employer) including by promptly providing:



  
(a) the Employer with full details and copies of the complaint, communication or request;  
(b) such assistance as is reasonably requested by the Employer to enable the Employer to comply with a Data Subject Access Request within the relevant timescales set out in the Data Protection Legislation;  
(c) the Employer, at its request, with any Personal Data it holds in relation to a Data Subject;  
(d) assistance as requested by the Employer following any Data Loss Event;  (e) assistance as requested by the Employer with respect to any request from the Information Commissioner’s Office, or any consultation by the Employer with the Information Commissioner's Office.  
1.6 The Contractor’s obligation to notify under clause 1.5 shall include the provision of further information to the Employer in phases, as details become available.  
1.7 Taking into account the nature of the processing, the Contractor shall provide the Employer with full assistance in relation to either Party's obligations under Data Protection Legislation and any complaint, communication or request made under clause 1.5 (and insofar as possible within the timescales reasonably required by the Employer) including by promptly providing:  
(a) the Employer with full details and copies of the complaint, communication or request;  
(b) such assistance as is reasonably requested by the Employer to enable the Employer to comply with a Data Subject Access Request within the relevant timescales set out in the Data Protection Legislation;  
(c) the Employer, at its request, with any Personal Data it holds in relation to a Data Subject;  
(d) assistance as requested by the Employer following any Data Loss Event;  (e) assistance as requested by the Employer with respect to any request from the Information Commissioner’s Office, or any consultation by the Employer with the Information Commissioner's Office. 
1.8 The Contractor shall maintain complete and accurate records and information to demonstrate its compliance with this clause. This requirement does not apply where the Contractor employs fewer than 250 staff, unless:  
(a) the Employer determines that the processing is not occasional;  
(b) the Employer determines the processing includes special categories of data as referred to in Article 9(1) of the GDPR or Personal Data relating to criminal convictions and offences referred to in Article 10 of the GDPR; and  
(c) the Employer determines that the processing is likely to result in a risk to the rights and freedoms of Data Subjects.  
1.9 The Contractor shall allow for audits of its Data Processing activity by the Employer or the Employer’s designated auditor.  




1.10 The Contractor shall designate a data protection officer if required by the Data Protection Legislation.  
1.11 Before allowing any Sub-processor to process any Personal Data related to this Agreement, the Contractor must:  
(a) notify the Employer in writing of the intended Sub-processor and processing;  
(b) obtain the written consent of the Employer;  
(c) enter into a written agreement with the Sub-processor which give effect to the terms set out in this clause [X] such that they apply to the Sub-processor; and 
(d) provide the Employer with such information regarding the Sub-processor as the Employer may reasonably require.  
1.12 The Contractor shall remain fully liable for all acts or omissions of any Sub-processor.  
1.13 The Employer may, at any time on not less than 30 Working Days’ notice, revise this clause by replacing it with any applicable controller to processor standard clauses or similar terms forming part of an applicable certification scheme (which shall apply when incorporated by attachment to this Agreement).  
1.14 The Parties agree to take account of any guidance issued by the Information Commissioner’s Office. The Employer may on not less than 30 Working Days’ notice to the Contractor amend this agreement to ensure that it complies with any guidance issued by the Information Commissioner’s Office. 
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This drawing and the information contained therein are issued in confidence and are owned by Defra Estates Disclosure of
this information to third parties without prior approval is forbidden. This drawing is the copyright of Defra Estates and must
not be reproduced or used without their permission.
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Product Data

Model

Article Number

Control

No. of Pumps

Max Op Pressure

Inlet Pressure Max

°C Fluid Temperature

°C Ambient Temperature
IP Protection

Pressure Vessel

Low Water Cut Out Switch
Rated Incoming Voltage
Maximum Current
Weight

Wras Approved

Motor Data (per pump)
Motor Efficiency

Mains Connection
Permitted Voltage Tolerance
Rated Speed

Rated Power P2

Rated Current

Power Factor

Fitting Dimension

Pipe Connection Inlet

Pipe Inlet Male/Female
Pipe Connection Discharge

Pipe Discharge Male/Female

Materials

Pump Housing

Impeller

Static Seal

Pump Shaft

Mechanical Seal/Joint Tubings
Manifolds

Inverter

Dimensions

L1

H1
H2

w1
w2

BOSS 2HELIX V1006
80460730

Electronic Control Inverter
2

10 Bar

10 Bar

40

5t0 40

54

Diaphragm (8 Litre)
Terminals Provided (switch optional)
1~ 230 50Hz

24.9 Amps

118.2Kg

Yes

IE3

3~ 230 50Hz
10%

2900 RPM
2.2 kW

11.5 Amps
0.86

2" BSP
Male
2" BSP

Male

1.4301[AISI304]
1.4307[AISI304L]
EPDM
1.4301[AISI304]
Q1BE3GG
1.4301[AISI304]
POLY

600
300
1020
160
630
800
500
300
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Pressure (Bar)
o

Customer Project

Customer No. Project No.

Contact Location

Care of Date
Description

Fully automatic self contained twin pump booster set designed to provide reliable constant pressure water supply. The set is quiet running, making it
suitable for use in domestic, commercial and industrial applications. The water cooled, inverter driven electronic technology gives reliability, user
friendly adjustment and BMS volt free contacts linked to the drive alarms for remote monitoring.

Accessories

Commissioning: 80418398 First item on site, 80418406 Subsequent items on site, 80470075 BOSS CAVSA Valve

Operational Cycle

System pressure is maintained by a hydraulic accumulator and monitored by integrated drive pressure sensor, keeping the system ready for instant
draw off. When demand causes pressure to drop the duty pump starts and will ramp up in speed to match the system demand. The pump will continue
to run, varying its speed to match the varying demand of the system. When the system demand reduces to zero, the pump will ramp down until it stops.

Specification
Pump Vertical multi stage Helix V stainless steel construction, WRAS approved pumps
Motor Totally enclosed fan cooled (TEFC), IP55, class F, 230 volts, three phase, starting via a manifold mounted inverter. IE3 Motor Efficiency
Inverter The pump has a dedicated manifold mounted water cooled inverter, giving maximum reliability and flexibility
valves Nickel-plated brass full flow quarter turn isolation valves (non return valves on the discharge of all pumps for backfloew prevention).
Accumulator 1 x 8 litre MWP 8 bar, WRAS approved c/w through flow shutoff valve for testing and draining.
Control Panel 230V termination box, 40A door interlocked isolator, MCB protection, volt free contact and low water cut out switch terminals.

Inverter Alarms Dry running, over-current, high water temp, frost protection, short circuit, over and under voltage.
Display System pressure, system pressure set point
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		Control: Electronic Control Inverter

		No of Pumps: 2

		Max Op Pressure: 10 Bar

		Inlet Pressure Max: 10 Bar

		C Fluid Temperature: 40

		C Ambient Temperature: 5 to 40

		IP Protection: 54

		Pressure Vessel: Diaphragm (8 Litre)

		Low Water Cut Out Switch: Terminals Provided (switch optional)

		Rated Incoming Voltage: 1~ 230 50Hz

		Maximum Current: 24.9 Amps

		Weight: 118.2Kg

		Wras Approved: Yes

		Motor Efficiency: IE 3

		Mains Connection: 3~ 230 50Hz

		Permitted Voltage Tolerance:  10%

		Rated Speed: 2900 RPM

		Rated Power P2: 2.2 kW

		Rated Current: 11.5 Amps

		Power Factor: 0.86

		Pipe Connection Inlet: 2" BSP

		Pipe Inlet MaleFemale: Male

		Pipe Connection Discharge: 2" BSP

		Pipe Discharge MaleFemale: Male

		Pump Housing: 1.4301[AISI304]

		Impeller: 1.4307[AISI304L]

		Static Seal: EPDM

		Pump Shaft: 1.4301[AISI304]

		Mechanical SealJoint Tubings: Q1BE3GG

		Manifolds: 1.4301[AISI304]

		L: 600

		L1: 300

		H: 1020

		H1: 160

		H2: 630

		W: 800

		W1: 500

		Model: BOSS 2HELIX V1006

		Article Number: 80460730

		Product Image: 

		GA: 

		W2: 300

		Customer: 

		Project: 

		Customer No: 

		Project No: 

		Contact: 

		Location: 

		Care of: 

		Date: 

		Curve: 

		Description: Fully automatic self contained twin pump booster set designed to provide reliable constant pressure water supply. The set is quiet running, making it suitable for use in domestic, commercial and industrial applications. The water cooled, inverter driven electronic technology gives reliability, user friendly adjustment and BMS volt free contacts linked to the drive alarms for remote monitoring.

		Accessories: Commissioning: 80418398 First item on site, 80418406 Subsequent items on site, 80470075 BOSS CAVSA Valve

		Operational Cycle: System pressure is maintained by a hydraulic accumulator and monitored by integrated drive pressure sensor, keeping the system ready for instant draw off. When demand causes pressure to drop the duty pump starts and will ramp up in speed to match the system demand. The pump will continue to run, varying its speed to match the varying demand of the system. When the system demand reduces to zero, the pump will ramp down until it stops.

		Pump: Vertical multi stage Helix V stainless steel construction, WRAS approved pumps

		Motor: Totally enclosed fan cooled (TEFC), IP55, class F, 230 volts, three phase, starting via a manifold mounted inverter. IE3 Motor Efficiency

		Inverter: POLY

		Valves: Nickel-plated brass full flow quarter turn isolation valves (non return valves on the discharge of all pumps for backfloew prevention).

		Accumulator: 1 x 8 litre MWP 8 bar, WRAS approved c/w through flow shutoff valve for testing and draining.

		Control Panel: 230V termination box, 40A door interlocked isolator, MCB protection, volt free contact and low water cut out switch terminals.

		Inverter Alarms: Dry running, over-current, high water temp, frost protection, short circuit, over and under voltage.

		Display: System pressure, system pressure set point

		Control Doc Number: CD_TE048

		Inverters: The pump has a dedicated manifold mounted water cooled inverter, giving maximum reliability and flexibility
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AQUABION®
Galvanic Water Treatment

/LAY

AQUABION

A\ 4

\/\/J[h .t h ' | J[ | | water treatment
thout chemicals or external power Supply ™ woriawide
Technical sheet
=
AQUABION® AB-H50 Caen.
= Germany
Pressure drop at type AB-H50 Internal diameter 2“ DN50
2 Connection female
T Length 390 mm
2
2 Body diameter 80 mm
°
% Weight 7,85 kg
7]
E Maximum pressure 16 bar
Nominal flow at 2m/s 20,0 m3/h
Pressure drop at nominal flow 0,16 bar
Material Body CuZN39Pb3 (2.0401)
"0 & @ W 3 % 0 & M oo a0 o Internal parts Zinc anode Zn2 DIN EN 1179
Flow (fmin) Swirling body 1.4301
Sealing ring PTFE
C— Construction The body of the device consists of a
# single sleeve with two threaded nipples
Temperatures Warm water:
o of use - stored 85°C
- circulating 85°C

IMPORTANT: AQUABION® must be installed in metal or plastic piping with metal piping before and after AQUABION® and with equipotential bonding.

K i GONFo,
) | % =)
H ~ 2,
Patent No. o007 g ( d’é o[D’E DVGW
1636139 ' N £
~ - eV TLL) wamo

ACS

www.aquabion.com
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12 September 2023 0
Quote ref: M23/3/22994R2 Mcca II u m
OY WATER HEATING
Glen Works, 4 Paisley Road, Barrhead G78 1IND
t: 0141 881 1051
f: 0141 881 8275

Dear Sir/Madam: e: info@mccallumwaterheating.co.uk
’ w: www.mccallumwaterheating.co.uk

MITIE

For the attention of Rod Britzman

TECHNICAL SUBMITTAL

Project: NLC Starcross

1 No. 500Ltr. Stainless Buffer Vessel tested 10.0 Bar
c/w Manhole, Stucco Insulation

1 No. Unvented Kit c/w flow-thru adapter

5 No. 6kW Immersion Heaters
c/w Stats (240V/1PH/50HZ)

Delivery approximately 6 weeks from drawing approval

A division of McCallum Calorifiers Ltd.
Registered Office as above
Registered in Scotland No. 52353
Director: G.R. Mathieson

E&OE
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3& McCallum Calorifiers Ltd.

Domestic Hot Water Service Customer M 177E
ol a1 5CC , Site  NMLL Sineceoss
Shell Material: SranalEsS 31’{&, dibL Quoto No. e / 3 /m @
X Sou A, ‘ Date 1217123
O AW N non Your Order No.
.L Date
D ) v 100 Our Works No. / /
’ mys T Capacity Soo 2
No. off /
R Shell Battery
o) 3 Design Pressure L7
] ¢_ :, ) Working Pressure Lo
Test Pressure o0 b
ik Battery Duty -
( sh] AASDOmwn Primary Medium -
- Primary Temp. -
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Unvented Clauses with T&C.pdf
CLAUSES

PLEASE NOTE THAT THIS EQUIPMENT IS NOT DESIGNED TO WITHSTAND EXTERNAL
FIRE, SEISMIC SHOCK, EXTERNAL VIBRATION, OR TO BE SITED OUTSIDE WITHOUT
ADEQUATE PROTECTION.

We have based our quotation on the information provided in your enquiry. If any additional is referenced
in your enquiry that has not been provided by yourselves, please forward so we may fully comply with
these requirements. If this information is provided after an order is placed, you may be charged
additional costs.

Delivery stated is from final approval of drawings, unless otherwise agreed in writing.

Dimensions quoted are for estimating purposes only.

We regret that due to constant market fluctuations in labour and material costs, we are unable to quote
on a fixed price basis.

Our quoted price will remain open for acceptance for a period of 30 days from date of quotation.

Please check that the above specification meets with your requirements — we shall be pleased to submit a
revised tender upon your further instructions.

Our quoted delivery period (excluding holidays) commences from receipt of full working details.
We will produce against this quotation on receipt of your written acceptance of our drawings.
We agree to a guarantee of 12 months from the date of delivery.

If this equipment is subject to inspection other than by our own personnel, an extra charge will be made
when the full inspection requirements are known to us.

THIS QUOTATION IS SUBJECT TO REVISION ACCORDING
TO THE STATE OF THE NON-FERROUS METALS MARKET

All new accounts will be on a strictly pro-forma basis.

Yours faithfully
For McCALLUM WATER HEATING LTD

Gordon R Mathieson

MANAGING DIRECTOR

CARRIAGE PAID HiAB/CRANE FACILITY NOT INCLUDED
DELIVERED TO SITE/MAINLAND UK ONLY PRICE EXCLUDES V.A.T.

YOU TO OFFLOAD TERMS SUBJECT TO STATUS

uny





Terms and Conditions of Tenders, Quotations and Sales
The following Terms and Conditions attach to all quotations and sales, except where modified on writing.
Terms
Prices shown are nett 30 days after the date of invoice unless different terms are shown on the tender, quotation or invoice.
We reserve the right to invoice goods on a pro forma basis at any time.
Statements will not be issued.
We reserve the right to charge interest on overdue accounts at one per cenut over current bank overdraft rate.

If the buyer shall make default in payment of any amount due to us, we shall have the right, in addition to other remedies, to suspend further deliveries or to cancel any balance remaining
undelivered under the contract and to claim from the Buyer damages, if any, for breach of contract as though there had been a refusal by the Buyer to accept delivery.

Conditions

1. Material will remain our property until paid for in full by the Buyer notwithstanding that the materials have been delivered to the Buyer, and the Buyer shall be responsible for their safe
custody, damage or loss.

2. Test certificates will not be issued until goods are paid in full.

3. The warranty specified in Condition (4) below will not apply unless the goods are paid for in full and said warranty will cease once payment terms have been exceeded.

4. Liability in respect of any defect in or failure of goods supplied, or for any loss, injury, damage or expense consequential or otherwise attributable thereto, is limited to making good by

replacement or repair defects which under proper use, appear therein and arise solely from faulty design, materials or workmanship within a period of twelve calendar months after the original
goods have been despatched, at the determination of which period all liability on our part ceases. Complaints must be given to us immediately, before any action is taken as responsibility cannot
be accepted if repairs or renewals are attempted on site without written authority. Where we agree to rectify any defect, we reserve the right to undertake the work on our own premises. Where

our equipment in installed in such situation that access to or removal of all or any part of the equipment entails interference with any other parts of the installation or with structural portions of

the building, we shall not accept responsibility for delays, damage or expense incurred.

We do not hereby make a guarantee to cover fair wear and tear, the effects due to carelessness or incompetency of those handling the plant, defective foundations or buildings, unsatisfactory
arrangements or piping, freezing, rusting, incrustating matter or impurities.

Our guarantee does not cover chemical, electrolytic, galvanic or other destructive action.
The above guarantee is given in substitution for all other conditions or warranties, whether expressed or implied the Sale of Goods Act 1979 or otherwise.
5. Goods not of our own manufacture are guaranteed only to the extent of the maker’s warranty without any further responsibility on our part.

6. All tenders and quotations given and all sales made are upon the express condition that although the goods supplied are of sound commercial quality, there is no guarantee of their suitability
for any specific purpose, even if that purpose in known to us.

7. Cases and Crates and bags are credited in full on return, if carriage paid, and in good condition. Packings not returned will be charged in full.

8. All orders are accepted subject to the express condition that we reserve to ourselves the right to cancel, without liability, the performance or further performance of the Contract should the
manufacture, production or supply of the goods concerned be prevented or hindered by reason of Government Restrictions Orders or Priorities, shortage of raw materials or labour or acts of the
Queen’s enemies.

9. Ownership of Goods will not pass until full and final remittance is received through our bank.

10. No off-loading or hoisting of goods is included in our tender or quotation.

11. Assuming that normal transport can deliver to the specified delivery point.

12. Goods damaged in transit must be returned to our works marked “goods damaged in transit.” The advice note must be signed thus and returned to our works. We must also be advised
immediately goods are received damaged. Written advice must be given within three days to the carriers that the goods were damaged in transit.

13. Promises of delivery must be regarded as approximate only, and whilst every effort will be made to avoid delay, we cannot accept liability for any direct or indirect loss arising from such
delays. The time given for the execution of the order shall be reckoned from the date on which we receive the Buyer’s written order or from the date on which we receive all the information and
drawings necessary to enable us to proceed, whichever date may be the later. Where delivery is requested by specially timed appointments on site, every care will be taken to comply, but we

cannot accept responsibility for any charges incurred due to belated delivery due to circumstances outside our control.

14. The accuracy in illustrations, drawings and any data supplied as to weights and measurements is not guaranteed. Where such detail is of importance, the information should be confirmed
before the Order is placed.

15. Tenders and quotations are estimates only, orders are not binding on us until accepted by us in writing. Prices quoted are for each article offered unless otherwise stated. Unless previously
withdrawn, tenders and quotations are open for acceptance within thirty days from the hereof.

16. The Buyer will indemnify us against all damages, penalties, costs and expenses to which we may become liable as a result of work done in accordance with the Buyer/s specification which
involves the infringement of letters patent, registered design or copyright.

17. Prices are subject to fluctuations in the cost of raw materials and wages.
18. Value Added Tax is not included in the price but will be levied at the appropriate rate where it is payable.

19. The limit of liability under Policy of Insurance for Public Liability is £2,000,000 for any one occurrence or all occurrences of a series consequent on or attributable to one source and for
Products Liability is £2,000,000 for any one period of insurance.

20. If the Buyer shall commit breach of Contract or get into financial difficulties or ceases business or if a Receiver of his undertaking is appointed, we shall have the right forthwith to determine
any Contract then subsisting upon written notice to the Buyer’s last known address, without prejudice to any claim or right we might otherwise have.

Additional Conditions Applicable Where “On Site Work” is involved.

‘PP

21. We will not be liable for the draining down or refilling and testing of items unless otherwise stated on our quotation or tender.

22. We will not be liable for stripping off and re-instating any insulation materials on cylinders.

23. No allowance has been made for associated electrical or plumbing work unless otherwise stated.

24. Our price is based on goods being delivered and installed in their permanent positions by others F.O.C.

25. All flammable materials must be cleared by the Buyer F.O.C. from the area of works.

26. It is the responsibility of the Buyer to ascertain any requirement regarding the isolation of sprinkler systems/fire alarms that can be activated by a heat presence.

27. Our quotation or tender is based on work being carried out during normal working hours unless otherwise stated.





		CLAUSES

		Yours faithfully

		YOU TO OFFLOAD				TERMS SUBJECT TO STATUS
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Quote-DW-162042-658483_1.pdf
ﬂ Att: Rod Britzman Details
‘ To: Mitie Manager Water Engineering Team Birmingham )
Dewe Waters OneTeam T2, Trinity Park Page : 1of2
y Solution Focused Bickenhill Lane Date : 10-07-2023
u Birmingham Quote: DW-162042-658483

Dewey Waters Ltd B37 7ES

Tricel Weston
Winterstoke Road

Weston-super-Mare Phone: 07879 412237

53-21222)1934 421477 Eméil: rod.britzman@mitie.com
Fa>£' Ref: NLS Starcross, 1No. CAT 5, Rev A changed tank to DW560

sales@deweywaters.co.uk

External Dimensions (LxWxH): 1290 x 1065 x 620 mm
Nominal Capacity: 560 Litres (125 Gallons)
Description

DW560 560 Litres One Piece GRP Cold Water Storage Tank

Quantity

Tank with cover, screened vent + 25mm insulation: 1
Insulated Base: Price on Request
Drip Tray: 1
Horizontal Split: Price on Request
Reinforced Base: Price on Request
AB Airgap: 1
Across Divider: Price on Request
Along Divider: Price on Request
DW560 Tank Delivery 1
DW Ballvalve Housing 700x600x350 (Add 350mm to height of tank above) 1
Connections see next page for details 1 Net Each

Comments:
VAT will be charged at the applicable rate.
Tank insulated on top and sides

Note: We have quoted our nearest size standard one piece tank, please advise if this is
acceptable.

Please confirm that the tank size and connection sizes offered meet your requirements.

Issued by : Stewart Matthews
This quotation is valid for 30 days and is only based on the information furnished, and does not constitute an offer to supply.

Lof2 Dewey Waters Ltd, Tricel Weston, Winterstoke Road, Weston-super-Mare, BS24 9AN

Tel: +44(0)1934 421477 - Email: sales@deweywaters.co.uk





ﬂ Att: Rod Britzman Details
‘ To: Mitie Manager Water Engineering Team Birmingham )
Dewe Waters OneTeam T2, Trinity Park Page : 2.0f 2
y Solution Focused Bickenhill Lane Date : 10-07-2023
u Birmingham Quote: DW-162042-658483

Dewey Waters Ltd B37 7ES

Tricel Weston
Winterstoke Road

Weston-super-Mare Phone: 07879 412237

53-21222)1934 421477 Eméil: rod.britzman@mitie.com
Fa>£' Ref: NLS Starcross, 1No. CAT 5, Rev A changed tank to DW560

sales@deweywaters.co.uk

Extras and Connections.

Code Description Quantity
900151 Inlet - Hole allowance for 3/4" BSP Threaded Connection 1
900155 Qutlet - Hole allowance for 2" BSP Threaded Connection 1
821207 Overflow - 1 1/2" Screened Overflow - R45E 1

Notes.

1. Payment proforma invoice in advance unless otherwise agreed.

. Sales are subject to our standard terms and conditions which are available at www.deweywaters.co.uk

3. Tank must be installed and maintained strictly in accordance with Dewey Waters Ltd Installation and Maintenance Instructions, copies of same are
available upon request.

4. The Tanks are to be placed in position by others

. Tank / Cistern to be fully supported over its entire base on a support suitably designed and installed by others, capable of supporting the tank and its

contents without deflection.

6. Price does not include for offloading components.

7. Liguidated and or ascertained damages are not applicable to this contract.

8. Water Tanks are not to be placed above water sensitive areas unless there is adequate bunding.

9. Subcontract orders will not be accepted on values less than 10,000.

10.Tanks to be placed on a base certified by others.

11.1t is the customers responsibility to ensure that external ladders quoted are suitable.
Guardrailing may be necessary to Satisfy Health and Safety Regulations. The type of railing required is dependant on the tank height, distance from
good ground level, access etc. Please confirm which guardrail arrangement is required so that we can make the necessary inclusion.

12.Unless otherwise stated standard delivery Monday - Friday is included between the hours of 8.00am to 4.30pm. Out of hours, weekend or timed
deliveries will incur an additional charge on application.

13.VAT will be charged at the applicable rate.

N

4]

\J
0
Issued by : Stewart Matthews
This quotation is valid for 30 days and is only based on the information furnished, and does not constitute an offer to supply.

2of2 Dewey Waters Ltd, Tricel Weston, Winterstoke Road, Weston-super-Mare, BS24 9AN

Tel: +44(0)1934 421477 - Email: sales@deweywaters.co.uk






085  Proposed DHW installation.pdf
This drawing and the information contained therein are issued in confidence and are owned by Defra Estates Disclosure of
this information to third parties without prior approval is forbidden. This drawing is the copyright of Defra Estates and must
not be reproduced or used without their permission.

Roof MGA plant room 2nd Floor - Proposed DHW
installation
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085 Starcross
2nd Floor - Proposed DHW installation

(THIS DRAWING IS CONSIDERED PROVISIONAL ONLY, UNLESS IT HAS BEEN CHECKED)

DRAWING NOTES

Consultants/Contractors must verify
dimensions before commencing any working
drawings.

DO NOT SCALE from this drawing

Building outline taken from drawings
provided

Subject to statutory approval.

Subject to site survey.
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BOSS 2HELIX V1006 Twin Pump Booster Set - Datasheet.pdf
Pressure (Bar)
bnd b

~

[

BACE
B\

BOSS 2Helix V1006

H +10

He £10

4
Flow (Litres per second)

__I_.I_

w2

Wil 10

W *10

BOSS 2HELIX V1006
DATASHEET

80460730

Product Data

Model

Article Number

Control

No. of Pumps

Max Op Pressure

Inlet Pressure Max

°C Fluid Temperature

°C Ambient Temperature
IP Protection

Pressure Vessel

Low Water Cut Out Switch
Rated Incoming Voltage
Maximum Current
Weight

Wras Approved

Motor Data (per pump)
Motor Efficiency

Mains Connection
Permitted Voltage Tolerance
Rated Speed

Rated Power P2

Rated Current

Power Factor

Fitting Dimension

Pipe Connection Inlet

Pipe Inlet Male/Female
Pipe Connection Discharge

Pipe Discharge Male/Female

Materials

Pump Housing

Impeller

Static Seal

Pump Shaft

Mechanical Seal/Joint Tubings
Manifolds

Inverter

Dimensions

L1

H1
H2

w1
w2

BOSS 2HELIX V1006
80460730

Electronic Control Inverter
2

10 Bar

10 Bar

40

5t0 40

54

Diaphragm (8 Litre)
Terminals Provided (switch optional)
1~ 230 50Hz

24.9 Amps

118.2Kg

Yes

IE3

3~ 230 50Hz
10%

2900 RPM
2.2 kW

11.5 Amps
0.86

2" BSP
Male
2" BSP

Male

1.4301[AISI304]
1.4307[AISI304L]
EPDM
1.4301[AISI304]
Q1BE3GG
1.4301[AISI304]
POLY

600
300
1020
160
630
800
500
300
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D A\ @ @ 505 2HELIX V1006
BN PP 50460730

Pressure (Bar)
o

Customer Project

Customer No. Project No.

Contact Location

Care of Date
Description

Fully automatic self contained twin pump booster set designed to provide reliable constant pressure water supply. The set is quiet running, making it
suitable for use in domestic, commercial and industrial applications. The water cooled, inverter driven electronic technology gives reliability, user
friendly adjustment and BMS volt free contacts linked to the drive alarms for remote monitoring.

Accessories

Commissioning: 80418398 First item on site, 80418406 Subsequent items on site, 80470075 BOSS CAVSA Valve

Operational Cycle

System pressure is maintained by a hydraulic accumulator and monitored by integrated drive pressure sensor, keeping the system ready for instant
draw off. When demand causes pressure to drop the duty pump starts and will ramp up in speed to match the system demand. The pump will continue
to run, varying its speed to match the varying demand of the system. When the system demand reduces to zero, the pump will ramp down until it stops.

Specification
Pump Vertical multi stage Helix V stainless steel construction, WRAS approved pumps
Motor Totally enclosed fan cooled (TEFC), IP55, class F, 230 volts, three phase, starting via a manifold mounted inverter. IE3 Motor Efficiency
Inverter The pump has a dedicated manifold mounted water cooled inverter, giving maximum reliability and flexibility
valves Nickel-plated brass full flow quarter turn isolation valves (non return valves on the discharge of all pumps for backfloew prevention).
Accumulator 1 x 8 litre MWP 8 bar, WRAS approved c/w through flow shutoff valve for testing and draining.
Control Panel 230V termination box, 40A door interlocked isolator, MCB protection, volt free contact and low water cut out switch terminals.

Inverter Alarms Dry running, over-current, high water temp, frost protection, short circuit, over and under voltage.
Display System pressure, system pressure set point

BOSS 2Helix V1006
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w
/

-

4
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		Control: Electronic Control Inverter

		No of Pumps: 2

		Max Op Pressure: 10 Bar

		Inlet Pressure Max: 10 Bar

		C Fluid Temperature: 40

		C Ambient Temperature: 5 to 40

		IP Protection: 54

		Pressure Vessel: Diaphragm (8 Litre)

		Low Water Cut Out Switch: Terminals Provided (switch optional)

		Rated Incoming Voltage: 1~ 230 50Hz

		Maximum Current: 24.9 Amps

		Weight: 118.2Kg

		Wras Approved: Yes

		Motor Efficiency: IE 3

		Mains Connection: 3~ 230 50Hz

		Permitted Voltage Tolerance:  10%

		Rated Speed: 2900 RPM

		Rated Power P2: 2.2 kW

		Rated Current: 11.5 Amps

		Power Factor: 0.86

		Pipe Connection Inlet: 2" BSP

		Pipe Inlet MaleFemale: Male

		Pipe Connection Discharge: 2" BSP

		Pipe Discharge MaleFemale: Male

		Pump Housing: 1.4301[AISI304]

		Impeller: 1.4307[AISI304L]

		Static Seal: EPDM

		Pump Shaft: 1.4301[AISI304]

		Mechanical SealJoint Tubings: Q1BE3GG

		Manifolds: 1.4301[AISI304]

		L: 600

		L1: 300

		H: 1020

		H1: 160

		H2: 630

		W: 800

		W1: 500

		Model: BOSS 2HELIX V1006

		Article Number: 80460730

		Product Image: 

		GA: 

		W2: 300

		Customer: 

		Project: 

		Customer No: 

		Project No: 

		Contact: 

		Location: 

		Care of: 

		Date: 

		Curve: 

		Description: Fully automatic self contained twin pump booster set designed to provide reliable constant pressure water supply. The set is quiet running, making it suitable for use in domestic, commercial and industrial applications. The water cooled, inverter driven electronic technology gives reliability, user friendly adjustment and BMS volt free contacts linked to the drive alarms for remote monitoring.

		Accessories: Commissioning: 80418398 First item on site, 80418406 Subsequent items on site, 80470075 BOSS CAVSA Valve

		Operational Cycle: System pressure is maintained by a hydraulic accumulator and monitored by integrated drive pressure sensor, keeping the system ready for instant draw off. When demand causes pressure to drop the duty pump starts and will ramp up in speed to match the system demand. The pump will continue to run, varying its speed to match the varying demand of the system. When the system demand reduces to zero, the pump will ramp down until it stops.

		Pump: Vertical multi stage Helix V stainless steel construction, WRAS approved pumps

		Motor: Totally enclosed fan cooled (TEFC), IP55, class F, 230 volts, three phase, starting via a manifold mounted inverter. IE3 Motor Efficiency

		Inverter: POLY

		Valves: Nickel-plated brass full flow quarter turn isolation valves (non return valves on the discharge of all pumps for backfloew prevention).

		Accumulator: 1 x 8 litre MWP 8 bar, WRAS approved c/w through flow shutoff valve for testing and draining.

		Control Panel: 230V termination box, 40A door interlocked isolator, MCB protection, volt free contact and low water cut out switch terminals.

		Inverter Alarms: Dry running, over-current, high water temp, frost protection, short circuit, over and under voltage.

		Display: System pressure, system pressure set point

		Control Doc Number: CD_TE048

		Inverters: The pump has a dedicated manifold mounted water cooled inverter, giving maximum reliability and flexibility
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AQUABION®
Galvanic Water Treatment

/LAY

AQUABION

A\ 4

\/\/J[h .t h ' | J[ | | water treatment
thout chemicals or external power Supply ™ woriawide
Technical sheet
=
AQUABION® AB-H50 Caen.
= Germany
Pressure drop at type AB-H50 Internal diameter 2“ DN50
2 Connection female
T Length 390 mm
2
2 Body diameter 80 mm
°
% Weight 7,85 kg
7]
E Maximum pressure 16 bar
Nominal flow at 2m/s 20,0 m3/h
Pressure drop at nominal flow 0,16 bar
Material Body CuZN39Pb3 (2.0401)
"0 & @ W 3 % 0 & M oo a0 o Internal parts Zinc anode Zn2 DIN EN 1179
Flow (fmin) Swirling body 1.4301
Sealing ring PTFE
C— Construction The body of the device consists of a
# single sleeve with two threaded nipples
Temperatures Warm water:
o of use - stored 85°C
- circulating 85°C

IMPORTANT: AQUABION® must be installed in metal or plastic piping with metal piping before and after AQUABION® and with equipotential bonding.

K i GONFo,
) | % =)
H ~ 2,
Patent No. o007 g ( d’é o[D’E DVGW
1636139 ' N £
~ - eV TLL) wamo

ACS

www.aquabion.com






M23-3-22994 R2 - TECH.pdf
12 September 2023 0
Quote ref: M23/3/22994R2 Mcca II u m
OY WATER HEATING
Glen Works, 4 Paisley Road, Barrhead G78 1IND
t: 0141 881 1051
f: 0141 881 8275

Dear Sir/Madam: e: info@mccallumwaterheating.co.uk
’ w: www.mccallumwaterheating.co.uk

MITIE

For the attention of Rod Britzman

TECHNICAL SUBMITTAL

Project: NLC Starcross

1 No. 500Ltr. Stainless Buffer Vessel tested 10.0 Bar
c/w Manhole, Stucco Insulation

1 No. Unvented Kit c/w flow-thru adapter

5 No. 6kW Immersion Heaters
c/w Stats (240V/1PH/50HZ)

Delivery approximately 6 weeks from drawing approval

A division of McCallum Calorifiers Ltd.
Registered Office as above
Registered in Scotland No. 52353
Director: G.R. Mathieson

E&OE
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3& McCallum Calorifiers Ltd.
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Unvented Clauses with T&C.pdf
CLAUSES

PLEASE NOTE THAT THIS EQUIPMENT IS NOT DESIGNED TO WITHSTAND EXTERNAL
FIRE, SEISMIC SHOCK, EXTERNAL VIBRATION, OR TO BE SITED OUTSIDE WITHOUT
ADEQUATE PROTECTION.

We have based our quotation on the information provided in your enquiry. If any additional is referenced
in your enquiry that has not been provided by yourselves, please forward so we may fully comply with
these requirements. If this information is provided after an order is placed, you may be charged
additional costs.

Delivery stated is from final approval of drawings, unless otherwise agreed in writing.

Dimensions quoted are for estimating purposes only.

We regret that due to constant market fluctuations in labour and material costs, we are unable to quote
on a fixed price basis.

Our quoted price will remain open for acceptance for a period of 30 days from date of quotation.

Please check that the above specification meets with your requirements — we shall be pleased to submit a
revised tender upon your further instructions.

Our quoted delivery period (excluding holidays) commences from receipt of full working details.
We will produce against this quotation on receipt of your written acceptance of our drawings.
We agree to a guarantee of 12 months from the date of delivery.

If this equipment is subject to inspection other than by our own personnel, an extra charge will be made
when the full inspection requirements are known to us.

THIS QUOTATION IS SUBJECT TO REVISION ACCORDING
TO THE STATE OF THE NON-FERROUS METALS MARKET

All new accounts will be on a strictly pro-forma basis.

Yours faithfully
For McCALLUM WATER HEATING LTD

Gordon R Mathieson

MANAGING DIRECTOR

CARRIAGE PAID HiAB/CRANE FACILITY NOT INCLUDED
DELIVERED TO SITE/MAINLAND UK ONLY PRICE EXCLUDES V.A.T.

YOU TO OFFLOAD TERMS SUBJECT TO STATUS
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Terms and Conditions of Tenders, Quotations and Sales
The following Terms and Conditions attach to all quotations and sales, except where modified on writing.
Terms
Prices shown are nett 30 days after the date of invoice unless different terms are shown on the tender, quotation or invoice.
We reserve the right to invoice goods on a pro forma basis at any time.
Statements will not be issued.
We reserve the right to charge interest on overdue accounts at one per cenut over current bank overdraft rate.

If the buyer shall make default in payment of any amount due to us, we shall have the right, in addition to other remedies, to suspend further deliveries or to cancel any balance remaining
undelivered under the contract and to claim from the Buyer damages, if any, for breach of contract as though there had been a refusal by the Buyer to accept delivery.

Conditions

1. Material will remain our property until paid for in full by the Buyer notwithstanding that the materials have been delivered to the Buyer, and the Buyer shall be responsible for their safe
custody, damage or loss.

2. Test certificates will not be issued until goods are paid in full.

3. The warranty specified in Condition (4) below will not apply unless the goods are paid for in full and said warranty will cease once payment terms have been exceeded.

4. Liability in respect of any defect in or failure of goods supplied, or for any loss, injury, damage or expense consequential or otherwise attributable thereto, is limited to making good by

replacement or repair defects which under proper use, appear therein and arise solely from faulty design, materials or workmanship within a period of twelve calendar months after the original
goods have been despatched, at the determination of which period all liability on our part ceases. Complaints must be given to us immediately, before any action is taken as responsibility cannot
be accepted if repairs or renewals are attempted on site without written authority. Where we agree to rectify any defect, we reserve the right to undertake the work on our own premises. Where

our equipment in installed in such situation that access to or removal of all or any part of the equipment entails interference with any other parts of the installation or with structural portions of

the building, we shall not accept responsibility for delays, damage or expense incurred.

We do not hereby make a guarantee to cover fair wear and tear, the effects due to carelessness or incompetency of those handling the plant, defective foundations or buildings, unsatisfactory
arrangements or piping, freezing, rusting, incrustating matter or impurities.

Our guarantee does not cover chemical, electrolytic, galvanic or other destructive action.
The above guarantee is given in substitution for all other conditions or warranties, whether expressed or implied the Sale of Goods Act 1979 or otherwise.
5. Goods not of our own manufacture are guaranteed only to the extent of the maker’s warranty without any further responsibility on our part.

6. All tenders and quotations given and all sales made are upon the express condition that although the goods supplied are of sound commercial quality, there is no guarantee of their suitability
for any specific purpose, even if that purpose in known to us.

7. Cases and Crates and bags are credited in full on return, if carriage paid, and in good condition. Packings not returned will be charged in full.

8. All orders are accepted subject to the express condition that we reserve to ourselves the right to cancel, without liability, the performance or further performance of the Contract should the
manufacture, production or supply of the goods concerned be prevented or hindered by reason of Government Restrictions Orders or Priorities, shortage of raw materials or labour or acts of the
Queen’s enemies.

9. Ownership of Goods will not pass until full and final remittance is received through our bank.

10. No off-loading or hoisting of goods is included in our tender or quotation.

11. Assuming that normal transport can deliver to the specified delivery point.

12. Goods damaged in transit must be returned to our works marked “goods damaged in transit.” The advice note must be signed thus and returned to our works. We must also be advised
immediately goods are received damaged. Written advice must be given within three days to the carriers that the goods were damaged in transit.

13. Promises of delivery must be regarded as approximate only, and whilst every effort will be made to avoid delay, we cannot accept liability for any direct or indirect loss arising from such
delays. The time given for the execution of the order shall be reckoned from the date on which we receive the Buyer’s written order or from the date on which we receive all the information and
drawings necessary to enable us to proceed, whichever date may be the later. Where delivery is requested by specially timed appointments on site, every care will be taken to comply, but we

cannot accept responsibility for any charges incurred due to belated delivery due to circumstances outside our control.

14. The accuracy in illustrations, drawings and any data supplied as to weights and measurements is not guaranteed. Where such detail is of importance, the information should be confirmed
before the Order is placed.

15. Tenders and quotations are estimates only, orders are not binding on us until accepted by us in writing. Prices quoted are for each article offered unless otherwise stated. Unless previously
withdrawn, tenders and quotations are open for acceptance within thirty days from the hereof.

16. The Buyer will indemnify us against all damages, penalties, costs and expenses to which we may become liable as a result of work done in accordance with the Buyer/s specification which
involves the infringement of letters patent, registered design or copyright.

17. Prices are subject to fluctuations in the cost of raw materials and wages.
18. Value Added Tax is not included in the price but will be levied at the appropriate rate where it is payable.

19. The limit of liability under Policy of Insurance for Public Liability is £2,000,000 for any one occurrence or all occurrences of a series consequent on or attributable to one source and for
Products Liability is £2,000,000 for any one period of insurance.

20. If the Buyer shall commit breach of Contract or get into financial difficulties or ceases business or if a Receiver of his undertaking is appointed, we shall have the right forthwith to determine
any Contract then subsisting upon written notice to the Buyer’s last known address, without prejudice to any claim or right we might otherwise have.

Additional Conditions Applicable Where “On Site Work” is involved.

‘PP

21. We will not be liable for the draining down or refilling and testing of items unless otherwise stated on our quotation or tender.

22. We will not be liable for stripping off and re-instating any insulation materials on cylinders.

23. No allowance has been made for associated electrical or plumbing work unless otherwise stated.

24. Our price is based on goods being delivered and installed in their permanent positions by others F.O.C.

25. All flammable materials must be cleared by the Buyer F.O.C. from the area of works.

26. It is the responsibility of the Buyer to ascertain any requirement regarding the isolation of sprinkler systems/fire alarms that can be activated by a heat presence.

27. Our quotation or tender is based on work being carried out during normal working hours unless otherwise stated.





		CLAUSES

		Yours faithfully

		YOU TO OFFLOAD				TERMS SUBJECT TO STATUS



		Terms and Conditions of Tenders, Quotations and Sales

		Terms

		Conditions








Quote-DW-162042-658483_1.pdf
ﬂ Att: Rod Britzman Details
‘ To: Mitie Manager Water Engineering Team Birmingham )
Dewe Waters OneTeam T2, Trinity Park Page : 1of2
y Solution Focused Bickenhill Lane Date : 10-07-2023
u Birmingham Quote: DW-162042-658483

Dewey Waters Ltd B37 7ES

Tricel Weston
Winterstoke Road

Weston-super-Mare Phone: 07879 412237

53-21222)1934 421477 Eméil: rod.britzman@mitie.com
Fa>£' Ref: NLS Starcross, 1No. CAT 5, Rev A changed tank to DW560

sales@deweywaters.co.uk

External Dimensions (LxWxH): 1290 x 1065 x 620 mm
Nominal Capacity: 560 Litres (125 Gallons)
Description

DW560 560 Litres One Piece GRP Cold Water Storage Tank

Quantity

Tank with cover, screened vent + 25mm insulation: 1
Insulated Base: Price on Request
Drip Tray: 1
Horizontal Split: Price on Request
Reinforced Base: Price on Request
AB Airgap: 1
Across Divider: Price on Request
Along Divider: Price on Request
DW560 Tank Delivery 1
DW Ballvalve Housing 700x600x350 (Add 350mm to height of tank above) 1
Connections see next page for details 1 Net Each

Comments:
VAT will be charged at the applicable rate.
Tank insulated on top and sides

Note: We have quoted our nearest size standard one piece tank, please advise if this is
acceptable.

Please confirm that the tank size and connection sizes offered meet your requirements.

Issued by : Stewart Matthews
This quotation is valid for 30 days and is only based on the information furnished, and does not constitute an offer to supply.

Lof2 Dewey Waters Ltd, Tricel Weston, Winterstoke Road, Weston-super-Mare, BS24 9AN

Tel: +44(0)1934 421477 - Email: sales@deweywaters.co.uk





ﬂ Att: Rod Britzman Details
‘ To: Mitie Manager Water Engineering Team Birmingham )
Dewe Waters OneTeam T2, Trinity Park Page : 2.0f 2
y Solution Focused Bickenhill Lane Date : 10-07-2023
u Birmingham Quote: DW-162042-658483

Dewey Waters Ltd B37 7ES

Tricel Weston
Winterstoke Road

Weston-super-Mare Phone: 07879 412237

53-21222)1934 421477 Eméil: rod.britzman@mitie.com
Fa>£' Ref: NLS Starcross, 1No. CAT 5, Rev A changed tank to DW560

sales@deweywaters.co.uk

Extras and Connections.

Code Description Quantity
900151 Inlet - Hole allowance for 3/4" BSP Threaded Connection 1
900155 Qutlet - Hole allowance for 2" BSP Threaded Connection 1
821207 Overflow - 1 1/2" Screened Overflow - R45E 1

Notes.

1. Payment proforma invoice in advance unless otherwise agreed.

. Sales are subject to our standard terms and conditions which are available at www.deweywaters.co.uk

3. Tank must be installed and maintained strictly in accordance with Dewey Waters Ltd Installation and Maintenance Instructions, copies of same are
available upon request.

4. The Tanks are to be placed in position by others

. Tank / Cistern to be fully supported over its entire base on a support suitably designed and installed by others, capable of supporting the tank and its

contents without deflection.

6. Price does not include for offloading components.

7. Liguidated and or ascertained damages are not applicable to this contract.

8. Water Tanks are not to be placed above water sensitive areas unless there is adequate bunding.

9. Subcontract orders will not be accepted on values less than 10,000.

10.Tanks to be placed on a base certified by others.

11.1t is the customers responsibility to ensure that external ladders quoted are suitable.
Guardrailing may be necessary to Satisfy Health and Safety Regulations. The type of railing required is dependant on the tank height, distance from
good ground level, access etc. Please confirm which guardrail arrangement is required so that we can make the necessary inclusion.

12.Unless otherwise stated standard delivery Monday - Friday is included between the hours of 8.00am to 4.30pm. Out of hours, weekend or timed
deliveries will incur an additional charge on application.

13.VAT will be charged at the applicable rate.

N
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Issued by : Stewart Matthews
This quotation is valid for 30 days and is only based on the information furnished, and does not constitute an offer to supply.

2of2 Dewey Waters Ltd, Tricel Weston, Winterstoke Road, Weston-super-Mare, BS24 9AN

Tel: +44(0)1934 421477 - Email: sales@deweywaters.co.uk
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B1141213%20Mitie%20BCP%20form%20-%20%20NLS%20Starcross%20DHW%20system.xlsx
Feed

				Information		Data

				Form type		Version 3.7 v2 - May 2023

				Form version

				Maximo Work Order No.		W1141213

				Interserve Rep Contact		scott.lockley@mitie.com

				Project / Facilities:		Operations

				Date that this BCP completed (dd/mm/yy)		45118

				Interserve Approver		ERROR:#REF!

				Defra SRO		ERROR:#REF!

				Agency / Sponsor		ERROR:#REF!

				Site No.		SW02867

				Site Name		Starcross

				Site address (if not on maximo)		0

				Further site details		N/A





				Works Title		DHW system replacement project

				Works Description		Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274

				Works Justification		n/a

				Estimated Works Start Date		9/4/23

				Estimated Works Finish Date		9/18/23

				Comments on Delivery Timings		The project will require extended interruption to site wide hot water supplies.

				CDM		No

				Impact on FMR / Asset Register		Yes

				Service Variation Requirement		The Project is likely to lead to a request for a Service Consumption Variation (the level of cost to the Authority shall not be materially different from that which the Authority is incurring in relation to similar Authority Premises)

				FMR Impact		ERROR:#REF!

				Environmental Sustainability benefit		ERROR:#REF!

				Link to BCP/ CV		ERROR:#REF!









				No. Of Quotations Sought		1

				Subcontractor Selected		N/A



				Pricing		ERROR:#REF!

				Agreed Interim Payment Methodology		ERROR:#REF!

				Photographic Evidence		ERROR:#REF!

				Installation Commisioning Certificate		ERROR:#REF!

				Specialist Report		ERROR:#REF!

				Record of Service/ Timesheet		ERROR:#REF!

				Waste Transfer Note		ERROR:#REF!

				Delivery Note		ERROR:#REF!

				Other		ERROR:#REF!

				Original cost

				Interserve Directly Employed Labour		ERROR:#REF!

				Expenses and disbursements		ERROR:#REF!

				Interserve Internal Labour		ERROR:#REF!

				Materials		ERROR:#REF!

				Subcontractors		ERROR:#REF!

				Estimated cost of works proposed		ERROR:#REF!

				Less R&R threshold (negative)		£   - 0						Note: always £nil for minor projects

				Estimated cost of work proposed less R&R		ERROR:#REF!





				Variations (total)						Variation 1		Variation 2		Variation 3		Variation 4

				Interserve Directly Employed Labour		£   - 0

				Expenses and disbursements		£   - 0

				Interserve Internal Labour		£   - 0

				Materials		£   - 0

				Subcontractors		£   - 0

				Estimated cost of works proposed		£   - 0				ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!

				Less R&R threshold (negative)		£   - 0						Note: always £nil for minor projects

				Estimated cost of work proposed less R&R		£   - 0





				Margin

				Original Interserve margin		ERROR:#REF!

				Variations Interserve margin		ERROR:#REF!				ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!





				Total Interserve margin		ERROR:#REF!

				Professional fees

				Original professional fees		ERROR:#REF!

				Variations professional fees		ERROR:#REF!				ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!





				Total professional fees		ERROR:#REF!

				Value of work

				Original value of work		ERROR:#REF!

				Value of variations		ERROR:#REF!				ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!





				Total value of work		ERROR:#REF!







Minor Project Scope





				Project Scope - Minor Projects  

				This form can be completed on this BCP form or completed using the word document version found on Huddle.

				The Project Scope provides clarity on the requirements of the Authority. In the absence of this form, the Service Provider shall apply  reasonable endeavours to complete the works.



				This document must be raised by the Authority, with input from the Service Provider where noted, prior to the commencement of a Minor Project with an anticipated value of between £10,001 - £50,000.  The document details the key parties to the works, provides a summary of the objectives, and details the scope of the works.  

				Sections 1, 3, 4, 5, & 7 are Mandatory and 2 & 6 are Optional, as applicable to the Project.  Prior to works commencing, a completed copy of this Scope is to be agreed by the Authority and the Service Provider as the final Scope, as confirmed by the Authority to the Service Provider via email.





				1.     Project Information (Mandatory)

				Project Title 

				Minor Projects Scope Reference

				Date requirement generated		Date Project Scope generated



				Employer [Defra Network or Agency]		List relevant body [Defra, Defra Agency, etc] 

				DEFRA Senior Responsible Officer (SRO)		Provide the name of the DEFRA SRO [See Schedule 1 - Roles & Responsibilities].  For Minor Non-Construction projects this will normally be the DEFRA SRO.

				DEFRA SRO Directorate or Division		Name Directorate or Division with budgetary responsibility for the project

				Project Sponsor  (PS)		Where applicable, provide the name of the Defra Team member [See Schedule 1 - Roles & Responsibilities]



				Project Property or Properties		List site, and building name where applicable

				Property Romeo Number 		List site or property Romeo/ Terrier  number, and building number where applicable

				Project Location 		Reference specific floor, area, room or lab location for project within site or property 



				Communications		Official communication between named parties shall be via: 		[Insert proposed communication vehicle]



				2.     Additional Key Stakeholder Information (Optional)

				End User 		Where applicable, provide the name of the designated End User contact to act on behalf of the DEFRA SRO in advising the day to day business requirements to deliver and support the project objectives [See Schedule 1 - Roles & Responsibilities]

				Defra Project Approval Reference		If applicable



				3.     Project Summary (Mandatory)

				Project Description		Insert a description of the project

				Project Objectives		State the overall objective(s) of the project for which these services are required.

				Key Assumptions		Include details of any significant assumptions made during planning

				Success Criteria 		Describe the project success criteria and how they will be measured

				Exclusions		Identify any exclusions specifically not included within the scope



				4.     Scope (mandatory as applicable to works – mark sections which are not applicable as “N/A”)

				Specific Scope Requirements		Programme		Provide an outline of the required project programme

						Mechanical Works 		Provide outline requirement for isolation, de-commissioning, removal or relocation, disposal, installation, and re-commissioning (testing & certification) of mechanical systems 

						Electrical Works		Provide outline requirement for isolation, de-commissioning, removal or relocation, disposal, installation, and re-commissioning (testing & certification) of electrical systems

						Building works		Provide outline requirement for demolition, disposal, reconfiguration, construction and finishing of building works

						Removals 		Provide outline requirement for removal services to move more than 50 staff, or to relocate staff  to alternate premises

						Space Planning 		Will space planning services be required? If so, define the scope of space planning requirements 

						Testing & Commissioning 		Define requirements for testing, balancing and commissioning of services 

						Standard Operating Procedures 		Define any Standard Operating Procedures or requirements 



				5.     Programme (mandatory as applicable to works – mark sections which are not applicable as “N/A”)

				Programme		A projected date for completion that shall not be exceeded 		Insert date

						Not to start date 		Insert any constraining dates

						Planned shut downs or must work periods 		Insert any limitations to be placed.

						Planned dates for submission of information and other information 		Identify date(s)

						The dates of routine project meetings		Insert expected frequency and commencement



				6.     Constraints (optional as required)

				Authority Constraints		Delivering the works during a business as usual operation		Insert constraints to delivery of works during normal business hours

						Periods of non-access to property		Insert where known

						Constraints on working times for construction etc.		Insert where known

						Outline any security access constraints (e.g. Baseline Standard Security Clearance via Disclosure Scotland)		Insert where known



				7.     Project Risks (Mandatory)

				Identify any significant risks to project delivery		Risk 1 
Risk 2



				Risk Register		Is a full Risk Register is required for project?		YES / NO





				Schedule 1 - Roles and Responsibilities (Where applicable)

				DEFRA Senior Responsible Officer (SRO)		For minor Non-Construction works, role will normally be carried out by DEFRA SRO

						Owns the project on behalf of the business 

						Will define Scope of the Project and is personally responsible for its delivery 

						Approves an allocated Defra Estates Project Sponsor (PS) if required

						Will develop the appropriate Business case for approval (in conjunction with the PS where appointed)

						Will develop Project Scope

						Ensures the users and other stakeholders are involved in and committed to the Project 

						Ensures finalised asset / product still supports and satisfies the Authority’s Requirements

						Ensures the business accepts and benefits from the finished asset 

						Accepts post Project review and lessons learnt 

				Project Sponsor (PS) 		If appointed:

						Will act as the Authority’s representative, acting as single focal point for day-to-day management of the DEFRA SRO interests

						Assist the DEFRA SRO to prepare a Business Case

						Responsible for and manages Project risk, issues and change control

						Responsible for establishment and completion of formal reporting arrangements to the DEFRA SRO, and approves valuations and final accounts 

						Responsible for management of changes within the approved project contingency

						Responsible for accepting practical completion of project on behalf of the DEFRA SRO and manages out any snagging lists during the defects liability period 

						Carries out post Project review and completes lessons learnt 

				Project Manager 		If appointed:

				(if appointed)		Reporting to the Project Sponsor (PS) the Project Manager (PM) will lead the delivery of the project in line with accepted professional standard practice e.g. IOB or RICS (This will in the main be provided by Interserve Projects or an appointed third party service provider )

						The PM will be responsible for the day to day detailed management of the project and provides the interface between the PS and the works contractor

						Manages the works contract 

						Reports to the PS but will require to interact with DEFRA SRO but all decisions  relating to change control will be through the PS 

						Provides monthly reporting (including financials) to Project Sponsor 

						Responsible for handover process

				End User /		Identifies a business need 

						Engages with DEFRA SRO to compile a Project Scope for submission 

				End User Group  		Engaged as and when the Project requires input from the End User / End User Group 

						Reports defects to DEFRA SRO

				(Customers) 























Summary

















						BCP Reference:-		B1141213



						Summary Sheet
This sheet automatically populates from the other worksheets, please complete "Key Project Information" and "Pricing" worksheets in full.



						Has the Authority completed a Major Projects Scope						No		Request Major Projects Scope prior to completing BCP



						Title of Works				DHW system replacement project



						Description of Works
(Detailed description to be contained within NEC3 agreement)				Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274





						Property Reference Number				SW02867

						Location				Starcross



						Are works CDM Notifiable?				No		



						Anticipated Project Start Date:-				4-Sep-23

						Anticipated Project End Date:-				18-Sep-23

						Variations to Works (if applicable)				ERROR:#REF!

						Value of Purchase Order to be issued in respect of the Major Project:										Original		Variations subtotal		Total 
(i.e. required DEFRA PO value)



						Cost										£44,885.31 		£0.00 		£44,885.31 

						Margin										£5,103.05 		£0.00 		£5,103.05 

						Professional Fees										£7,498.25 		£0.00 		£7,498.25 

						Total Price of Work Proposed to Defra (exc VAT)										£57,486.62 		£0.00 		£57,486.62 

						Total Price of Work Proposed to Defra (inc VAT@ 20%)										£68,983.95 		£0.00 		£68,983.95 



						The information in this BCP form is without prejudice to the relevant NEC3 contract for this Major Project. In the event of a conflict then the NEC3 contract shall take precedence.





		 		Version 3.7 v2 - May 2023
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Major Projects BCP

BCP form for use with Major Projects only.
Major Projects are those with an estimated value of £50,001 or more. These costs are deemed to include all the costs of the works and/or services associated with a Project including fees for NEC3 Professional Services but excluding applicable VAT.



Key Project Information

						Section 1 is Complete				Section 4 is Complete

						Section 2: Work Reference Number is Complete				Section 5 is Complete

						Section 3: Location of Works is Complete				ERROR:#REF!







				Please complete all sections of the form, ensuring all necessary boxes are complete.
If a box is not applicable, please enter "Not applicable", there should be no blank boxes.

																																Section Complete (0 = complete, 1 = incomplete)

				BCP Reference: 		B1141213



		1)		Mitie Project Owner Contact Details																												0



				Email address:		scott.lockley@mitie.com																										0



				Central Project / Operations:		Operations																										0



				Date that this BCP application was completed (dd/mm/yy)		11/07/23																										0



		2)		Project Reference:																												0



				Maximo Work Order Number:		W1141213																										0



				Date Work Order raised on Maximo		30/05/23																										0



				DEFRA Operational / Capital Budget		Operational budget																										0



				DEFRA Project Reference		N/A																										0		1





		3)		Location of Works or Services 																												0



				Is the site receiving works / services listed on the Building Services Matrix?		Yes																										0



				Enter Site Romeo Number (DEFRA)		SW02867																										0		0



				Site Name		Starcross																										1		TRUE		NOT ON BUILDING SERVICE MATRIX, ENTER BELOW



				N/A 																												0



				If the site has numerous buildings (i.e. Weybridge), please provide the name of the building where the works or services are to be carried out:		N/A





		4		Overview of the Work Proposed																												0



		A		Project Title

				Project Title		DHW system replacement project																										0



		B		Project Description

				Enter Project Description as per Major Projects Scope form		Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274																										0



				Why is project required (discuss with DEFRA SRO if necessary)		The existing DHW system operates on a gravity fed design, system demand for hot water exceeds existing recovery capability. Site is unable to maintain sufficient hot water supplies at peak demand,consequentially the operating temperatures frequently fluctuate leading to out of spec temperatures in relation to guidance as set out within acops L8 & HSG274 (legionella prevention).																										0



				Has the Authority completed a Major Project Scope		No																										0



		C		Project Times																																200



				Anticipated Project Start Date (dd/mm/yy)		04/09/23				 																						0



				Anticipated Project End Date (dd/mm/yy)		18/09/23																										0



				Duration (Calendar Days)		14		Days																								0



				Comments on delivery timings:		The project will require extended interruption to site wide hot water supplies.



																																0		1



		D		Are works CDM Notifiable?		No																										0

				Other comments

				Do you wish to add any further comments not captured anywhere else on this form?		N/A





																																		1

		5		Impact of BCP																												0		1



				Is it anticipated the preferred solution result in a change to the Asset register and Forward Maintenance Register?		Yes																										0



				is it anticipated the works delivered under this BCP require a Service Variation to add FM services to scope (i.e. does the asset required ongoing additional maintenance, cleaning, etc)?		The Project is likely to lead to a request for a Service Consumption Variation (the level of cost to the Authority shall not be materially different from that which the Authority is incurring in relation to similar Authority Premises)																										0				2



				Please outline why a Service Variation is required		Additional boosted pump set to be installed will require aaddtional service ppm.																										0				1





		6		Value for Money																												ERROR:#REF!



















				Select Subcontractor procurement route		Single Source Tender - Client Nominated Supplier				Single Source Tender is where only a single supplier is approached to provide a proposal for a subcontracted work package																						0





				Enter Details of the Selected Subcontractor's work package		Selected Subcontractor



				Subcontractor Company Name (Legal Entity)		N/A																										0



				Subcontractor Quotation Price		N/A																										0



				Please explain how the Subcontractor was selected under a single source tender		N/A																										0





				Select number of Quotations Sought		1																										0

						0				0				0				0



						 				 				 				 

				Section not applicable, please proceed to the next section

						 				 				 				 



						 				 				 				 

																																ERROR:#REF!

						1				1				1				1



				**** This BCP may be subject to an audit at a later stage. ****

































































BCP Input Sheet & Page &P of &N	


Major Projects BCP

When raising a BCP for Major Projects Mitie shall provide evidence to the authorising DEFRA SRO that a Formal Competitive Tender, with a minimum of three bidders / respondents has been undertaken.
There are, however, exceptions to this which could be due for example to the very specialist nature of the works, where DEFRA has requested a specific supplier be used, or where the assets are closed protocol systems that only one supplier can maintain.  This is called a single tender action and, in such circumstances this should be clearly stated in the BCP form, including a justification for the single tender action and DEFRA’s agreement (as obtained from the authorising Project Sponsor) sought for this approach.



Pricing

										Purchase Order Value

										This sheet sets out the value of the Purchase Order to be provided in respect of the Project.  The value of payments due to the Service Provider shall be in accordance with the NEC3 Applicable Terms for the Project, and is not prejudiced by this BCP.



										Major Project Works 		Cost
		Margin		Professional Fees		Total Price		 

										Running Total		£44,885.31		£5,103.05		£7,498.25		£57,486.62		





										Guidance for Completion



										Enter values into Input Cells				i.e. Input Cell



										Calculation Cell				i.e. Calculation cell



										Click on Input cells for guidance notes to appear				Guidance Note																																TRUE

																																														FALSE

																																														FALSE







										1. Enter total cost of the Works (excluding Professional Fees) in the boxes below.



										A. Labour (Mitie Directly Employed Labour)



										Service Description
(Please select from list)		Service Hours
(Please select from list)		Labour Hours
(Enter labour hours worked)		Labour Rate
£ Hour		Total Labour Costs		Reactive Call Out Charge 
(Yes/No)		Reactive Call Out Charge		Enter. Of Individuals Called Out		Call out Total				(A) Total Cost		(A) Margin 8.7% (Mark-up 9.53%)		(A) Total Price

										Building Engineering Services		Mitie Labour (Normal Hours)		100.00		£69.90 		£6,989.88 				£0.00 				£0.00 				£   6,381.71		£   608.18		£   6,989.88

										Building Engineering Services		Mitie Labour (8pm - 8am weekdays & Saturdays) 		20.00		£92.62 		£1,852.32 				£174.75 				£0.00 				£   1,691.15		£   161.17		£   1,852.32

										Building Engineering Services		Mitie Labour (Sundays & Bank Holidays)		20.00		£139.80 		£2,795.95 				£174.75 				£0.00 				£   2,552.68		£   243.27		£   2,795.95

																ERROR:#N/A		£0.00 				£0.00 				£0.00 				£   - 0		£   - 0		£   - 0

																				0

										B. Labour (Other Rates)		This Section (B) is to be used to input Mitie Labour Costs where the Time and Material rate listed in Section A (above) are not applicable.  Complete all boxes in RED



										Service Description
		Service Hours
(Please select from list)		Labour Hours
(Enter labour hours worked)		Labour Rate 
(Enter Hourly Rate)		Employers' National Insurance Contribution 
(Select to add 13.8% NI cost to labour rate)		Total Hourly Cost		Reactive Call Out Charge		No. Of Individuals Called Out		Call out Total				(B) Total Cost		(B) Margin Margin 8.7% (mark-up 9.53%)		(B) Total Price

																		Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0

								2										Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0

								2										Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0

																		Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0



										C. Expenses and disbursements				Description of Cost												Enter Cost (£)				(C) Total Cost		(C) Margin 8.7% (mark-up 9.53%)		(C) Total Price



										Cost Item

																														£   - 0		£   - 0		£   - 0

																														£   - 0		£   - 0		£   - 0

																														£   - 0		£   - 0		£   - 0

																														£   - 0		£   - 0		£   - 0





										D. Subcontractors (excluding VAT)				Description of Cost												Enter Cost (£)				(D) Total Cost		(D) Margin 8.7% (Mark-up 9.53%)		(D) Total Price



										Subcontractor Name

										T Clarke				installation of required electrical supplies												£12,975.00				£   12,975.00		£   1,236.52		£14,211.5175

										Mitie waste				Supply and removal of waste skip (Provisional Sum)												£1,200.00				£   1,200.00		£   114.36		£1,314.3600

																														£   - 0		£   - 0		£0.0000

																														£   - 0		£   - 0		£0.0000





										E. Materials (if procured directly)		Service		Description of Cost												Enter Cost (£)				(E) Total Cost		(E) Margin
(Variable)		(E) Total Price



										Supplier Name

										BSS UK ltd		Building Engineering Services		CWST, Unvented cylinder, boosted pump set and ancillary plumbing fittings												£20,084.77				£20,084.77		2,739.56		£22,824.3326

																														£0.00		- 0		£0.0000

																														£0.00		- 0		£0.0000

																														£0.00		- 0		£0.0000







																										Total				£44,885.31 		£5,103.05 		£49,988.37 



















										2. Professional Fees (Enter any applicable professional fees)



														Lump Sum (excluding Margin)		Margin 8.7% (mark-up 9.53%)		Total Fee		or		Fees (Percentage)				Total Fee		or		Fees (Hourly Rates)						Total Fee				Professional Fees Applied

										 				Enter Professional Fees (lump sum)								Select to include Prof Fees (percentage)								Select Professional Role				Enter Number 
of Hours



										Design						£   - 0		£   - 0				Yes		7.80%		£   3,899.09				Director / Partner		£   121.07				£   - 0				£   3,899.09

										Fee applies where Project scope requires an element of design



										Project Management						£   - 0		£   - 0						3.60%		£   - 0				Senior Professional		£   98.37				£   - 0				£   - 0

										Fee applies where there have been liaison meetings to discuss the Project, or progress meetings, review of returned subcontractor proposals / quotations against Project Scope, practical completion activities or meetings to agree the final account. 



										CDM Management Role						£   - 0		£   - 0				Yes		1.90%		£   949.78				Professional		£   78.69				£   - 0				£   949.78

										Fee applies where Mitie are required to provide CDM management activities.
(Principal Contractor & Principal Designer services are to be charged at cost plus markup in the subcontractor section above)



										Cost Consultancy						£   - 0		£   - 0						1.70%		£   - 0				Technician		£   57.51				£   - 0				£   - 0

										Fee applies where Mitie have reviewed quotation documentation /  evaluated subcontractor pricing / provided advice to ensure best value. 



										Project Management and Cost Consultancy						£   - 0		£   - 0				Yes		5.30%		£   2,649.38				CDM Management		£   98.37				£   - 0				£   2,649.38

										Fee applies where both Project Management and Cost Consultancy applies.



										Total Professional Fees				£   - 0		£   - 0		£   - 0				Total				£   7,498.25										£   - 0				£   7,498.25













										Cost / Pricing Summary		Cost		Markup
(%)		Margin 
(£)		Total Price (excluding Professional Fees)

										A. Labour (Mitie Directly Employed Labour)		£10,625.54 		9.53%		£1,012.61 		£11,638.16				NOT USED

										B. Labour (Other Rates)		£0.00 		9.53%		£0.00 		£0.00

										C. Expenses and disbursements		£14,175.00 		9.53%		£1,350.88 		£15,525.88

										D. Subcontractors (excluding VAT)

										E. Materials (if procured directly)

										Total (exc prof fees)		£   24,800.54				£   2,363.49		£27,164.03







										3A. Select Basis of Pricing				3B. State Interim Payment methodology 
To be applicable, the works MUST meet the following criteria - BCP works will be carried out beyond 4 weeks AND value of works exceeds £10,000 AND each interim payment application is over £5,000.
 
If no Interim payment applicable, please leave blank




										Fixed price (which shall include Service Provider’s fees for professional services, overhead, direct costs and margin);









										4. Select Completion Criteria								5. Qualifications



										Photographic Evidence		No

										Installation / Commissioning certificate		Yes						Due to market conditions the price of this BCP will be held for 30 days from the date of this BCP. 

										Specialist Report		No						After this period Mitie reserve the right to amend the price of this BCP. 

										Record of service/ timesheet		No

										Waste Transfer note		Yes

										Delivery Note (including number of items delivered & date of delivery)		No

										Other













										Total Cost  (excluding Professional Fees)								£   44,885.31



										Margin £								£   5,103.05



										Professional Fees (including applicable margin)								£   7,498.25				



										Grand Total								£   57,486.62



										VAT at 20%								£   68,983.95
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Variation Summary















				Totals		£   - 0		£   - 0		£   - 0		£   - 0		£   - 0



		Variation No.		Description of Variation		Cost		Margin		Professional Fees		Total Price of Works Proposed to Defra Excl VAT		Total Price of Works Proposed to Defra Incl VAT

		1										£   - 0		£   - 0

		2										£   - 0		£   - 0

		3										£   - 0		£   - 0

		4										£   - 0		£   - 0

		5										£   - 0		£   - 0

		6										£   - 0		£   - 0

		7										£   - 0		£   - 0

		8										£   - 0		£   - 0

		9										£   - 0		£   - 0

		10										£   - 0		£   - 0

		11										£   - 0		£   - 0

		12										£   - 0		£   - 0

		13										£   - 0		£   - 0

		14										£   - 0		£   - 0

		15										£   - 0		£   - 0

		16										£   - 0		£   - 0

		17										£   - 0		£   - 0

		18										£   - 0		£   - 0

		19										£   - 0		£   - 0

		20										£   - 0		£   - 0

		21										£   - 0		£   - 0

		22										£   - 0		£   - 0

		23										£   - 0		£   - 0

		24										£   - 0		£   - 0

		25										£   - 0		£   - 0

		26										£   - 0		£   - 0

		27										£   - 0		£   - 0

		28										£   - 0		£   - 0

		29										£   - 0		£   - 0

		30										£   - 0		£   - 0

		31										£   - 0		£   - 0

		32										£   - 0		£   - 0

		33										£   - 0		£   - 0

		34										£   - 0		£   - 0

		35										£   - 0		£   - 0

		36										£   - 0		£   - 0

		37										£   - 0		£   - 0

		38										£   - 0		£   - 0

		39										£   - 0		£   - 0

		40										£   - 0		£   - 0

		41										£   - 0		£   - 0

		42										£   - 0		£   - 0

		43										£   - 0		£   - 0

		44										£   - 0		£   - 0

		45										£   - 0		£   - 0

		46										£   - 0		£   - 0

		47										£   - 0		£   - 0

		48										£   - 0		£   - 0



Major Projects BCP
Variations

BCP form for use with Major Projects only. This tab is to be used to add the details of each variation in addition to the original Major Projects BCP.



Variation Calculator

										`

												Instructions:
This variation tab is a stand alone calculator. It does not feed costs into the Variation Summary tab. Once the variation costs have been calculated in this tab please manually copy and paste the figures into the Variation Summary tab. It only calculates one variation at a time. Delete the contents and repeat for each variation.										 



												Guidance for Completion



												Enter values into Input Cells				i.e. Input Cell



												Calculation Cell				i.e. Calculation cell



												Click on Input cells for guidance notes to appear				Guidance Note																																TRUE

																																																FALSE

																																																FALSE







												1. Enter total cost of the Works (excluding Professional Fees) in the boxes below.



												A. Labour (Mitie Directly Employed Labour)



												Service Description
(Please select from list)		Service Hours
(Please select from list)		Labour Hours
(Enter labour hours worked)		Labour Rate
£ Hour		Total Labour Costs		Reactive Call Out Charge 
(Yes/No)		Reactive Call Out Charge		Enter. Of Individuals Called Out		Call out Total				(A) Total Cost		(A) Margin 8.7% (Mark-up 9.53%)		(A) Total Price

																		ERROR:#N/A		£0.00 				£0.00 				£0.00 				£   - 0		£   - 0		£   - 0



												B. Labour (Other Rates)		This Section (B) is to be used to input Mitie Labour Costs where the Time and Material rate listed in Section A (above) are not applicable.  Complete all boxes in RED



												Service Description		Service Hours
(Please select from list)		Labour Hours
(Enter labour hours worked)		Labour Rate 
(Enter Hourly Rate)		Employers' National Insurance Contribution 
(Select to add 13.8% NI cost to labour rate)		Total Hourly Cost		Reactive Call Out Charge		No. Of Individuals Called Out		Call out Total				(B) Total Cost		(B) Margin Margin 8.7% (mark-up 9.53%)		(B) Total Price

																				Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0



												C. Expenses and disbursements

												Cost Item				Description of Cost												Enter Cost (£)				(C) Total Cost		(C) Margin 8.7% (mark-up 9.53%)		(C) Total Price

																																£   - 0		£   - 0		£   - 0



												D. Subcontractors (excluding VAT)

												Subcontractor Name				Description of Cost												Enter Cost (£)				(D) Total Cost		(D) Margin 8.7% (Mark-up 9.53%)		(D) Total Price

																																£   - 0		£   - 0		£   - 0



												E. Materials (if procured directly)

												Supplier Name		Service		Description of Cost												Enter Cost (£)				(E) Total Cost		(E) Margin
(Variable)		(E) Total Price

																																£   - 0		£   - 0		£   - 0







																												Total Variation				£0.00 		£0.00 		£0.00 











												2. Professional Fees (Enter any applicable professional fees)



																		Lump Sum (excluding Margin)		Margin 8.7% (mark-up 9.53%)		Total Fee		or		Fees (Percentage)				Total Fee		or		Fees (Hourly Rates)						Total Fee				Professional Fees Applied

												 						Enter Professional Fees (lump sum)								Select to include Prof Fees (percentage)								Select Professional Role				Enter Number 
of Hours

												Design								£   - 0		£0.00						7.80%		£   - 0						 		1		 				£0.00

												Fee applies where Project scope requires an element of design





												Project Management								£   - 0		£   - 0						3.60%		£   - 0						 				 				£   - 0

												Fee applies where there have been liaison meetings to discuss the Project, or progress meetings, review of returned subcontractor proposals / quotations against Project Scope, practical completion activities or meetings to agree the final account. 











												CDM Management Role								£   - 0		£   - 0						1.90%		£   - 0						 				 				£   - 0

												Fee applies where Mitie are required to provide CDM management activities.
To include Principal Contractor & Principal Designer activities if required under CDM









												Cost Consultancy								£   - 0		£   - 0						1.70%		£   - 0						 				 				£   - 0

												Fee applies where Mitie have reviewed quotation documentation /  evaluated subcontractor pricing / provided advice to ensure best value. 







												Project Management and Cost Consultancy								£   - 0		£   - 0						5.30%		£   - 0						 				 				£   - 0

												Fee applies where both Project Management and Cost Consultancy applies.





												Total Professional Fees						£0.00		£   - 0		£0.00				Total				£   - 0										£   - 0				£   - 0

												If a credit is required for professional fees, please contact Mitie Commercial team











												Cost / Pricing Summary		Cost		Markup
(%)		Margin 
(£)		Total Price (excluding Professional Fees)

												A) Labour (Time and Materials Rates)		£0.00 		9.53%		£0.00 		£0.00

												B) Expenses		£0.00 		9.53%		£0.00 		£0.00

												C) Subcontractors		£0.00 		9.53%		£0.00 		£0.00

												D) Materials		£0.00 		0.00%		£0.00 		£0.00

												E) Professional Fees

												Total		£   - 0				£   - 0		£0.00











												Total Cost  (excluding Professional Fees)								£0.00 



												Margin £								£0.00 



												Professional Fees (including applicable margin)								£   - 0				CHECK - You have not selected any professional fees which are likely to apply. Please contact the Commercial Team if you have any queries



												Grand Total								£0.00 



												VAT at 20%								£   - 0
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Approvals, Completion & Payment

















						BCP Reference:-		B1141213





						Step 1: BCP Contact Details

						Enter contact details of all ho need to be informed of the progress of the BCP.  For ease, copy and paste the distribution list into outlook

						Mitie contact email address
Enter all necessary contacts associated with the BCP		defra.projects@mitie.com						; 		Copy and paste below into Outlook

								scott.lockley@mitie.com						; 		defra.projects@mitie.com; scott.lockley@mitie.com; damian.mcgrath@mitie.com

								damian.mcgrath@mitie.com						

														





						Step 2: Defra SRO and Budget Holder Approval

						DEFRA to enter details of the SRO, budget holder and Purchase Order

						Budget Holder								Ensure email audit trail is provided containing written approval in connection with this work



						Defra SRO								Declaration by Defra SRO: I hereby agree to the works proposed within this BCP.



						Date



						Purchase Order Number								Date



						Once step 2 is completed, DEFRA to issue BCP form to Mitie distribution list above (cell H15), including defra.projects@mitie.com.

						Step 3: Mitie Works Completion Notice

						DEFRA and Mitie to declare that the works have been delivered satisfactorily in accordance with the works of this BCP.

						Mitie Authoriser: I declare these works have been completed as per the scope or quotation agreed and agreed evidence criteria has been provided.



																on date 



				Mitie to issue BCP form to DEFRA alongside agreed completion criteria at this stage.

						Step 4: DEFRA Works Completion Notice

						DEFRA SRO/ Project Manager: I declare these works have been completed as per the scope or quotation agreed and that the completion criteria provided is satisfactory.

																The works were certified as complete on  



						The works have been receipted under receipt number										on date 

						The net value receipted is £

						* if Interim payments apply - use below

				DEFRA to confirm agreement of works completion. DEFRA to enter PO receipt details and issue to Mitie

						Step 5: Interim Payment (if applicable)

						Mitie to enter, if applicable, details of agreed interim payments for the works

						Total Project Value		£57,486.62



						Application 1 value						on date				receipt ref

						Application 2 value						on date				receipt ref

						Application 3 value						on date				receipt ref

						Application 4 value						on date				receipt ref

						Application 5 value						on date				receipt ref

						Application 6 value						on date				receipt ref

						Application 7 value						on date				receipt ref

						Application 8 value						on date				receipt ref

						Application 9 value						on date				receipt ref



						Remaining Balance Value		£57,486.62				





						Step 6: Mitie Internal Completion

						Mitie to enter project handover details 		Applicable		Recipient party				Acceptance by:						Insert Date

						Project Handover				Mitie Operations		to						on date

										Mitie Tech Team		to						on date

										Authority (DEFRA)		to						on date



								Submission made by:						ID reference:						Insert date

						FMR Update required						to						on date

								Submission made by:						Submission made to:						Insert date

						Contract Variation required						to						on date



				Mitie to issue completed BCP form to defra.projects@mitie.com when form is finalised & work completed.









														`
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Major Projects BCP
Approval, Completion & Payment

BCP form for use with Major Projects only.

This sheet contains all approvals following submission of BCP to DEFRA.

mailto:defra.projects@interservefm.com

Rates

		ERROR:#REF!

				DEFRA RATES





		RPIX Increase

		 		2023 - 2024

		 		Reactive Call Out Charge		Mitie Labour (Normal Hours)		Mitie Labour (8pm - 8am weekdays & Saturdays) 		Mitie Labour (Sundays & Bank Holidays)		% Discount on hourly rates for services of a continuous duration longer than 30 days		% Margin to be applied				% Markup to be applied

		Building Fabric Maintenance		£   69.90		£   61.16		£   82.13		£   122.32				15.00%		Materials		17.65%

		Building Engineering Services		£   174.75		£   69.90		£   92.62		£   139.80				12.00%		Materials		13.64%

		Grounds Maintenance		£   43.69		£   34.95		£   47.18		£   69.90				12.50%		Materials		14.29%

		Remediation and Site Management		£   -		£   20.97		£   27.96		£   41.94				8.70%				9.53%

		Cleaning - National		£   -		£   14.33		£   21.50		£   28.66				8.70%		Materials		9.53%

		Cleaning - London		£   -		£   15.70		£   23.55		£   31.40				8.70%		Materials		9.53%

		Pest control		£   -		£   73.39		£   96.11		£   131.06				15.00%				17.65%

		Waste Management		£   -		Not Applicable		Not Applicable		Not Applicable				8.70%				9.53%

		Reprographics		£   -		£   34.95		£   47.18		£   69.90				8.70%				9.53%

		Clock and Time Switching		£   -		£   20.97		£   27.96		£   41.94				8.70%				9.53%

		Security and Access		£   -		£   29.71		£   40.19		£   59.41				8.70%				9.53%

		Reception		£   -		Not Applicable		Not Applicable		Not Applicable				8.70%				9.53%

		Mail/Post Room		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Porterage		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Meeting Room and Conference Management		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Signage		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Cable Management		£   -		£   69.90		£   92.62		£   139.80				8.70%				9.53%

		Fleet Management		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Other Services		£   -		Not Applicable		Not Applicable		Not Applicable				8.70%				9.53%









		Director / Partner		£121.07

		Senior Professional		£98.37

		Professional		£78.69

		Senior Technician		£68.10

		Technician		£57.51

		CDM Management		£98.37

		Graduate		£39.35





























































Lookups

				BCP Proforma Lookups



				Yes_No_1		Advises whether the £2.5k R&R Threshold applies				PM_FM

				Yes		The R&R Threshold of £2.5k will automatically be deducted from the payment to Mitie.				Central Projects

				No		The R&R Threshold of £2.5k will not be deducted from the payment to Mitie.				Operations

				Stakeholder_Organisation		NDPB = Non Departmental Public Body				POC

				APHA						Midlands		James Carter

				CEFAS		Defra Executive Agency				North		James Carter

				Core DEFRA		Department for Environment, Food and Rural Affairs				EA		Kerry Latham

				Core DEFRA / AHPA						South		Samantha Collins

				CPS						Weybridge		Tania Labacik

				CRC		NDPB

				CRD

				DECC		Department for Energy & Climate Change				OPEXCAPEX

				EA						Operational budget

				Hiscox						Capital Budget

				MFA / MMO		Defra Executive Agency

				Multi

				NE		NDPB

				RPA		Defra Executive Agency

				SSCL

				VMD		Defra Executive Agency

				Options

				1

				2

				3

				Yes_No_3

				Yes

				No

				Not Sure



				Yes_No_4

				Yes

				No

				Recommended Option is Energy Neutral

				Not Sure



				Yes_No_5

				Yes

				No

				Not Applicable

				Cost_Category

				Mitie Labour (Normal Hours)		Hourly Rate (8am - 8pm weekdays & Saturdays)

				Mitie Labour (8pm - 8am weekdays & Saturdays) 		Overtime Rate (8pm - 8am weekdays & Saturdays) 

				Mitie Labour (Sundays & Bank Holidays)		Overtime Rate (Sundays & Bank Holidays)

				Mitie Agency Staff		Mitie Agency Staff

				Materials		Materials

				Mitie Sub-Contractor Cost		Mitie Sub-Contractor Cost

				Consultancy Cost		Consultancy Cost

				Legal fees		Legal fees

				Other cost		Other cost



				Cost_Lines

				1

				2

				3

				4

				5

				6

				7

				8

				9

				10

				Cost Descriptions1

				Building Fabric Maintenance

				Building Engineering Services

				Grounds Maintenance

				Remediation and Site Management

				Cleaning - National

				Cleaning - London

				Pest Control

				Reprographics

				Clock and Time Switching

				Security and Access

				Mail/Post Room

				Porterage

				Meeting Room and Conference Management

				Signage

				Cable Management

				Fleet Management

				Other Services

				Cost_Descriptions_SubContract

				Sub Contractor

				Legal

				Other

				Cost Descriptions2

				Building Fabric Maintenance

				Building Engineering Services

				Grounds Maintenance

				Remediation and Site Management

				Cleaning

				Pest control

				Waste Management

				Reprographics

				Clock and Time Switching

				Security and Access

				Reception

				Mail/Post Room

				Porterage

				Meeting Room and Conference Management

				Signage

				Cable Management

				Fleet Management

				Other Services

				Service_Variations



				The Project will not lead to a Service Variation request		1

				The Project is likely to lead to a request for a Service Consumption Variation (the level of cost to the Authority shall not be materially different from that which the Authority is incurring in relation to similar Authority Premises)		2

				The Project is likely to lead to a request for a Service Consumption Variation (The cost shall be materially in excess of that which the Authority is incurring for similar Authority Premises)		3

				Reasons_7b

				Time Constraints - It has been agreed with the relevant SRO that works are required immediately and only one quote will be sourced

				Client Nominated Supplier

				Closed Protocol System

				Other

						Margin		Markup

				- 0		8.70%		9.53%

				200,000.00		7.00%		7.53%

				500,000.00		6.50%		6.95%

				1,000,000.00		6.00%		6.38%

				2,000,000.00		5.50%		5.82%

				3,000,000.00		5.00%		5.26%

				50,000,000.00



				Procurement

				Tender

				Single Source Tender - Time Constraints

				Single Source Tender - Closed Protocol System

				Single Source Tender - Client Nominated Supplier

				Other

				Onetofive

				1

				2

				3

				4

				5

				Professional Fees Guidance









				Pricebasis

				Fixed price (which shall include Service Provider’s fees for professional services, overhead, direct costs and margin);		Fixed price (which shall include Service Provider’s fees for professional services, overhead, direct costs and margin);

				Cost reimbursable plus margin and professional fees;		Cost reimbursable plus margin and professional fees;

				NEC3 agreement;		NEC3 agreement;

				InterimPayment

				Valuation of works completed

				Daily/ Weekly/ Monthly agreed cost

				Priced activity schedule

				Other - please state below



				BuildRef		Site Name		Address 1		Address 2		Region		Address 4		Address 5

				61		Rhydymwyn Buffer Depot		PSA SUPPLY DEPOT, NANT ALYN ROAD		CH7 5HQ		North

				67		Polwhele		TRURO ROAD		TR4 9AE		South

				72		Fish Lab Store Units 7 -12		PINBUSH ROAD		NR33 7NL		South

				79		Shrewsbury		KENDAL ROAD		SY1 4HD		North

				80		Sutton Bonnington (Inc Quality Assurance Unit)		41 COLLEGE ROAD		LE12 5RB		North

				82		The Nothe		BARRACK ROAD		DT4 8UB		South

				84		Woodchester Park (Lower)		Tinkely Lane		GL10 3UJ		South

				85		Starcross		STAPLAKE MOUNT		EX6 8PE		South

				87		Vla Weybridge		WOODHAM LANE		KT15 3NB		Weybridge

				94		Lowestoft Fish Lab Complex		PAKEFIELD ROAD		NR330HT		South

				95		Lowestoft North Quay		COMMERCIAL ROAD		NR32 2TE		South

				96		Lowestoft North Quay Ground Lease		Lowestoft North Quay Ground Lease, NR32 2TE		NR32 2TE		South

				101		Thirsk		WEST HOUSE		YO7 1PZ		North

				103		Penrith		MERRYTHOUGHT		CA11 9RR		North

				108		New Fish Quay		THE QUAY		TQ5 8AW		South

				168		Ceres House		2 SEARBY ROAD		LN2 4DW		North

				175		Crosskill House		MILL LANE		HU17 9JB		North

				177		Edenbridge House		LOWTHER STREET		CA3 8DX		North

				189		Foundry House		CARLETON ROAD		BD23 2BE		North

				196		Nobel House		17 SMITH SQUARE		SW1P 3JR		South

				216		Ah Wildlife Unit		ASTON DOWN		GL6 8HT		South

				230		Longacre House		FROME ROAD		BA14 0DQ		South

				231		14/19 Allen House		23 SHERRIN ROAD		E10 5SQ		South

				237		Winchester 		ITCHEN ABBAS		S021 1BX		South

				272		Newcastle		WHITLEY ROAD		NE12 9SE		North

				278		Bury St Edmunds		ROUGHAM HILL 		IP33 2RX		South

				279		Tidal Observatory		SOUTH PIER		TR18 5HW		South

				309		Boxworth (Land Only)		BOXWORTH		 CB3 8NN		South

				402		3rd Floor Trinity Court				EX1  IUN		South

				504		Fish Market		ROCK-A-NORE ROAD		TN34 3DW		South

				516		Kings Pool		FOSS HOUSE		YO1 7PX		North

				517		Lumford Mill		RIVERSIDE WALK		DE45 1DA		North

				520		District Fisheries Office		FISH QUAY		PL4 0LH		South

				521		Piplers Building		FISHERIES OFFICE		BH15 1HP		South

				522		Neville House		LIDDELL STREET		NE30 1HN		North

				524		St Clare House		PRINCES STREET		IP1 1LW		South

				533		Carmarthan		JOBS WELL LANE		 		South

				534		Aberystwyth		Aberystwyth, Buarth Rd, Aberystwyth, Cereidgion, SY23 1ND		SY23 1ND				added in 2022/23

				557		RPA - Chapel Bank Works		CURWEN ROAD		CA 14		North

				560		Building D4406		CHANNEL TUNNEL TERMINAL				South

				562		Crewe Business Park		ELECTRA WAY		CW1 6GJ		North

				569		Saffron House		TIGERS ROAD		LE18 4UY		North

				577		Heathrow Animal Reception		THE RESIDENCE		TW6 3JF		South

				589		Woodchester Park (External Only)		Tinkely Lane		GL10 3UJ		South

				598		Watchtree, Great Orton		ALLERDALE		CA5 6NL		North

				599		Tow Law Fmd Site		HEADLEYHOPE & CORNSAY COMMON				North

				613		Tiverton		ASHMOOR				South

				614		Widdrington Colliery						North

				617		Throckmorton Airfield				WR10		North

				626		Beacon House		UNIVERSITY COURT TECHNOLOGY PARK		ST18 0GU		North

				631		Fish Hall, Offices 8&9		NORTH HARBOUR		CA28 7XY		North

				634		Temple Quay House		2 THE SQUARE		BS1 6EB		South

				642		North Gate House		21-23 VALPY STREET		RG1 1RN		South

				643		Lancaster House		HAMPSHIRE COURT		NE4 7YH		North

				655		Ty Merlin		PARC PENSAM		SA31 3NJ		South

				658		Pilots Watch House		BASIN ROAD SOUTH		BN41 1WD		South

				663		Eastbrook		Eastbrook, Shaftesbury Road, Cambridge, Cambridgeshire, CB2 2DR		CB2 2DR				added in 2022/23

				678		Norwich, Whitefriars (Dragon Fly House)		WHITEFRIARS		NR3 1UB		South

				685		Coquelles						South

				690		Newchase Court		HOPPER HILL ROAD		YO11 3YS		North

				730		Birkshaw- Fmd Site		BIRKSHAW FOREST				North

				739		Unit 22		22 HARVESTER WAY		PE1 5UT		North

				747		Woodchester Park (Upper)		Tinkely Lane		GL10 3UJ		South

				755		Room 6 Timberham House		Gatwick Airport		RH6 0NN		South

				758		Fish Quay Unit 7-9		41 - 47 FISH QUAY		NE30 1JA		North

				761		International House		DOVER PLACE		TN23 1HU		South

				764		Western International Market				UB2 5XJ		South

				766		Room 001 & 002, Building 308 World Freight Building		AVRO WAY		M90 5PY		North

				767		Lion House		WILLOWBURN TRADING ESTATE		NE6 62PF		North

				770		Custom House		Tilbury-Free Port		RM18 7EJ		South

				774		Telford		PARKSIDE COURT 		TF3 4LR		North

				793		Apollo Court		2 BISHOPS SQUARE BUSINESS PARK		AL10 9EX		South

				795		Wingfield House		316 COMMERCIAL ROAD		P01 4TB		South

				796		Wind Rush Store, Red Kite House		HOWBERY PARK		OX10 8BD		South

				797		Baiting Shed 28, West Pier		WEST PIER		YO11 1PD		North

				799-007		Address details sensitive information - if required contact Commercial		Minister's Property - Gibbons		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-014		Minister's Property - C Hadkiss		Minister's Property - C Hadkiss		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-021		Minister's Property - Gardiner - London		Minister's Property - Gardiner - London		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-022		Minister's Property - Gardiner - Suffolk		Minister's Property - Gardiner - Suffolk		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-024		Address details sensitive information - if required contact Commercial		Minister's Property - Moriaty		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-025		Minister's Property - Webster		Minister's Property - Webster		Address details sensitive information - if required contact Commercial				added in 2022/23

				800		2nd Floor Apex Court		ISLAND BUSINESS QUARTER		NG2 4LA		North

				802		Henry Giles House		73-79 Chesterton Road		CB4 3BQ		North

				803		Sterling House 		17 DIX'S FIELD		EX1 1QA		South

				804		Caradog House		1-6 ST ANDREWS PLACE		CF10 3BE		South

				805		Isca Building		KESTRAL WAY		EX2 7LQ		South

				808		Dover		Dover Building 006		CT16 1JA		South

				809		Portland- Maritime House				DT5 2NA		South

				810		Dorset Blandford Camp		BLANDFORD CAMP		DT11 8RH		South

				812		London Fleetbank House		FLEETBANK HOUSE		EC4Y 8JX		South

				813		Newlyn		Newlyn North Pier Unit		TR18 5JR		South

				816		Leeds Lateral		4th Floor South - Lateral		LS11 9AT		North

				817		Gatwick House		Peeks Brook Lane		RH6 9SX		South

				819		2nd Floor, Arndale House		2nd FLOOR, ARNDALE HOUSE		M4 3AQ		North

				828		Worcester - County Hall		Worcester - County Hall, COUNTY HALL, WORCESTER, WORCESTERSHIRE, WR5 2NP		WR5 2NP				added in 2022/23

				829		Hayle		Hayle Marine Renewables Business Park		TR27 4DD		South

				838		Miranda Building		Miranda Building		CO12 3HH		South

				839		Cefas - Sutton Harbour		FISH QUAY		PL4 0LH		South

				840		Newlyn Portacabin		Newlyn Portacabin		TR18 5JR		South

				843		Melcombe Court		1 Cumberland Drive		DT4 9TT		South

				851		2nd Floor, Arndale House (was R819)		2ND FLOOR, ARNDALE HOUSE, ARNDALE CENTRE, MANCHESTER, M4 3AQ, 2ND FLOOR, ARNDALE HOUSE, MANCHESTER, MANCHESTER, M4 3AQ		M4 3AQ				added in 2022/23

				857		North Penralt		Gwynedd Council Arfon Area Office		LL55 1BN		North

				859		Muriel Matters House		Muriel Matters House, Breeds Place, , EAST SUSSEX, TN34 3UY		TN34 3UY				added in 2022/23

				860		Suite 3, 4 Heathrow Boulevard		280 Bath Road		UB7 0DQ		South

				872		Cardiff Cromlin West		Cardiff Cromlin West, Ground & First Floors, Forest Farm Industrial Estate, Cardiff, Glamorgan, CF14 7YT		CF14 7YT				added in 2022/23

				882		Llandrindod Wells		County Hall		LD1 5HA				added in 2023/24

				EANCL01		FOSS BARRIER		St George’s Field		YO1 4AA		North

				EANCL02		BARMBY TIDAL BARRAGE		Barmby Tidal Barrage		DN14 7HX		North

				EANCL03		KIELDER HATCHERY		1 Kielder Hatcher		NE48 1HX		North

				EANCL04		HULL TIDAL BARRIER		High Street				North

				EANCL05		SHEFFIELD SHEDS		Near Woodhouse Mill Post Office		S13 9XD		North

				EANCL07		SPRING GARDENS		Steel Container next to the Dam				North

				EANCL08		RIDING MILL		Fish Monitoring Facility				North

				EANCL09		DURHAM		Steel Container next to River Wear		DH1 5TL		North

				EANCL10		HELPSTON DEPOT		Corner of Heath Road/ Stamford Road		PE6 7EG		North

				EANCL11		BLACK SLUICE COTTAGES		Black Sluice Lock Cottages		PE21 7RA		North

				EANCL12		BLACK SLUICE PUMPING STATION		South Forty Foot Bank		PE21 8AH		North

				EANCL13		NAVIGATION TEAM STORE YALDING		The Barn		ME18 6HG		South

				EANCL14		ALLINGTON BOATER		Allington Locks		ME16 0LU		South

				EANCL16		HERMITAGE LOCK (Brampton Hub)		Earith Bridge		PE28 3PR		South

				EANCL17		IPSWICH HUB COLNE BARRIER WIVENHOE		Walter Radcliffe Way				South

				EANCL18		IPSWICH HUB - WIXOE PUMPING STATION		Watser Bridge		C09 4BS		South

				EANCL19		IPSWICH HUB - KENNETT PUMPING STATION		40 Dengie Road		CB8 7QL		South

				EANCL20		THE BOAT HOUSE		The Quay		BH20 4LP		South

				EANCL21		NORTHAMPTON MARINA		Beckets Park		NN1 5NL		North

				NNR01		Shapwick		Shapwick 1-7, Natural England Office		BA6 9TT   		South		added in 2022/23

				NNR02		Humberhead Peatlands 2		Humberhead Peatlands 2, Humberhead Peatlands NNR, South Yorks,  DN7 6BF, DFNNR002, In Scope		 DN7 6BF		North		added in 2022/23

				NE20012		Leeds		Gelderd Lane, Leeds, West Yorkshire, LS12 6DD		LS12 6DD		North		added in 2022/23

				SW02867		Starcross		Staplake Mount, Starcross, Exeter, Devon EX6 8FD		EX6 8FD		South		added in 2023/24

				NE20002		Tyneside House		Skinnerburn Road		NE4 7AR		North		added in 2023/24

				NNR00		NNR00 is used for any Natural England site apart from NNR01 Shapwick or NNR02 Humberhead - enter actual address in description 		-		-		-		added in 2023/24

				Other - Not listed





Mitie Data

																																																																																								COST												VARIATIONS COST												TOTAL COST		MARGIN												VALUE OF WORKS																		WORKS COMPLETION

		Region		Regional
Point of Contact		BCP Number		Financial Year		Maximo Work Order No.		Date Work Order Raised On Maximo		Date Form Completed		Date Received in Defra Projects Inbox		Date Defra PO Received & Sent to Defra Projects		Mitie Finance Processing Time		Mitie Finance Processing Time		Defra PO & Approval Processing Time		Total Processing Time		BCP Template		BCP Requestor Email		General Manager / Approver		Defra SRO/ EA Team Leader		Project/ Facilities		FM Maintenance Works / Projects		Works Type		DEFRA Operational / Capital Budget		Site No.		Site Name		Further Site Details		Works Title		Works Description		Works Justification		Estimated Works Start Date		Estimated Works Finish Date		Comments on Delivery Timings		No. Of Quotations Sought		Subcontractor Selected		Service Variation Requirement		Pricing		Basis of Pricing		Agreed Interim Payment Methodology		Photographic Evidence		Installation Commisioning Certificate		Specialist Report		Reord of Service/ Timesheet		Waste Transfer Note		Delivery Note		Other		Mitie Internal Labour (£)		Materials (£) 		Subcontractor (£) 		Estimated Cost of Work Proposed (£)		Less R&R Threshold (£)		Estimated Cost of Work Proposed Less R&R (£)		Internal Labour (£)		Materials (£)		Subcontractor (£)		Cost of Work Proposed (£)		Less R&R Threshold (£)		Cost of Work Proposed Less R&R (£)		Total Cost of Work (£)		Mitie Margin (£)		Variations Mitie Margin (£)		Total Mitie Margin (£)		Mitie Margin  (%)		Variations Mitie  Margin (%)		Total Mitie Margin (%)		Professional Fees (£)		Variations Professional Fees (£)		Total Professional Fees (£)		Value of Work (exc.VAT) (£)		Value of Variations (exc.VAT) (£)		Total Value of Work (exc.VAT) (£)		Value of Work (inc.VAT) (£)		Value of Variations (inc.VAT) (£)		Total Value of Work (inc.VAT) (£)		DEFRA SRO/ EA Team Leader		Receipt number		Receipt Date		Net Value Receipted		Defra Group FM/ Science		DEFRA Project Number		BCP Current Status		PO Number		Defra PO Value Date		Legitimate PO for Works Approved		Allocated Cost Centre Code		Notes		Step 3: Mitie Works Completion Notice By		Mitie Works Compeltion Date		Step 4: DEFRA SRO/ EA Team Leader		Receipt number		Receipt Date		Net Value Receipted		Step 6: Mitie Handover - Mitie Ops		Mitie Handover - FM Acceptance by		Mitie Handover - FM Acceptance date		Mitie Handover - Mitie Tech Team		Mitie Handover - FM Acceptance by		Mitie Handover - FM Acceptance date		Mitie Handover - Authority (Defra)		Mitie Handover - FM Acceptance by		Mitie Handover - FM Acceptance date		FMR Update required - Submission made by		FMR Update required - Submission ID Reference		FMR Update required - Submission date		Contract variation required - Submission made by		Contract variation required - Submission made to		Contract variation required - Submission date

		South		Samantha Collins		B1141213		MANUAL		W1141213		30/05/2023		11/07/2023		

NicholaouN: NicholaouN:
MANUAL INPUT		31/12/1899		42		-45118		-45118		-90194		Version 3.7 v2 - May 2023		scott.lockley@mitie.com						0		Projects - Mitie		Major Capital Projects (over £50000)		Operational budget		SW02867		0		0		DHW system replacement project		Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274		The existing DHW system operates on a gravity fed design, system demand for hot water exceeds existing recovery capability. Site is unable to maintain sufficient hot water supplies at peak demand,consequentially the operating temperatures frequently fluctuate leading to out of spec temperatures in relation to guidance as set out within acops L8 & HSG274 (legionella prevention).		04/09/2023		18/09/2023		The project will require extended interruption to site wide hot water supplies.		1		N/A		The Project is likely to lead to a request for a Service Consumption Variation (the level of cost to the Authority shall not be materially different from that which the Authority is incurring in relation to similar Authority Premises)		NEC3 agreement;		Cost Reimbursable																								ERROR:#REF!		N/A		ERROR:#REF!								ERROR:#REF!		N/A		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		7,498.25		ERROR:#REF!		ERROR:#REF!		57,486.62		ERROR:#REF!		ERROR:#REF!		68,983.95		0		0		12/31/99		£   - 0				N/A				0		-								0		12/31/99		0		0		12/31/99		-		0		0		12/31/99		0		0		12/31/99		0		0		12/31/99		0		0		12/31/99		0		0		12/31/99

																																																																								N/A		N/A		N/A		N/A		N/A		N/A		N/A		N/A		N/A		N/A		N/A				N/A				N/A		N/A		N/A				N/A																																																										N/A





						Changes June-20 = F2-M3, BH3, BI3, BJ3

						Changes Nov-19

						No longer needed @ Nov-19







DEFRADATA



				DEFRA DATA - Requested to copy and paste data



				BCP ref		B1141213

				Title of works		DHW system replacement project

				Detailed works description		Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274

				Why works are required		The existing DHW system operates on a gravity fed design, system demand for hot water exceeds existing recovery capability. Site is unable to maintain sufficient hot water supplies at peak demand,consequentially the operating temperatures frequently fluctuate leading to out of spec temperatures in relation to guidance as set out within acops L8 & HSG274 (legionella prevention).

				Projects ref		N/A

				Property ref		SW02867

				Location		Starcross

				Start date		9/4/23

				End date		10/2/23		(End date [C12] now includes an additional 14 days to help Defra Finance Team's Practices)

				Cost		£44,885.31

				Margin		£5,103.05

				Professional Fees		£7,498.25

				Total		£57,486.62

				Work order - if it gets put on the summary tab		W1141213
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Version Control Log

		Version ref		Date		Comment

		2				Base case model 04.09.15 V2

		2.1		11/24/15		Updated to include version control Log
Removal of site list (Building Service Matrix)

		2.2		12/1/15		Updated following client review of forms. Minor glitch to pull information from key project info sheet to summary sheet

		2.3		12/11/15		Formatting queries at the request of DEFRA

		2.4		12/14/15		Small queries at the request of DEFRA - consistency with other BP forms

		2.5		12/23/15		Small queries at the request of DEFRA - consistency with other BP forms

		2.6		3/7/16		Update following invoice meeting (P Malthouse) & George Bevan email 

		2.7		3/22/16		update following discussions P Malthouse led

		2.8		3/29/16		Interim payment criteria update (trial only for 3 months) - pricing sheet

		2.8		3/31/16		Signature & rates updated

		3.5		5/4/22		FYE updates - see TK FYE guide. Plus addition of variation boxes






Microsoft_Excel_Worksheet1.xlsx
Feed

				Information		Data

				Form type		Version 3.7 v2 - May 2023

				Form version

				Maximo Work Order No.		W1141213

				Interserve Rep Contact		scott.lockley@mitie.com

				Project / Facilities:		Operations

				Date that this BCP completed (dd/mm/yy)		45118

				Interserve Approver		ERROR:#REF!

				Defra SRO		ERROR:#REF!

				Agency / Sponsor		ERROR:#REF!

				Site No.		SW02867

				Site Name		Starcross

				Site address (if not on maximo)		0

				Further site details		N/A





				Works Title		DHW system replacement project

				Works Description		Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274

				Works Justification		n/a

				Estimated Works Start Date		9/4/23

				Estimated Works Finish Date		9/18/23

				Comments on Delivery Timings		The project will require extended interruption to site wide hot water supplies.

				CDM		No

				Impact on FMR / Asset Register		Yes

				Service Variation Requirement		The Project is likely to lead to a request for a Service Consumption Variation (the level of cost to the Authority shall not be materially different from that which the Authority is incurring in relation to similar Authority Premises)

				FMR Impact		ERROR:#REF!

				Environmental Sustainability benefit		ERROR:#REF!

				Link to BCP/ CV		ERROR:#REF!









				No. Of Quotations Sought		1

				Subcontractor Selected		N/A



				Pricing		ERROR:#REF!

				Agreed Interim Payment Methodology		ERROR:#REF!

				Photographic Evidence		ERROR:#REF!

				Installation Commisioning Certificate		ERROR:#REF!

				Specialist Report		ERROR:#REF!

				Record of Service/ Timesheet		ERROR:#REF!

				Waste Transfer Note		ERROR:#REF!

				Delivery Note		ERROR:#REF!

				Other		ERROR:#REF!

				Original cost

				Interserve Directly Employed Labour		ERROR:#REF!

				Expenses and disbursements		ERROR:#REF!

				Interserve Internal Labour		ERROR:#REF!

				Materials		ERROR:#REF!

				Subcontractors		ERROR:#REF!

				Estimated cost of works proposed		ERROR:#REF!

				Less R&R threshold (negative)		£   - 0						Note: always £nil for minor projects

				Estimated cost of work proposed less R&R		ERROR:#REF!





				Variations (total)						Variation 1		Variation 2		Variation 3		Variation 4

				Interserve Directly Employed Labour		£   - 0

				Expenses and disbursements		£   - 0

				Interserve Internal Labour		£   - 0

				Materials		£   - 0

				Subcontractors		£   - 0

				Estimated cost of works proposed		£   - 0				ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!

				Less R&R threshold (negative)		£   - 0						Note: always £nil for minor projects

				Estimated cost of work proposed less R&R		£   - 0





				Margin

				Original Interserve margin		ERROR:#REF!

				Variations Interserve margin		ERROR:#REF!				ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!





				Total Interserve margin		ERROR:#REF!

				Professional fees

				Original professional fees		ERROR:#REF!

				Variations professional fees		ERROR:#REF!				ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!





				Total professional fees		ERROR:#REF!

				Value of work

				Original value of work		ERROR:#REF!

				Value of variations		ERROR:#REF!				ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!





				Total value of work		ERROR:#REF!







Minor Project Scope





				Project Scope - Minor Projects  

				This form can be completed on this BCP form or completed using the word document version found on Huddle.

				The Project Scope provides clarity on the requirements of the Authority. In the absence of this form, the Service Provider shall apply  reasonable endeavours to complete the works.



				This document must be raised by the Authority, with input from the Service Provider where noted, prior to the commencement of a Minor Project with an anticipated value of between £10,001 - £50,000.  The document details the key parties to the works, provides a summary of the objectives, and details the scope of the works.  

				Sections 1, 3, 4, 5, & 7 are Mandatory and 2 & 6 are Optional, as applicable to the Project.  Prior to works commencing, a completed copy of this Scope is to be agreed by the Authority and the Service Provider as the final Scope, as confirmed by the Authority to the Service Provider via email.





				1.     Project Information (Mandatory)

				Project Title 

				Minor Projects Scope Reference

				Date requirement generated		Date Project Scope generated



				Employer [Defra Network or Agency]		List relevant body [Defra, Defra Agency, etc] 

				DEFRA Senior Responsible Officer (SRO)		Provide the name of the DEFRA SRO [See Schedule 1 - Roles & Responsibilities].  For Minor Non-Construction projects this will normally be the DEFRA SRO.

				DEFRA SRO Directorate or Division		Name Directorate or Division with budgetary responsibility for the project

				Project Sponsor  (PS)		Where applicable, provide the name of the Defra Team member [See Schedule 1 - Roles & Responsibilities]



				Project Property or Properties		List site, and building name where applicable

				Property Romeo Number 		List site or property Romeo/ Terrier  number, and building number where applicable

				Project Location 		Reference specific floor, area, room or lab location for project within site or property 



				Communications		Official communication between named parties shall be via: 		[Insert proposed communication vehicle]



				2.     Additional Key Stakeholder Information (Optional)

				End User 		Where applicable, provide the name of the designated End User contact to act on behalf of the DEFRA SRO in advising the day to day business requirements to deliver and support the project objectives [See Schedule 1 - Roles & Responsibilities]

				Defra Project Approval Reference		If applicable



				3.     Project Summary (Mandatory)

				Project Description		Insert a description of the project

				Project Objectives		State the overall objective(s) of the project for which these services are required.

				Key Assumptions		Include details of any significant assumptions made during planning

				Success Criteria 		Describe the project success criteria and how they will be measured

				Exclusions		Identify any exclusions specifically not included within the scope



				4.     Scope (mandatory as applicable to works – mark sections which are not applicable as “N/A”)

				Specific Scope Requirements		Programme		Provide an outline of the required project programme

						Mechanical Works 		Provide outline requirement for isolation, de-commissioning, removal or relocation, disposal, installation, and re-commissioning (testing & certification) of mechanical systems 

						Electrical Works		Provide outline requirement for isolation, de-commissioning, removal or relocation, disposal, installation, and re-commissioning (testing & certification) of electrical systems

						Building works		Provide outline requirement for demolition, disposal, reconfiguration, construction and finishing of building works

						Removals 		Provide outline requirement for removal services to move more than 50 staff, or to relocate staff  to alternate premises

						Space Planning 		Will space planning services be required? If so, define the scope of space planning requirements 

						Testing & Commissioning 		Define requirements for testing, balancing and commissioning of services 

						Standard Operating Procedures 		Define any Standard Operating Procedures or requirements 



				5.     Programme (mandatory as applicable to works – mark sections which are not applicable as “N/A”)

				Programme		A projected date for completion that shall not be exceeded 		Insert date

						Not to start date 		Insert any constraining dates

						Planned shut downs or must work periods 		Insert any limitations to be placed.

						Planned dates for submission of information and other information 		Identify date(s)

						The dates of routine project meetings		Insert expected frequency and commencement



				6.     Constraints (optional as required)

				Authority Constraints		Delivering the works during a business as usual operation		Insert constraints to delivery of works during normal business hours

						Periods of non-access to property		Insert where known

						Constraints on working times for construction etc.		Insert where known

						Outline any security access constraints (e.g. Baseline Standard Security Clearance via Disclosure Scotland)		Insert where known



				7.     Project Risks (Mandatory)

				Identify any significant risks to project delivery		Risk 1 
Risk 2



				Risk Register		Is a full Risk Register is required for project?		YES / NO





				Schedule 1 - Roles and Responsibilities (Where applicable)

				DEFRA Senior Responsible Officer (SRO)		For minor Non-Construction works, role will normally be carried out by DEFRA SRO

						Owns the project on behalf of the business 

						Will define Scope of the Project and is personally responsible for its delivery 

						Approves an allocated Defra Estates Project Sponsor (PS) if required

						Will develop the appropriate Business case for approval (in conjunction with the PS where appointed)

						Will develop Project Scope

						Ensures the users and other stakeholders are involved in and committed to the Project 

						Ensures finalised asset / product still supports and satisfies the Authority’s Requirements

						Ensures the business accepts and benefits from the finished asset 

						Accepts post Project review and lessons learnt 

				Project Sponsor (PS) 		If appointed:

						Will act as the Authority’s representative, acting as single focal point for day-to-day management of the DEFRA SRO interests

						Assist the DEFRA SRO to prepare a Business Case

						Responsible for and manages Project risk, issues and change control

						Responsible for establishment and completion of formal reporting arrangements to the DEFRA SRO, and approves valuations and final accounts 

						Responsible for management of changes within the approved project contingency

						Responsible for accepting practical completion of project on behalf of the DEFRA SRO and manages out any snagging lists during the defects liability period 

						Carries out post Project review and completes lessons learnt 

				Project Manager 		If appointed:

				(if appointed)		Reporting to the Project Sponsor (PS) the Project Manager (PM) will lead the delivery of the project in line with accepted professional standard practice e.g. IOB or RICS (This will in the main be provided by Interserve Projects or an appointed third party service provider )

						The PM will be responsible for the day to day detailed management of the project and provides the interface between the PS and the works contractor

						Manages the works contract 

						Reports to the PS but will require to interact with DEFRA SRO but all decisions  relating to change control will be through the PS 

						Provides monthly reporting (including financials) to Project Sponsor 

						Responsible for handover process

				End User /		Identifies a business need 

						Engages with DEFRA SRO to compile a Project Scope for submission 

				End User Group  		Engaged as and when the Project requires input from the End User / End User Group 

						Reports defects to DEFRA SRO

				(Customers) 























Summary

















						BCP Reference:-		B1141213



						Summary Sheet
This sheet automatically populates from the other worksheets, please complete "Key Project Information" and "Pricing" worksheets in full.



						Has the Authority completed a Major Projects Scope						No		Request Major Projects Scope prior to completing BCP



						Title of Works				DHW system replacement project



						Description of Works
(Detailed description to be contained within NEC3 agreement)				Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274





						Property Reference Number				SW02867

						Location				Starcross



						Are works CDM Notifiable?				No		



						Anticipated Project Start Date:-				4-Sep-23

						Anticipated Project End Date:-				18-Sep-23

						Variations to Works (if applicable)				ERROR:#REF!

						Value of Purchase Order to be issued in respect of the Major Project:										Original		Variations subtotal		Total 
(i.e. required DEFRA PO value)



						Cost										£44,885.31 		£0.00 		£44,885.31 

						Margin										£5,103.05 		£0.00 		£5,103.05 

						Professional Fees										£7,498.25 		£0.00 		£7,498.25 

						Total Price of Work Proposed to Defra (exc VAT)										£57,486.62 		£0.00 		£57,486.62 

						Total Price of Work Proposed to Defra (inc VAT@ 20%)										£68,983.95 		£0.00 		£68,983.95 



						The information in this BCP form is without prejudice to the relevant NEC3 contract for this Major Project. In the event of a conflict then the NEC3 contract shall take precedence.





		 		Version 3.7 v2 - May 2023
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Major Projects BCP

BCP form for use with Major Projects only.
Major Projects are those with an estimated value of £50,001 or more. These costs are deemed to include all the costs of the works and/or services associated with a Project including fees for NEC3 Professional Services but excluding applicable VAT.



Key Project Information

						Section 1 is Complete				Section 4 is Complete

						Section 2: Work Reference Number is Complete				Section 5 is Complete

						Section 3: Location of Works is Complete				ERROR:#REF!







				Please complete all sections of the form, ensuring all necessary boxes are complete.
If a box is not applicable, please enter "Not applicable", there should be no blank boxes.

																																Section Complete (0 = complete, 1 = incomplete)

				BCP Reference: 		B1141213



		1)		Mitie Project Owner Contact Details																												0



				Email address:		scott.lockley@mitie.com																										0



				Central Project / Operations:		Operations																										0



				Date that this BCP application was completed (dd/mm/yy)		11/07/23																										0



		2)		Project Reference:																												0



				Maximo Work Order Number:		W1141213																										0



				Date Work Order raised on Maximo		30/05/23																										0



				DEFRA Operational / Capital Budget		Operational budget																										0



				DEFRA Project Reference		N/A																										0		1





		3)		Location of Works or Services 																												0



				Is the site receiving works / services listed on the Building Services Matrix?		Yes																										0



				Enter Site Romeo Number (DEFRA)		SW02867																										0		0



				Site Name		Starcross																										1		TRUE		NOT ON BUILDING SERVICE MATRIX, ENTER BELOW



				N/A 																												0



				If the site has numerous buildings (i.e. Weybridge), please provide the name of the building where the works or services are to be carried out:		N/A





		4		Overview of the Work Proposed																												0



		A		Project Title

				Project Title		DHW system replacement project																										0



		B		Project Description

				Enter Project Description as per Major Projects Scope form		Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274																										0



				Why is project required (discuss with DEFRA SRO if necessary)		The existing DHW system operates on a gravity fed design, system demand for hot water exceeds existing recovery capability. Site is unable to maintain sufficient hot water supplies at peak demand,consequentially the operating temperatures frequently fluctuate leading to out of spec temperatures in relation to guidance as set out within acops L8 & HSG274 (legionella prevention).																										0



				Has the Authority completed a Major Project Scope		No																										0



		C		Project Times																																200



				Anticipated Project Start Date (dd/mm/yy)		04/09/23				 																						0



				Anticipated Project End Date (dd/mm/yy)		18/09/23																										0



				Duration (Calendar Days)		14		Days																								0



				Comments on delivery timings:		The project will require extended interruption to site wide hot water supplies.



																																0		1



		D		Are works CDM Notifiable?		No																										0

				Other comments

				Do you wish to add any further comments not captured anywhere else on this form?		N/A





																																		1

		5		Impact of BCP																												0		1



				Is it anticipated the preferred solution result in a change to the Asset register and Forward Maintenance Register?		Yes																										0



				is it anticipated the works delivered under this BCP require a Service Variation to add FM services to scope (i.e. does the asset required ongoing additional maintenance, cleaning, etc)?		The Project is likely to lead to a request for a Service Consumption Variation (the level of cost to the Authority shall not be materially different from that which the Authority is incurring in relation to similar Authority Premises)																										0				2



				Please outline why a Service Variation is required		Additional boosted pump set to be installed will require aaddtional service ppm.																										0				1





		6		Value for Money																												ERROR:#REF!



















				Select Subcontractor procurement route		Single Source Tender - Client Nominated Supplier				Single Source Tender is where only a single supplier is approached to provide a proposal for a subcontracted work package																						0





				Enter Details of the Selected Subcontractor's work package		Selected Subcontractor



				Subcontractor Company Name (Legal Entity)		N/A																										0



				Subcontractor Quotation Price		N/A																										0



				Please explain how the Subcontractor was selected under a single source tender		N/A																										0





				Select number of Quotations Sought		1																										0

						0				0				0				0



						 				 				 				 

				Section not applicable, please proceed to the next section

						 				 				 				 



						 				 				 				 

																																ERROR:#REF!

						1				1				1				1



				**** This BCP may be subject to an audit at a later stage. ****
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Major Projects BCP

When raising a BCP for Major Projects Mitie shall provide evidence to the authorising DEFRA SRO that a Formal Competitive Tender, with a minimum of three bidders / respondents has been undertaken.
There are, however, exceptions to this which could be due for example to the very specialist nature of the works, where DEFRA has requested a specific supplier be used, or where the assets are closed protocol systems that only one supplier can maintain.  This is called a single tender action and, in such circumstances this should be clearly stated in the BCP form, including a justification for the single tender action and DEFRA’s agreement (as obtained from the authorising Project Sponsor) sought for this approach.



Pricing

										Purchase Order Value

										This sheet sets out the value of the Purchase Order to be provided in respect of the Project.  The value of payments due to the Service Provider shall be in accordance with the NEC3 Applicable Terms for the Project, and is not prejudiced by this BCP.



										Major Project Works 		Cost
		Margin		Professional Fees		Total Price		 

										Running Total		£44,885.31		£5,103.05		£7,498.25		£57,486.62		





										Guidance for Completion



										Enter values into Input Cells				i.e. Input Cell



										Calculation Cell				i.e. Calculation cell



										Click on Input cells for guidance notes to appear				Guidance Note																																TRUE

																																														FALSE

																																														FALSE







										1. Enter total cost of the Works (excluding Professional Fees) in the boxes below.



										A. Labour (Mitie Directly Employed Labour)



										Service Description
(Please select from list)		Service Hours
(Please select from list)		Labour Hours
(Enter labour hours worked)		Labour Rate
£ Hour		Total Labour Costs		Reactive Call Out Charge 
(Yes/No)		Reactive Call Out Charge		Enter. Of Individuals Called Out		Call out Total				(A) Total Cost		(A) Margin 8.7% (Mark-up 9.53%)		(A) Total Price

										Building Engineering Services		Mitie Labour (Normal Hours)		100.00		£69.90 		£6,989.88 				£0.00 				£0.00 				£   6,381.71		£   608.18		£   6,989.88

										Building Engineering Services		Mitie Labour (8pm - 8am weekdays & Saturdays) 		20.00		£92.62 		£1,852.32 				£174.75 				£0.00 				£   1,691.15		£   161.17		£   1,852.32

										Building Engineering Services		Mitie Labour (Sundays & Bank Holidays)		20.00		£139.80 		£2,795.95 				£174.75 				£0.00 				£   2,552.68		£   243.27		£   2,795.95

																ERROR:#N/A		£0.00 				£0.00 				£0.00 				£   - 0		£   - 0		£   - 0

																				0

										B. Labour (Other Rates)		This Section (B) is to be used to input Mitie Labour Costs where the Time and Material rate listed in Section A (above) are not applicable.  Complete all boxes in RED



										Service Description
		Service Hours
(Please select from list)		Labour Hours
(Enter labour hours worked)		Labour Rate 
(Enter Hourly Rate)		Employers' National Insurance Contribution 
(Select to add 13.8% NI cost to labour rate)		Total Hourly Cost		Reactive Call Out Charge		No. Of Individuals Called Out		Call out Total				(B) Total Cost		(B) Margin Margin 8.7% (mark-up 9.53%)		(B) Total Price

																		Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0

								2										Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0

								2										Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0

																		Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0



										C. Expenses and disbursements				Description of Cost												Enter Cost (£)				(C) Total Cost		(C) Margin 8.7% (mark-up 9.53%)		(C) Total Price



										Cost Item

																														£   - 0		£   - 0		£   - 0

																														£   - 0		£   - 0		£   - 0

																														£   - 0		£   - 0		£   - 0

																														£   - 0		£   - 0		£   - 0





										D. Subcontractors (excluding VAT)				Description of Cost												Enter Cost (£)				(D) Total Cost		(D) Margin 8.7% (Mark-up 9.53%)		(D) Total Price



										Subcontractor Name

										T Clarke				installation of required electrical supplies												£12,975.00				£   12,975.00		£   1,236.52		£14,211.5175

										Mitie waste				Supply and removal of waste skip (Provisional Sum)												£1,200.00				£   1,200.00		£   114.36		£1,314.3600

																														£   - 0		£   - 0		£0.0000

																														£   - 0		£   - 0		£0.0000





										E. Materials (if procured directly)		Service		Description of Cost												Enter Cost (£)				(E) Total Cost		(E) Margin
(Variable)		(E) Total Price



										Supplier Name

										BSS UK ltd		Building Engineering Services		CWST, Unvented cylinder, boosted pump set and ancillary plumbing fittings												£20,084.77				£20,084.77		2,739.56		£22,824.3326

																														£0.00		- 0		£0.0000

																														£0.00		- 0		£0.0000

																														£0.00		- 0		£0.0000







																										Total				£44,885.31 		£5,103.05 		£49,988.37 



















										2. Professional Fees (Enter any applicable professional fees)



														Lump Sum (excluding Margin)		Margin 8.7% (mark-up 9.53%)		Total Fee		or		Fees (Percentage)				Total Fee		or		Fees (Hourly Rates)						Total Fee				Professional Fees Applied

										 				Enter Professional Fees (lump sum)								Select to include Prof Fees (percentage)								Select Professional Role				Enter Number 
of Hours



										Design						£   - 0		£   - 0				Yes		7.80%		£   3,899.09				Director / Partner		£   121.07				£   - 0				£   3,899.09

										Fee applies where Project scope requires an element of design



										Project Management						£   - 0		£   - 0						3.60%		£   - 0				Senior Professional		£   98.37				£   - 0				£   - 0

										Fee applies where there have been liaison meetings to discuss the Project, or progress meetings, review of returned subcontractor proposals / quotations against Project Scope, practical completion activities or meetings to agree the final account. 



										CDM Management Role						£   - 0		£   - 0				Yes		1.90%		£   949.78				Professional		£   78.69				£   - 0				£   949.78

										Fee applies where Mitie are required to provide CDM management activities.
(Principal Contractor & Principal Designer services are to be charged at cost plus markup in the subcontractor section above)



										Cost Consultancy						£   - 0		£   - 0						1.70%		£   - 0				Technician		£   57.51				£   - 0				£   - 0

										Fee applies where Mitie have reviewed quotation documentation /  evaluated subcontractor pricing / provided advice to ensure best value. 



										Project Management and Cost Consultancy						£   - 0		£   - 0				Yes		5.30%		£   2,649.38				CDM Management		£   98.37				£   - 0				£   2,649.38

										Fee applies where both Project Management and Cost Consultancy applies.



										Total Professional Fees				£   - 0		£   - 0		£   - 0				Total				£   7,498.25										£   - 0				£   7,498.25













										Cost / Pricing Summary		Cost		Markup
(%)		Margin 
(£)		Total Price (excluding Professional Fees)

										A. Labour (Mitie Directly Employed Labour)		£10,625.54 		9.53%		£1,012.61 		£11,638.16				NOT USED

										B. Labour (Other Rates)		£0.00 		9.53%		£0.00 		£0.00

										C. Expenses and disbursements		£14,175.00 		9.53%		£1,350.88 		£15,525.88

										D. Subcontractors (excluding VAT)

										E. Materials (if procured directly)

										Total (exc prof fees)		£   24,800.54				£   2,363.49		£27,164.03







										3A. Select Basis of Pricing				3B. State Interim Payment methodology 
To be applicable, the works MUST meet the following criteria - BCP works will be carried out beyond 4 weeks AND value of works exceeds £10,000 AND each interim payment application is over £5,000.
 
If no Interim payment applicable, please leave blank




										Fixed price (which shall include Service Provider’s fees for professional services, overhead, direct costs and margin);









										4. Select Completion Criteria								5. Qualifications



										Photographic Evidence		No

										Installation / Commissioning certificate		Yes						Due to market conditions the price of this BCP will be held for 30 days from the date of this BCP. 

										Specialist Report		No						After this period Mitie reserve the right to amend the price of this BCP. 

										Record of service/ timesheet		No

										Waste Transfer note		Yes

										Delivery Note (including number of items delivered & date of delivery)		No

										Other













										Total Cost  (excluding Professional Fees)								£   44,885.31



										Margin £								£   5,103.05



										Professional Fees (including applicable margin)								£   7,498.25				



										Grand Total								£   57,486.62



										VAT at 20%								£   68,983.95
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Variation Summary















				Totals		£   - 0		£   - 0		£   - 0		£   - 0		£   - 0



		Variation No.		Description of Variation		Cost		Margin		Professional Fees		Total Price of Works Proposed to Defra Excl VAT		Total Price of Works Proposed to Defra Incl VAT

		1										£   - 0		£   - 0

		2										£   - 0		£   - 0

		3										£   - 0		£   - 0

		4										£   - 0		£   - 0

		5										£   - 0		£   - 0

		6										£   - 0		£   - 0

		7										£   - 0		£   - 0

		8										£   - 0		£   - 0

		9										£   - 0		£   - 0

		10										£   - 0		£   - 0

		11										£   - 0		£   - 0

		12										£   - 0		£   - 0

		13										£   - 0		£   - 0

		14										£   - 0		£   - 0

		15										£   - 0		£   - 0

		16										£   - 0		£   - 0

		17										£   - 0		£   - 0

		18										£   - 0		£   - 0

		19										£   - 0		£   - 0

		20										£   - 0		£   - 0

		21										£   - 0		£   - 0

		22										£   - 0		£   - 0

		23										£   - 0		£   - 0

		24										£   - 0		£   - 0

		25										£   - 0		£   - 0

		26										£   - 0		£   - 0

		27										£   - 0		£   - 0

		28										£   - 0		£   - 0

		29										£   - 0		£   - 0

		30										£   - 0		£   - 0

		31										£   - 0		£   - 0

		32										£   - 0		£   - 0

		33										£   - 0		£   - 0

		34										£   - 0		£   - 0

		35										£   - 0		£   - 0

		36										£   - 0		£   - 0

		37										£   - 0		£   - 0

		38										£   - 0		£   - 0

		39										£   - 0		£   - 0

		40										£   - 0		£   - 0

		41										£   - 0		£   - 0

		42										£   - 0		£   - 0

		43										£   - 0		£   - 0

		44										£   - 0		£   - 0

		45										£   - 0		£   - 0

		46										£   - 0		£   - 0

		47										£   - 0		£   - 0

		48										£   - 0		£   - 0



Major Projects BCP
Variations

BCP form for use with Major Projects only. This tab is to be used to add the details of each variation in addition to the original Major Projects BCP.



Variation Calculator

										`

												Instructions:
This variation tab is a stand alone calculator. It does not feed costs into the Variation Summary tab. Once the variation costs have been calculated in this tab please manually copy and paste the figures into the Variation Summary tab. It only calculates one variation at a time. Delete the contents and repeat for each variation.										 



												Guidance for Completion



												Enter values into Input Cells				i.e. Input Cell



												Calculation Cell				i.e. Calculation cell



												Click on Input cells for guidance notes to appear				Guidance Note																																TRUE

																																																FALSE

																																																FALSE







												1. Enter total cost of the Works (excluding Professional Fees) in the boxes below.



												A. Labour (Mitie Directly Employed Labour)



												Service Description
(Please select from list)		Service Hours
(Please select from list)		Labour Hours
(Enter labour hours worked)		Labour Rate
£ Hour		Total Labour Costs		Reactive Call Out Charge 
(Yes/No)		Reactive Call Out Charge		Enter. Of Individuals Called Out		Call out Total				(A) Total Cost		(A) Margin 8.7% (Mark-up 9.53%)		(A) Total Price

																		ERROR:#N/A		£0.00 				£0.00 				£0.00 				£   - 0		£   - 0		£   - 0



												B. Labour (Other Rates)		This Section (B) is to be used to input Mitie Labour Costs where the Time and Material rate listed in Section A (above) are not applicable.  Complete all boxes in RED



												Service Description		Service Hours
(Please select from list)		Labour Hours
(Enter labour hours worked)		Labour Rate 
(Enter Hourly Rate)		Employers' National Insurance Contribution 
(Select to add 13.8% NI cost to labour rate)		Total Hourly Cost		Reactive Call Out Charge		No. Of Individuals Called Out		Call out Total				(B) Total Cost		(B) Margin Margin 8.7% (mark-up 9.53%)		(B) Total Price

																				Yes		£0.00 						£0.00 				£   - 0		£   - 0		£   - 0



												C. Expenses and disbursements

												Cost Item				Description of Cost												Enter Cost (£)				(C) Total Cost		(C) Margin 8.7% (mark-up 9.53%)		(C) Total Price

																																£   - 0		£   - 0		£   - 0



												D. Subcontractors (excluding VAT)

												Subcontractor Name				Description of Cost												Enter Cost (£)				(D) Total Cost		(D) Margin 8.7% (Mark-up 9.53%)		(D) Total Price

																																£   - 0		£   - 0		£   - 0



												E. Materials (if procured directly)

												Supplier Name		Service		Description of Cost												Enter Cost (£)				(E) Total Cost		(E) Margin
(Variable)		(E) Total Price

																																£   - 0		£   - 0		£   - 0







																												Total Variation				£0.00 		£0.00 		£0.00 











												2. Professional Fees (Enter any applicable professional fees)



																		Lump Sum (excluding Margin)		Margin 8.7% (mark-up 9.53%)		Total Fee		or		Fees (Percentage)				Total Fee		or		Fees (Hourly Rates)						Total Fee				Professional Fees Applied

												 						Enter Professional Fees (lump sum)								Select to include Prof Fees (percentage)								Select Professional Role				Enter Number 
of Hours

												Design								£   - 0		£0.00						7.80%		£   - 0						 		1		 				£0.00

												Fee applies where Project scope requires an element of design





												Project Management								£   - 0		£   - 0						3.60%		£   - 0						 				 				£   - 0

												Fee applies where there have been liaison meetings to discuss the Project, or progress meetings, review of returned subcontractor proposals / quotations against Project Scope, practical completion activities or meetings to agree the final account. 











												CDM Management Role								£   - 0		£   - 0						1.90%		£   - 0						 				 				£   - 0

												Fee applies where Mitie are required to provide CDM management activities.
To include Principal Contractor & Principal Designer activities if required under CDM









												Cost Consultancy								£   - 0		£   - 0						1.70%		£   - 0						 				 				£   - 0

												Fee applies where Mitie have reviewed quotation documentation /  evaluated subcontractor pricing / provided advice to ensure best value. 







												Project Management and Cost Consultancy								£   - 0		£   - 0						5.30%		£   - 0						 				 				£   - 0

												Fee applies where both Project Management and Cost Consultancy applies.





												Total Professional Fees						£0.00		£   - 0		£0.00				Total				£   - 0										£   - 0				£   - 0

												If a credit is required for professional fees, please contact Mitie Commercial team











												Cost / Pricing Summary		Cost		Markup
(%)		Margin 
(£)		Total Price (excluding Professional Fees)

												A) Labour (Time and Materials Rates)		£0.00 		9.53%		£0.00 		£0.00

												B) Expenses		£0.00 		9.53%		£0.00 		£0.00

												C) Subcontractors		£0.00 		9.53%		£0.00 		£0.00

												D) Materials		£0.00 		0.00%		£0.00 		£0.00

												E) Professional Fees

												Total		£   - 0				£   - 0		£0.00











												Total Cost  (excluding Professional Fees)								£0.00 



												Margin £								£0.00 



												Professional Fees (including applicable margin)								£   - 0				CHECK - You have not selected any professional fees which are likely to apply. Please contact the Commercial Team if you have any queries



												Grand Total								£0.00 



												VAT at 20%								£   - 0
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Approvals, Completion & Payment

















						BCP Reference:-		B1141213





						Step 1: BCP Contact Details

						Enter contact details of all ho need to be informed of the progress of the BCP.  For ease, copy and paste the distribution list into outlook

						Mitie contact email address
Enter all necessary contacts associated with the BCP		defra.projects@mitie.com						; 		Copy and paste below into Outlook

								scott.lockley@mitie.com						; 		defra.projects@mitie.com; scott.lockley@mitie.com; damian.mcgrath@mitie.com

								damian.mcgrath@mitie.com						

														





						Step 2: Defra SRO and Budget Holder Approval

						DEFRA to enter details of the SRO, budget holder and Purchase Order

						Budget Holder								Ensure email audit trail is provided containing written approval in connection with this work



						Defra SRO								Declaration by Defra SRO: I hereby agree to the works proposed within this BCP.



						Date



						Purchase Order Number								Date



						Once step 2 is completed, DEFRA to issue BCP form to Mitie distribution list above (cell H15), including defra.projects@mitie.com.

						Step 3: Mitie Works Completion Notice

						DEFRA and Mitie to declare that the works have been delivered satisfactorily in accordance with the works of this BCP.

						Mitie Authoriser: I declare these works have been completed as per the scope or quotation agreed and agreed evidence criteria has been provided.



																on date 



				Mitie to issue BCP form to DEFRA alongside agreed completion criteria at this stage.

						Step 4: DEFRA Works Completion Notice

						DEFRA SRO/ Project Manager: I declare these works have been completed as per the scope or quotation agreed and that the completion criteria provided is satisfactory.

																The works were certified as complete on  



						The works have been receipted under receipt number										on date 

						The net value receipted is £

						* if Interim payments apply - use below

				DEFRA to confirm agreement of works completion. DEFRA to enter PO receipt details and issue to Mitie

						Step 5: Interim Payment (if applicable)

						Mitie to enter, if applicable, details of agreed interim payments for the works

						Total Project Value		£57,486.62



						Application 1 value						on date				receipt ref

						Application 2 value						on date				receipt ref

						Application 3 value						on date				receipt ref

						Application 4 value						on date				receipt ref

						Application 5 value						on date				receipt ref

						Application 6 value						on date				receipt ref

						Application 7 value						on date				receipt ref

						Application 8 value						on date				receipt ref

						Application 9 value						on date				receipt ref



						Remaining Balance Value		£57,486.62				





						Step 6: Mitie Internal Completion

						Mitie to enter project handover details 		Applicable		Recipient party				Acceptance by:						Insert Date

						Project Handover				Mitie Operations		to						on date

										Mitie Tech Team		to						on date

										Authority (DEFRA)		to						on date



								Submission made by:						ID reference:						Insert date

						FMR Update required						to						on date

								Submission made by:						Submission made to:						Insert date

						Contract Variation required						to						on date



				Mitie to issue completed BCP form to defra.projects@mitie.com when form is finalised & work completed.









														`
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Major Projects BCP
Approval, Completion & Payment

BCP form for use with Major Projects only.

This sheet contains all approvals following submission of BCP to DEFRA.

mailto:defra.projects@interservefm.com

Rates

		ERROR:#REF!

				DEFRA RATES





		RPIX Increase

		 		2023 - 2024

		 		Reactive Call Out Charge		Mitie Labour (Normal Hours)		Mitie Labour (8pm - 8am weekdays & Saturdays) 		Mitie Labour (Sundays & Bank Holidays)		% Discount on hourly rates for services of a continuous duration longer than 30 days		% Margin to be applied				% Markup to be applied

		Building Fabric Maintenance		£   69.90		£   61.16		£   82.13		£   122.32				15.00%		Materials		17.65%

		Building Engineering Services		£   174.75		£   69.90		£   92.62		£   139.80				12.00%		Materials		13.64%

		Grounds Maintenance		£   43.69		£   34.95		£   47.18		£   69.90				12.50%		Materials		14.29%

		Remediation and Site Management		£   -		£   20.97		£   27.96		£   41.94				8.70%				9.53%

		Cleaning - National		£   -		£   14.33		£   21.50		£   28.66				8.70%		Materials		9.53%

		Cleaning - London		£   -		£   15.70		£   23.55		£   31.40				8.70%		Materials		9.53%

		Pest control		£   -		£   73.39		£   96.11		£   131.06				15.00%				17.65%

		Waste Management		£   -		Not Applicable		Not Applicable		Not Applicable				8.70%				9.53%

		Reprographics		£   -		£   34.95		£   47.18		£   69.90				8.70%				9.53%

		Clock and Time Switching		£   -		£   20.97		£   27.96		£   41.94				8.70%				9.53%

		Security and Access		£   -		£   29.71		£   40.19		£   59.41				8.70%				9.53%

		Reception		£   -		Not Applicable		Not Applicable		Not Applicable				8.70%				9.53%

		Mail/Post Room		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Porterage		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Meeting Room and Conference Management		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Signage		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Cable Management		£   -		£   69.90		£   92.62		£   139.80				8.70%				9.53%

		Fleet Management		£   -		£   26.21		£   34.95		£   52.42				8.70%				9.53%

		Other Services		£   -		Not Applicable		Not Applicable		Not Applicable				8.70%				9.53%









		Director / Partner		£121.07

		Senior Professional		£98.37

		Professional		£78.69

		Senior Technician		£68.10

		Technician		£57.51

		CDM Management		£98.37

		Graduate		£39.35





























































Lookups

				BCP Proforma Lookups



				Yes_No_1		Advises whether the £2.5k R&R Threshold applies				PM_FM

				Yes		The R&R Threshold of £2.5k will automatically be deducted from the payment to Mitie.				Central Projects

				No		The R&R Threshold of £2.5k will not be deducted from the payment to Mitie.				Operations

				Stakeholder_Organisation		NDPB = Non Departmental Public Body				POC

				APHA						Midlands		James Carter

				CEFAS		Defra Executive Agency				North		James Carter

				Core DEFRA		Department for Environment, Food and Rural Affairs				EA		Kerry Latham

				Core DEFRA / AHPA						South		Samantha Collins

				CPS						Weybridge		Tania Labacik

				CRC		NDPB

				CRD

				DECC		Department for Energy & Climate Change				OPEXCAPEX

				EA						Operational budget

				Hiscox						Capital Budget

				MFA / MMO		Defra Executive Agency

				Multi

				NE		NDPB

				RPA		Defra Executive Agency

				SSCL

				VMD		Defra Executive Agency

				Options

				1

				2

				3

				Yes_No_3

				Yes

				No

				Not Sure



				Yes_No_4

				Yes

				No

				Recommended Option is Energy Neutral

				Not Sure



				Yes_No_5

				Yes

				No

				Not Applicable

				Cost_Category

				Mitie Labour (Normal Hours)		Hourly Rate (8am - 8pm weekdays & Saturdays)

				Mitie Labour (8pm - 8am weekdays & Saturdays) 		Overtime Rate (8pm - 8am weekdays & Saturdays) 

				Mitie Labour (Sundays & Bank Holidays)		Overtime Rate (Sundays & Bank Holidays)

				Mitie Agency Staff		Mitie Agency Staff

				Materials		Materials

				Mitie Sub-Contractor Cost		Mitie Sub-Contractor Cost

				Consultancy Cost		Consultancy Cost

				Legal fees		Legal fees

				Other cost		Other cost



				Cost_Lines

				1

				2

				3

				4

				5

				6

				7

				8

				9

				10

				Cost Descriptions1

				Building Fabric Maintenance

				Building Engineering Services

				Grounds Maintenance

				Remediation and Site Management

				Cleaning - National

				Cleaning - London

				Pest Control

				Reprographics

				Clock and Time Switching

				Security and Access

				Mail/Post Room

				Porterage

				Meeting Room and Conference Management

				Signage

				Cable Management

				Fleet Management

				Other Services

				Cost_Descriptions_SubContract

				Sub Contractor

				Legal

				Other

				Cost Descriptions2

				Building Fabric Maintenance

				Building Engineering Services

				Grounds Maintenance

				Remediation and Site Management

				Cleaning

				Pest control

				Waste Management

				Reprographics

				Clock and Time Switching

				Security and Access

				Reception

				Mail/Post Room

				Porterage

				Meeting Room and Conference Management

				Signage

				Cable Management

				Fleet Management

				Other Services

				Service_Variations



				The Project will not lead to a Service Variation request		1

				The Project is likely to lead to a request for a Service Consumption Variation (the level of cost to the Authority shall not be materially different from that which the Authority is incurring in relation to similar Authority Premises)		2

				The Project is likely to lead to a request for a Service Consumption Variation (The cost shall be materially in excess of that which the Authority is incurring for similar Authority Premises)		3

				Reasons_7b

				Time Constraints - It has been agreed with the relevant SRO that works are required immediately and only one quote will be sourced

				Client Nominated Supplier

				Closed Protocol System

				Other

						Margin		Markup

				- 0		8.70%		9.53%

				200,000.00		7.00%		7.53%

				500,000.00		6.50%		6.95%

				1,000,000.00		6.00%		6.38%

				2,000,000.00		5.50%		5.82%

				3,000,000.00		5.00%		5.26%

				50,000,000.00



				Procurement

				Tender

				Single Source Tender - Time Constraints

				Single Source Tender - Closed Protocol System

				Single Source Tender - Client Nominated Supplier

				Other

				Onetofive

				1

				2

				3

				4

				5

				Professional Fees Guidance









				Pricebasis

				Fixed price (which shall include Service Provider’s fees for professional services, overhead, direct costs and margin);		Fixed price (which shall include Service Provider’s fees for professional services, overhead, direct costs and margin);

				Cost reimbursable plus margin and professional fees;		Cost reimbursable plus margin and professional fees;

				NEC3 agreement;		NEC3 agreement;

				InterimPayment

				Valuation of works completed

				Daily/ Weekly/ Monthly agreed cost

				Priced activity schedule

				Other - please state below



				BuildRef		Site Name		Address 1		Address 2		Region		Address 4		Address 5

				61		Rhydymwyn Buffer Depot		PSA SUPPLY DEPOT, NANT ALYN ROAD		CH7 5HQ		North

				67		Polwhele		TRURO ROAD		TR4 9AE		South

				72		Fish Lab Store Units 7 -12		PINBUSH ROAD		NR33 7NL		South

				79		Shrewsbury		KENDAL ROAD		SY1 4HD		North

				80		Sutton Bonnington (Inc Quality Assurance Unit)		41 COLLEGE ROAD		LE12 5RB		North

				82		The Nothe		BARRACK ROAD		DT4 8UB		South

				84		Woodchester Park (Lower)		Tinkely Lane		GL10 3UJ		South

				85		Starcross		STAPLAKE MOUNT		EX6 8PE		South

				87		Vla Weybridge		WOODHAM LANE		KT15 3NB		Weybridge

				94		Lowestoft Fish Lab Complex		PAKEFIELD ROAD		NR330HT		South

				95		Lowestoft North Quay		COMMERCIAL ROAD		NR32 2TE		South

				96		Lowestoft North Quay Ground Lease		Lowestoft North Quay Ground Lease, NR32 2TE		NR32 2TE		South

				101		Thirsk		WEST HOUSE		YO7 1PZ		North

				103		Penrith		MERRYTHOUGHT		CA11 9RR		North

				108		New Fish Quay		THE QUAY		TQ5 8AW		South

				168		Ceres House		2 SEARBY ROAD		LN2 4DW		North

				175		Crosskill House		MILL LANE		HU17 9JB		North

				177		Edenbridge House		LOWTHER STREET		CA3 8DX		North

				189		Foundry House		CARLETON ROAD		BD23 2BE		North

				196		Nobel House		17 SMITH SQUARE		SW1P 3JR		South

				216		Ah Wildlife Unit		ASTON DOWN		GL6 8HT		South

				230		Longacre House		FROME ROAD		BA14 0DQ		South

				231		14/19 Allen House		23 SHERRIN ROAD		E10 5SQ		South

				237		Winchester 		ITCHEN ABBAS		S021 1BX		South

				272		Newcastle		WHITLEY ROAD		NE12 9SE		North

				278		Bury St Edmunds		ROUGHAM HILL 		IP33 2RX		South

				279		Tidal Observatory		SOUTH PIER		TR18 5HW		South

				309		Boxworth (Land Only)		BOXWORTH		 CB3 8NN		South

				402		3rd Floor Trinity Court				EX1  IUN		South

				504		Fish Market		ROCK-A-NORE ROAD		TN34 3DW		South

				516		Kings Pool		FOSS HOUSE		YO1 7PX		North

				517		Lumford Mill		RIVERSIDE WALK		DE45 1DA		North

				520		District Fisheries Office		FISH QUAY		PL4 0LH		South

				521		Piplers Building		FISHERIES OFFICE		BH15 1HP		South

				522		Neville House		LIDDELL STREET		NE30 1HN		North

				524		St Clare House		PRINCES STREET		IP1 1LW		South

				533		Carmarthan		JOBS WELL LANE		 		South

				534		Aberystwyth		Aberystwyth, Buarth Rd, Aberystwyth, Cereidgion, SY23 1ND		SY23 1ND				added in 2022/23

				557		RPA - Chapel Bank Works		CURWEN ROAD		CA 14		North

				560		Building D4406		CHANNEL TUNNEL TERMINAL				South

				562		Crewe Business Park		ELECTRA WAY		CW1 6GJ		North

				569		Saffron House		TIGERS ROAD		LE18 4UY		North

				577		Heathrow Animal Reception		THE RESIDENCE		TW6 3JF		South

				589		Woodchester Park (External Only)		Tinkely Lane		GL10 3UJ		South

				598		Watchtree, Great Orton		ALLERDALE		CA5 6NL		North

				599		Tow Law Fmd Site		HEADLEYHOPE & CORNSAY COMMON				North

				613		Tiverton		ASHMOOR				South

				614		Widdrington Colliery						North

				617		Throckmorton Airfield				WR10		North

				626		Beacon House		UNIVERSITY COURT TECHNOLOGY PARK		ST18 0GU		North

				631		Fish Hall, Offices 8&9		NORTH HARBOUR		CA28 7XY		North

				634		Temple Quay House		2 THE SQUARE		BS1 6EB		South

				642		North Gate House		21-23 VALPY STREET		RG1 1RN		South

				643		Lancaster House		HAMPSHIRE COURT		NE4 7YH		North

				655		Ty Merlin		PARC PENSAM		SA31 3NJ		South

				658		Pilots Watch House		BASIN ROAD SOUTH		BN41 1WD		South

				663		Eastbrook		Eastbrook, Shaftesbury Road, Cambridge, Cambridgeshire, CB2 2DR		CB2 2DR				added in 2022/23

				678		Norwich, Whitefriars (Dragon Fly House)		WHITEFRIARS		NR3 1UB		South

				685		Coquelles						South

				690		Newchase Court		HOPPER HILL ROAD		YO11 3YS		North

				730		Birkshaw- Fmd Site		BIRKSHAW FOREST				North

				739		Unit 22		22 HARVESTER WAY		PE1 5UT		North

				747		Woodchester Park (Upper)		Tinkely Lane		GL10 3UJ		South

				755		Room 6 Timberham House		Gatwick Airport		RH6 0NN		South

				758		Fish Quay Unit 7-9		41 - 47 FISH QUAY		NE30 1JA		North

				761		International House		DOVER PLACE		TN23 1HU		South

				764		Western International Market				UB2 5XJ		South

				766		Room 001 & 002, Building 308 World Freight Building		AVRO WAY		M90 5PY		North

				767		Lion House		WILLOWBURN TRADING ESTATE		NE6 62PF		North

				770		Custom House		Tilbury-Free Port		RM18 7EJ		South

				774		Telford		PARKSIDE COURT 		TF3 4LR		North

				793		Apollo Court		2 BISHOPS SQUARE BUSINESS PARK		AL10 9EX		South

				795		Wingfield House		316 COMMERCIAL ROAD		P01 4TB		South

				796		Wind Rush Store, Red Kite House		HOWBERY PARK		OX10 8BD		South

				797		Baiting Shed 28, West Pier		WEST PIER		YO11 1PD		North

				799-007		Address details sensitive information - if required contact Commercial		Minister's Property - Gibbons		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-014		Minister's Property - C Hadkiss		Minister's Property - C Hadkiss		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-021		Minister's Property - Gardiner - London		Minister's Property - Gardiner - London		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-022		Minister's Property - Gardiner - Suffolk		Minister's Property - Gardiner - Suffolk		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-024		Address details sensitive information - if required contact Commercial		Minister's Property - Moriaty		Address details sensitive information - if required contact Commercial				added in 2022/23

				799-025		Minister's Property - Webster		Minister's Property - Webster		Address details sensitive information - if required contact Commercial				added in 2022/23

				800		2nd Floor Apex Court		ISLAND BUSINESS QUARTER		NG2 4LA		North

				802		Henry Giles House		73-79 Chesterton Road		CB4 3BQ		North

				803		Sterling House 		17 DIX'S FIELD		EX1 1QA		South

				804		Caradog House		1-6 ST ANDREWS PLACE		CF10 3BE		South

				805		Isca Building		KESTRAL WAY		EX2 7LQ		South

				808		Dover		Dover Building 006		CT16 1JA		South

				809		Portland- Maritime House				DT5 2NA		South

				810		Dorset Blandford Camp		BLANDFORD CAMP		DT11 8RH		South

				812		London Fleetbank House		FLEETBANK HOUSE		EC4Y 8JX		South

				813		Newlyn		Newlyn North Pier Unit		TR18 5JR		South

				816		Leeds Lateral		4th Floor South - Lateral		LS11 9AT		North

				817		Gatwick House		Peeks Brook Lane		RH6 9SX		South

				819		2nd Floor, Arndale House		2nd FLOOR, ARNDALE HOUSE		M4 3AQ		North

				828		Worcester - County Hall		Worcester - County Hall, COUNTY HALL, WORCESTER, WORCESTERSHIRE, WR5 2NP		WR5 2NP				added in 2022/23

				829		Hayle		Hayle Marine Renewables Business Park		TR27 4DD		South

				838		Miranda Building		Miranda Building		CO12 3HH		South

				839		Cefas - Sutton Harbour		FISH QUAY		PL4 0LH		South

				840		Newlyn Portacabin		Newlyn Portacabin		TR18 5JR		South

				843		Melcombe Court		1 Cumberland Drive		DT4 9TT		South

				851		2nd Floor, Arndale House (was R819)		2ND FLOOR, ARNDALE HOUSE, ARNDALE CENTRE, MANCHESTER, M4 3AQ, 2ND FLOOR, ARNDALE HOUSE, MANCHESTER, MANCHESTER, M4 3AQ		M4 3AQ				added in 2022/23

				857		North Penralt		Gwynedd Council Arfon Area Office		LL55 1BN		North

				859		Muriel Matters House		Muriel Matters House, Breeds Place, , EAST SUSSEX, TN34 3UY		TN34 3UY				added in 2022/23

				860		Suite 3, 4 Heathrow Boulevard		280 Bath Road		UB7 0DQ		South

				872		Cardiff Cromlin West		Cardiff Cromlin West, Ground & First Floors, Forest Farm Industrial Estate, Cardiff, Glamorgan, CF14 7YT		CF14 7YT				added in 2022/23

				882		Llandrindod Wells		County Hall		LD1 5HA				added in 2023/24

				EANCL01		FOSS BARRIER		St George’s Field		YO1 4AA		North

				EANCL02		BARMBY TIDAL BARRAGE		Barmby Tidal Barrage		DN14 7HX		North

				EANCL03		KIELDER HATCHERY		1 Kielder Hatcher		NE48 1HX		North

				EANCL04		HULL TIDAL BARRIER		High Street				North

				EANCL05		SHEFFIELD SHEDS		Near Woodhouse Mill Post Office		S13 9XD		North

				EANCL07		SPRING GARDENS		Steel Container next to the Dam				North

				EANCL08		RIDING MILL		Fish Monitoring Facility				North

				EANCL09		DURHAM		Steel Container next to River Wear		DH1 5TL		North

				EANCL10		HELPSTON DEPOT		Corner of Heath Road/ Stamford Road		PE6 7EG		North

				EANCL11		BLACK SLUICE COTTAGES		Black Sluice Lock Cottages		PE21 7RA		North

				EANCL12		BLACK SLUICE PUMPING STATION		South Forty Foot Bank		PE21 8AH		North

				EANCL13		NAVIGATION TEAM STORE YALDING		The Barn		ME18 6HG		South

				EANCL14		ALLINGTON BOATER		Allington Locks		ME16 0LU		South

				EANCL16		HERMITAGE LOCK (Brampton Hub)		Earith Bridge		PE28 3PR		South

				EANCL17		IPSWICH HUB COLNE BARRIER WIVENHOE		Walter Radcliffe Way				South

				EANCL18		IPSWICH HUB - WIXOE PUMPING STATION		Watser Bridge		C09 4BS		South

				EANCL19		IPSWICH HUB - KENNETT PUMPING STATION		40 Dengie Road		CB8 7QL		South

				EANCL20		THE BOAT HOUSE		The Quay		BH20 4LP		South

				EANCL21		NORTHAMPTON MARINA		Beckets Park		NN1 5NL		North

				NNR01		Shapwick		Shapwick 1-7, Natural England Office		BA6 9TT   		South		added in 2022/23

				NNR02		Humberhead Peatlands 2		Humberhead Peatlands 2, Humberhead Peatlands NNR, South Yorks,  DN7 6BF, DFNNR002, In Scope		 DN7 6BF		North		added in 2022/23

				NE20012		Leeds		Gelderd Lane, Leeds, West Yorkshire, LS12 6DD		LS12 6DD		North		added in 2022/23

				SW02867		Starcross		Staplake Mount, Starcross, Exeter, Devon EX6 8FD		EX6 8FD		South		added in 2023/24

				NE20002		Tyneside House		Skinnerburn Road		NE4 7AR		North		added in 2023/24

				NNR00		NNR00 is used for any Natural England site apart from NNR01 Shapwick or NNR02 Humberhead - enter actual address in description 		-		-		-		added in 2023/24

				Other - Not listed





Mitie Data

																																																																																								COST												VARIATIONS COST												TOTAL COST		MARGIN												VALUE OF WORKS																		WORKS COMPLETION

		Region		Regional
Point of Contact		BCP Number		Financial Year		Maximo Work Order No.		Date Work Order Raised On Maximo		Date Form Completed		Date Received in Defra Projects Inbox		Date Defra PO Received & Sent to Defra Projects		Mitie Finance Processing Time		Mitie Finance Processing Time		Defra PO & Approval Processing Time		Total Processing Time		BCP Template		BCP Requestor Email		General Manager / Approver		Defra SRO/ EA Team Leader		Project/ Facilities		FM Maintenance Works / Projects		Works Type		DEFRA Operational / Capital Budget		Site No.		Site Name		Further Site Details		Works Title		Works Description		Works Justification		Estimated Works Start Date		Estimated Works Finish Date		Comments on Delivery Timings		No. Of Quotations Sought		Subcontractor Selected		Service Variation Requirement		Pricing		Basis of Pricing		Agreed Interim Payment Methodology		Photographic Evidence		Installation Commisioning Certificate		Specialist Report		Reord of Service/ Timesheet		Waste Transfer Note		Delivery Note		Other		Mitie Internal Labour (£)		Materials (£) 		Subcontractor (£) 		Estimated Cost of Work Proposed (£)		Less R&R Threshold (£)		Estimated Cost of Work Proposed Less R&R (£)		Internal Labour (£)		Materials (£)		Subcontractor (£)		Cost of Work Proposed (£)		Less R&R Threshold (£)		Cost of Work Proposed Less R&R (£)		Total Cost of Work (£)		Mitie Margin (£)		Variations Mitie Margin (£)		Total Mitie Margin (£)		Mitie Margin  (%)		Variations Mitie  Margin (%)		Total Mitie Margin (%)		Professional Fees (£)		Variations Professional Fees (£)		Total Professional Fees (£)		Value of Work (exc.VAT) (£)		Value of Variations (exc.VAT) (£)		Total Value of Work (exc.VAT) (£)		Value of Work (inc.VAT) (£)		Value of Variations (inc.VAT) (£)		Total Value of Work (inc.VAT) (£)		DEFRA SRO/ EA Team Leader		Receipt number		Receipt Date		Net Value Receipted		Defra Group FM/ Science		DEFRA Project Number		BCP Current Status		PO Number		Defra PO Value Date		Legitimate PO for Works Approved		Allocated Cost Centre Code		Notes		Step 3: Mitie Works Completion Notice By		Mitie Works Compeltion Date		Step 4: DEFRA SRO/ EA Team Leader		Receipt number		Receipt Date		Net Value Receipted		Step 6: Mitie Handover - Mitie Ops		Mitie Handover - FM Acceptance by		Mitie Handover - FM Acceptance date		Mitie Handover - Mitie Tech Team		Mitie Handover - FM Acceptance by		Mitie Handover - FM Acceptance date		Mitie Handover - Authority (Defra)		Mitie Handover - FM Acceptance by		Mitie Handover - FM Acceptance date		FMR Update required - Submission made by		FMR Update required - Submission ID Reference		FMR Update required - Submission date		Contract variation required - Submission made by		Contract variation required - Submission made to		Contract variation required - Submission date

		South		Samantha Collins		B1141213		MANUAL		W1141213		30/05/2023		11/07/2023		

NicholaouN: NicholaouN:
MANUAL INPUT		31/12/1899		42		-45118		-45118		-90194		Version 3.7 v2 - May 2023		scott.lockley@mitie.com						0		Projects - Mitie		Major Capital Projects (over £50000)		Operational budget		SW02867		0		0		DHW system replacement project		Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274		The existing DHW system operates on a gravity fed design, system demand for hot water exceeds existing recovery capability. Site is unable to maintain sufficient hot water supplies at peak demand,consequentially the operating temperatures frequently fluctuate leading to out of spec temperatures in relation to guidance as set out within acops L8 & HSG274 (legionella prevention).		04/09/2023		18/09/2023		The project will require extended interruption to site wide hot water supplies.		1		N/A		The Project is likely to lead to a request for a Service Consumption Variation (the level of cost to the Authority shall not be materially different from that which the Authority is incurring in relation to similar Authority Premises)		NEC3 agreement;		Cost Reimbursable																								ERROR:#REF!		N/A		ERROR:#REF!								ERROR:#REF!		N/A		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		ERROR:#REF!		7,498.25		ERROR:#REF!		ERROR:#REF!		57,486.62		ERROR:#REF!		ERROR:#REF!		68,983.95		0		0		12/31/99		£   - 0				N/A				0		-								0		12/31/99		0		0		12/31/99		-		0		0		12/31/99		0		0		12/31/99		0		0		12/31/99		0		0		12/31/99		0		0		12/31/99

																																																																								N/A		N/A		N/A		N/A		N/A		N/A		N/A		N/A		N/A		N/A		N/A				N/A				N/A		N/A		N/A				N/A																																																										N/A





						Changes June-20 = F2-M3, BH3, BI3, BJ3

						Changes Nov-19

						No longer needed @ Nov-19







DEFRADATA



				DEFRA DATA - Requested to copy and paste data



				BCP ref		B1141213

				Title of works		DHW system replacement project

				Detailed works description		Mobilise equipment to site.
Drain, disconnect & remove exisitng cold water storage tank (supplies calorifier).
Install GRP pre-insulated cold water storage tank c/w twin boosted pump set,modify associated pipe work including removal of open vent.
Install electrical supplies, Drain,disconnect & remove existng hot water cylinder.
Install replacement unvented cylinder. Modify associated pipe work as required.
Install electrical supplies.
Test and commision system.
Insulate all modified pipe work
Disinfect DHW system in accordance with acop L8 & HSG274

				Why works are required		The existing DHW system operates on a gravity fed design, system demand for hot water exceeds existing recovery capability. Site is unable to maintain sufficient hot water supplies at peak demand,consequentially the operating temperatures frequently fluctuate leading to out of spec temperatures in relation to guidance as set out within acops L8 & HSG274 (legionella prevention).

				Projects ref		N/A

				Property ref		SW02867

				Location		Starcross

				Start date		9/4/23

				End date		10/2/23		(End date [C12] now includes an additional 14 days to help Defra Finance Team's Practices)

				Cost		£44,885.31

				Margin		£5,103.05

				Professional Fees		£7,498.25

				Total		£57,486.62

				Work order - if it gets put on the summary tab		W1141213
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Version Control Log

		Version ref		Date		Comment

		2				Base case model 04.09.15 V2

		2.1		11/24/15		Updated to include version control Log
Removal of site list (Building Service Matrix)

		2.2		12/1/15		Updated following client review of forms. Minor glitch to pull information from key project info sheet to summary sheet

		2.3		12/11/15		Formatting queries at the request of DEFRA

		2.4		12/14/15		Small queries at the request of DEFRA - consistency with other BP forms

		2.5		12/23/15		Small queries at the request of DEFRA - consistency with other BP forms

		2.6		3/7/16		Update following invoice meeting (P Malthouse) & George Bevan email 

		2.7		3/22/16		update following discussions P Malthouse led

		2.8		3/29/16		Interim payment criteria update (trial only for 3 months) - pricing sheet

		2.8		3/31/16		Signature & rates updated

		3.5		5/4/22		FYE updates - see TK FYE guide. Plus addition of variation boxes
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