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1. DEFINITIONS

1.1. The definitions of terms and/or acronyms used within this procurement are set out in Table A, below.

TABLE A
	ACM
	Asbestos Containing Material

	CDM
	Construction (Design and Management) Regulations 2015

	Contract
	The legal agreement between the Supplier and the Council, which details the Council’s requirements, terms and conditions

	Critical Service Level Failure
	A failure in service, deemed to be so critical to the continued operation of the Service and/or Contract that the Council is unable to continue its minimum level of service, as set out in this document.

	Failure
	A failure by the Supplier to perform one or more of the requirements set out in the Contract

	Performance Measure
	The performance measurements and targets in respect of the Supplier’s performance of the Contract

	Month
	A calendar month

	Progress Meeting
	a meeting between the Council’s Representative and the Supplier’s Authorised Representative

	Representative
	Means, in relation to a party, its employees, officers, representatives and advisors

	Service Credit
	A sum which the Authority is entitled to deduct or invoice for a Service Failure

	Service Level
	The minimum level of service required of the Supplier by the Council when performing the service detailed in the Contract

	Service Level Failure
	A shortfall or failure by the Supplier to provide the Services in accordance with any Target KPI

	Service Period
	The agreed term, during which, Goods, Services, Supplies, Works, or any part, thereof will be provided by the Supplier or any of their representatives.

	Site
	any premises (including the Council’s Premises, the Supplier’s premises or third party premises) from, to or at which:
a. the Service is (or is to be) provided; or
b. the Supplier manages, organises or otherwise directs the provision or the use of the Service.

	Start Date
	The date the Contract start

	Target KPI
	The minimum level of performance for a KPI which is required by the Council

	The Council
	Corby Borough Council

	The Supplier
	The company who wins the contract, following evaluation of all bids received by the Council

	WEEE
	Waste Electrical and Electronic Equipment.

	Working Day
	Monday to Friday, excluding any public holidays in England and Wales.



2. INTRODUCTION

2.1. The Council is seeking a suitably qualified and experienced Supplier to upgrade the obsolete lift control panel, tape heads and controller and refurbishment of a 1987 lift car which is part of a passenger lift at Grosvenor House, Corby.

3. BACKGROUND

3.1. The Passenger lift in Grosvenor House serves nine (9) floors in a multi-tenanted block. The lift car is a 1987 unit and is now out-dated. Several items are obsolete or end of their useful life and require replacement or upgrade.

3.2. The current lift meets the following specification
3.2.1. Litcran – Electric Passenger/Goods Lift 9 Floors. X2S9401. 1987. SWL= 8 persons or 630kg

4. SCOPE

4.1. As a part of the works, the Supplier will be required to undertake works to the lift at Grosvenor House, George Street, Corby, Northamptonshire NN17 1QG.

4.2. The scope of these works is outlined in more detail in the Statement of Requirements, however, shall comprise works to the following 4 areas:
4.2.1. Motor Room;
4.2.2. Lift Car;
4.2.3. Lift Shaft; and
4.2.4. Landings:

5. SERVICE CONDITIONS AND ENVIRONMENTAL FACTORS

5.1. An Asbestos Management Plan is available. The Supplier will be required to arrange an asbestos refurbishment/demolition survey for any items that may require removing or disturbing on, around or within the car, in the motor room or within the shaft.
5.1.1. A copy of any asbestos demolition/refurbishment survey must be made available to the client prior to any works starting on site;
5.1.2. Any ACM’s removed must be done so by a specialist or under the guidance advice of a specialist and a certificate of safe removal and waste transfer must be provided;
5.1.3. A detailed and task and site specific CDM plan covering all aspects of the works MUST be provided by the Supplier no later than 20 Working Days prior to provisional Start Date of works. The Council reserves the right to postpone the Start Date without penalty if the CDM plan is not provided as aforementioned and required amendments are not provided in a timely manner for review and acceptance;
5.1.4. The Supplier will provide a Single Point of Contact to liaise with The Council or their appointed representative during the project;
5.1.5. All waste generated by the Supplier, during and arising from the works, is to be disposed of by the Supplier and a waste transfer note provided for items such as WEEE waste, for example;
5.1.6. The Council operate a Permit to Work System that MUST be adhered to;
5.1.7. The Corby Cube is the main base for receiving Permits, Inductions, access cards, etc. and is the central point for requesting Facilities Management Staff assistance;
5.1.8. The Council is not obliged to supply parking. A space for 1 works vehicle will be made available at the Works location. Ample Pay & Display parking, at reasonable cost is available locally;
5.1.9. The working hours for this project will be between 0800-1700hrs;
5.1.10. Reasonable use of toilet/washroom facilities will be available at the works location. These are to be maintained in reasonable manner at all times; and
5.1.11. The Supplier is to respect the building and its users, visitors and occupants at all times. Good standards of housekeeping and behaviour MUST be maintained at all times and at the end of each shift, work areas are to be left clean and tidy.

6. STATEMENT OF REQUIREMENTS

6.1. General
6.1.1. This Specification, and in particular, this section, Statement of Requirements, should be read/considered alongside the Pre-Construction Information Pack and Preliminaries, included as embedded appendices, at the end of this document, which provide further detail of the Council’s requirements for this project, to which The Supplier must comply.

6.2. Motor Room
6.2.1. Control Panel: New unit required, existing is to be removed. New unit to be a microprocessor control panel system, providing push button control over all floors. New equipment to be suitable for use with the existing winding unit;
6.2.2. Winding Equipment: Existing winding equipment to be retained;
6.2.3. Traction sheave is worn but not excessively and can be retained; and
6.2.4. Wiring: Replace existing with new PVC wiring, to suit, where necessary.

6.3. Lift Car
6.3.1. Car Top Control Station: New unit required to comply with current BS & EN regulations;
6.3.2. Half Way Box: New pre wired car top connection box unit required;
6.3.3. Car Controls: New car operating station including new faceplate and operating buttons. Car preference key switch to be included. Retain coded floor selection unit;
6.3.4. Car Door Equipment: To be retained;
6.3.5. Car Door Panels: To be retained; and
6.3.6. Car interior upgrade: Reline car to give more modern feel. New LED lighting system with built in EL required. Tamperproof false ceiling for new LED lighting. New car floor.

6.4. Lift Shaft
6.4.1. Shaft Wiring: Replace existing with new, to suit, where necessary;
6.4.2. Trailing Cables: Replace existing;
6.4.3. [bookmark: _GoBack]Well Switches: Install new limit switches to operate in conjunction with new control system to interface with the new control system; and
6.4.4. Floor Selection System: Install new shaft proximity switches to interface with new control system.
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6.5. Landings
6.5.1. Landing Call Buttons: Existing push buttons to be replaced for new fitted to comply with DDA, BS & EN standards, all must be fully DDA compatible; and
6.5.2. Landing Doors and Entrances: Existing automatic doors to be retained.

6.6. A detailed project plan showing all key stages and processes must be made available for review and acceptance no later than 20 Working Days prior to provisional Start Date of works. The Council reserves the right to postpone the Start Date without penalty if the project plan is not provided as aforementioned and required amendments are not provided in a timely manner for review and acceptance. 

6.7. A minimum notice period to commence works is 25 Working Days.

6.8. A Contractor's Health and Safety Induction Booklet is included in the appendices to this Specification, which must be adhered to at all times.

7. QUALITY REQUIREMENTS

7.1. The Supplier will provide certificates of insurance and competences for the works to be undertaken.

7.2. All completion/commissioning certificates are to be supplied to The Council upon handover of the lift.

7.3. The Council reserves the right to have the works inspected by a Competent Person, appointed by themselves, prior to accepting handover of the lift.

8. WHOLE OF LIFE SUPPORT

8.1. The warranty periods on all items is to be provided at the bid stage.

9. SECURITY

9.1. The Council’s Contractors Health and Safety Induction Booklet has been included in the appendices of this Specification, which details all relevant elements of the security requirements for this project, to be followed.

10. TRAINING

10.1. Any training on new user operated devices is to be carried out at lift handover.

10.2. The Supplier must provide a full day of training with all parties required by the Council.

11. IMPLEMENTATION CRITERIA

11.1. A detailed project plan showing all key stages and processes must be made available, for review and acceptance, no later than 20 Working Days prior to provisional Start Date of work. The Council reserves the right to postpone the Start Date without penalty if the project plan is not provided as aforementioned and required amendments are not provided in a timely manner for review and acceptance.


12. [bookmark: ITT]MONITORING ARRANGEMENTS AND CONTRACT MANAGEMENT

12.1. The Supplier shall, at all times, provide the required service to meet or exceed the level of service required by the Council, as detailed in the specification and supporting documentation.

12.2. The Supplier shall allow for attendance to all Progress Meetings on-site or within the Council offices this shall be, but not limited to, one (1) Progress Meeting every week on-site with the Councils project manager and one (1) Progress Meeting per month in the Council’s offices with the entire team. At these meetings, progress and costs will be discussed in detail.

12.3. The Supplier shall cooperate in good faith with the Council to develop relevant performance measures for this Contract.

12.4. Management Information Reports must be completed (even where there are no transactions to report) and returned to the Council by the Reporting Date every Month during the contract term and thereafter, until all transactions relating to the contract have permanently ceased.

12.5. If the Supplier discovers any errors in any reported Management Information, it will inform the Council and provide corrections in the next Management Information Report.

12.6. The Supplier agrees to attend meetings with the Council in person to discuss the circumstances of any Failure(s) at the request of the Council If the Council requests such a meeting, the Supplier shall propose and document measures to ensure that any Failures are rectified and do not occur in the future.

12.7. The Supplier must be aware of the following site rules and is required to issue “Site Safety Rules” identifying any rules specific to this contract which are not addressed in their Health and Safety Policy and to make these rules known to all workers.

12.8. Clear and unambiguous site rules shall be displayed at all site entrances and on site safety notice boards as a minimum. Rules shall include health and safety standards on-site, including the restricted use of mobile phones, use of Personal Protective Equipment (PPE) and authorised competent people for the operation of plant and machinery

12.9. The following are examples, but does not form an exhaustive list:
12.9.1. Roads must be kept clear and open at all times;
12.9.2. Loading and unloading of vehicles must take place within the site boundaries or in consultation with the Highway Authority and Police;
12.9.3. The site must be fully secured outside working hours;
12.9.4. No lifting operations may traverse the site boundaries;
12.9.5. All visitors to the site must report to the principal contractor for induction and wear appropriate personal protection;
12.9.6. Site to be no smoking or smoking only in designated areas;
12.9.7. No fires permitted;
12.9.8. All hand tools to be either 110 volt or battery operated;
12.9.9. Food is only to be consumed in designated welfare accommodation;
12.9.10. Transistor radios, music centres and personal stereos are not permitted; and
12.9.11. Permits to work to be obtained by operatives for all necessary activities.


13. SERVICE LEVEL FAILURE

13.1. Service Levels
13.1.1. If the level of performance of the Supplier:
a. is likely to or fails to meet any Performance Measure; or
b. is likely to cause or causes a Service Failure to occur, the Supplier shall immediately notify the Council in writing and the Council, in its absolute discretion and without limiting any other of its rights, may:
i. require the Supplier to immediately take all remedial action that is reasonable to mitigate the impact on the Council and to rectify or prevent a Service Level Failure from taking place or recurring;
ii. if a Service Level Failure has occurred, deduct the applicable Service Level Credits payable by the Supplier to the Council; and/or

13.2. Service Credits
13.2.1. The Council shall use Project Reports supplied by the Supplier and/or complaints by tenants of the building (where relevant) to verify the calculation and accuracy of the Service Credits, if any, applicable to each Service Period.
13.2.2. Service Credits are a reduction of the amounts payable in respect of the Service and do not include VAT. The Supplier shall set-off the value of any Service Credits against the appropriate invoice in accordance with the calculation formula in 13.2.4.
13.2.3. Table B, below details the Services Levels and Service Credits, which apply to this requirement.

TABLE B
	
	Performance Measure
	Polarity
	Target
	Example Performance
	Difference

	1.
	Lift Downtime – No more than 10 working days on any one occurrence
	Lower is better
	10 days (100%)
	11 days (110%)
	10%

	2.
	Project completed within agreed timescale
	Lower is better
	60 days (100%)
	60 days (100%)
	0%

	
	Service Credits
	
	
	
	10%



13.2.4. The Service Credits shall be calculated on the basis of the following Worked Example:
0. 0.5% Service Credit will be gained for each percent below the Target.
0. Based on the example performance provided in the table above, 1 Performance Measure has underperformed, to the total value of 10% (Performance Measure 1 by 10%).
0. Therefore, if the monthly service payment is £2,500, the Service Credit will be £125.00.

14. PERFORMANCE MONITORING AND REVIEW

14.1. The Supplier shall provide the Council with weekly updates and/or written Reports, as required, in accordance with the process and timescales agreed which shall contain, as a minimum, the following information in respect of the relevant Service Period:
14.1.1. for each Service Level, the actual performance achieved over the Service Level for the relevant Service Period;
14.1.2. a summary of all failures to achieve Service Levels that occurred during that Service Period;
14.1.3. for any repeat failures, actions taken to resolve the underlying cause and prevent recurrence;
14.1.4. the Service Credits to be applied in respect of the relevant period indicating the failures and Service Levels to which the Service Credits relate; and
14.1.5. such other details as the Council may reasonably require from time to time.

14.2. The Supplier and the Council shall meet to discuss project performance on a weekly basis. These meetings will be the forum for the review by the Supplier and the Council of the performance of the project. These meetings shall:
14.2.1. take place at such location and time (within normal business hours) as the Council shall reasonably require;
14.2.2. be attended by the Supplier's Representative and the Council’s Representative; and
14.2.3. be fully minuted by the Supplier and the minutes will be circulated by the Supplier to all attendees at the relevant meeting and also to the Council’s Representative and any other recipients agreed at the relevant meeting.

14.3. The Supplier shall provide to the Council such documentation as the Council may reasonably require in order to verify the level of the performance by the Supplier and the calculations of the amount of Service Credits for any specified Service Period.

15. PROJECT MANAGEMENT

15.1. The Supplier and the Council shall each appoint a Project Manager, through whom the provision of the Service shall be managed day-to-day.

15.2. The Supplier and the Council shall ensure that appropriate resource is made available on a regular basis such that the aims, objectives and specific provisions of this Service can be fully realised.

16. RISK MANAGEMENT

16.1. The Supplier and the Council shall pro-actively manage risks attributed to them under the terms of this Contract.

16.2. The Supplier shall develop, operate, maintain and amend, as agreed with the Council, processes for:
16.2.1. the identification and management of risks;
16.2.2. the identification and management of issues; and
16.2.3. monitoring and controlling project plans.

16.3. The Supplier will allow the Council to inspect, at any time within working hours, the accounts and records which the Supplier is required to keep.

16.4. The Supplier will maintain a risk register of the risks relating to the Service, which the Council and the Supplier have identified.

16.5. The Supplier will provide a construction phase Health and Safety Plan prior to start on site and will follow the requirements within the pre-construction information pack.

17. OTHER RELEVANT DETAILS

17.1. In order for Suppliers to ensure their tender submissions reflect as accurately as possible the Council’s specification and requirements, the Council strongly recommends that Suppliers undertake a site visit in order for each Supplier to satisfy itself so far as is possible that its proposed tendered price to be submitted in its bid is correct, realistic and sustainable. Such site visits may be arranged as follows:
17.1.1. Please arrange site visits directly with Roger Bell (Facilities Manager) on telephone number 01536 464 650.

17.2. All questions asked by Suppliers during site visits will be distributed to all Suppliers, including answers.

17.3. Site visits will not be scored or evaluated, but the Council makes available this opportunity to Suppliers in accordance with the principles of openness, fairness, transparency and non-discrimination so as to enable each Supplier so far as is reasonable to submit its most competitive bid.

18. CORPORATE SOCIAL RESPONSIBILITY

18.1. Requirements
18.1.1. In September 2017, HM Government published a Supplier Code of Conduct setting out the standards and behaviours expected of Suppliers who work with government. (https://www.gov.uk/government/uploads/system/uploads/attachment_data/fi le/646497/2017-09- 13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf)
18.1.2. The Council expects its Suppliers and Sub-Contractors to meet the standards set out in that Code. In addition, the Council expects its Suppliers and Sub-Contractors to comply with the standards set out in this Section.
18.1.3. The Supplier acknowledges that the Council may have additional requirements in relation to corporate social responsibility. The Council expects that the Supplier and its Sub-Contractors will comply with such corporate social responsibility requirements as the Council may notify to the Supplier from time to time.

18.2. Equality and Accessibility
18.2.1. In addition to legal obligations, the Supplier shall support the Council in fulfilling its Public Sector Equality duty under S149 of the Equality Act 2010 by ensuring that it fulfils its obligations under each Contract in a way that seeks to:
a. eliminate discrimination, harassment or victimisation of any kind; and
b. advance equality of opportunity and good relations between those with a protected characteristic (age, disability, gender reassignment, pregnancy and maternity, race, religion or belief, sex, sexual orientation, and marriage and civil partnership) and those who do not share it.

18.3. Modern Slavery, Child Labour and Inhumane Treatment
18.3.1. Modern Slavery Helpline - means the mechanism for reporting suspicion, seeking help or advice and information on the subject of modern slavery available online at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.
18.3.2. The Supplier:
a. shall not use, nor allow its Sub-Contractors to use forced, bonded or involuntary prison labour;
b. shall not require any Supplier Staff or Sub-Contractor Staff to lodge deposits or identify papers with the Employer and shall be free to leave their employer after reasonable notice;
c. warrants and represents that it has not been convicted of any slavery or human tracking offenses anywhere around the world;
d. warrants that to the best of its knowledge it is not currently under investigation, inquiry or enforcement proceedings in relation to any allegation of slavery or human tracking offenses anywhere around the world;
e. shall make reasonable enquires to ensure that its officers, employees and Sub-Contractors have not been convicted of slavery or human tracking offenses anywhere around the world;
f. shall have and maintain throughout the term of any of its Contracts, its own policies and procedures to ensure its compliance with the Modern Slavery Act and include in its contracts with its Sub-Contractors anti-slavery and human trafficking provisions;
g. shall implement due diligence procedures to ensure that there is no slavery or human trafficking in any part of its supply chain performing obligations under any of its Contract;
h. shall prepare and deliver to the Council, upon request, a slavery and human trafficking report, setting out the steps it has taken to ensure that slavery and human trafficking is not taking place in any of its supply chains or in any part of its business with an annual certification of compliance;
i. shall not use, nor allow its employees or Sub-Contractors to use physical abuse or discipline, the threat of physical abuse, sexual or other harassment and verbal abuse or other forms of intimidation of its employees or Sub-Contractors;
j. shall not use or allow child or slave labour to be used by its Sub-Contractors;
k. shall report the discovery or suspicion of any slavery or trafficking by it or its Sub-Contractors to the Council and Modern Slavery Helpline.

18.4. Income Security
18.4.1. The Supplier shall:
a. ensure that that all wages and benefits paid for a standard working week meet, at a minimum, national legal standards in the country of employment;
b. ensure that all Supplier Staff are provided with written and understandable Information about their employment conditions in respect to wages before they enter employment and about the particulars of their wages for the pay period concerned each time that they are paid;
c. All workers shall be provided with written and understandable Information about their employment conditions in respect to wages before they enter employment and about the particulars of their wages for the pay period concerned each time that they are paid;
d. not make deductions from wages:
i. as a disciplinary measure;
ii. except where permitted by law; or
iii. without expressed permission of the worker concerned.
e. record all disciplinary measures taken against Supplier Staff; and
f. ensure that Supplier Staff are engaged under a recognised employment relationship established through national law and practice.

18.5. Working Hours
18.5.1. The Supplier shall:
a. ensure that the working hours of Supplier Staff comply with national laws, and any collective agreements;
b. that the working hours of Supplier Staff, excluding overtime, shall be defined by contract, and shall not exceed 48 hours per week unless the individual has agreed in writing;
c. ensure that use of overtime used responsibly, taking into account:
i. the extent;
ii. frequency; and
iii. hours worked; by individuals and by the Supplier Staff as a whole.
18.5.2. The total hours worked in any seven day period shall not exceed 60 hours, except where covered by Paragraph 5.3 below.
18.5.3. Working hours may exceed 60 hours in any seven day period only in exceptional circumstances where all of the following are met:
a. this is allowed by national law;
b. this is allowed by a collective agreement freely negotiated with a workers’ organisation representing a significant portion of the workforce; appropriate safeguards are taken to protect the workers’ health and safety; and
c. the employer can demonstrate that exceptional circumstances apply such as unexpected production peaks, accidents or emergencies.
18.5.4. All Supplier Staff shall be provided with at least one (1) day off in every seven (7) day period or, where allowed by national law, two (2) days off in every fourteen (14) day period.

18.6. Sustainability
18.6.1. The Supplier shall meet the applicable Government Buying Standards, which can be found online at: https://www.gov.uk/government/collections/sustainable-procurement-thegovernment-buying-standards-gbs

19. APPENDICES

19.1. To open the embedded appendices, double click on the document icon.

19.1.1. Appendix 1 – Pre-Construction Information Pack



19.1.2. Appendix 2 – Preliminaries



19.1.3. Appendix 3 – Contractor’s Health and Safety Induction Booklet
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Foreword & Instructions for Tenders 
 
As Principal Designer for the proposed project, GWH is required to prepare a health & safety pre-construction 
information pack in the pre-tender period. This brings together information affecting construction health and 
safety available from the client, architect, utility services servicing the area and other relevant parties. 
 
The Pre-construction Health and Safety Information Pack is issued as part of the contract documents. 
Contractors should take into account and make due allowance for all health, safety and welfare requirements 
of the project when preparing tender and their Construction Phase Health and Safety Plan. 
 
Attention is drawn particularly to the risks associated with the work, see sections 
3 & 4 of this document. 
 
The contractor must satisfy himself that he can carry out the works in the contract period without risk 
to site employees, the users of adjacent businesses and the public. 
 
The successful tender company will be required to undertake the role of Principal Contractor as identified in 
the CDM Regulations 2015 by: 
 
(a) developing this pre-construction information pack into a Construction Phase Health and Safety Plan 
sufficient to comply with the CDM Regulations 2015, before starting on site (see 8.0), and subsequently 
working in adherence to it. 
 
(b) Co-ordinating in-put to this Plan, from any sub-contractors employed, and ensuring that they work in 
accordance with it. 
 
(c) The passing-on of all information relevant for the Health and Safety File to the Principal Designer (GWH) 
in a suitable format for direct handover to the client and end users. 
 
The Principal Contractor will accept full legal responsibility for all site provision. 
 
The Principal Contractor shall risk assess the entire site and proposed works as part of this tender. 
 
No work is to commence on-site until the development of an adequate Construction Health and safety 
Plan has been presented to and confirmed by the Principal Designer (GWH). This is Statutory Law, and 
a requirement with which all parties to the project must comply. In compliance with the CDM 
Regulations 2015, the Principal Contractor must ensure suitable welfare facilities for site workers are 
put into place and operational prior to the commencement of construction work. 
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1.0 NATURE OF PROJECT 
 
1.1 Project Name: 
  Grosvenor House Lift Refurbishment 
 
1.2 Project Location: 
  Grosvenor House 
  George Street 
  Corby 
  NN17 1QB 
 
 
1.3 Project Team: 
   
1.3.1 Client:   
  Corby Borough Council Contact: Roger Bell 
  The Corby Cube         Telephone: 01536 464000 


Parklands gateway, George Street 


Corby NN17 1QG    e.mail:  roger.bell@corby.gov.uk   


1.3.2     Architect & Principal Designer: 
  Gordon White & Hood Contact: Paul Thurlby 
  1 Newtown Street Telephone: 0116 2547868 
  Leicester Fax:  0116 2557293 
  LE1 6WH e.mail:  damian@gwh.co.uk 
 
1.3.3 Structural Engineers: 
  none 
 
1.4 Declaration and Notification to HSE:  
 Initial F10 TBC (See appendix) 
 
  



mailto:damian@gwh.co.uk
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1.5  Project Details / Site 
 


(i) The projects involve the refurbishment the Main lift within Grosvenor House. 
 
1.6 Programme / Phasing 
 


o Tender Date    TBC 
 


o Tender return Date   TBC 
 


o Start on Site Date   TBA 
 


o Practical Completion   TBA  
 
General Programme Requirements 
 
The Principal Contractor shall ensure that the detailed programme for the works allows for the safe co-


ordination of contractors work activities and interfaces in order to avoid conflicts and the generation of 


uncontrolled risks.  


 


The Principal Contractor must ensure that adequate time provisions and resources are allowed by contractors 
to allow formalisation of safe systems of work, prior to commencement of construction operations. 
 
1.7 CDM Guidance and Notification 
 
The Construction (Design & Management) Regulations 2015 apply in full to this project. Industry guidance 
documents for each duty holder under these regulations can be found at the following web page. Each duty 
holder has a separate guide which is downloaded by clicking on the relevant duty. 
 
http://www.cskills.org/workinconstr/healthsafety/regulations/guidance/index.aspx 
 
The Principal Contractor and all sub-contractors are required to consult and comply with their respective 
industry guide. 
 
Initial and further notification of the project has / will be sent to the Health and Safety Executive (HSE) by the 
CDM Coordinator. The Principal Contractor will be required to display a copy of the F10 Notification on site in 
accordance with the CDM Regulations 2007 which will be forwarded onto the Contractor once appointed by 
the Client. 
 
1.8  Project Description 
 
As a part of the works, Suppliers will be required to undertake works to the lift at Grosvenor House, George 
Street, Corby, Northamptonshire NN17 1QG. 


 
The scope of these works is outlined in more detail in the Statement of Requirements, however, shall 
comprise works to the following 4 areas: 


A. Motor Room; 
B. Lift Car; 
C. Lift Shaft; and 
D. Landings: 


 
1.09 Generally 
 
The Principal Contractor will: 
 
(a) Assume responsibility for the health and safety of all aspects of the works. 
 
(b) Fully manage all sub-contractors, including full assessment of their competence and ability to manage their 
workforce with respect to work activities to be undertaken. 
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(c) Incorporate full health and safety hierarchy of control into all aspects of construction activities both for their 
own work and the work of sub-contractors. 
 
(d) Work in accordance with all health and safety legal requirements. 
 
(e) Recognise, risk assess and manage all project work activities. 
 
(f) Provide training for staff for ‘working at height’, ‘fire prevention’. ‘manual handling’, ‘asbestos awareness’, 
‘abrasive wheels’ plus any other basic health and safety training as deemed necessary. 
 
(g) Erect and maintain the security of the perimeter fence of the site against trespass, including control of the 
existing gates which will be used to gain entry into the working site. 
 
(h) Clearly identify all existing services. 
 
(i) Undertake identification and ensure isolation of ALL existing services to the overall site works, including 
proving that they are dead. The Client should be consulted as they have arranged for much of this work to be 
undertaken prior to the construction phase and will be able to supply isolation certificates. 
 
(j) Control the working on or near any live services through a permit-to-work system. 
 
(k) Ensure suitable welfare facilities are available and operational at the site before commencement of 
construction activities. 
 
l) Liaise closely with the occupiers of the units and ensure full access is maintained at all times. 
 
1.10 Design information. 
 
1.10.1 Architects Drawings (GWH) 
 


None 


 
1.10.2 Structural & Civil Engineer Drawings (PRP) 
 


none 


 
 
1.10.3 Other Documents 


 
 Lift upgrade specification from Corby Council 
 


1.12  Health, Safety and Welfare Objectives 
 
The project is to be implemented within the proposed timescale, to the specified design criteria and in 
accordance with the project specifications, whilst at all times giving due consideration to the health, safety and 
welfare of all persons affected both directly and indirectly by the project. 
 
All Contractors shall at all times ensure: 
 


• Full compliance with health and safety legislation and in particular the full requirements of the 
Construction (Design & Management) regulations 2015. 
 


• A competent person is employed to manage health, safety and welfare throughout all stages of the 
project. The site Manager will have a minimum of the CiTB Site Managers Certificate or equivalent. 
 


• Risk assessments are undertaken where appropriate and method statements containing safe systems 
of work are produced. 
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• Method statements are complied with and communicated to all those affected by the activity. 
 


• Working at height is fully assessed in accordance with the Working at height Regulations 2005 and 
the hierarchy of control contained within. 
 


• Those persons employed on the site, either directly or indirectly are competent and appropriately 
trained for the tasks they are undertaking. All site employees must hold a CSCS Site Operatives Card, 
Health and Safety Passport or equivalent. 
 


• All persons affected are made aware of potential hazards and risks that may exist on the site. 
 


• Control of Substances Hazardous to Health (COSHH) assessments are undertaken where appropriate 
and method statements containing safe systems of work are produced. 
 


• That Health, Safety and Welfare issues remain a top priority and consequently that all persons 
employed on and / or visiting the site are made aware of potential hazards and the site rules as 
contained in Section 8.0 of this plan. 


 
At all times ALL Contractors shall adopt safe methods of working through the adoption of best practice. All 
Contractors’ attention is drawn to guidance that is given in publications such as the health and Safety Executive 
web page at http://www.hse.gov.uk. Many of the HSE publication are now available on free download from 
these web pages. 
 
All Permanent and temporary site operations shall comply with all appropriate Acts and 
Regulations, including but not limited to the following: 
 


• The Health and Safety at Work etc Act 1974 


• The Construction (Design & Management) Regulations 2015 


• Management of Health and Safety at Work Regulations 1999 


• Workplace (Health, Safety & Welfare) Regulations 1992 


• Working at Height Regulations 2005 


• Personal Protective Equipment Regulations 1992 


• The Provision and Use of Work Equipment Regulations 1998 


• The Lifting Operations and Lifting Equipment Regulations 1998 


• The Manual Handling Regulations 1992 


• The Control of Noise at Work Regulations 2005 


• The Control of Vibration at Work Regulations 2005 


• The Control of Asbestos Regulations 2006 


• The Confined Spaces Regulations 1997 


• The Control of Substances Hazardous to Health Regulations 2002 (as amended) 


• The Chemical (Hazard Information and Packaging for Supply) Regulations 2009 


• The Control of Lead at Work Regulations 2002 


• Reporting of Injuries, Diseases and Dangerous Occurrences Regulations 1995 


• Electricity at Work Regulations 1989 


• Associated Health and Safety Guidance Notes 
 
The majority of Health and Safety legislation and Guidance Notes are now available in 
PDF format for free download from the HSE website at: http://www.hse.gov.uk/index.htm 
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2.0  EXISTING ENVIRONMENT 


 
 
2.1  Surrounding Environment, Land Uses, and related restrictions 
  
The sites vary in complexity and locational constraints, the contractor must visit all sites prior to starting any 
works, all phasing and health and safety issues will be discussed at the pre commencement meetings. 
 


Significant Hazards and precautions / Method Statements required; 


 


• Proposals for hoarding off existing site and pedestrian safety;  
 


• Existing staff and users of the building in close proximity of works.. 
 


• Works in and around fire escape routes 
 


 
2.2  Existing Traffic Systems & Restrictions 
 
Public vehicular access to the various sites are from the main roads. Some of the sites are on main through 
routes liable to congestion and has heavy vehicular usage, particularly between the hours of 07:00 – 09:30 
and 16:00 and 18:00.  
The contractor needs to be aware of the site specific restraints and challenges and make allowance in his 
tender price and works to cover all eventualities. 
 
Adjacent or nearby uses or activities outlined above need to be accommodated in the developed Construction 
Stage Health and Safety Plan. The contractor must ensure he has visited the site and all surrounding 
properties have been viewed prior to works being started. All this information needs to be in the health and 
safety documentation. The contractor is to undertake a full photographic dilapidations survey of all the 
surrounding properties if deemed necessary. 
 
 


Significant Hazards and precautions / Method Statements required; 
 


• Operatives Parking. The contractor will be handed a section of the car park for their use throughout 
the works; although it is anticipated this will not provide space for parking. Contractors parking is to 
be in off-site roads; in a courteous manner. 


 


• Loading/Off Loading of Vehicles for the Duration of works. This must take place within the site 
boundaries and should include any specific sequencing of the works (eg. Early provision of surfaced 
loading platform) and scheduling of deliveries. 


 


• Type of Vehicles used for Delivery/Cart-away. The contractor must carefully consider the type of 
vehicles used and their attendant manoeuvring capability. 


 


• Transportation of cut material from site; including co-ordination of construction traffic with other 
highway users. 


 


• Manoeuvring of vehicles. All manoeuvring must be supervised by an experienced banksman. 
 


• Removal of wheel borne debris from the highway as it arises. 
 


• Ensure that existing traffic flows are not disrupted; specifically to the properties accessed from the 
rear along Durham Road, which will remain operational during the works. 
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2.3 Existing Building Usage 
 
The existing building is a fully operational office which will remain in operation throughout the works; subject 
to areas which will be closed for use whilst specific works are taking place. 


 
Significant Hazards and precautions required; 


 


• Proposals for segregating the works from the public 
 


• Proposals for maintaining existing MOE access routes 
 


• Proposals for phasing works to allow minimal disruption of the operation of the office. 
 


2.4  Existing services, e.g. underground and overhead lines 
 
Within the lift area there will be various services which must be retained and left live throughout the works. 


 
Significant Hazards and precautions required; 


 


• Obtain site assurance from the statutory supplier of electricity. Mark positions of service prior to any 
excavation near or above such cables. 


 


• Obtain site assurances from the statutory supplier of water. Mark position of service prior to any 
excavation near of above such services. 


 


• Obtain site assurance from the statutory supplier of gas. Mark positions of service prior to any 
excavations near or above such services. 


  


• Obtain site assurance from the statutory supplier of phone service. Mark positions of service prior to 
any excavation near or above such services. 


 


• Locations of sewers must be determined prior to any works commencing. Mark positions of service 
prior to any excavations near or above such services. 


 
2.5  Existing Structures 
 
Further investigation will be required by the Principal Contractor in relation to existing services and structural 
details prior to demolition / alteration works being undertaken. 
 
2.6 Condition of Existing Buildings and Paths 
 
A photographic record of the condition of the building areas worked in  etc. should be made and a copy passed 
to the Client before works commence. 
 
2.7 Ground Conditions 
 
Not relevant 
 
2.8 Protect the Following 
 


• EXISTING SERVICES: Notify all service authorities and adjacent owners of the proposed works not 
less than 1 week before commencing site operations.  
 
Before starting work check and mark positions of existing mains/services. Where positions are not 
shown on drawings, obtain relevant details from service authorities or other owners.  
 
Observe service authorities recommendations for work adjacent to existing services.  
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Adequately protect and prevent damage to all services. Do not interfere with their operation without 
consent of the service authorities or other owners.  
 
Identify below ground services with signboards, giving type and depth, and overhead services with 
headroom markers.  
 
If any damage to services results from the execution of the works, immediately notify the CA and 
the appropriate service authority. Make arrangements for the work to be made good without delay 
to the satisfaction of the service authority or other owner as appropriate. Any measures taken by 
the CA to deal with an emergency will not affect the extent of the contractor’s liability.  
 
Replace marker tapes or protective covers disturbed by site operations to the service authorities 
recommendations. 


 


• EXISTING STRUCTURES: Check proposed methods of work for effects on adjacent structures 
inside and outside the site boundary. 
 
Provide and maintain during the execution of the works and all incidental shoring, strutting, needling 
and other supports as may be necessary to preserve the stability of existing structures on the site 
or adjoining, that may be endangered or affected by the works. 
 
Support the existing structure as necessary during cutting of new openings or replacement of 
structural parts. 
 
Monitor adjacent structures and immediately report excessive movement to the CA.  
 
Do not remove supports until new work is strong enough to support the existing structure. Prevent 
overstressing of completed work when removing supports. 
 
Monitor and immediately report excessive movement. 
 
Comply with BS 5975 and BS EN 12812. 


 
2.9 Existing Drawings 


2.9.1    Existing Plans and Elevations  
 


• None available 
 
2.9.2 Architectural 


 
There is no health and safety file for the existing site / premises. 


 
It must be noted that the information listed above is limited to that which has been reasonably made 
available by the client. Additionally, all plan / drawing and other information must not be considered 
as being up to date and factual in every eventuality. 
 
 
 
 
 
 
 
 
 
 
 


 







 
Grosvenor House Lift Refurbishment 


Corby Borough Council 


 


 11 


 


3.0  DESCRIPTION OF WORKS TO BE UNDERTAKEN & 
PARTICULAR RISKS 
 
3.1 Activities and Associated Dangers 
 
The works require the completion of the following construction activities with their associated dangers: 
 


• Management of all direct employee and sub-contract work. 


• Erection of fencing/hoardings to prevent unauthorised access by members of the public. 


• Tracing and location of all existing services in all areas of ground works. 


• Isolation of all existing services and / or proving dead. 


• Demolition of structures / alterations to loadbearing walls 


• Use of cranes, demolition and lifting equipment, including slinging of heavy loads. 


• Removal of all demolition / site waste. 


• Site preparatory works generally 


• Works to at heights 


• Electrical installations 
 
The contractor must provide an outline construction sequence for the works. 
 
Significant Hazards and precautions / Method Statements required; 
 


• Site works; demolition, stripping, filling etc. 
 


• Installation of high level items 
 
3.6 Protection of the Public 
 
The Principal Contractor shall ensure the protection, where reasonably practicable, of all direct employees, 
sub-contractors, authorised visitors and the general public at all times in relation to their work activities and 
areas of the site where they hold responsibility for health and safety management. 
 
3.7 Provision of Welfare Facilities and First Aid 
 
The Principal Contractor shall make full provision of welfare facilities for the project and shall accommodate / 
manage sub-contractors. Welfare facilities shall be in accordance with Schedule 2 of the CDM Regulations 
2015. 
 
The Principal Contractor must ensure adequate First Aid provision is provided to the site at all times. There 
should be provision to provide holiday and sickness absence cover in relation to First Aid cover to the site. 
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4.0 RISK ASSESSMENT 
 
4.1 Designers Input 
  
The following designers have prepared statements and analyses, which are to be appended to this plan. 
 


• Architect  
 
These statements are to be given careful consideration when preparing method statements and risk 
assessments. 
 
Notwithstanding the above, the designers aim is to eliminate hazards from the design (so far as is reasonably 
practicable), and reduce risks from any remaining hazards – giving priority to collective protective measures 
before individual protective measures. The consideration of hazard and risk is integrated within the design 
process. 
 
4.1 Problems, Hazards Identified in Design Risk Assessment 
 
The Principal Contractor shall visit and inspect the site as part of his / her tendering process. Prior to 
commencing the project, the Principal Contractor shall undertake a comprehensive inspection and risk 
assessment of all aspects of the site for which he is assuming FULL control for as Principal Contractor. 
 
Much of the work involved in this project is routinely carried out and the hazards are familiar to competent 
contractors, no attempt has been made to detail hazards which are regarded as inherent in construction 
activities, although special care needs to be taken with the items specifically identified below: - 
 
Significant Hazards Precautions/sequences/requirements 
 
Interface of building work See section 2.2 
and restricted access/public 
   
Interface of building work See section 2.1 
and adjoining property/ occupants. Construction works takes place extremely close to  


site boundaries; consideration to be made as to how these are 
to be constructed with minimal disturbance of adjoining sites. 


   . 
   
Fall of persons from height Provide temporary edge protection to high-level   
    platforms and openings.  


 Use of working platforms to be used in lieu of ladders as a rule. 
Consider early installation of permanent stairs for high level 
access to scaffold, raised floors. 


   
Fall of object from height Provide toe boards to high-level platforms and   
    sequence trades to avoid working over. 
   Lifting of large elements; steelwork etc. 
 
Operation of vehicles  Co ordination of site vehicles 
     
Electricity.   See section 2.3 
 
Excavations   Excavations for foundations, drainage and services greater 


than 750mm deep (or where otherwise deemed necessary) 
require proper protection to prevent collapse and falling. 


   
Mechanical lifting  Method statement to be provided for the lifting of  
    components from ground to high level working   
    platforms, with reference to the Construction   
    (Lifting Operations) Regulations. 
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Methods for dealing with large structural elements; steel sections 
stairs etc. 


 
Noise    With respect to both environmental pollution and   
    health of workmen, the  contractor shall ensure   
    compliance with Noise at Work Regulations 1989   
    and BS 5228 Part 2. 
 
Dust.    The contractor shall comply with COSHH regulations 1994 for 


effective control. 
 
Vibration    Measures to be taken to minimise the effect and location of 


vibrating equipment and comply with the Use of Equipment 
Regulations 1992. 


 
Adverse Weather  The contractor is made aware that adverse weather will curtail or 


complicate a wide range of construction activities. 
 
Stacking                    No high stacking permitted which would traverse boundaries 


upon collapse. The structural engineer’s written approval must 
be obtained prior to stacking materials on the permanent 
structure of the building. 


 
No works to be carried out until these requirements have been fully complied with. 
 
4.2 Principal Contractor’s Risk Assessment & Method Statements 
 
In addition to responding to the above, the Principal Contactor is required to carry out his / her own written risk 
assessments and to specify in method statements how the risks identified will be controlled. The Principal 
Contractor is also required to ensure that the work of sub-contractors is likewise assessed. 
 
No hazardous work is to be carried out until method statements have been prepared and everyone affected 
by the operation has been made aware of the safe working practice adopted. Method statements should take 
into account that no fuel should be stored in the Client’s existing buildings and any hot-works should be carried 
out under a permit-to-work system. 
 
4.3 COSHH, Noise, Vibration and Manual Handling Regulations 
 
The Principal Contractor is reminded of the requirement to carry out the assessments specified in the above 
Regulations and implement appropriate control measures, ensuring that all those who may be affected are 
made aware of the findings. 
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5.0 SITE WIDE ELEMENTS 
 
5.1 Site Traffic, Access and Egress 
 
The Principal Contractor must allow for carrying out all activities enabling safe passage of people and vehicles 
adjacent to the works.  
 
The works will be phased in accordance with the clients tender package requirements and requests. 
 
5.2 Site Layout Including Temporary Accommodation and Storage 
 
Hard standing areas exist on-site for the location of a contractors compound, welfare and storage facilities. 
The specific location of compounds are to be determined by the principal contractor taking due account of 
programme and the fact that vehicular access (including emergency) to the overall site shall not be blocked at 
any time. 
 
Site accommodation shall comply with the Construction (Design & Management) Regulations 2015.  
 
5.3 Temporary Service Supply 
 
The contractor is required to make their own arrangements for all services required to facilitate the works. 
 
The Principal Contractor will be responsible for the on-going liaison with the Client representative. 
 
5.4 Site Welfare Provision 
 
The Principal Contractor must make full provision / arrangements for site welfare facilities for all demolition 
and construction workers. The Principal Contactor will accept ALL legal responsibility for any existing 
facility that he is permitted to use and shall upgrade all facilities to ensure legal compliance. The Client 
under CDM 2015 now has a duty to ensure that adequate welfare facilities are provided before the 
commencement of works, thus the Principal Contractor shall not compromise the Client’s responsibilities. 
 
Details of what is required are contained in Schedule 2 of the CDM Regulations 2015. 
Currently it is necessary to provide: 
 


• Toilet facilities; clean, ventilated and properly lit. 


• Washbasins with hot and cold or warm running water, soap and towels or other 
drying facilities. 


• Facilities to change into different cloths, to dry wet clothing and store clothing. 


• Clean drinking water. 


• A site canteen facility. 
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6.0 OVERLAP WITH CLIENT AND ADJACENT UNDERTAKINGS 
 
6.1 Client’s Undertaking 
 
See section 5.1 above 
 
6.2 Nuisance Avoidance 
 
In the Demolition Phase Health and Safety Plan the Principal Contractor is required to address the following 
issues: 
 
6.2.1 Noise / Dust 
 
In compliance with the guidelines of the Code of Practice for Noise Control on construction / demolition sites 
(BS 5528). Dust concentration levels must be minimised. 
 
6.2.2 Waste 
 
Storage and handling of surplus waste material on-site, so as to prevent vermin infestation, and its prompt 
removal and disposal. Off-site disposal in accordance with the Landfill Tax Regulations 1996 and the 
contractor’s general duty of care. 
 
6.2.3 Pollution, Mud and Dirt 
 
Avoidance of pollution being created by the site operations, of mud and dirt being carried onto the public road 
network. Measures will be identified for the cleaning of road surfaces. 
 
6.2.4 Workmanship 
 
Operatives:  


- Appropriately skilled and experienced for the type of work. 
- Holding, or in training to obtain, relevant CITB Certificates of Competence. 


 
Site staff responsible for supervision and control of work: 
 
Experienced in the assessment of risks involved and methods of construction involved. 
 
 
6.2.5 Gas or Vapour Risks 
 
Precautions: prevent fire and/or explosion caused by gas and/or vapour from tanks, pipes etc. 
 
6.3 Security 
 
To minimise the risk of theft, vandalism and to children trespassing, all works areas will need to be securely 
fenced and managed. All openings in the envelope of the buildings will need to be adequately protected and 
secured. All external works areas shall be securely fenced. 
 
All buildings are to be thoroughly checked immediately prior to demolition to ensure there is no occupancy e.g. 
children, vagrants or squatters etc. 
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7.0 SITE RULES 
 
The Principal Contractor is required to issue ‘Site Safety Rules’ identifying any rules specific to this contract 
which are not addressed in his Health and Safety Policy and to make these rules known to all workers. 


 
Clear and unambiguous site rules shall be displayed at all site entrances and on site safety notice boards as 
a minimum. Rules shall include health and safety standards on-site, including the restricted use of mobile 
phones, use of personal protective equipment (PPE) and authorised competent people for the operation of 
plant and machinery. 
 
The following are examples, but does not form an exhaustive list;  
 


• Roads must be kept clear and open at all times. 
 


• Loading and unloading of vehicles must take place within the site boundaries or in 
consultation with the Highway Authority and Police. 


 


• The site must be fully secured outside working hours. 
 


• No lifting operations may traverse the site boundaries. 
 


• All visitors to the site must report to the principal contractor for induction and wear 
appropriate personal protection. 


 


• Site to be no smoking or smoking only in designated areas. 
 


• No fires permitted. 
 


• All hand tools to be either 110 volt or battery operated. 
 


• Food is only to be consumed in designated welfare accommodation. 
 


• Transistor radios, music centres and personal stereos are not permitted. 
 


• Permits to work to be obtained by operatives for all necessary activities. 
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8.0 CONSTRUCTION PHASE HEALTH AND SAFETY PLAN 
 
8.1 Health and Safety Plan: Additional Information 
 
In addition to providing the information asked for above, the Principal Contractor will be required to state in 
their Contract Health and Safety Plan, the arrangements which they will operate for: 
 


• Selection and ensuring competence of subcontractors. 


• Management of subcontractors. 


• Ensuring competence and training of all operatives including subcontractors onsite. Details of training 
of all employees training shall be included with the Health and Safety Plan, including a training matrix 
with details of all;  


- CSCS / Site Safety Passport Training or equivalent. 
- Work at heights training. 
- Asbestos awareness training. 
- All other training including that of the site Foreman and Supervisory training should also be identified. 


 


• Liaison with and subcontractors and ensuring that they work in compliance with the Health and Safety 
Plan and current Health and Safety Legislation and industry best practice. 


• Dealing with accidents and emergencies e.g. first-aid facilities and fire precautions). 


• Procedures for the detection and isolation of existing services. 


• Permit-to-work procedures for hot-works, excavations, electrical connections, live electrical working 
and working at height. 


• Ensuring that all accidents, illnesses and dangerous occurrences are recorded, investigated and 
reported. 


• Procedures for compliance with the Lifting Operations and Lifting Equipment Regulations (LOLER) 
e.g. statutory inspections of lifting plant, equipment and tackle. 


• Procedures for compliance with the Provision and Use of Work Equipment Regulations (PUWER) e.g. 
procedures for inspection of all site plant and equipment on a regular basis. 


• Statutory inspections of all scaffoldings, ladders and working at height equipment including harnesses. 


• Statutory inspections of excavations if applicable. 
 
8.2 Developing the Health and Safety Plan 
 
After appointment, the Principal Contractor must develop the Pre-demolition Information Pack into the 
Demolition Phase Health and Safety Plan and submit it to the CDM Coordinator sufficiently in advance of the 
proposed start date to allow adequate consideration discussion and approval. Additional detailed proposals 
will be required for each stage of the work and each high-risk operation. 
 
The work must not start until the CDM Coordinator has confirmed, on behalf of the Client that in his view the 
Principal Contractor’s Plan meets the requirements of the CDM Regulations 2007. 
 
Prior to commencing on-site, the Principal Contractor will clearly outline the employee rules for use of the 
client’s site facilities. 
 
8.3 Suggested Format of Demolition & Construction Health and Safety Plan 
 


• Sections 1 and 2 of this Pre-construction Information Pack. 


• Details of the management structure and their responsibilities for the contract. 


• Details of phasing of the demolition and construction works to enable on-going safe use of the adjacent 
areas and public areas i.e. minimal disruption to the use of adjacent areas and maintenance of safe 
passage and emergency egress and access for all. 


• Method statements addressing the hazards identified in this Pre-construction Information Pack and 
the procedure for conducting further risk assessments to ensure significant hazards arising from any 
amendments are identified and addressed. 


• Selection procedures for ensuring competency of sub-contractors. 


• Arrangements for ensuring co-operation and co-ordination among Contractors / Sub-contractors and 
that they work in compliance with the Health, Safety and Welfare Plan and current Health and Safety 
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Legislation. Such arrangements are to include consultation with employees and other personnel on-
site. Special arrangements may be required to communicate with those whose first language is not 
English. 


• Arrangements for ensuring that all personnel on-site receive relevant health and safety information 
and training. 


• Proposed site rules and means of drawing them to the attention of all working on or visiting the site 
and for informing all affected of the health and safety hazards. 


• Arrangements for welfare facilities from day one of the project and on-going provision of welfare 
facilities throughout the demolition and construction phases of the project. 


• Monitoring procedures to ensure compliance with site rules, selection and management procedures, 
health and safety standards and statutory requirements. 


• Reviewing procedures to obtain feedback and effective communication to ALL levels of staff. 


• Copies of the company’s inspection proforma for all plant, machinery and statutory compliance. 


• Arrangement for dealing with accidents and emergencies (including first-aid facilities and fir 
precautions). 


• Arrangements for ensuring that all accidents, illnesses and dangerous occurrences are recorded, 
investigated and reported. 


• Copy of the Principal Contractor’s Health, Safety and Welfare Policy. 
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9.0 CONTINUING LIAISON 
 
Under CDM each element of design including temporary works, designated access equipment, individual 
specialist contractor and specialist designer packages is required to be developed with due consideration for 
the health and safety of all concerned during construction, occupancy, maintenance and demolition. 
  
 
The procedures for the consideration and evaluation of the health and safety implications of contractor 
designed elements of the works must follow the recognised principles of prevention and protection and take 
account of the issues highlighted in this plan.  
 
The following information is to be submitted by the contractor to the CDMC in sufficient time to allow adequate 
consideration by the CDMC and the design team and the provision of the relevant information to those persons 
affected by the works, prior to commencement of the relevant works:- 
 


• Each appointed designer shall be advised to the CDMC as soon as possible.  The principal contractor 
shall ensure that any designer appointed by him shall be provided with all necessary information to 
enable the design to take into account other works and other design elements in selecting the most 
appropriate options. 


 


• Suitable and sufficient information to demonstrate that health and safety issues have been adequately 
considered; 


 


• Risk assessments, where required. 
 


• A list of health and/or safety hazards identified which cannot be designed out; 
 


• A list of any materials or substances, which are specified or inherent in the design which are potentially 
hazardous to health and/or safety. 


 
The principal contractor shall be required to update, amend and modify as necessary the detailed construction 
Health and Safety plan to address any health and safety risk associated with individual design elements 
developed during the work, so that at all times the contractor’s plan may be considered suitable and sufficient.  
Such amendments and modifications shall require the approval of Gordon White & Hood prior to 
commencement of the relevant phase of the work. 
 
Procedures for dealing with unforeseen eventualities during project  execution resulting in substantial 
design change and which might affect resources. 
 
The following action is to be taken in the event of unforeseen eventualities arising during the construction 
stage of the project, which require significant design changes, or affect the resources required to carry out the 
work without risk to health and/or safety, or have other health or safety implications:- 
 


• The CDMC and, where necessary, the principal contractor, are to be advised as soon as possible; 
 


• Full details of the relevant health and/or safety issues involved are to be reviewed with the CDMC and 
principal contractor as soon as possible; 


 


• Full details of any revised designs, risk assessments and identified hazards and/or hazardous 
materials and substances are to be issued to the CDMC and principal contractor in sufficient time to 
allow for the revision of the health and safety plan and notification of all persons affected by the health 
and/or safety implications of the changes prior to the commencement of the affected works. 


  







 
Grosvenor House Lift Refurbishment 


Corby Borough Council 


 


 20 


 


10.0 HEALTH and SAFETY FILE 
 
As the project progresses the Principal Contractor is required to collect all information which could be beneficial 
to those who will be involved in future use of the facility/land and to pass this information to the CDM 
Coordinator. This will include; 
 


• Marked-up site drawings showing the routes and termination of all services. 


• All clearance certificates for the removal of any hazardous materials. 


• As Built Drawings from all specialist sub contractors; along with any specific product or materials 
information. 


• Operation & Maintenance Manuals as required 
 


The information provided by the Principal Contractor shall comprise the completed Health & Safety File ready 
for handover to the client / end user. Two separate files shall be formulated; one being for the shell of the 
Morrisons store, and one for the remaining units fronting Durham Road. 
 
Before the issue of the Practical Completion Certificate the Principal Contractor must ensure that all such 
information has been supplied, by themselves and their sub-contractors, to the satisfaction of the CDM 
Coordinator.  
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Appendix A:  
Guide to Preparing a Typical Construction H&S Plan 
 
Details / Documentation Required in a Typical Construction Health and Safety Plan The Construction 
Health and Safety Plan should have a short relevant project specific section (paragraph) on each of 
the following. The majority of the items requested should be readily available in the company’s health 
and safety management system. 
 
Please state in your plan; 
 


• Who does what, when and how. 


• Who is responsible for doing the various health and safety roles e.g. risk assessments, method 
statements, site inspections, plant inspections and the frequency. 


• What are the significant hazards on the project and how they will be approached, managed and 
controlled by you as the Principal Contractor. 
 


 Large amounts of irrelevant paperwork are not required and will be considered detrimental to the plan. A short 
document focused on what will be actually implemented on-site is required. 
 
A single copy of each proforma (company form) requested will be sufficient, most of which should be 
immediately available in the company’s health and safety management 
system. 
 
Possible Breakdown of the Construction Health and Safety Plan 
Description of Projects 
 
1. Project details e.g. name, location and duration. 
2. Project Team; Client, Design Team Members, QS, CDM Coordinator, Sub- Contractors. 
3. Description of the work. 
4. Description of method of construction including; 
 (i)  Programme / sequence of work for the duration of the project 
 (ii)  The way that work will be carried out safely with regard to public safety. 
 (iii)  How safe access & egress and a safe place of work will be provided for each  
 operation. 
 (iv) Edge protection 
 (v) Detail of site machinery; site crane / construction plant as applicable. 
 (vi) Details of temporary support 
 (vii) Arrangement for the protection of public 
 (viii) Details of scaffolding 
 (xv) Arrangements for the removal of construction waste including the control of  
 site transport with regard to the safety of the public. 
5. List of particular hazards (major and medium) associated with the project. 
 
Site Management Structure 
 
6. Proposed Principal Contractor’s management structure from MD to site operatives. 
7. Name of Site Foreman and a copy of his/ her CiTB Site Managers Certificate or equivalent. 
8. Name of first aide officer on-site and a copy of his / her training certificate. 
 
Site Set-up 
 
9. Details of proposed site security / fencing, presented on a marked-up drawing if possible. 
10. Details of proposed welfare facilities on-site (or section) of the site from day one. 
11. Details of hand cleaning / hygiene measures to be provided for employees onsite. 
12. Details of proposed site compound, storage huts, canteens etc as applicable. 
13. A copy of the site rules for the construction site. 
14. Details of emergency procedures. 
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Risk Assessment and Method Statements 
 
15. Copy of site specific risk assessment procedures and a copy of record proforma. 
16. Copies of relevant generic risk assessment procedures and a copy of record proforma. 
17. Copy of site method statements procedures and a copy of record proforma. 
 
Training 
 
18. A summary training matrix for all proposed site employees, highlighting all CSCS Card or Site Safety 
Passport Holders, details of asbestos awareness training for operatives and copies of training certificates. Also 
any other training undertaken applicable to this project with supporting certificates. 
19. Site induction procedures and a copy of record proforma. 
20. Toolbox Talk procedures, frequency and a copy of record proforma. 
 
Sub-Contractor Assessment and External Communication 
 
21. Procedures for selection of sub-contractors and a copy of record proforma. 
22. Procedures for passing information to other contractors. 
23. Procedures for on-going liaison with design team and identification of on-going design risk assessment. 
24. Near miss / incident / accident reporting procedures. 
25. Inspection procedures for all major plant and a copy of legal test certificates. 
Please provide details of plant inspection frequency, by whom and a copy of record proforma. 
26. Procedures for communicating with those whose first language is not English. 
 
Inspections and Monitoring 
 
27. Details of frequency for statutory inspections as outlined by the HSE, where applicable: 


• Excavation register and a copy of record proforma. 


• Scaffolding register and a copy of record proforma. 


• Mobile working platform register and a copy of record proforma. 


• Ladder register and a copy of record proforma. 
28. A copy of the weekly site inspection form and any site inspection / audit forms 
undertaken by others. 
 
Significant Risks and Site Specific Arrangements 
 
29. Arrangements for controlling significant site risks including a copy of the risk 
assessment and method statement as / if applicable to this project. 


• Services in structures 


• Underground services 


• Overhead cables 


• Demolitions 


• Asbestos 


• Removal of waste 


• Excavations 


• Working at heights 


• Slips, trips and falls 


• Falling materials 


• Storage of materials on site 


• Protection of the pubic (particularly access to young persons) 


• Control of lifting operations 


• Poor ground conditions 


• Managing temporary works 


• Traffic management and segregation of vehicles and pedestrians 
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• Manual handling 


• COSHH 


• Noise 


• Vibration 


• Personal protective equipment 


• Environmental impact due to spills of fuels, COSHH substances etc 


• Accommodating adjacent land use and watercourses. 
 
Select the applicable items from the above and / or include other applicable risk 
assessments not listed here. 
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Appendix B: Guides and References 
 
CDM 2007 Guides are available at the following web page. 
Principal Contractor: 
http://www.cskills.org/uploads/CDM_PrincipalContractors_web_tcm17-4644.pdf 
Contractor: 
http://www.cskills.org/uploads/CDM_Contractors4web_tcm17-4641.pdf 
 
Useful References: 
 
The Health and Safety at Work Act 1974 
The Management of Health and Safety at Work Regulations 1999 
The Construction (Design & Management) Regulations 2007 
The Construction (Head Protection) Regulations 1989 
The Provision and Use of Work Equipment Regulations 1998 
The Electricity at Work Regulations 1998 
The Control of Substances Hazardous to Health Regulations 2002 (as amended) 
The Personal Protective Equipment Regulations 1992 
The Control of Noise at Work Regulations 2005 
The Control of Vibration at Work Regulations 2005 
The Manual Handling at Work Regulations 1992 
The Reporting of Injuries Diseases and Dangerous Occurrence Regulations 1995 
The First Aid at Work Regulations 1981 
 
Asbestos: 
 
The Control of Asbestos Regulations 2006 
Working with Asbestos Cement; HSG 189/2 
Asbestos Essentials Task Manual; HSG 210 
Working with Materials Containing Asbestos; Approved Code of Practice L143 
 
Working at Height / on Roofs: Law 
 
The Working at Heights Regulations 2005 
The Lifting Operations and Lifting Equipment Regulations 1998 
The Construction (Design & Management) Regulations 2007 
 
Working at Height / on Roofs: Code of Practice 
Health and Safety in Roof Work; HSE Guidance Document HSG 33 
 
Other Relevant Guidance: 
 
Avoidance of Danger for Overhead Power Lines; GS6 
Avoiding Danger from Underground Services; HSG 47 
Maintaining Portable and Transportable Electrical Equipment; HSG 107 
Electrical Safety on Construction Sites; HSG 141 
Safe Use of Vehicles on Construction Sites; HSG 144 
Safe Manual Handling in Construction; HSG 149 
Managing Contractors; HSG 159 
Fire Safety in Construction Work; HSG 168 
Vibration Solutions; HSG 170 
Five Steps to Risk Assessment; HSG 183 
Health and safety in Excavations; HSG 185 
Safe Isolation of Plant and Equipment; HSG 253 
IEE Regulations 17th Edition 
Provision of Welfare Facilities at Fixed Construction Sites; CIS 18 (Rev1) 
Construction Information Sheet; CIS 47(Rev1) Statutory Inspections 
EH44 Dust; General Principals of Protection  
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A     PRELIMINARIES/GENERAL CONDITIONS 
 
A10 PROJECT PARTICULARS 
 
110    THE PROJECT: 
 
         NAME: Grosvenor House Lift refurbishment 


         NATURE: Lift Works 
         LOCATION: Grosvenor House, George Street, Corby,NN17 1QB 


 
         TIMESCALE FOR COMPLETION OF THE CONSTRUCTION WORK:  Completion TBC 
 
120    EMPLOYER (CLIENT): 
  


Corby Borough Council. 
The Corby Cube 
Parklands Gateway 
George Street 
Corby 
NN17 1QG 


 


 
130    THE PRINCIPAL CONTRACTOR: The Contractor 
 
140    ARCHITECT: 
 
         Gordon White & Hood 
         Beresford House 
         1 Newtown Street 
         Leicester 
         LE1 6WH 
 
150    PRINCIPAL DESIGNER: 
 
         Gordon White & Hood 
         Beresford House 
         1 Newtown Street 
         Leicester 
         LE1 6WH 
 
160    QUANTITY SURVEYOR: 
         None required 
 
160   CONSULTANTS 


none 
  
MECHANICAL AND ELECTRICAL ENGINEERS: 
 
By contractor design. 
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A11 TENDER AND CONTRACT DOCUMENTS 
 
110    THE TENDER Documents ARE: 
 


Lift specification and works. 
 


120    THE CONTRACT DRAWINGS:  
 
         Will be the same as the tender drawings. 
 
 
160    PRE-TENDER HEALTH AND SAFETY PLAN/PRE-CONSTRUCTION INFORMATION: 
 
         A separate pre-tender Health and Safety Plan/pre-construction   
         information will be provided prior to start on site. 
 


A12 THE SITE/EXISTING BUILDINGS 
 
110    THE SITES: 
  
         See Section A10 for a list of all the sites 
 
140    EXISTING MAINS/SERVICES: 
 


The contractor must allow for the full site survey of the affected area prior to any 
works being undertaken. 


 
 
170    SITE INVESTIGATION: 
 
        The sites must be viewed by the contractor in preparing the costings. 
 
 
180    HEALTH AND SAFETY FILE: 
 
         Health and Safety File for any of the existing site or building is not available. 
 
 
200    ACCESS TO THE SITE: 
 
         This must be arranged with the client in normal office hours, 9:00am to  17:00pm   
         Monday to Friday. Please call: Roger Bell of Corby Council 
  
 
210    PARKING: 
 


Due to the nature of the site, it is the responsibility of the contractor to look at the 
individual restrictions on and around the site. Designated compound areas needs to 
be agreed with the client prior to the works commencing. 


 
220   USE OF THE SITE: 
 
        The site is not to be used for any purpose other than carrying out works. 
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230   SURROUNDING LAND/BUILDING USES: 
 
        Adjacent or nearby uses or activities will be outlined in the Design Stage  Health and 
 Safety Plan. 
 
240   HEALTH AND SAFETY HAZARDS: 
 
        The accuracy and sufficiency of this information is not guaranteed by the  
        Employer or the Employer’s representative. Ascertain if any additional  
        information is required to ensure the safety of all persons and works. 
        Draw to the attention of all personnel working on the site, the nature of 
        any possible contamination and the need to take appropriate precautionary 
        measures. 
 
250   SITE VISIT: 
 
        Before tendering, ascertain the nature of the site, access thereto and all local  
        conditions and restrictions likely to affect the execution of the works. 
        Arrangements for the visit should be made via the Architect. 
 


A13 DESCRIPTION OF THE WORKS 
 
120    THE WORK: 
 
         As detailed on drawings. 
 
 


A20 JCT MINOR WORKS BUILDING CONTRACT 2016 
 
360 JCT MINOR WORKS BUILDING CONTRACT  
- The Contract: JCT Minor Works Building Contract, 2016 
- Requirement: Allow for the obligations, liabilities and services described therein against 
the  headings following:  
   
 
THE RECITALS  
  
First  
THE WORKS AND THE CONTRACT ADMINISTRATOR  
- The work comprises: Lift refurbishment works  
- at – Grosvenor House, Corby 
               
- Architect/ Contract Administrator: See clause A10/140.  
  
 
Second  
CONTRACT DOCUMENTS  
- Contract drawings: As listed in clause A11/120.  
- Contract documents: The following have not been prepared and will be deleted from this 
recital: Work Schedule. 
 
Third 
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PRICED DOCUMENTS  
- The references to Schedule of Rates will be deleted.  
  
THE ARTICLES  
  
3  
ARCHITECT/ CONTRACT ADMINISTRATOR  
- Architect/ Contract Administrator: See clause A10/140.  
  
4 and 5  
PRINCIPAL DESIGNER /  PRINCIPAL CONTRACTOR  
- Principal Designer: See clause A10/150.  
- Principal Contractor: See clause A10/130.  
   
CONTRACT PARTICULARS  
  
Fourth Recital and Schedule 2  
BASE DATE  
- Base date: September 2016 
  
Fourth Recital and clause 4.2  
 
CONSTRUCTION INDUSTRY SCHEME (CIS)  
- Employer at the Base Date is not a 'contractor' for the purposes of the CIS.  
  
Fifth Recital  
CDM REGULATIONS  
- The projects are/ IS notifiable.  
  
Sixth Recital  
Framework Agreement 
- deleted.  
 
Seventh Recital  
Colaborative working 
- applies.  
Health and safety working 
- applies.  
Cost savings working 
- applies.  
Sustainable development  
- does not apply.  
Performance indicators  
- does not apply.  
 
Notification and negociation of disputes. 
Paragraph 6 applies. 
Employees and Contractors nominees. 
GWH Limited. 
 
Article 7 
ARBITRATION  
- Article 7 and Schedule 1 apply.  
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Clause 1.1  
CDM PLANNING PERIOD  
- Shall mean the period of 14 days ending on the date of commencement of the works.  
 
Clause 2.2 
COMMENCEMENT AND COMPLETION  
- Date for Commencement of the works: to be agreed  
- Date for Completion: to be agreed 
 
 Clause 2.8 
LIQUIDATED DAMAGES  
- At the rate of: £500.00 per week   
  
Clause 2.10  
RECTIFICATION PERIOD  
- Period: 12 Months.  
  
Clause 4.3  
PERCENTAGE OF THE TOTAL VALUE OF THE WORK ETC.  
- Percentage: 95% per cent  
  
Clause 4.4 
PERCENTAGE OF THE TOTAL AMOUNT TO BE PAID TO THE CONTRACTOR  
- Percentage: 97.5% per cent 
  
Clause 4.8.1  
SUPPLY OF DOCUMENTATION  
- Period: 3 Months 
  
Clause 4.11 and Schedule 2  
CONTRIBUTION, LEVY AND TAX CHANGES  
- Clause 4.11 and Schedule 2 will be deleted.  
  
Clause 5.3.2  
CONTRACTOR'S INSURANCE - INJURY TO PERSONS OR PROPERTY  
            - Insurance cover (for any one occurrence or series of occurrences arising out of 
one event):  
              £1 Million 
  
Clauses 5.4 A, 5.4B and 5.4C  
INSURANCE OF THE WORKS ETC - ALTERNATIVE PROVISIONS  
- Clause 5.4A applies  
  
Clauses 5.4 A.1 and 5.4B.1.2  
PERCENTAGE TO COVER PROFESSIONAL FEES  
- Addition: 15 per cent.  
  
Clause 7.2  
ADJUDICATION  
- Nominator of Adjudicator: President or a Vice president or Chairman or Vice Chairman of 
the: RIBA  
  
Schedule 1 paragraph 2.1  
ARBITRATION  
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- Appointer of Arbitrator (and of any replacement): President or a Vice president of 
the:RIBA 
  
 
THE CONDITIONS  
  
SECTION 1: DEFINITIONS AND INTERPRETATION  
  
1.4 RECKONING PERIODS OF DAYS  
 
1.7 APPLICABLE LAW  
  
SECTION 2: CARRYING OUT THE WORKS  
 
SECTION 3: CONTROL OF THE WORKS  
 
SECTION 4: PAYMENT  
  
SECTION 5: INJURY, DAMAGE AND INSURANCE  
  
SECTION 6: TERMINATION  
  
SECTION 7: SETTLEMENT OF DISPUTES  
  
EXECUTION  
- The Contract: Will be executed under hand. 
  
CONTRACT GUARANTEE BOND  
- Contract Guarantee Bond: is not required. 
 
 
 
 
 


A30  TENDERING/SUBLETTING/SUPPLY 
 
110     SCOPE:  
            
          These conditions are supplementary to those stated in the invitation to   
          tender and on the Form of Tender. 
  
145     TENDERING PROCEDURE: 
   
          Comply with the provisions of JCT Practice Note 6 (Series 2): ‘Main Contract  
          Tendering’ 
          - Errors- Alternative 2 
      
160     EXCLUSIONS:  
    
          If the Contractor cannot tender for any part(s) of the work as defined in the  
          tender documents the CA must be informed as soon as possible, defining the  
          relevant part(s) and stating the reasons for the inability to tender. 
 
170     ACCEPTANCE OF TENDER: 
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          The Employers and the Employers representatives: 
 


• Offer no guarantee that any tender will be recommended for acceptance 
or accepted. 


• Will not be responsible for any cost incurred in the preparation of any 
tender. 


 
190     PERIOD OF VALIDITY: 
 
          Tenders must remain open for consideration (unless previously withdrawn) for  
          not less than 5 weeks from the date fixed for the submission or lodgement of  
          tenders. Information on the date for possession/commencement is given in  
          Section A20. 
 
220     PRICING OF PRELIMINARIES: 
 
          If the Contractor requires interim payments to include fixed and time  related  
          charges for specific items in the Preliminaries, those charges must be clearly  
          shown against the items. 
 
 
250     PRICED DOCUMENTS: 
  
          Do not alter or qualify the priced documents without written consent.  Tenders  
 containing unauthorised alterations or qualifications may be rejected. 
            
          Where not stated, ascertain measurements from the drawings. 
  
          Costs relating to items, which are not priced, will be deemed to have been  
          included elsewhere in the tender. 
 
          Submit with the tender. 
 
410     FLUCTUATIONS:  
  
          Contains the list of market prices of articles manufactured outside the  United 
 Kingdom required by the Conditions of Contract. 
 
          Submit with the tender. 
 
440     SCHEDULE OF RATES: 
 
          Contains rates for all significant items of work including the following:  
          Steelworks, foundations, timberwork etc  
 
          Submit fully priced copy before execution of the contract. 
 
480     PROGRAMME: 
 
          Prepare a summary showing the sequence and timing of the principle parts of   the 
 Works and periods for planning and design. Itemise any work which is  
          excluded. 
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          Submit within one week of request. 
 
490     INFORMATION RELEASE SCHEDULE: 
 
          At the same time as submitting the proposed programme or summary,  confirm  
 that it is compatible with the Information Release Schedule. 
 
          If any part of the programme is not compatible with the Schedule, submit 
          alternative proposals and reasons for varying the times for release of  
          information. 
 
500    TENDER STAGE METHOD STATEMENTS: 
 
         Prepare, describing how and when the following (to be determined by the CA)  
 is to be carried out: 
            
         Submit within 1 week of request. 
  
510    ALTERNATIVE METHOD TENDERS: 
 
         In addition to and at the same time as tendering for the works as defined in the  
         tender documents, alternative methods of construction/installation may be 
         submitted for consideration. Alternatives, which would involve significant  
         changes to other work, may not be considered. 
 
         Such alternatives will be deemed to be alternative tenders and each must  
         include a complete and precise statement of the effects on cost and  
         programme. 
  
         Carry out a Health and Safety Risk Assessment for each alternative and where 
         appropriate provide a Safety Method Statement suitable for incorporation in  
         the Health and Safety Plan. 
 
         Submit for each alternative together with details of any consequential  
         amendments to the design and/or construction of other parts of the works. 
 
         Submit within 1 week of request. 
 
515    ALTERNATIVE TIME TENDERS: 
 
         In addition to and at the same time as tendering based upon the date or  period   
 specified in section A20, an alternative tender based upon a different date for 
 completion or period may be submitted. 
 
         If any such tender is accepted the date for completion inserted in the  contract 
         will be the date stated in the alternative tender or determined from the period 
         stated in the alternative tender. 
 
530    SUBSTITUTE PRODUCTS: 
  
         If products of different manufacture to those specified are proposed, submit 
         details with the tender giving reasons for each proposed substitution.  
         Substitutions, which have not been notified at tender stage, may not be  
         considered.  
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         Substitutions accepted will be subject to the verification requirements of 
         Clause A31/200. 
 
540    QUALITY CONTROL RESOURCES: 
 
         Describe the organisation and resources to control the quality of the works,  
         including the work of Subcontractors.  
             
         Identify in the statement the number and type of staff responsible for quality 
         control, with details of their qualifications and duties. 
            
         Submit within 1 week of request. 
 
550    HEALTH AND SAFETY INFORMATION: 
   
         Describe the organisation and resources to safeguard the health and safety of  
         operatives, including those of Subcontractors, and of any person whom the  
         works may affect. 
  
         Include: 
  


• A copy of the Contractors Health and Safety Policy document, including Risk 
Assessment procedures. 


• Accident and sickness records for the past five years. 


• Records of previous Health and Safety Executive enforcement action. 


• Records of training and training policy. 


• The number and type of staff responsible for health and safety on this 
project with details of their qualifications and duties. 


 
         Submit within 1 week of request. 
 
570    OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN: 
 
         Submit the following information within 1 week of request:- 
 


• Method Statements on how risks from hazards identified in the pre-tender 
Health and Safety Plan and other hazards identified by the Contractor will 
be addressed. 


• Details of the management structure and responsibilities. 


• Arrangements for issuing health and safety directions. 


• Procedures for informing other Contractors and Employees of health and 
safety hazards. 


• Selection procedures for ensuring competency of other Contractors, the 
self employed and Designers. 


• Procedures for communications between the Project Team, other 
Contractors and Site Operatives. 


• Arrangements for co-operation and co-ordination between Contractors. 


• Procedures for carrying out Risk Assessments and for managing and 
controlling risk. 


• Emergency procedures including those for fire prevention and escape. 


• Arrangements for ensuring that all accidents, illness and dangerous 
occurrences are recorded. 
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• Arrangements for welfare facilities. 


• Procedures for ensuring that all persons on site have received relevant 
health and safety information and training. 


• Arrangements for consulting with and taking the views of people on site. 


• Arrangements for preparing site rules, drawing them to the attention of 
those affected and ensuring their compliance. 


• Monitoring procedures to ensure compliance with site rules, selection and 
management procedures, health and safety standards and statutory 
requirements. 


• Review procedures to obtain feedback. 
 
610    NAMED SUBCONTRACTORS: 
 
         The work listed below and described in the contract documents is to be  
         executed by the following persons who are hereby named as subcontractors as  
         provided in contract Clause 3.3 (for each such person a completed Form of  
         Tender and Agreement NAM/T, together with the Numbered Documents,  
         referred to therein, is included with the Main Contract tender documents). 
 
         See tender documents for works to be executed. 
    
         See tender documents for named persons. 
 
630    DOMESTIC SUBCONTRACTORS: 
 
         Comply with the Construction Industry Board ‘Code of Practice for the  
         selection of Subcontractors’. 
         Provide details of all Subcontractors and the work for which they will be  
         responsible. 
 
         Submit within one week of request. 
 


A31 PROVISION, CONTENT AND USE OF DOCUMENTS 
 
       DEFINITIONS AND INTERPRETATIONS 
 
110   DEFINITIONS: 
 
        Terms, derived terms and synonyms used in the preliminaries/general  
        conditions and specification are as stated therein or in the appropriate British   
        Standard or British Standard glossary. 
            
120   COMMUNICATION:  
  
        Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or 
        obtain information, consent or instructions, or make arrangements. 
 
        In writing to the person named in clause A10/140 unless specified otherwise. 
 
        Do not proceed until response has been received. 
 
130   PRODUCTS:  
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        Materials, both manufactured and naturally occurring, and goods, including  
        components, equipment and accessories, intended for the permanent  
        incorporation in the works.               
 
        Goods, plant, materials, site materials and things for incorporation into the  
        works. 
 
135   SITE EQUIPMENT: 
 
        All appliances or things of whatsoever nature required in or about the  
        construction of the works but not materials or other things intended to form of  
        forming part of the permanent works. 
 
        Includes construction appliances, vehicles, consumables, tools, temporary  
        works, scaffolding, cabins and other site facilities. 
 
140   DRAWINGS: 
 
        To BSRIA BG 6/2006 A design framework for Building Services. Design activities   
        and drawing definitions. 
 
        CAD data should be in accordance with BS 1192-5. 
 
160   TERMS USED IN SPECIFICATION: 
 
        Remove - Disconnect, dismantle as necessary and take out the designated   
        products or work and associated accessories, fixings, supports, linings and  
        bedding materials. Dispose of unwanted materials. Excludes taking out and  
        disposing of associated pipework, wiring, ductwork or other services. 
 
        Fix- Unload, handle, store, place and fasten in position including all labours  
        and use of site equipment. 
 
        Supply and fix- Includes all labour and site equipment for unloading, handling, 
        storing and execution. All products are to be supplied and fixed unless stated 
        otherwise. 
 
        Keep for re use- Do not damage designated products or work. Clean off bedding   
        and jointing materials. Stack neatly, adequately protect and store until  
        required by the Employer or for use in the works as instructed. 
 
        Make good- Execute local remedial work to designated work. Make secure,  
        sound and neat. Excludes redecoration and/or replacement. 
  
        Replace- Supply and fix new products matching those removed. Execute work 
        to match original new state of that removed. 
 
        Repair- Execute remedial work to designated products. Make secure, sound and  
        neat. Excludes redecoration and/or replacement. 
 
        Refix- Fix removed products. 
 
        Ease- Adjust moving parts of designated products or work to achieve free  
        movement and good fit in open and closed positions. 
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        Match existing- Provide products and work of the same appearance and  
        features as the original, excluding ageing and weathering. Make joints between  
        existing and new work as inconspicuous as possible. 
        System- Equipment, accessories, controls, supports and ancillary items,  
        including installation, necessary for that section of the work to function. 
 
170   MANUFACTURER AND PRODUCT REFERENCE: 
 
        Definition when used in this combination: 
            
        Manufacturer- The firm under whose name the particular product is marketed. 
           
        Product reference: The proprietary brand name and/or reference by which the  
        particular product is identified. 
 
        References are to the particular product as specified in the Manufacturers  
        technical literature current on the date of the invitation to tender. 
 
200   SUBSTITUTION OF PRODUCTS: 
  
        If an alternative product to that specified is proposed, obtain approval before 
        ordering the product. 
          
        Submit reasons for the proposed substitution. 
 
        Submit relevant information, including: 
 


• Manufacturer and product reference; 


• Cost; 


• Availability; 


• Relevant standards; 


• Performance; 


• Function; 


• Compatibility of accessories; 


• Proposed revisions to drawings and specification; 


• Compatibility with adjacent work; 


• Appearance; 


• Copy of warranty/guarantee. 
 
        If needed, advise scope, nature and cost. 
 
        If substitution is accepted, submit before ordering products. 
 
210   CROSS REFERENCES: 
 
        Check remainder of the annotation or item description against the terminology 
        used in the Section or Clause referred to. 
 
         Where a numerical cross-reference is not given, the relevant sections and  
         clauses of the specification will apply. 
 
220    REFERENCED DOCUMENTS: 
       
         Specification prevails over referenced documents. 
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230    EQUIVALENT PRODUCTS: 
 
         Wherever products are specified by proprietary, name the phase ‘or  
         equivalent’ which is to be deemed included. 
 
240    SUBSTITUTION OF STANDARDS: 
 
         Products specified to British Standard or European Standard: 
         Substitution may be proposed of products complying with a grade or category  
         within a national standard of another Member State of the European  
         Community or an international standard recognised in the UK. 
 
 
         Submit notification of all such proposals. 
 
         Submit for verification when requested as detailed in Clause A31/200. Any  
         submitted foreign language documents must be accompanied by certified 
         translations into English. 
 
250    CURRENCY OF DOCUMENTS: 
 
         References to published documents are to the editions, including   
         amendments and revisions, current on the date of the Invitation to Tender. 
 
260    SIZES: 
  
         Products are specified by their co-ordinating sizes. 
 
         Cross section dimensions shown on drawings are:  


 


• Target sizes as defined in BS EN 336 for structural softwood and hardwood 
sections. 


• Finished sizes for non-structural softwood or hardwood sawn and further 
processed sections. 


 
        
         DOCUMENTS PROVIDED ON BEHALF OF THE EMPLOYER 
 
410    ADDITIONAL COPIES OF THE DRAWINGS/DOCUMENTS: 
 
         Additional copies are issued free of charge. 
 
440    DIMENSIONS: 
 
         Do not rely on scaled dimensions, if unsure ask the Project Manager. 
 
450    MEASURED QUANTITIES:  
 
         The accuracy and sufficiency of the measured quantities is not guaranteed. 
 
         The specification and drawings shall override the measured quantities. 
 
460    THE SPECIFICATION: 
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         All sections must be read in conjunction with the Main Contract Preliminaries/ 
         General Conditions. 
 
470    DIVERGENCE FROM THE STATUTORY REQUIREMENTS: 
 
         Between the drawings or specification and the requirements of the Building 
         Regulations, other Statutes, statutory undertakers and other regulatory  
         authorities. 
 
         Action: Inform immediately. 
 
              
         DOCUMENTS PROVIDED BY CONTRACTOR/SUBCONTRACTORS/SUPPLIERS 
 
510    DESIGN AND PRODUCTION INFORMATION: 
           
         Complete the design and detailing of parts of the works as specified. 
  
         Provide: 
 


• Production information based on the drawings, specification and other 
information. 


• Liaison to ensure co-ordination of the work with related building elements 
and services. 


 
         Make reasonable allowance for completing design/production information, 
         submission (including to the Planning Supervisor/CDM Co-ordinator),   
         comment, inspection, amendment, resubmission and reinspection. 
            
         Submit 2 copies, 1 can be returned with comments. Ensure that any  
         necessary amendments are made without delay. 
 
         Support request for substitution or change with all relevant information. 
 
         If considered to involve a change, which has not already been acknowledged 
         as a change, notify without delay (maximum period is 7 days) and do not  
         proceed until instructed. Claims for extra cost, if made after it has been  
         carried out, may not be allowed. 
 
         Submit 3 copies of final version of design/product information. 
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A32 MANAGEMENT OF THE WORKS 
 
115    CONSIDERATE CONSTRUCTORS SCHEME: 
  
         Before starting works, register the site and pay the appropriate fee: 
 
         Considerate Constructors Scheme Office 
         PO Box 75 
         Great Amwell 
         Ware 
         Hertfordshire 
         SG12 9UY 
 
         TEL: 01920 485 959 
         FAX: 01920 485958 
         WEB: www.ccscheme.org.uk 
         EMAIL: enquiries@ccscheme.org.uk 
 
         Comply with the schemes ‘Code of Considerate Practice’. 
 
120    INSURANCES: 
 
         Before starting work on site, submit documentary evidence and/or policies 
         and receipts for the insurances required by the Conditions of Contract. 
 
130    INSURANCE CLAIMS: 
 
         If any event occurs which may give rise to any claim or proceeding in respect of 
         loss or damage to the works or injury or damage to persons or property arising  
         out of the works, forthwith give notice in writing to the Employer, the CA and  
         the Insurers. Indemnify the Employer against any loss which may be caused by             
         failure to give such notice. 
 
140    CLIMATIC CONDITIONS: 
 
         Record accurately and retain: 
 


• Daily maximum and minimum air temperatures (including overnight). 


• Delays due to adverse weather, including description of the weather, types 
of work affected and number of hours lost. 


 
150    OWNERSHIP: 
 
         Materials arising from the alteration work are to become the property of the  
         Contractor, except where otherwise stated. Remove from site as the work  
         proceeds. 
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    PROGRAMME/PROGRESS 
  
210    PROGRAMME: 
 
         When requested and before starting work on site, submit in an approved 
         form and master programme for the works, which must include details of: 
 


• Design, production information and proposals provided by the 
Contractor/Subcontractors and Suppliers, including inspection and 
checking (see Section A31). 


• Planning and mobilization by the Contractor. 


• Earliest and latest start and finish dates for each activity and identification 
of all critical activities. 


• Running in, adjustment, commissioning and testing of all engineering 
services and installations. 


• Work resulting from instructions issued in regard to the expenditure of 
provisional sums (see Section A54). 


• Work by or on behalf of the Employer and concurrent with the Contract 
(see Section A50). The nature and scope of which, the relationship with 
preceding and following work and any relevant limitations are suitably 
defined in the Contract Documents. 


 
         Where and to the extent that the programme implications for work which is  
         not so defined are impossible to assess, the Contractor should exclude it and   
         confirm this when submitting the programme. 
 
         Submit 3 copies. 
 
230    SUBMISSION OF PROGRAMME: 
 
         Submission of the programme will not relieve the Contractor of responsibility  
         to advise of the need for further drawings, details or instructions in accordance  
         with the contract. 
 
 
240    COMMENCEMENT OF WORK: 
 
         Before the proposed date for the commencement of works on site, give   
         minimum notice of 1 week. 
 
250    MONITORING: 
 
         Record progress on a copy of the programme kept on site. 
 
         If any circumstances arise which may affect the progress of work, submit  
         proposals or take other action as appropriate to minimise any delay and to  
         recover any lost time. 
 
260    SITE MEETINGS: 
 
         Site meetings will be held to review progress and other matters arising from  
         administration of the contract. 
  
         Site meetings will be held weekly, on site with interim informal meetings    







 19 


fortnightly. 
 
         Ensure availability of accommodation at the time of such meetings. 
 
         Attendees must attend meetings and inform Subcontractors and Suppliers   
         when their presence is required. 
 
         See Section A36 for details regarding the Chairperson (who will also take and  
         distribute minutes). 
 
265    CONTRACTORS PROGRESS REPORT: 
 
         Submit a progress report at least 2 days before the monthly site meeting. 
 
         Notwithstanding the Contractors obligations under the contract, the report  
         must include:  
 


• A progress statement by reference to the master programme for the 
works. 


• Details of any matters materially affecting the regular progress of the 
works. 


• Subcontractors and Suppliers progress reports. 


• Any requirements for further drawings, details or instructions to fulfill 
and obligations under Clause 1.7.2 of the Conditions of Contract. 


 
280    PHOTOGRAPHS: 
 
         Photographs of all elements of the build will be taken fortnightly. 
 
 
310    EXTENSIONS OF TIME: 
 
         When a notice of the cause of any delay or likely delay in the progress of the  
         works is given under the contract, written notice must also be given of all  
         other causes which apply concurrently. 
 
         As soon as possible, submit the following: 
 


• Relevant particulars of the expected effects, if appropriate, related to the 
concurrent causes. 


• An estimate of the extent, if any, of the expected delay in the completion 
of the works beyond the date for completion. 


• All other relevant information required. 
 
 
        CONTROL OF COST 
 
410   CASH FLOW FORECAST: 
 
        Before starting work on site, submit a forecast showing the gross valuation of  
        the works at the date of each interim certificate throughout the contract  
        period and based upon the programme for the works. 
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420   REMOVAL/REPLACEMENT OF EXISTING WORK: 
 
        Agree extent and location before commencement. 
 
        Carry out execution in ways that minimise the extent of work 
 
430   PROPOSED INSTRUCTIONS: 
 
        If a proposed instruction requests an estimate of cost, submit without delay  
        and in any case within 7 days. 
        
        Include: 


 


• A detailed breakdown of the cost, including any allowance for direct loss 
and expense. 


• Details of any additional resources made. 


• Details of any adjustments to be made to the programme for the works. 


• Any other information as is reasonably necessary to fully assess the 
implications of issuing such an instruction. 


 
        Inform immediately if it is not possible to comply with any of the above  
        requirements. 
 
440   MEASUREMENT: 
 
        Give notice before covering work required to be measured. 
 
450   DAYWORK VOUCHERS: 
  
        Before commencing work give reasonable notice to person countersigning  
        daywork vouchers. 
 
        Before delivery, each voucher must be: 
 


• Referenced to the instruction under which the work is authorized. 


• Signed by the Contractor’s person in charge as evidence that the 
Operatives names, the time daily spent by each and the equipment and 
products employed are correct. 


 
        Submit as stipulated in the conditions of contract. 
 
 
460   INTERIM VALUATIONS: 
 
        Include details of amounts due under the Contract together with all  
        necessary supporting information. 
 
        Submit at least 7 days before established dates. 
 
470   PRODUCTS NOT INCORPORATED INTO THE WORKS: 
 
        At the time of each valuation, supply details of those products not   
        incorporated into the works which are subject to any reservation of title  
        inconsistent with passing of property as required by the Conditions of  
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        Contract, together with their respective values. 
                
        When requested, provide evidence of freedom of reservation of title. 
 
475   LISTED PRODUCTS STORED OFF SITE: 
 
        Submit reasonable proof that the property in ‘listed items’ is vested in the  
        Contractor. 
 
        Include for products purchased from a Supplier: 
 


• A copy of the contract of sale and a written statement from the Supplier 
that any conditions of the sale relating to the passing of property have 
been fulfilled and the products are not subject to any encumbrance or 
charge. 


 
        Include for products purchased from a Supplier by a Subcontractor or  
        manufactured or assembled by any Subcontractor: 
 


• Copies of the subcontract with the Subcontractor and a written statement 
from the Subcontractor that any conditions relating to the passing of 
property have been fulfilled. 


 
480   LABOUR AND EQUIPMENT RETURNS:  
 
        Provide daily records at the beginning of each week for verification. 
 
        Records must show: 
 


• The number and description of Craftsmen, Labourers and other persons 
employed on or in connection with the works, including those employed by 
Subcontractors. 


• The number, type and capacity of all mechanical and power-operated 
equipment employed in constructing the works. 


 
         SERVICES GENERALLY 
  
410    SERVICES REGULATIONS: 
 
         In regard to new or existing services comply with the byelaws or regulations  
         of the relevant Statutory Authority. 
   
         Allow adequate time to receive the Undertakers consent before starting  
         works. Inform immediately if consent is withheld or is granted subject to  
         significant conditions. 
 
             
435    ELECTRICAL INSTALLATION CERTIFICATE: 
 
         Issue an Electrical Installation Certificate when work is complete.  
                
         Original certificate is to be logged in the Health and Safety File. 
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445    SERVICE RUNS: 
 
         Provide adequate space and support for services, including unobstructed routes  
         and fixings. 
 
         Form ducts, chases and holes during construction rather than cut. 
 
         Submit details of locations, types/methods of fixing services to fabric and 
         identification or runs and fittings. 
 
450    MECHANICAL AND ELECTRICAL SERVICES: 
 
         Carry out final tests and commissioning so that services are in full working order  
         at completion of the works. 
 
         Copy of the Building Regulations notice is to be logged. 
 
        
         SUPERVISION/INSPECTION/DEFECTIVE WORK 
 
510    SUPERVISION: 
 
         In addition to the constant management and supervision of the works  
         provided by the Contractors person in charge, all significant types of  
         work must be under the close control of competent trade supervisors to  
         ensure maintenance of satisfactory quality and progress. 
  
         Give maximum possible notice before changing person in charge or site  
         agent. 
 
520    CO-ORDINATION OF ENGINEERING SERVICES: 
  
         Site organisation staff must include one or more persons with appropriate  
         knowledge and experience of mechanical and electrical engineering services  
         to ensure compatibility between engineering and the works generally. 
 
         Submit when requested, CV’s or other documentary evidence relating to the  
         staff concerned. 
 
525    ACCESS: 
 
         Provide at all reasonable times, access to the works and to other places of  
         the Contract or Subcontractors where work is being prepared for the  
         contract. 
 
         Designate a Contract Administrator. 
 
530    OVERTIME WORKING: 
 
         Prior to overtime being worked, submit details of times, types and locations  
         of work to be done. 
 
         Minimum period of notice is 1 week. 
 







 23 


         If concealed work is executed during overtime for which notice has not been  
         given, it may be required to be opened up for inspection and reinstated at  
         the Contractors expense. 
 
540    DEFECTS IN EXISTING WORK: 
 
         When undocumented defects are discovered, immediately give notice. Do  
         not proceed with affected related work until a response has been received. 
 
         Do not execute documented remedial work which may: 
   


• Hinder access to defective products or work; or 


• Be rendered abortive by remedial work. 
 
550    ACCESS FOR INSPECTION: 
 
         Before removing scaffolding or other facilities for access, give notice of no  
         less than 3 days. 
 
560    TESTS AND INSPECTIONS: 
 
         Agree and record dates and times of tests and inspections to enable all  
         affected parties to be represented. 
 
         Confirm one working day prior to each such test or inspection. 
 
         Submit a copy of test certificates for records and retain copies on site. 
 
570    AIR PERMEABILITY:  
  
         Pressure test method to CIBSE TM 23 
  
         Air leakage not to exceed 3 … 
 
         Submit test results. 
 
610    PROPOSALS FOR RECTIFICATION OF DEFECTIVE PRODUCTS/EXECUTIONS: 
 
         Immediately any execution or product is known, or appears, to be not in  
         accordance with the contract, submit proposals for opening up, inspection,  
         testing, making good, adjustment of the contract sum, or removal and re- 
         execution. 
 
         Such proposals may be unacceptable and contrary instructions may be  
         issued. 
 
620    MEASURES TO ESTABLISH ACCEPTABILITY:  
  
         Wherever inspection or testing shows that the work, materials or goods are not  
         in accordance with the contract, measures (e.g. testing, opening up,  
         experimental making good) are taken to help in establishing whether or not the  
         work is acceptable, such measures: 
 


• Will be at the expense of the Contractor 
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• Will not be considered as grounds for extension time. 
 
630    QUALITY CONTROL: 
 
         Establish and maintain procedures to ensure that the works, including the work  
         of Subcontractors, comply with specified requirements. 
 
         Maintain full records, keep copies on site for inspection and submit copies on  
         request. 
 
         Content of records: 
  


• Identification of the element, item, batch or lot including location in 
the works. 


• Nature and dates of inspections, tests and approvals. 


• Nature and extent of nonconforming work found. 


• Details of corrective action. 
 
         WORK AT OR AFTER COMPLETION 
 
710    WORK BEFORE COMPLETION: 
 
         Make good all damage consequent upon the works. 
 
         Remove temporary markings, coverings and protective wrappings unless  
         otherwise instructed. 
 
         Clean the works thoroughly inside and out, including all accessible ducts and   
         voids. Remove all splashes, deposits, efflorescence, rubbish and surplus  
         materials. 
 
         Cleaning materials and methods are to be used as recommended by  
         Manufacturers of products being cleaned and must not damage or disfigure other  
         materials or construction. 
 
         Obtain COSHH dated data sheets for all materials used for cleaning and ensure  
         they are used only as recommended by their Manufacturers. 
 
         Touch up minor faults in newly painted work, carefully matching colour and   
         brushing out edges. Repaint badly marked areas back to suitable breaks or   
         junctions. 
 
         Adjust, ease and lubricate new work as necessary to ensure easy and efficient  
         operation, including doors, windows, drawers, ironmongery, appliances, valves  
         and controls. 
 
720   SECURITY AT COMPLETION: 
 
        Leave the works secure with, where appropriate, all accesses closed and locked. 
        Account for and adequately label all keys and hand over to the Employer with an 
        itemized schedule, retaining duplicate schedule signed by the Employer as a  
        receipt.  
 
730   MAKING GOOD DEFECTS: 
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        Arrange access for remedial work with the Employer. 
  
        Give reasonable notice for access to the various parts of the works. 
 
        Notify when the remedial works have been completed. 


 
A33 QUALITY STANDARDS/CONTROL 
 
110    INCOMPLETE DOCUMENTATION: 
 
         Where and to the extent that products or work are not fully documented, they   
         are to be: 
 


• Of a kind and standard appropriate to the nature and character of that 
part of the works where they will be used. 


• Suitable for the purposes stated or reasonably to be inferred from the 
project documents. 


• Omissions or errors in contract documents in description and/or 
quantity shall not vitiate the contract nor release the Contractor from 
any obligations or liabilities under the contract. 


 
120    WORKMANSHIP SKILLS: 
 
         Appropriately skilled and experienced Operatives for the type and quality of  
         work. 
 
         Must be registered with the Construction Skills Certification Scheme. 
 
         Operatives must produce evidence of skills/qualifications when requested. 
 
130    QUALITY OF PRODUCTS: 
 
         New (proposals for recycled products may be considered.) 
 
         Supply of each product should be from the same source or Manufacturer. 
 
         Whole quantity of each product is required to complete the works- consistent  
         in kind, size, quality and overall appearance. 
 
         Where critical, measure a sufficient quantity to determine compliance. 
 
         Prevent deterioration. Order in suitable quantities to a programme and use in  
         appropriate sequence. 
  
135    QUALITY OF EXECUTION: 
 
         Fix, apply, install or lay products securely, accurately, plumb neatly and in  
         alignment. 
 
         Do not use different colour batches where they can be seen together. 
 
         Check on-site dimensions. 
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         Finished work should not be defective e.g. not damaged, disfigured, dirty, faulty  
         or out of tolerance. 
 
         Adjust joints open to view so they are even and regular in location and fixing. 
 
140    COMPLIANCE: 
 
         Retain on-site evidence that the proprietary product specified has been  
         supplied. 
           
         Submit evidence of compliance, including test reports indicating: 
 


• Properties tested. 


• Pass/fail criteria. 


• Test methods and procedures. 


• Test results. 


• Identity of testing agency. 


• Test dates and times. 


• Identities of witnesses. 


• Analysis of results. 
 
150    INSPECTIONS: 
 
         Inspection or any other action must not be taken as approval unless confirmed in  
         writing referring to: 


• Date of inspection. 


• Part of the work inspected. 


• Respects or characteristics which are approved. 


• Extent and purpose of the approval. 


• Any associated conditions. 
 
160    RELATED WORK: 
    
         Provide all trades with the necessary details of related types of work. Before  
         starting each new type or section of work ensure previous related work is: 
 


• Appropriately complete. 


• In accordance with the project documents. 


• To a suitable standard. 


• In a suitable condition to receive the new work. 
 
         Ensure all necessary preparatory work has been carried out. 
 
170    MANUFACTURERS RECOMMENDATIONS/INSTRUCTIONS: 
 
         Comply with the Manufacturers printed recommendations and instructions  
         current on the date of the invitation to tender. 
 
         Submit details of changes to recommendations or instructions. 
 
         Use ancillary products and accessories supplied or recommended by the main  
         product Manufacturer. 
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         Comply with limitations, recommendations and requirements of relevant valid   
         certificates. 
 
180    WATER FOR THE WORKS: 
 
         Mains supply must be clean and uncontaminated. 
 
         Do not use until: 
 


• Evidence of suitability is provided. 


• Tested to BS EN 1008 if instructed. 
      
         SAMPLES/APPROVALS 
 
220    APPROVAL OF PRODUCTS: 
 
         Undertake submissions, samples, inspections and tests or arrange to suit the  
         works programme. 
 
         Approval relates to a sample of the product and not to the product as used in  
         the works. Do not confirm orders or use the product until approval of the sample  
         has been obtained. 
 
         Retain in good, clean condition on site and remove when no longer required. 
 
          
         ACCURACY/SETTING OUT GENERALLY 
 
320    SETTING OUT: 
 
         Submit details of methods and equipment to be used in setting out the works. 
 
         Check and record the levels and dimension results on a copy of drawings. Notify  
         discrepancies and obtain instructions before proceeding. 
 
         Inform when complete and before commencing construction. 
 
330    APPEARANCE AND FIT: 
 
         If tolerances and dimensions are likely to be critical to execution or difficult to  
         achieve, as early as possible, either: 
 


• Submit proposals; or 


• Arrange for inspection of appearance of relevant aspects of partially 
finished work. 


 
340    CRITICAL DIMENSIONS: 
          Set out and construct the works to ensure compliance with the tolerances   
          stated. 
 
360    RECORD DRAWINGS: 
         Record details of all grid lines, setting-out stations, benchmarks and profiles.  
         Retain on site throughout the contract and hand over on completion 
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  SERVICES GENERALLY 
 
 
          SUPERVISION/INSPECTION/DEFECTIVE WORK 
 
510    SUPERVISION 
 
         In addition to the constant management and supervision of the works provided  
         by the Contractors person in charge, all significant types of work must be under  
         the close control of competent Trade Supervisors to ensure maintenance of  
         satisfactory quality and progress. 
 
         Give the maximum possible notice before changing person in charge or Site    
         Agent. 
 
520    CO-ORDINATION OF ENGINEERING SERVICES 
 
         Site organisation staff must include one or more persons with appropriate  
         knowledge and experience of mechanical and electrical engineering services to  
         ensure compatibility between engineering and the works generally. 
 
         Submit when requested, CV’s or other documentary evidence relating to the  
         staff concerned. 
 
525    ACCESS 
 
         Provide at all reasonable times, access to the works and to other places of the   
         Contractor or Subcontractors where work is being prepared for the contract. 
 
530    OVERTIME WORKING 
 
         Prior to overtime being worked, submit details of times, types and locations of  
         work to be done. 
 
         Minimum period of notice is 1 week. 
         If executed during overtime for which notice has not been given, it may be  
         required to be opened up for inspection and reinstated at the Contractors  
         expense. 
 
540    DEFECTS IN EXISTING WORK: 
 
         When undocumented defects are discovered, immediately give notice. Do  
         not proceed with affected related work until a response has been received. 
 
         Do not execute documented remedial work which may: 
   


• Hinder access to defective products or work; or 


• Be rendered abortive by remedial work. 
 
550    ACCESS FOR INSPECTION: 
 
         Before removing scaffolding or other facilities for access, give notice of no  
         less than 3 days. 
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560    TESTS AND INSPECTIONS: 
 
         Agree and record dates and times of tests and inspections to enable all  
         affected parties to be represented. 
 
         Confirm one working day prior to each such test or inspection. 
 
         Submit a copy of test certificates for records and retain copies on site. 
 
 
610    PROPOSALS FOR RECTIFICATION OF DEFECTIVE PRODUCTS/EXECUTIONS: 
 
         Immediately any execution or product is known, or appears to not be in  
         accordance with the contract, submit proposals for opening up, inspection,  
         testing, making good, adjustment of the contract sum, or removal and re- 
         execution. 
 
         Such proposals may be unacceptable and contrary instructions may be 
         issued. 
 
620    MEASURES TO ESTABLISH ACCEPTABILITY:  
  
         Wherever inspection or testing shows that the work, materials or goods are not  
         in accordance with the contract, measures (e.g. testing, opening up,  
         experimental making good) are taken to help in establishing whether or not the  
         work is acceptable, such measures: 
 


• Will be at the expense of the Contractor 


• Will not be considered as grounds for extension time. 
 
630    QUALITY CONTROL: 
 
         Establish and maintain procedures to ensure that the works, including the work  
         of Subcontractors, comply with specified requirements. 
 
         Maintain full records, keep copies on site for inspection and submit copies on  
         request. 
 
         Content of records: 
  


• Identification of the element, item, batch or lot including location in 
the works. 


• Nature and dates of inspections, tests and approvals. 


• Nature and extent of nonconforming work found. 


• Details of corrective action. 
           
         WORK AT OR AFTER COMPLETION 
 
710    WORK BEFORE COMPLETION: 
 
         Make good all damage consequent upon the works. 
 
         Remove temporary markings, coverings and protective wrappings unless  
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         otherwise instructed. 
 
         Clean the works thoroughly inside and out, including all accessible ducts and   
         voids. Remove all splashes, deposits, efflorescence, rubbish and surplus  
         materials. 
         Cleaning materials and methods are to be used as recommended by  
         Manufacturers of products being cleaned and must not damage or disfigure other  
         materials or construction. 
 
         Obtain COSHH dated data sheets for all materials used for cleaning and ensure  
         they are used only as recommended by their Manufacturers. 
         Touch up minor faults in newly painted work, carefully matching colour and   
         brushing out edges. Repaint badly marked areas back to suitable breaks or   
         junctions. 
 
         Adjust, ease and lubricate new work as necessary to ensure easy and efficient  
         operation, including doors, windows, drawers, ironmongery, appliances, valves  
         and controls. 
 
720    SECURITY AT COMPLETION: 
 
         Leave the works secure with, where appropriate, all accesses closed and locked. 
         Account for and adequately label all keys and hand over to the Employer with an 
         itemized schedule, retaining duplicate schedule signed by the Employer as a  
         receipt.  
 
730    MAKING GOOD DEFECTS: 
 
         Arrange access for remedial work with the Employer. 
         Give reasonable notice for access to the various parts of the works. 
 
         Notify when the remedial works have been completed. 
 


A34 SECURITY/SAFETY/PROTECTION 
       
       GENERALLY 
 
110    THE PRE TENDER HEALTH AND SAFETY PLAN: 
 
         The pre tender Health and Safety Plan is integral with the project preliminaries,  
         including but not restricted to the sections set out below:- 
 
         Nature of the project: Section A10 and A13 
 
         The existing environment: Section A12 
 
         Existing drawings: Section A11 and A12 
 
         The design: Section A34 
 
         Construction materials: Section A34 
         Site-wide elements: Section A12 
 
         Overlap with Clients undertaking: Sections A34 and A36 
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         Site rules: Sections A34 and A35 
         Continuing liaison: Section A31 
 
114    CONSTRUCTION HAZARDS: 
 
         Construction hazards arising from the design of the project are identified in the  
         pre tender Health and Safety Plan. Common hazards which should be controlled  
         by management and good site practice are not listed. 
 
117    HEALTH HAZARDS 
         Site personnel levels must not exceed occupational exposure standards and  
         maximum exposure limits to hazardous substances, stated in the HSE documents. 
 
140    THE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN: 
 
         The construction phase Health and Safety Plan, developed from the pre tender  
         Health and Safety Plan must be submitted to the CA not less than 1 week before  
         the proposed date for the start of construction work. Do not start construction  
         work until the Employer has confirmed in writing that the construction phase  
         Health and Safety Plan includes the procedures and arrangements required by  
         CDM Regulations 15 (4).  
 
         The plan must include: 
 


• Detailed proposals for managing health and safety during the 
construction phase together with site rules and emergency procedures. 


• Method Statements related to the hazards identified in the pre tender 
Health and Safety Plan and/or statements on how the hazards will be 
addressed and other significant hazards identified by the Contractor. 


 
141    HSE APPROVED CODES OF PRACTICE: 
 
         Comply with the following: 
 


• Management of Health and Safety at work. 


• Managing construction for health and safety. 
 
150    SECURITY: 
 
         Adequately safeguard the site, the works, the products, materials, plant and any  
         existing buildings affected by the works from damage and theft. Take all  
         reasonable precautions to prevent unauthorised access to the site, the works  
         and the adjoining property. 
 
160    STABILITY: 
  
         Accept responsibility for the stability and structural integrity of the works during   
         the contract and support as necessary. Prevent overloading. Details of design  
         loads may be obtained from the CA. 
 
170    OCCUPIED PREMISES: 
 
         Existing buildings will be occupied and used during the contract. 
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         Carry out the works without undue inconvenience and nuisance and without  
         danger to its occupants and users. 
 
         If it transpires that compliance with this clause requires certain operations to be   
         carried out during overtime, and such overtime is not required for any other  
         reason, the extra cost will be paid to the Contractor, provided such overtime is  
         authorised by the CA in advance. 
 
210    EMPLOYER REPRESENTATIVES SITE VISITS: 
 
         Inform the CA in advance of all safety provisions and procedures (including those  
         relating to materials which may be deleterious) which will require the   
         compliance of the Employer or the Employers representatives when visiting the  
         site. Provide protective clothing and/or equipment for the Employer and the  
         Employers representative as appropriate. 
         
         PROTECT AGAINST THE FOLLOWING 
 
320    NOISE: 
 
         Comply generally with the recommendations of BS 5228: Part 1, Clause 9.3 for  
         minimising noise levels during the execution of the works. 
 
         Fit all compressors, percussion tools and vehicles with effective silencers of a  
         type recommended by the Manufacturers of the compressors, tools or vehicles. 
 
         Do not use pneumatic drills or other noisy appliances without consent from the  
         CA. 
 
         Do not use or permit the use of radios or other audio equipment in ways or at 
         times which may cause nuisance. 
 
340    POLLUTION: 
 
         Take all reasonable precautions to prevent pollution of the site, the works and  
         the general environment including streams and waterways. 
 
350    USE OF PESTICIDES: 
 
         Is not permitted. 
 
360    NUISANCE: 
         Take all necessary precautions to prevent nuisance from smoke, dust, rubbish,  
         vermin and other causes. 
 
370    ASBESTOS BASED MATERIALS: 
 
         Report immediately to the CA any suspected asbestos based materials  
         discovered during the work. Avoid disturbing such materials. Agree with the CA,  
         methods for safe removal or encapsulation. 
 
380    FIRE PREVENTION: 
 
         Prevent personal injury or death, and damage to the works or other property  
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         from fire. 
         Comply with the joint code of practice ‘Fire Prevention on Construction Sites’,  
         published by the Construction Confederation and The Fire Protection Association    
         (‘The Joint Fire Code’.)    
 
390    FIRE PREVENTION: 
  
         Smoking on site will not be permitted. 
 
400    BURNING ON SITE: 
 
         Burning of materials arising from the work will not be permitted. 
 
410    MOISTURE: 
 
         Prevent the work from becoming wet or damp where this may cause damage.  
         Dry out the works thoroughly. Control the drying out and humidity of the works 
         and the application of heat to prevent: 
  


• Blistering and failure of adhesion. 


• Damage due to trapped moisture. 


• Excessive movement. 
 
420    INFECTED TIMBER: 
 
         Where instructed to remove timber affected by fungal/insect attack from the    
         building, do so in a way which will minimise the risk of infecting other parts of  
         the building. 
 
430    WASTE: 
 
         Remove rubbish, debris, surplus materials and spoil regularly and keep the site  
         and works clean and tidy. 
  
         Remove all rubbish, dirt and residues from voids and cavities in the construction  
         before closing in. 
         Ensure that non hazardous material is disposed of at a tip approved by a Waste  
         Regulation Authority. 
  
         Remove all surplus hazardous materials and their containers regularly for   
         disposal off site in a safe and competent manner as approved by a Waste 
         Regulation Authority and in accordance with the relevant regulations. 
 
         Retain waste transfer documentation on site. 
 
440    ELECTROMAGNETIC INTERFERENCE: 
 
         Prevent excessive electromagnetic disturbance to apparatus outside the site. 
 
     
     
  PROTECT THE FOLLOWING 
 
510    EXISTING SERVICES: 
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          Notify all service authorities and adjacent owners of the proposed works not  
          less than 1 week before commencing site operations. 
 
          Before starting work check and mark positions of existing mains/services. 
          Where positions are not shown on drawings, obtain relevant details from service  
          authorities or other owners. 
 
          Observe service authorities recommendations for work adjacent to existing   
          services. 
 
          Adequately protect and prevent damage to all services. Do not interfere with  
          their operation without consent of the service authorities or other owners. 
 
          Identify below ground services with signboards, giving type and depth, and  
          overhead services with headroom markers. 
 
          If any damage to services results from the execution of the works, immediately  
          notify the CA and the appropriate service authority. Make arrangements for the 
          work to be made good without delay to the satisfaction of the service authority 
          or other owner as appropriate. Any measures taken by the CA to deal with an  
          emergency will not affect the extent of the Contractors liability. 
            
          Replace marker tapes or protective covers disturbed by site operations to the  
          service authorities recommendations. 
 
 
560    EXISTING FEATURES: 
 
         Prevent damage to existing buildings, fences, gates, walls, roads, paved areas  
         and other site features which are to remain in position during the execution of  
         the works. 
 
570    EXISTING WORK: 
 
         Prevent damage to existing property undergoing alteration or extension and   
         make good to match existing any defects so caused. Remove existing work the  
         minimum necessary and with care to reduce the amount of making good to a  
         minimum. 
 
580    BUILDING INTERIORS: 
 
         Protect building interiors exposed to the weather during the course of alteration  
         work with temporary enclosures of sufficient size to permit the execution of  
         work and which will remain weather tight in severe weather. 
 
600    EXISTING FURNITURE, FITTINGS AND EQUPMENT: 
 
         Prevent damage to any furniture, fittings or equipment left in the existing  
         property. Move as necessary to enable the works to be executed, cover and   
         protect as necessary and replace in original positions. 
 
630    EXISTING STRUCTURES: 
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         Check proposed methods of work for effects on adjacent structures inside and  
         outside the site boundary. 
 
         Provide and maintain during the execution of the works and all incidental  
         shoring, strutting, needling and other supports as may be necessary to preserve  
         the stability of existing structures on the site or adjoining, that may be  
         endangered or affected by the works. 
 
         Support the existing structure as necessary during cutting of new openings or  
         replacement of structural parts. 
 
         Monitor adjacent structures and immediately report excessive movement to the  
         CA. 
 
         Do not remove supports until new work is strong enough to support the existing  
         structure. Prevent overstressing of completed work when removing supports. 
 
         Monitor and immediately report excessive movement. 
 
         Comply with BS 5975 and BS EN 12812. 
 
 
 


A36 FACILITIES/TEMPORARY WORK/SERVICES 
 
110    SPOIL HEAPS, TEMPORARY WORKS AND SERVICES: 
 
         Give notice of intended siting. 
 
         Alter, adapt and move as necessary. Remove when no longer required and make  
         good. 
          
ACCOMMODATION 
 
210    ROOM FOR MEETINGS: 
 
         Provide suitable temporary accommodation for site meetings, adequately heated  
         and lit. The room may be part of the Contractors own site offices.  
 
         Provide table and chairs for 8 people. 
 
280    EXISTING ACCOMMODATION: 
 
         The existing may not be used as temporary accommodation. 
 
 
410    LIGHTING: 
 
         During finishing work and inspection provide temporary lighting, the intensity  
         and direction of which will closely resemble that provided by the permanent  
         installation.   
 
420    LIGHTING AND POWER: 
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         Electricity supply from the Employers mains may not be used for the works. 
 
430 WATER: 
 
          Water is unavailable at all the site , contractor needs to make arrangements for its 


use. 
 
440 TELEPHONES:  
 
          Provide telephones as soon as practicable by means of direct telephone 


communication with the Contractor's person-in-charge. 
 
550 THERMOMETER:  
 
          Provide on site and maintain in accurate condition a maximum and minimum 


thermometer for measuring atmospheric shade temperature, in an approved 
location. 


 


 
A37 OPERATION/MAINTENANCE OF THE FINISHED BUILDING 
 
111 THE BUILDING MANUAL: 
  
          The Building Manual (incorporating the Health and Safety File) is to be a 


comprehensive information source and guide for the Employer and end users 
providing a complete understanding of the building and its systems to enable 
efficient and safe operation and maintenance. 


  
  Prepare all information for Contractor designed or performance specified work 
          including as-built drawings. 
   
          Obtain or prepare all other information to be included in the Manual. 
          Content:            
  
  PART 1: GENERAL: Content as Clause 121. 
  PART 2: BUILDING FABRIC: Content as Clause 133. 
  PART 3: BUILDING SERVICES: Content as Clause 143. 
 
        Presentation of Manual will be as Clause 151. 
        
          Submit a complete draft. Amend in the light of any comments and resubmit. Do 
          not proceed with production of the final copies until authorized. 
   
          Latest date for submission will be 1 week before the date for submission of final 
          copies. 
  
  There will be 2 final copies for the manual. 
   
           Latest date for submission will be 1 week before the date for completion 
           stated in the contract. 
   
           There will be 2 copies of medium as-built drawings.   
 
115 THE HEALTH AND SAFETY FILE: 
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  Include adequate information about the structure or materials used which might 


affect the health or safety of anyone carrying out construction or cleaning work or 
of anyone who may be affected by such work. 


        Obtain or prepare the following and submit to the Planning Supervisor: 
 


• Details of key structural principles, including safe working floor and 
roof loads. 


• Details of construction methods and materials, including COSHH 
dated date sheets, which may present residual hazards with respect 
to cleaning, maintenance, repair, renovation or demolition. 


• General maintenance instructions to include access provision and 
information about equipment provided for cleaning and maintaining 
the building fabric. 


• As-built drawings. 
 
         Obtain or prepare the following and submit to the Planning Supervisor: 
          


• The nature, location and markings of utilities and services, including 
emergency and fire fighting. 


• Instructions for operation, maintenance, dismantling and removal of 
equipment and systems. 


• Details of hazards associated with the materials used in the 
construction 


 
         The Contractor should have 2 copies of the file. 
 
         Latest date for submission is 1 week before the date for completion as stated    
         in the contract. 
 
120    CONTENT OF THE BUILDING MANUAL, PART 1: GENERAL: 
 
         Obtain and provide the following, including all relevant details not included in 
         other parts of the manual: 
 
         Index- List the constituent parts of the manual, together with their location in  
         the document. 
 
         THE WORKS: 
 


• Description of the buildings and facilities. 


• Ownership and tenancy, where relevant. 


• Health and safety information, other than that specifically required 
by the Construction (Design and Management) Regulations. 


 
        THE CONTRACT: 
 


• Names, addresses and contract details of all significant Consultants, 
Contractors, Suppliers and Manufacturers. 


• Overall design criteria. 


• Environmental performance requirements. 


• Relevant authorities, consents and approvals. 
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• Third party certification, such as those made by “competent” 
persons in accordance with the Building Regulations. 


           
        OPERATIONAL REQUIREMENTS AND CONSTRAINTS OF A GENERAL NATURE: 
 


• Maintenance contracts and Contractors. 


• Fire safety strategy for the buildings and the site. Include drawings 
showing emergency escape, fire appliance routes, fire resisting 
doors, location of emergency alarm and fire fighting systems, 
services, shut off valves, switches etc. 


• Emergency procedures and contact details in case of emergency. 
 
          Time scale for completion … 
 
130    CONTENT OF THE BUILDING MANUAL, PART 2: BUILDING FABRIC: 
 
          Obtain and provide the following, including all relevant details not included 
          in other parts of the manual: 
 
          Detailed design criteria including:   
          


• Floor and roof loadings. 


• Durability of individual components and elements. 


• Loading restrictions. 


• Insulation values. 


• Fire ratings. 


• Other relevant performance requirements. 
 
           CONSTRUCTION OF THE BUILDING: 
 


• A detailed description of methods and materials used.  


• As-built drawings recording the construction, together with an 
index. 


• Information and guidance concerning repair, renovation or 
demolition/deconstruction. 


• Periodic building maintenance guide chart. 


• Inspection reports. 


• Manufacturers instructions index, including relevant COSHH date 
sheets and recommendations for cleaning, repair and maintenance 
of components. 


• Fixtures, fittings and components schedule and index. 


• Guarantees, warranties and maintenance agreements- obtain from 
Manufacturers, Suppliers and subcontractors.  


• Test certificates and reports required in the specification or in 
accordance with legislation, including; 


 
                                                            - Air permeability 
                                                            - Resistance to passage of sound 
                                                            - Continuity of insulation 
                                                            - Electricity and gas safety 
 
140    CONTENT OF THE BUILDING MANUAL, PART 3: BUILDING SERVICES: 
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         Obtain and provide the following, including all relevant details not included in 
         other parts of the manual. : 
 
         Detailed design criteria and description of the systems, including: 
 


• Services capacity, loadings and restrictions. 


• Services instructions. 


• Services log sheets 


• Manufacturer’s instruction manuals and leaflets index. 


• Fixtures, fittings and component schedule index. 
 
          Detailed description of methods and materials used. 
 
          As-built drawings for each system recording the construction, together with an 


index, including: 
 


• Diagrammatic drawings indicating principal terms of plant, 
equipment and fittings 


• Record drawings showing overall installation. 


• Schedules of plant, equipment, valves etc describing location, 
design performance and unique identification cross referenced to 
the record drawings. 


• Identification of services- a legend for colour coded services. 
 
          Product details, including for each item of plant and equipment: 
 


• Name, address and contact details of the Manufacturer. 


• Catalogue number or reference. 


• Manufacturer’s technical literature, including detailed operating 
and maintenance instructions. 


• Information and guidance concerning dismantling, repair, 
renovation or decommissioning. 


 
          Operation- a description of the operation of each system, including: 
 


• Starting up, operation and shutting down. 


• Control sequences. 


• Procedures for seasonal changeover. 


• Procedures for diagnostics, troubleshooting and fault finding. 
 
          Guarantees, warranties and maintenance agreements - obtain from Manufacturers, 


Suppliers and Subcontractors. 
 
          Commissioning records and test certificates, list for each item of plant, equipment, 


valves, etc used in the installations, including: 
 


• Electrical circuit tests. 


• Corrosion tests. 


• Type tests. 


• Work tests. 


• Start and commissioning tests. 
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          Schedules of fixed and variable equipment settings established during 
commissioning. 


         Recommendations for frequency and procedures are to be adopted to ensure 
         efficient operation of the systems. 
 
         Schedules of all lubricated items. 
 
         A list of recommended spares to be kept in stock, being those items subject to  
         wear and tear or deterioration and which may involve an extended delivery  
         time when replacements are required. 
    
         Emergency procedures for all systems, significant items of plant and equipment. 
            
         Annual maintenance summary chart. 
  
         Other specific requirements: 
        
         Timescale for completion: 
 
142    CONTENT OF THE HOME INFORMATION PACK, PART 2: BUILDING FABRIC:    
 
         Construction of the building: 
 


• A detailed description of methods and materials used. 


• Information about repair, renovation or demolition. 
 


         Instructions for generally maintenance of the building, detailing work to be   
         done, acceptable tolerances and frequency of operation. 
 
         Copies of the Manufacturer’s current literature and recommendations for  
         cleaning, repair and maintenance. 
 
         Schedules for fixtures and fittings, including Manufacturer and product   
         reference. 
 
         Obtain guarantees, warranties and maintenance agreements from Suppliers,  
         Subcontractors and Manufacturers. 
 
         Test certificates and reports required by the Building Regulations include: 


 


• Energy rating 


• Air permeability  


• Resistance to passage of sound 


• Continuity of insulation 
 
150    CONTENT OF THE BUILDING MANUAL, PART 4: THE HEALTH AND SAFETY FILE: 
 
          Obtain and provide the following, including all relevant details not included in 


other parts of the manual, including: 
 


• Residual hazards and how they have been dealt with. 


• Hazardous materials used. 


• Information regarding the removal or dismantling of installed 
plant and equipment. 
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• Health and safety information about equipment provided for 
cleaning or maintaining the structure. 


• The nature, location and markings of significant services. 


• Information and as-built drawings of the structure, its plant and 
equipment. 


 
160    PRESENTATION OF THE BUILDING MANUAL: 
 
         A4 size, plastic covered, loose leaf, 4 ring binders with hard covers, each  
         indexed, divided and appropriately cover titled. 
 
         Selected drawings needed to illustrate or locate items mentioned in the manual 
         where larger than A4, are to be folded and accommodated in the binders so 
         that they may be unfolded without being detached from the rings. 
 
         The main as-built drawing sets may form annexes to the manual. 
 
190    MAINTENANCE SURVEY: 
 
         Provide a comprehensive maintenance service for the following items of plant 
         and equipment. Include all planned preventative maintenance, as set out within 
         the maintenance schedule and replacement of all consumable items. 
 
220    TRAINING: 
 
         Before completion, explain and demonstrate to the Employers maintenance staff  
         the purpose, function and operation of the installations including items and  
         procedures listed in the Building Manual. 
 
         Include a minimum of 2 days operating time. 
 
230    SPARE PARTS: 
 
         Before completion, submit a priced schedule of spare parts that the Contractor  
         recommends should be obtained and kept in stock for maintenance of the  
         services installations. 
 
         Include in the priced schedule: 
 


• Manufacturers current prices, including packaging and delivery to 
site. 


• Checking receipts, marking and numbering in accordance with the 
schedule of spare parts. 


• Referencing to the plant and equipment list in Part 3 of the 
Building Manual. 


• Painting, greasing etc and packing to prevent deterioration during 
storage. 
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