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East Brixton Overground STATION Modelling and forward strategy 
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1 Introduction
1.1. Previously, Lambeth Council had commissioned the Lambeth Overground Stations Study, published in 2014. The study primarily assessed and reviewed the case for building new stations and undertaking improvements to existing stations on the London Overground system in Lambeth. 
1.2. Based on the findings of the Lambeth Overground Stations Study the Borough is looking to pursue the development of a new station at East Brixton, which would be located on the site of, or close to, the station that was closed in 1976, close to the junction of Coldharbour Lane with Barrington Road.
1.3. The existing defunct railway station has platforms that will allow for the current five car train service. However, there currently is not space available to meet future increases in train car capacity and there is the issue of the location of the station building and its’ function. 
1.4. The study’s proposals for a new station at East Brixton were well received by locally and by Transport for London (TfL). However, there was concern regarding the cost of these works, £30m-£50m, and that TfL would be unable to fund the whole of the project. . The Borough will therefore need to consider gaining funding from a number of sources beyond TfL and Network Rail if the project is to progress.
1.5. The Council, working with TfL and Network Rail now needs to undertake work to look in greater detail at the demand modelling for a station to inform the development of a robust transport benefits case. Furthermore, should the case be proven, a more detailed understanding of the likely costs, including a value engineering exercise is required. 
1.6. Since the publication of the Lambeth Overground Stations Study, Network Rail Standards have become more responsive to infrastructure issues, and there is the potential that derogations may be obtained regarding the gradient of the track and width of the platforms. This could result in the project cost reducing to £25M (based on current costings).

1.7. The East Brixton station proposals are not in the Current TfL Business Plan.

2 The brief 
2.1. The aim of the East Brixton Overground Station Modelling and Forward Strategy Study is to build on the previous study, so as to provide a more informed and detailed rationale for a new station. 
2.2. This new study will be undertaken in stages, with a break at each stage depending on the outcome of the work

Stage 1 - modelling
2.2.1. A detailed transport modelling exercise to determine if there is an appropriate level of demand for a new station:
· Review and update the baseline situation from the previous study;
· Include detailed consultation and liaison with Transport for London and Network Rail to agree the baseline, forecast data and methodology; 
· Undertake detailed modelling to determine:
· The likely demand for a new station;
· The additional demand generated by the new station during peak and off peak periods for all scenarios, so that the impact on crowding levels can be fully assessed;
· Increased capacity to 4tph with a 6tph sensitivity;
· The impacts on the public transport network including;

· Journey times using the Railplan tool; 

·     Operational logistics and,
· London wide proposals for track and station improvements e.g. Surrey Canal Road.

· The modelling will need to compliant with TfL, NR and DfT standards, including use of the WebTAG transport appraisal methodology.

Stage 2 – station feasibility and cost estimates 

2.2.2. Subject to the client group agreeing that an appropriate case for demand for the new station can be made, Stage 2 will look at the practical feasibility of building a new station at East Brixton:
·     Ascertain the constraints and issues that the new station will need to address:

· Construction and craneage constraints

· Structural and technical issues- a detailed structural survey will not be expected at this stage 
· Operational constraints;
· Land ownership constraints and,
· Accessibility and legibility of walking and cycling routes to and from other transport interchanges in the area and Brixton town centre.
· Include detailed consultation and liaison with Transport for London and Network Rail:

· To confirm that the criteria requirements for the provision of a new station from each organisation; 

· To provide viable options for a new station that meet TfL and Network Rail’s criteria and address the constraints to provide:

· A fully accessible railway station with toilet and cycle parking facilities;

· Tracks, signalling and platforms that fully facilitate and future proof the operation of the new station; 

· Accessible and legible walking and cycling routes to and from other transport interchanges in the area and Brixton Town Centre;
· Provide a project programme (from feasibility to the completion of the construction and mobilisation of the new train station and track) with phasing and key milestones for each option and,
·  To undertake a cost exercise to understand the cost implications of a new station

· This should include a value engineering exercise, including a workshop with relevant officers from TfL and Network Rail to reduce costs 

· Cost assumptions should also include:

·  Any compulsory purchase of land,
·  Train Operating Company Compensation costs,
·  Other associated works and costs that are required to facilitate the construction of the station and public realm works.
· Network Possession Cost, 

· Construction of the station and fit-out including the gatelines, IT equipment and CIS Screens etc.
· Setting up and maintaining a site compound

· Crainage and access

· Network Rail operational costs including:

· Operating the station

· Adding the new station to the rail network
· Adding the additional train stop to the train timetable 
· Adding the new station to Network Rail enquiries
· Adding the new station to Network Rail documentation etc.
Stage 3 – the business case

2.2.3. Subject to the station feasibility and cost exercise findings being satisfactory to the client group, Stage 3 will look to establish the final business case, including a clear, well-argued justification for a new station. 

· Provides a Benefit Cost Ratio Cost benefit analysis of the scheme, in line with standard DfT/TfL/methodologies; 

· Identifies potential funding streams and criteria to be met and,

· Includes the details and analysis of the consultation and liaison with key stakeholders;  

· Identifies those audiences (supporters and opponents) with whom the Borough need to communicate to achieve the support and funding for the new station;
· Ascertain extent of support/opposition and their arguments and messages; 

· Creates a comprehensive case covering all the key messages, and emphasises the different elements of the case for different audiences; 

· Identifies the TfL and Network Rail (Commercial and Track) issues that will detrimentally affect their support and the issues that will gain their support;
· Identifies the tools and activities that are most appropriate to communicating the key messages to the audiences and,
· Sets out a timeline with legitimate levels of expectations. 

· Includes the details and analysis of the consultation and liaison with potential funders;
· Outlines the actions, timescales and resources that will need to be implemented to enable a funding bid to be made. 
· To provide a process map and timeline for approval of the new station scheme by TfL and Network Rail.  

3 
Required outputs
3.1. The project will be staged, with each stage representing a gateway requiring client group approval before moving forward to the next. The key outputs are:

· Inception meeting

· Regular core client group meetings

· Stage 1 report, including client group presentation

· Stage 2 report, including client group presentation

· Stage 3 report, including client group presentation

· Broader local stakeholder/partner presentation, including ward councillors
3.2    The completion of Stages 1, 2 and 3, should be sufficient to provide the products required by Network Rail to complete Stage 2 of the Governance for Railway Investment Projects (GRIP); Stage 2 being Feasibility. 

4 Project management & contractual arrangement
4.1. This project will be managed by Lambeth Council and will be overseen by Sarah Finn, Area Delivery Lead Transport. 

4.2. A core client group will be made up of Tom Bridgman, Delivery Lead – Regeneration, Lambeth Council; Sarah Finn-Transport, Lambeth Council, Alan Smart, Rail Development Team, TfL; and David Hignett, Network Rail

4.3. The project is being commissioned by Lambeth Council and a standard consultancy contract will apply to this work. The contract is included as Appendix C. 
5 Funding
5.1. A budget of up to £45k is made available for this work.

6 Programme

6.1. We expect the project to take no more than 5 months. Bidders will need to set out a programme of activity as part of the bid. Please allow 2 weeks for client sign off of each key deliverable. 
7 Selection of consultants 

7.1. Bidders should include the following information in the proposals, over no more than 10 sides of A4 (excluding cover sheets) at font 11. 
· Appreciation of the brief 

· Approach/methodology 

· Fee schedule, including a fixed fee (exc. VAT) set out against named individuals and tasks (please used tables in Appendix B)
· Programme 

· A total of up to 3 relevant examples of work undertaken by at least one named team member 
· Short CV’s for each project team member
7.2. You must include a clear breakdown of your total costs including all disbursements,

7.3. To ensure best value, submissions will be assessed against quality criteria as well as cost, using a 30% cost: 70% quality ratio. 
7.4. For cost, the lowest price will receive the maximum points, with all other bids scored proportionally to the lowest price bid.
7.5. The criteria and methodology that will be used to evaluate individual bid submissions is detailed below. 
7.6. For quality, the evaluation will use a standard scoring range of 0 to 5 where 0 is poor and 5 is excellent, using the following matrix:
	0
	Failed to address the question/issue.

	1
	An unfavourable response/answer/solution.  There is limited or poor evidence of skill/experience sought; a high risk that relevant skills will not be available.

	2
	Less than acceptable.  The response/answer/solution/information lacks convincing evidence of skill/experience sought; lack of real understanding of requirement or evidence of ability to deliver; medium risk that relevant skills or requirement will not be available. 

	3
	Acceptable response/answer/solution/information to the particular aspect of the requirement; evidence has been given of skill/experience sought. 

	4
	Above acceptable – response/answer/solution/information demonstrates real understanding of the requirement and evidence of ability to meet it (based on good experience of the specific provision required or relevant experience of comparable service or supply.

	5
	Excellent – response/answer/solution provides real confidence based on experience of the service or supply provision required.  Response indicates that the supplier will add real value to the organisation with excellent skills and a deep understanding of the service or supply requested.


1.1 The weighting of each criterion is based on a scale of 1 – 5; 1 being low importance and 5 being highest in importance:
	Evaluation criteria 
	Weighting

	Score
0-5 
	Total score
(weighting x score)

	Cost
	30
	
	

	Appreciation of the brief
	20
	
	

	Overall approach and methodology to deliver the project brief.
	25
	
	

	A past record of undertaking and completing similar commission within an agreed timescale, including details of teams to be working with on this project.
	20
	
	

	The capacity and ability to start the commission immediately on appointment.
	5
	
	

	Total 
	100
	
	


8 Tender submissions

8.1. The programme for submission of tenders is as follows:

· Deadline for questions and clarifications – 23rd June 2016
· Tender submission – midday 1st July 2016
· Evaluation – 8th July 2016
· Interviews – 13th July 2016
· Appointment – 15th July 2016
· Inception meeting – 4th August 2016
8.2. Any questions or clarifications, along with the final submissions, should be submitted via email to Sarah Finn, Delivery Lead Transport, Strategic Transport Team, Planning, Transport & Environment.

Appendix A – Background

The London Plan 2011(revised March 2015)

The London Plan sets out an integrated economic, environmental, transport and social framework for the long term development of the Capital. The Plan’s vision is:

“A city where it is easy , safe and convenient for everyone to access jobs, opportunities and facilities with an efficient and effective transport system which actively encourages more walking and cycling, makes better use of the Thames, and supports delivery of the objectives of the London Plan”.

The plan also seeks to:

Improve the integration, reliability, quality, accessibility, frequency, attractiveness and environmental performance of the public transport system;

Co-ordinate measures to ensure that the transport network, now and in the future , is as safe and secure as reasonable ,practicable and,

Increase the capacity of public transport in London over the Plan period by securing funding for and implementing schemes and improvements, incl0uding a vast range of London Underground, London Overground, National Rail Infrastructure improvements

Mayor’s Transport Strategy

The Mayor’s Transport Strategy was published in May 2010 and outlines the Mayor’s vision for London for the period up to 2031:

“London’s transport system should excel among those of global cities, providing access to opportunities for all its people and enterprises, achieving the highest environmental standards and leading the world in its approach to tackling urban transport challenges of the 21st century.”

The Mayor hopes to achieve his vision by focusing the policies and proposals in his transport strategy on the achievement of the following six overarching goals:

· Support economic development and population growth

· Enhance the quality of life for all Londoners

· Improve the safety and security of all Londoners

· Improve transport opportunities for all

· Reduce transport’s contribution to climate change and improve its resilience

· Support delivery of the London 2012 Olympic and Paralympic Games and its legacy.

The Mayor supports accessible stations in London and the need to address the predicted growth of 1.2million people and 0.75 million more jobs by 2031. There is therefore a focus on extending the capacity of the network in order to meet future demand.

The Mayor’s Strategy supports the idea of “Strategic interchanges” where passengers can interchange between routes away from the central London terminals. It lists the criteria for these, which Brixton meets, however Brixton is not included in its recommendations for Strategic Interchanges.

Sub Regional Transport Plans 

TfL are currently working on an update of the sub regional transport plans covering London. These will be based on new/updated population and employment forecasts and will form part of narrative of ‘case for London’ for the CSR.

Lambeth will be impacted by two plans, Central and South London. The draft plans were made available in Autumn 2015 for comment and will help inform this study.

https://tfl.gov.uk/corporate/publications-and-reports/sub-regional-transport-plans
Lambeth Transport Plan 2011

The 2011 Lambeth Transport Plan sets out a series of transport objectives for the Council.

· Promote sustainable healthy travel behaviour 

· Improve the quality, reliability and efficiency of the road network

· Improve Air Quality

· Reduce the perceived and actual danger on Lambeth’s roads

· Reduce CO2 emissions

Committed and uncommitted public transport schemes are set out below. Though the East Brixton Station is an uncommitted scheme, the Plan identifies the station as a key priority. 

Lambeth Local Plan 2015

The Lambeth Local Plan  sets out the spatial strategy, vision and strategic objectives to be achieved based on sustainable development, based around six overarching principles:-

· Accommodating population growth

· Achieving economic prosperity and opportunity for all

· Tackling and adapting to climate change

· Providing essential infrastructure

· Promoting community cohesion and safe, liveable neighbourhoods

· Creating and maintaining attractive, distinctive places

A review of the Local Plan is currently underway 

Supplementary Planning Guidance

Brixton is one of three growth areas which have been identified by the Council, as providing the principal opportunities for accommodating large scale development to provide substantial numbers of new employment and housing.

Brixton http://moderngov.lambeth.gov.uk/documents/s52392/06b%20767_Brixton%20SPD_Draft%20SPD%20121221%20low%20res.pdf
This Supplementary Planning Guidance should provide the context for this study.

Lambeth Overground Stations Study

The study investigated the feasibility for new stations and station improvements on London Overground services in the London Borough of Lambeth.

http://www.lambeth.gov.uk/sites/default/files/ec-lambeth-overground-stations-study-report-2014.pdf

Public transport schemes in the Lambeth Transport Plan 2011
In the Lambeth Transport Plan 2011, the TfL Business Plan committed to the following schemes:
· East London Line extension/South London Line closure – the Overground opened in 2012 and TfL is currently lengthening platforms and trains from 4 carriages to 5 carriage trains to cope with demand.  The Transport Plan sets out Lambeth’s concerns about the closure of the South London Line and does not set out how the borough wants the new Overground to develop to maximise benefits to Lambeth.

· Thameslink Programme – Blackfriars stations is now complete, London Bridge under construction and due to be completed in 2017.  Lambeth successfully lobbied in 2012 for Thameslink to continue to provide through services from the Wimbledon Loop rather than terminating at Blackfriars (although the trade-off may be less frequent trains on the loop).

· Crossrail – in 2011, Lambeth was concerned about the Mayor’s proposals for funding the project partly through CIL and s.106.  Crossrail is now midway through construction, all Lambeth developments make CIL payments to the project and the new rail link will open in 2018.

· Train lengthening programme - the entire South West Trains and Southern networks in Lambeth have been extended and longer trains are in the process of being introduced in 2014.  Network Rail is now considering the need for 12 car operation on some lines in the medium to long term.  Southeastern services through Brixton and Herne Hill will remain 8-car for the foreseeable future, as will Thameslink services from the Wimbledon Loop. 
In addition, the following committed enhancements to London’s rail and Tube network were also identified within the TfL Business Plan: 
· Northern line upgrade – part one (Due for completion: January 2014) – DfT fund TfL as part of their settlement to operate the tube network, and as part of the 2008 settlement there is a requirement for TfL to upgrade the Northern Line. By 2012 there should be 20% more capacity on board trains, 18% quicker journey times on average and investment at every station. By 2018 it is also proposed to partially separate the Northern Line to run from Morden via the Bank branch and from Kennington via the Charing Cross branch, which is expected to add a further 20% capacity. 

· Northern line upgrade – part two (Due for completion: 2018) - The second stage of the upgrade involves simplifying and reorganising service patterns which, with extra trains, will enable a higher frequency service to reduce crowding and improve reliability. This will relieve the severe pressure on north-south routes, particularly through the City. This further upgrade will increase capacity by an extra 21 per cent. 

· Victoria line Upgrades – upgrade complete with journey times cut by 16 per cent and capacity increased by 21 per cent. 

· Bakerloo Line Upgrade - Faster journey times and higher capacity during peak hours will follow the introduction of new signalling and higher-capacity, energy-efficient trains. 

· Jubilee Line Upgrades – the first upgrade in 2006 added 17 per cent capacity.  A further upgrade is planned to replace signalling and control to increase capacity by a further 33 per cent.

Buses 

· Bus service provision is strong in some areas of the borough and weaker in others, and is mainly radial in nature. There is a need for more east-west bus links across the borough and into neighbouring boroughs.  Clapham is mentioned as needing a link to the City – consultation will be opportunity to gauge whether residents support this.  Lambeth commissioned a study into bus links to VNEB in 2013 and the results need to be incorporated into this project.

· TfL will consider proposals for enhanced services – but any increase in service to one route must be offset by a reduced service elsewhere. 

· TfL are currently considering parts of the network that require greater priority measures to improve bus journey time and reliability.

· The 255 route was extended in 2013

· The P5 has been disrupted by development works and needs to be reinstated and reviewed on completion of the scheme (in 2017/18).

Uncommitted aspirations 

· Brixton High Level station – the Transport Plan currently argues for high level platforms at Brixton.  The Council commissioned a study in 2014 to look at options for a new station on the Overground to serve Brixton and/or Loughborough Junction and this concluded that high level platforms at Brixton would not be feasible.  Instead, the study concluded that Lambeth should develop the case for a new station at Brixton East to serve both Brixton and Loughborough Junction.  A follow up study is needed to consider the feasibility of this option in more detail (to be commissioned separately).

· Waterloo Station redevelopment – Network Rail is developing a masterplan for the comprehensive redevelopment of the station.  The station needs to provide 10-car capacity at platforms 1-4, bring the Eurostar terminal back into use and provide 12-car capacity on all platforms.  Better interchange with other modes is also required.  This will spur major reconstruction of parts of the station complex and changes to how it interacts with the surrounding street network.

· Vauxhall Station – the mainline station was upgraded in 2012 including full accessibility, and the Underground station is currently being upgraded to address congestion at the ticket gateline and provide step-free access.  (This scheme was brought forward to ensure infrastructure is in place to serve the VNEB Opportunity Area).

· Northern Line Extension – the Transport Plan supported the extension of the Northern Line subject to include of an intermediate station at Wandsworth Road.  This is now part of the scheme and the Government approved the project in October 2014.  Construction will started in April 2015 and the link will open in 2020.
· Bakerloo Line Extension - TfL are consulted on two options to extend the Bakerloo Line to Lewisham early in 2015 – neither of which would serve Lambeth, but one option would serve Camberwell, close to the Vassall ward.  The extension is only likely to proceed if sufficient developer funding can be found, as with the Northern Line extension.

· Other potential tube extensions – Lambeth has put forward various proposals for tube extensions - Victoria Line south from Brixton to Herne Hill and Streatham, Bakerloo Line to Streatham and the Northern Line from Kennington to Streatham.  None of these schemes are supported by TfL or have potential private-sector funding so cannot be considered to be active schemes. This will be a key issue for the long term strategy – whether to continue to lobby for an underground to the Streatham/Norwood area and if so how this could be achieved – or whether there are alternatives e.g. the Mayor’s emerging ideas for further Overground services. 

· Airtrack – since the publication of the Transport Plan, the Airtrack project to develop a rail service from Waterloo to Heathrow has been withdrawn.  An alternative project is now being developed led by Wandsworth Council.  
Appendix B – Resource and Price Plan
Table 1 – Resource Plan

	
	Proposed level of Resource (Days)
	

	Work Element 
	Consultant 1
	Consultant 1
	Consultant 2
	Consultant 3
	Consultant 4
	Total

	Stage 1
	
	
	
	
	
	

	Sub tasks
	
	
	
	
	
	

	Stage 2
	
	
	
	
	
	

	Sub tasks
	
	
	
	
	
	

	Stage 3
	
	
	
	
	
	

	Sub tasks
	
	
	
	
	
	

	Total 
	
	
	
	
	
	


Table 2 – Price Plan

	
	

	Lump Sum price for undertaking the Commission

	Rates for additional work (by Grade)
	Day (£)
	Hour (£)

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


Appendix C

Form of Tender

LONDON BOROUGH OF LAMBETH 

Unconditional and Irrevocable offer to the Council

CONTRACT FOR: East Brixton Overground Station Modelling and Forward Strategy 
	Firm’s Name & Address:
	


1.0
FORM OF TENDER

1.1
To the Mayor and Burgesses of the London Borough of Lambeth (“the Council”):

I/We the undersigned, hereby offer to undertake on the acceptance of this Tender to perform, execute or otherwise carry out (enter the title of the Services here) to the Council in accordance with the Tender documentation.

I/We, the undersigned, having examined the Tender Documents hereby undertake to perform the Services required for the following Price, exclusive of VAT:  Prices and rates quoted shall be deemed to include the cost of inter alia, all vehicles, expenses, materials, equipment including computer systems, overheads, labour, travel expenses, waiting, personal attendance including evening meetings, data processing, statistical information, reports, accounts, and the Contractors general obligations under the Conditions of Contract and the Schedules and other items of work to complete the Services to all statutory requirements, professional codes of practice, the Contractor's policies and codes, the reasonable satisfaction of the Authorised Officer, to the Contract Standard, together with all liabilities whether express or implied incurred or incumbent upon the Contractor pursuant to the Contract.

2.0
TOTAL PRICE: (Enter price details here)

3.0
METHOD STATEMENT

3.1
I / We hereby submit my/our Method Statement as required by the Conditions of Contract of the Instructions for Tenderers.

 FORMCHECKBOX 
  YES  
 FORMCHECKBOX 
  NO
4.0
DECLARATION

4.1
I/We understand that my/our Tender is for the Prices and rates as set out in paragraph 2.1 and undertake that if this Tender is accepted I/we will not, save as expressly provided in the Conditions of Contract, be entitled to and will not withdraw the above offer and undertaking and will subject to and according to the documents carry out the Services.

4.2
I/We agree that the insertion by me/us of any conditions qualifying this Tender or any unauthorised alteration to any of the Tender documents shall not amend these Documents and may cause the Tender to be rejected.

4.3
I/We agree that if upon examining the Form of Tender, an error of computation is detected by the Council the Tenderer shall be given details of the error(s) and afforded the opportunity to confirm or withdraw the offer. If confirmed the Tender figure will remain unaltered.

4.4
I/We agree that this Tender shall remain open for acceptance by the Council and shall not be withdrawn for four calendar months from the last date specified for the receipt of this Tender. I/We undertake and agree that if this Tender is accepted by the Council, the said Tender shall from the date of such acceptance form a binding Contract between us. Nevertheless I/We further undertake to execute a formal agreement under seal for the proper and complete fulfilment of the Contract.
4.5
I/We confirm that I/we have fully read and understood the Contract Terms and Conditions enclosed in the Tender pack of documents.  If there are Terms and Conditions that I/we object to, I/we agree to raise these issues with the named officer responsible for this Contract, before signing this Form of Tender.
4.6
I/We hereby acknowledge that I/we shall be disqualified and my/our Tender may accordingly be rejected by the Council at its sole option if I/we:

a. Fix or adjust the prices already shown in my/our Form of Tender by or according to any agreement or arrangement with any other person, group or Tenderer;

b. Communicate to any person other than the Council the amount or approximate amount of the prices shown in my/our Form of Tender, except where such disclosure is made in confidence to obtain quotations necessary for the preparation of the Form of Tender, or for the purposes of insurance referred to in these Tender Documents; 

c. Enter  into any agreement or arrangement with any other person that such other person shall refrain from submitting a Form Of Tender or shall limit or restrict the Prices to be shown by any other Tenderer in its Form of Tender;

d. Offer or agree to pay or give or do pay or give any sum of money , inducement or consideration whether directly or indirectly to any individual or group for doing or having done or having caused to be done or refraining from doing anything in relation to any other Tenderers or any other person’s proposed Form of Tender;

e. Shall have offered, given or agreed to give any person any gift or consideration of any kind as an inducement or reward for doing or forbearing to show favour or disfavour to any person in relation to the Contract or any other Contract with the Council, or if the like acts shall have been done by any person employed by me/us or acting on my/our behalf, whether with or without my/our knowledge;

f. In relation to any Contract with the Council, I/we or any person employed by me/us or acting for me/us shall have committed an offence under the Bribery Act 2010 and the Prevention of Corruption Act 1972, or shall have given any fee or reward, the receipt of which is an offence under section 117 of the Local Government Act 1972 and all subsequent amendments.  Details on the Bribery Act 2010 can be found here.
Such non acceptance or rejection shall be without prejudice to any other civil remedies available to the Council or any criminal liability which conduct by me/us may attract.

4.7
I/We declare that I am/we are not party to any scheme, agreement or arrangement by which any Tenderer for the said Services has been or may be reimbursed by any other Tenderer in respect of whole or any part of their Tendering costs.

4.8
I/We acknowledge that the Council may in its absolute discretion refrain from considering any Tender if the Tenderer does not Tender for the provision of the entire Services contained in the Specification.

4.9
I/We acknowledge that the Council is not contractually bound to consider this Tender and that the issuing of any Tender Documents to me/us did not amount to any form of offer for any purpose.

4.10
I/We accept that the Council are not bound to accept any Tender at all.

4.11
I/We confirm that this is a bona fide Tender.

4.12
I/We hereby warrant and represent to undertake with the Council that:

a. I/We have complied in all respects with and understand all parts of the Invitation to Tender;

b. All information, representations and other matters of fact communicated (whether in writing or otherwise) to the Council by me/us or my/our employees concerning this Tender are true, complete and accurate in all respects;

c. I/We have not submitted a Tender or entered into the Contract in reliance upon any representation or statement that may have been made by the Council;

d. I/We have full power and authority to enter into the Contract and carry out the service.

5.0
SIGNED FOR THE TENDERER

	Signature
	Print name/s in full
	Position held by each signatory (in the case of a company)

	
	
	

	
	
	


	Dated this 
	
	day of 
	
	(Enter year)


	Full name of person or company:



	Address:



	Telephone Number:

Fax Number:

E Mail Address:




State whether the firm is a sole proprietor:


 FORMCHECKBOX 
  YES  
 FORMCHECKBOX 
  NO

In case of partnership, enter the full name and address of each partner:

	Name
	Address

	
	

	
	


13-Jun-16
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