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THE PROJECT

Name: World Museum Liverpool.

Nature: Carpet Renewal.

Location: Streets and World Cultures Gallery.
Length of contract: 6 weeks phased.

EMPLOYER (CLIENT)

Name: National Museums Liverpool.

Address: 127 Dale Street, Liverpool L2 2JH.
Contact: Roy Forshaw.

Telephone: 0151 478 4071.

E-mail: roy.forshaw@liverpoolmuseums.org.uk.

PRINCIPAL CONTRACTOR (CDM)
Name: Main Contractor.

Address: TBC.

Contact: TBC.

Telephone: TBC.

E-mail: TBC.

ARCHITECT/ CONTRACT ADMINISTRATOR
Name: National Museums Liverpool.

Address: 127 Dale Street, Liverpool L2 2JH.
Contact: Roy Forshaw.

Telephone: 0151 478 4071.

E-mail: roy.forshaw@liverpoolmuseums.org.uk.



A11 TENDER AND CONTRACT DOCUMENTS

110 TENDER DRAWINGS
« The tender drawings are: as issued.

120 CONTRACT DRAWINGS
+ The Contract Drawings: The same as the tender drawings.

160 PRECONSTRUCTION INFORMATION
+ Format: The Preconstruction information is described in these preliminaries in Section A34.
It refers to information given elsewhere in the preliminaries and other tender documents.
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THE SITE
Description: World Museum Liverpool is a Grade II* listed building on William Brown Street.
The carpet renewal is along one of the main public circulation routes in the building..

EXISTING BUILDINGS ON/ ADJACENT TO THE SITE
Description: Central Library and the Walker Art Gallery..

HEALTH AND SAFETY FILE

Availability for inspection: The Health and Safety File for the site/ building may be seen by
appointment during normal office hours at: Dale Street Offices.

Other documents: N/A.

Arrangements for inspection: N/A.

ACCESS TO THE SITE

Description: Theer is a loading bay directly off the car park giving access to a goods lift
serving all floors .

Limitations: Materials from the goods lift to the area of work can only take place bwteen
5.00 p.m. and 9.30 a.m. when the museum is closed to the general public..

PARKING
Restrictions on parking of the Contractor's and employees' vehicles: Parking will be
available in the museum car park between 5.00 p.m. and 8.00 a.m..

USE OF THE SITE
General: Do not use the site for any purpose other than carrying out the Works.
Limitations: Restricted to area of work the ther route to the goods lift..

SURROUNDING LAND/ BUILDING USES
General: Adjacent or nearby uses or activities are as follows:
- Library and Galleries..

HEALTH AND SAFETY HAZARDS

General: The nature and condition of the site/ building cannot be fully and certainly
ascertained before it is opened up. However the following hazards are or may be present:
- Working at height by staircase and landing areas..

Information: The accuracy and sufficiency of this information is not guaranteed by the
Employer or the Employer's representative. Ascertain if any additional information is
required to ensure the safety of all persons and the Works.

Site staff: Draw to the attention of all personnel working on the site the nature of any
possible contamination and the need to take appropriate precautionary measures.

SITE VISIT

Assessment: Ascertain the nature of the site, access thereto and all local conditions and
restrictions likely to affect the execution of the Works.

Arrangements for visit: roy.forshaw@nationalmuseums.org.uk.



A13 DESCRIPTION OF THE WORK

120 THE WORKS
Description: Replacement of carpet tile and carpet in World Museum Liverpool.



A20 JCT MINOR WORK BUILDING CONTRACT (MW)

JCT MINOR WORKS BUILDING CONTRACT
« The Contract: JCT Minor Works Building Contract 2016 Edition.
+ Requirement: Allow for the obligations, liabilities and services described.

THE RECITALS

First - THE WORKS AND THE CONTRACT ADMINISTRATOR
« The work comprises: Renewal of carpets to public areas..
+ Architect/ Contract Administrator: See clause A10/140.

Second - CONTRACT DOCUMENTS

« Contract drawings: As listed in clause A11/120.
Contract documents: The following have been prepared which show and describe the work
to be done A specification and Work schedules.

Third - PRICED DOCUMENTS
- Documents to be priced or provided by the Contractor: Contract specification.

THE ARTICLES

3 - ARCHITECT/ CONTRACT ADMINISTRATOR
- Architect/ Contract Administrator: See clause A10/140.

4 and 5 - PRINCIPAL DESIGNER/ PRINCIPAL CONTRACTOR
+ Principal Designer: See clause A10/150.
- Principal Contractor: See clause A10/130.

CONTRACT PARTICULARS

Fourth Recital and Schedule 2 - BASE DATE
- Base date: three days before the return of tender.

Fourth Recital and clause 4.2 - CONSTRUCTION INDUSTRY SCHEME (CIS)
- Employer at the Base Date is not a 'contractor' for the purposes of the CIS.

Fifth Recital - CDM REGULATIONS
« The project is not notifiable.

Seventh Recital and Schedule 3 - SUPPLEMENTAL PROVISIONS

+ Collaborative working: Supplemental Provision 1 applies.

- Health and safety: Supplemental Provision 2 applies.

- Cost savings and value improvements: Supplemental Provision 3 applies.

- Sustainable development and environmental considerations: Supplemental Provision 4 doe
s not apply.

» Performance indicators and monitoring: Supplemental Provision 5 does not apply.
- Notification and negotiation of disputes: Supplemental Provision 6 applies. Where
Supplemental Provision 6 applies, the respective nominees of the parties are:

- Employer's nominee: TBC.
- Contractor's nominee: .
Or such replacement as each party may notify to the other from time to time.



Article 7 - ARBITRATION
Article 7 and Schedule 1 apply.

Clause 2.3 - COMMENCEMENT AND COMPLETION
Works Commencement date: TBC.
Date for Completion: TBC.

Clause 2.8 - LIQUIDATED DAMAGES
At the rate of 150 per calendar week or pro-rata thereto.

Clause 2.10 - RECTIFICATION PERIOD
Period: six from the date of practical completion.

Clause 4.3 - INTERIM PAYMENTS

Interim Valuation Dates:

- The first Interim Valuation Date is: one month after commencement of work.
- Thereafter at intervals of: one month.

Payments due prior to practical completion:

- Percentage of total value of the work etc.: 95 per cent.

Payments becoming due on or after practical completion:

- Percentage of the total amount to be paid: 97% per cent.

Clause 4.3 and 4.8 - FLUCTUATIONS PROVISION

The following fluctuations provision applies: Schedule 2 (Contribution, levy and tax
changes).

Where Schedule 2 applies, the percentage addition (paragraph 13) is deleted.

Clause 4.8.1 - SUPPLY OF DOCUMENTATION FOR COMPUTATION OF AMOUNT TO
BE FINALLY CERTIFIED
Period: Three months from the date of practical completion.

Clause 5.3 - CONTRACTOR'S PUBLIC LIABILITY INSURANCE - INJURY TO PERSONS
OR PROPERTY

The required level of cover for any one occurrence or series of occurrences arising out of
one event:

- Not less than: £5,000,000.

Clauses 5.4A, 5.4B and 5.4C - INSURANCE OF THE WORKS, ETC. - ALTERNATIVE

PROVISIONS

Clause 5.4A applies.

Where clause 5.4.A or 5.4B applies. percentage to cover professional fees: 15 per cent.

Where clause 5.4.C applies:

- insurance arrangements - details of the required policy or policies: Government policy of
non insurance as it applies to National Museums Liverpool. Any claim will be delt with
on its own merrit an on the basis that strict liability applies..

Clause 7.2 - ADJUDICATION
The Adjudicator is: RICS.
Nominating body: Royal Institution of Chartered Surveyors.

Schedule 1 paragraph 2.1 - ARBITRATION
Appointor of Arbitrator (and of any replacement): President or a Vice president of the: The
Royal Institution of Chartered Surveyors.



THE CONDITIONS

SECTION 1: DEFINITIONS AND INTERPRETATION
SECTION 2: CARRYING OUT THE WORKS
SECTION 3: CONTROL OF THE WORKS

SECTION 4: PAYMENT

SECTION 5: INJURY, DAMAGE AND INSURANCE
SECTION 6: TERMINATION

SECTION 7: SETTLEMENT OF DISPUTES

EXECUTION
- The Contract: Will be executed as a deed.
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MAIN CONTRACT TENDERING

SCOPE
General: These conditions are supplementary to those stated in the Invitation to Tender
and on the form of tender.

TENDERING PROCEDURE
General: In accordance with the principles of: Contract Finder Documentation.
Arithmetical errors: Pricing document is dominant.

EXCLUSIONS

Inability to tender: Immediately inform if any parts of the work as defined in the tender
documents cannot be tendered.

Relevant parts of the work: Define those parts, stating reasons for the inability to tender.

ACCEPTANCE OF TENDER

Acceptance: No guarantee is offered that any tender will be recommended for acceptance
or be accepted, or that reasons for non acceptance will be given.

Costs: No liability is accepted for any cost incurred in the preparation of any tender.

PERIOD OF VALIDITY

Period: After submission or lodgement, keep tender open for consideration (unless
previously withdrawn) for not less than 3 months.

Date for possession/ commencement: See section A20.

PRICING/ SUBMISSION OF DOCUMENTS

PRELIMINARIES IN THE SPECIFICATION
The Preliminaries/ General conditions sections (A10-A56 inclusive) must not be relied on
as complying with SMM7/ NRM2,

PRICED DOCUMENTS

Alterations: Do not alter or qualify the priced documents without written consent. Tenders
containing unauthorised alterations or qualifications may be rejected.

Measurements: Where not stated, ascertain from the drawings.

Deemed included: Costs relating to items, which are not priced, will be deemed to have
been included elsewhere in the tender.

Submit: With tender.

TENDER

General: Tenders must include for all work shown or described in the tender documents as
a whole or clearly apparent as being necessary for the complete and proper execution of
the Works.

TENDER STAGE METHOD STATEMENTS

Method statements: Prepare, describing how and when the following is to be carried out:
- Carpet lifting and replacement.

Statements: Submit with the tender.
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ALTERNATIVE METHOD TENDERS

General: In addition to and at the same time as tendering for the Works as defined in the
tender documents, alternative methods of construction/ installation may be submitted for
consideration. Alternatives, which would involve significant changes to other work, may not
be considered.

Alternative tenders: Such alternatives will be deemed to be alternative tenders and each
must include a complete and precise statement of the effects on cost and programme.
Safety method statement: Carry out a health and safety risk assessment for each
alternative and where appropriate provide a safety method statement suitable for
incorporation in the Health and Safety Plan.

Full technical data: Submit for each alternative together with details of any consequential
amendments to the design and/ or construction of other parts of the Works.

Submit: With tender.

SUBSTITUTE PRODUCTS

Details: If products of different manufacture to those specified are proposed, submit details
with the tender giving reasons for each proposed substitution. Substitutions, which have
not been notified at tender stage, may not be considered.

Compliance: Substitutions accepted will be subject to the verification requirements of
clause A31/200.

HEALTH AND SAFETY INFORMATION

Content: Describe the organisation and resources to safeguard the health and safety of

operatives, including those of subcontractors, and of any person whom the Works may

affect.

Include:

- A copy of the contractor's health and safety policy document, including risk assessment
procedures.

- Accident and sickness records for the past five years.

- Records of previous Health and Safety Executive enforcement action.

- Records of training and training policy.

- The number and type of staff responsible for health and safety on this project with details
of their qualifications and duties.

Submit: Within one week of request.
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OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN
Content: Submit the following information within one week of request:

Method statements on how risks from hazards identified in the pre-construction
information and other hazards identified by the contractor will be addressed.

Details of the management structure and responsibilities.

Arrangements for issuing health and safety directions.

Procedures for informing other contractors and employees of health and safety hazards.
Selection procedures for ensuring competency of other contractors, the self-employed
and designers.

Procedures for communications between the project team, other contractors and site
operatives.

Arrangements for cooperation and coordination between contractors.

Procedures for carrying out risk assessment and for managing and controlling the risk.
Emergency procedures including those for fire prevention and escape.

Arrangements for ensuring that all accidents, illness and dangerous occurrences are
recorded.

Arrangements for welfare facilities.

Procedures for ensuring that all persons on site have received relevant health and safety
information and training.

Arrangements for consulting with and taking the views of people on site.

Arrangements for preparing site rules and drawing them to the attention of those affected
and ensuring their compliance.

Monitoring procedures to ensure compliance with site rules, selection and management
procedures, health and safety standards and statutory requirements.

Review procedures to obtain feedback.
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DEFINITIONS AND INTERPRETATIONS

DEFINITIONS

Meaning: Terms, derived terms and synonyms used in the preliminaries/ general
conditions and specification are as stated therein or in the appropriate British Standard or
British Standard glossary.

COMMUNICATION

Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or
obtain information, consent or instructions, or make arrangements.

Format: In writing to the person named in clause A10/140 unless specified otherwise.
Response: Do not proceed until response has been received.

PRODUCTS

Definition: Materials, both manufactured and naturally occurring, and goods, including
components, equipment and accessories, intended for the permanent incorporation in the
Works.

Includes: Goods, plant, materials, site materials and things for incorporation into the
Works.

SITE EQUIPMENT

Definition: All appliances or things of whatsoever nature required in or about the
construction for completion of the Works but not materials or other things intended to form
or forming part of the Permanent Works.

Includes: Construction appliances, vehicles, consumables, tools, temporary works,
scaffolding, cabins and other site facilities.

DRAWINGS

Definitions: To BSRIA BG 6 A design framework for building services. Design activities
and drawing definitions.

CAD data: In accordance with BS 1192.

CONTRACTOR'S CHOICE
Meaning: Selection delegated to the Contractor, but liability to remain with the specifier.

SUBMIT PROPOSALS
Meaning: Submit information in response to specified requirements.
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TERMS USED IN SPECIFICATION

Remove: Disconnect, dismantle as necessary and take out the designated products or
work and associated accessories, fixings, supports, linings and bedding materials. Dispose
of unwanted materials. Excludes taking out and disposing of associated pipework, wiring,
ductwork or other services.

Fix: Receive, unload, handle, store, protect, place and fasten in position and disposal of
waste and surplus packaging including all labour, materials and site equipment for that
purpose.

Supply and fix: As above, but including supply of products to be fixed. All products to be
supplied and fixed unless stated otherwise.

Keep for reuse: Do not damage designated products or work. Clean off bedding and
jointing materials. Stack neatly, adequately protect and store until required by the
Employer/ Purchaser or for use in the Works as instructed.

Make good: Execute local remedial work to designated work. Make secure, sound and
neat. Excludes redecoration and/ or replacement.

Replace: Supply and fix new products matching those removed. Execute work to match
original new state of that removed.

Repair: Execute remedial work to designated products. Make secure, sound and neat.
Excludes redecoration and/ or replacement.

Refix: Fix removed products.

Ease: Adjust moving parts of designated products or work to achieve free movement and
good fit in open and closed positions.

Match existing: Provide products and work of the same appearance and features as the
original, excluding ageing and weathering. Make joints between existing and new work as
inconspicuous as possible.

System: Equipment, accessories, controls, supports and ancillary items, including
installation, necessary for that section of the work to function.

MANUFACTURER AND PRODUCT REFERENCE

Definition: When used in this combination:

- Manufacturer: The firm under whose name the particular product is marketed.

- Product reference: The proprietary brand name and/ or reference by which the particular
product is identified.

Currency: References are to the particular product as specified in the manufacturer's

technical literature current on the date of the invitation to tender.

SUBSTITUTION OF PRODUCTS

Products: If an alternative product to that specified is proposed, obtain approval before
ordering the product.

Reasons: Submit reasons for the proposed substitution.

Documentation: Submit relevant information, including:

- manufacturer and product reference;

- cost;

- availability;

- relevant standards;

- performance;

- function;

- compatibility of accessories;

- proposed revisions to drawings and specification;

- compatibility with adjacent work;

- appearance;

- copy of warranty/ guarantee.

Alterations to adjacent work: If needed, advise scope, nature and cost.

Manufacturers' guarantees: If substitution is accepted, submit before ordering products.
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CROSS REFERENCES

Accuracy: Check remainder of the annotation or item description against the terminology
used in the section or clause referred to.

Related terminology: Where a numerical cross-reference is not given the relevant sections
and clauses of the specification will apply.

Relevant clauses: Clauses in the referred to specification section dealing with general
matters, ancillary products and execution also apply.

Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions.

REFERENCED DOCUMENTS
Conflicts: Specification prevails over referenced documents.

EQUIVALENT PRODUCTS
Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or
equivalent' is to be deemed included.

SUBSTITUTION OF STANDARDS

Specification to British Standard or European Standard: Substitution may be proposed
complying with a grade or category within a national standard of another Member State of
the European Community or an international standard recognised in the UK.

Before ordering: Submit notification of all such substitutions.

Documentary evidence: Submit for verification when requested as detailed in clause
A31/200. Any submitted foreign language documents must be accompanied by certified
translations into English.

CURRENCY OF DOCUMENTS AND INFORMATION
Currency: References to published documents are to the editions, including amendments
and revisions, current on the date of the Invitation to Tender.

SIZES

General dimensions: Products are specified by their co-ordinating sizes.

Timber: Cross section dimensions shown on drawings are:

- Target sizes as defined in BS EN 336 for structural softwood and hardwood sections.

- Finished sizes for non-structural softwood or hardwood sawn and further processed
sections.

DOCUMENTS PROVIDED ON BEHALF OF THE EMPLOYER

ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS
Additional copies: Issued free of charge.

DIMENSIONS
Scaled dimensions: Do not rely on.

MEASURED QUANTITIES

Ordering products and constructing the Works: The accuracy and sufficiency of the
measured quantities is not guaranteed.

Precedence: The specification and drawings shall override the measured quantities.

THE SPECIFICATION
Coordination: All sections must be read in conjunction with Main Contract Preliminaries/
General conditions.



630

640

DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERS

TECHNICAL LITERATURE

Information: Keep on site for reference by all supervisory personnel:

- Manufacturers' current literature relating to all products to be used in the Works.
- Relevant British, EN or ISO Standards.

MAINTENANCE INSTRUCTIONS AND GUARANTEES

Components and equipment: Obtain or retain copies, register with manufacturer and hand
over on or before completion of the Works.

Information location: In Building Manual.

Emergency call out services: Provide telephone numbers for use after completion. Extent
of cover: office hours only.



A32 MANAGEMENT OF THE WORKS

GENERALLY

110 SUPERVISION
« General: Accept responsibility for coordination, supervision and administration of the
Works, including subcontracts.
- Coordination: Arrange and monitor a programme with each subcontractor, supplier, local
authority and statutory undertaker, and obtain and supply information as necessary for
coordination of the work.

120 INSURANCE
- Documentary evidence: Before starting work on site submit details, and/ or policies and
receipts for the insurances required by the Conditions of Contract.

130 INSURANCE CLAIMS
- Notice: If any event occurs which may give rise to any claim or proceeding in respect of
loss or damage to the Works or injury or damage to persons or property arising out of the
Works, immediately give notice to the Employer, the person named in clause A10/140 and
the Insurers.
- Failure to notify: Indemnify the Employer against any loss, which may be caused by failure
to give such notice.

150 OWNERSHIP
- Alteration/ clearance work: Materials arising become the property of the Contractor except
where otherwise stated. Remove from site as work proceeds.

PROGRAMME/ PROGRESS

210 PROGRAMME
- Master programme: Immediately when requested and before starting work on site submit in
an approved form a master programme for the Works, which must include details of:
- Planning and mobilisation by the Contractor
- Subcontractor's work.
- Running in, adjustment, commissioning and testing of all engineering services and
installations.
- Work resulting from instructions issued in regard to the expenditure of provisional sums.
- Work by others concurrent with the Contract.
«  Submit one copy.

245  START OF WORK ON SITE
- Notice: Before the proposed date for start of work on site give minimum notice of one week.

290 NOTICE OF COMPLETION
- Requirement: Give notice of the anticipated dates of completion of the whole or parts of the
Works.
» Associated works: Ensure necessary access, services and facilities are complete.
+ Period of notice (minimum): Two weeks.
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EXTENSIONS OF TIME

Notice: When a notice of the cause of any delay or likely delay in the progress of the works

is given under the contract, written notice must also be given of all other causes which

apply concurrently.

Details: As soon as possible submit:

- Relevant particulars of the expected effects, if appropriate, related to the concurrent
causes.

- An estimate of the extent, if any, of the expected delay in the completion of the Works
beyond the date for completion.

- All other relevant information required.

CONTROL OF COST

REMOVAL/ REPLACEMENT OF EXISTING WORK
Extent and location: Agree before commencement.
Execution: Carry out in ways that minimize the extent of work.

PROPOSED INSTRUCTIONS
Estimates: If a proposed instruction requests an estimate of cost, submit without delay and
in any case within seven days.

MEASUREMENT
Covered work: Give notice before covering work required to be measured.

PRODUCTS NOT INCORPORATED INTO THE WORKS

Ownership: At the time of each valuation, supply details of those products not incorporated
into the Works which are subject to any reservation of title inconsistent with passing of
property as required by the Conditions of Contract, together with their respective values.
Evidence: When requested, provide evidence of freedom of reservation of title.



A33 QUALITY STANDARDS/ CONTROL

110

120

130

135

140

STANDARDS OF PRODUCTS AND EXECUTIONS

INCOMPLETE DOCUMENTATION

General: Where and to the extent that products or work are not fully documented, they are

to be:

- Of a kind and standard appropriate to the nature and character of that part of the Works
where they will be used.

- Suitable for the purposes stated or reasonably to be inferred from the project documents.
Contract documents: Omissions or errors in description and/ or quantity shall not vitiate
the Contract nor release the Contractor from any obligations or liabilities under the
Contract.

WORKMANSHIP SKILLS

Operatives: Appropriately skilled and experienced for the type and quality of work.
Registration: With Construction Skills Certification Scheme.

Evidence: Operatives must produce evidence of skills/ qualifications when requested.

QUALITY OF PRODUCTS

Generally: New. (Proposals for recycled products may be considered).

Supply of each product: From the same source or manufacturer.

Whole quantity of each product required to complete the Works: Consistent kind, size,
quality and overall appearance.

Tolerances: Where critical, measure a sufficient quantity to determine compliance.
Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate
sequence.

QUALITY OF EXECUTION

Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in
alignment.

Colour batching: Do not use different colour batches where they can be seen together.
Dimensions: Check on-site dimensions.

Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of
tolerance.

Location and fixing of products: Adjust joints open to view so they are even and regular.

COMPLIANCE

Compliance with proprietary specifications: Retain on site evidence that the proprietary
product specified has been supplied.

Compliance with performance specifications: Submit evidence of compliance, including test
reports indicating:

- Properties tested.

- Pass/ fail criteria.

- Test methods and procedures.

- Test results.

- Identity of testing agency.

- Test dates and times.

- ldentities of witnesses.

- Analysis of results.
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INSPECTIONS

Products and executions: Inspection or any other action must not be taken as approval
unless confirmed in writing referring to:

- Date of inspection.

- Part of the work inspected.

- Respects or characteristics which are approved.

- Extent and purpose of the approval.

- Any associated conditions.

RELATED WORK

Details: Provide all trades with necessary details of related types of work. Before starting
each new type or section of work ensure previous related work is:

- Appropriately complete.

- In accordance with the project documents.

- To a suitable standard.

- In a suitable condition to receive the new work.

Preparatory work: Ensure all necessary preparatory work has been carried out.

MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS

General: Comply with manufacturer's printed recommendations and instructions current on
the date of the Invitation to tender.

Changes to recommendations or instructions: Submit details.

Ancillary products and accessories: Use those supplied or recommended by main product
manufacturer.

Agrément certified products: Comply with limitations, recommendations and requirements

of relevant valid certificates.

WATER FOR THE WORKS

Mains supply: Clean and uncontaminated.
Other: Do not use until:

- Evidence of suitability is provided.

- Tested to BS EN 1008 if instructed.

SAMPLES/ APPROVALS

SAMPLES

Products or executions: Comply with all other specification requirements and in respect of
the stated or implied characteristics either:

- To an express approval.

- To match a sample expressly approved as a standard for the purpose.

APPROVAL OF PRODUCTS

Submissions, samples, inspections and tests: Undertake or arrange to suit the Works
programme.

Approval: Relates to a sample of the product and not to the product as used in the Works.
Do not confirm orders or use the product until approval of the sample has been obtained.
Complying sample: Retain in good, clean condition on site. Remove when no longer
required.
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APPROVAL OF EXECUTION

Submissions, samples, inspections and tests: Undertake or arrange to suit the Works
programme.

Approval: Relates to the stated characteristics of the sample. (If approval of the finished
work as a whole is required this is specified separately). Do not conceal, or proceed with
affected work until compliance with requirements is confirmed.

Complying sample: Retain in good, clean condition on site. Remove when no longer
required.

ACCURACY/ SETTING OUT GENERALLY

SETTING OUT

General: Submit details of methods and equipment to be used in setting out the Works.
Levels and dimensions: Check and record the results on a copy of drawings. Notify
discrepancies and obtain instructions before proceeding.

Inform: When complete and before commencing construction.

APPEARANCE AND FIT

Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as
early as possible either:

- Submit proposals; or

- Arrange for inspection of appearance of relevant aspects of partially finished work.
General tolerances (maximum): To BS 5606, tables 1 and 2.

SUPERVISION/ INSPECTION/ DEFECTIVE WORK

ACCESS

Extent: Provide at all reasonable times access to the Works and to other places of the
Contractor or subcontractors where work is being prepared for the Contract.
Designate: Contract Administrator.

DEFECTS IN EXISTING WORK

Undocumented defects: When discovered, immediately give notice. Do not proceed with
affected related work until response has been received.

Documented remedial work: Do not execute work which may:

- Hinder access to defective products or work; or

- Be rendered abortive by remedial work.

WORK AT OR AFTER COMPLETION

WORK BEFORE COMPLETION

General: Make good all damage consequent upon the Works.

Temporary markings, coverings and protective wrappings: Remove unless otherwise
instructed.

Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and
voids. Remove all splashes, deposits, efflorescence, rubbish and surplus materials.
Cleaning materials and methods: As recommended by manufacturers of products being
cleaned, and must not damage or disfigure other materials or construction.

COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are
used only as recommended by their manufacturers.

Minor faults: Touch up in newly painted work, carefully matching colour and brushing out
edges. Repaint badly marked areas back to suitable breaks or junctions.

Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and
efficient operation, including doors, windows, drawers, ironmongery, appliances, valves
and controls.



730  MAKING GOOD DEFECTS
- Remedial work: Arrange access with Contract Administrator.
» Rectification: Give reasonable notice for access to the various parts of the Works.
« Completion: Notify when remedial works have been completed.
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SECURITY, HEALTH AND SAFETY

CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

Submission: Present to the Employer/ Client no later than 1 day before commencement.
Confirmation: Do not start construction work until the Employer has confirmed in writing
that the Construction Phase Health and Safety Plan includes the procedures and
arrangements required by the CDM Regulations.

Content: Develop the plan from and draw on the Outline Construction Phase Health and
Safety Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction
information.

OCCUPIED PREMISES

Extent: Existing buildings will be occupied and/ or used during the Contract as follows: The
Street galleries will be closed over night and must be returned back into use in time for the
morning museum cleaning team. The World Cultures gallery will be closed for the duration
of the works. .

Works: Carry out without undue inconvenience and nuisance and without danger to
occupants and users.

Overtime: If compliance with this clause requires certain operations to be carried out during
overtime, and such overtime is not required for any other reason, the extra cost will be
allowed, provided that such overtime is authorized in advance.

ACCESS CONTROL

Controlled areas: Access to all areas will be via acces cards and visitor services personel.
Control type: Access card with reader.

Authorised persons: Submit a list of the names of all persons requiring access together
with any other related information reasonably required.

Return of credentials: When requested or on completion of the work to which the controlled
area relates.

OCCUPIER'S RULES AND REGULATIONS

Compliance: Conform to the occupier's rules and regulations affecting the site.
Copies:

- Location: Control room.

- Arrangements for inspection: CA.

PROTECT AGAINST THE FOLLOWING

DANGEROUS OR HAZARDOUS SUBSTANCES

Duty: Report immediately suspected materials discovered during execution of the Works.
- Do not disturb.

- Agree methods for safe removal or remediation.

FIRE PREVENTION

Duty: Prevent personal injury or death, and damage to the Works or other property from
fire.

Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites',
published by Construction Industry Publications and The Fire Protection Association (The
‘Joint Fire Code").



390 SMOKING ON SITE
+ Smoking on site: Not permitted.

400 BURNING ON SITE
+ Burning on site: Not permitted.

410 MOISTURE
+  Wetness or dampness: Prevent, where this may cause damage to the Works.
+ Drying out: Control humidity and the application of heat to prevent:
- Blistering and failure of adhesion.
- Damage due to trapped moisture.
- Excessive movement.

430 WASTE

- Includes: Rubbish, debris, spoil, surplus material, containers and packaging.

« General: Minimize production. Prevent accumulations. Keep the site and Works clean and
tidy.

- Handling: Collect and store in suitable containers. Remove frequently and dispose off site
in a safe and competent manner:
- Non-hazardous material: In a manner approved by the Waste Regulation Authority.
- Hazardous material: As directed by the Waste Regulation Authority and in accordance

with relevant regulations.

« Recyclable material: Sort and dispose at a Materials Recycling Facility approved by the
Waste Regulation Authority.

- Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in.

« Waste transfer documentation: Retain on site.

PROTECT THE FOLLOWING

570 EXISTING WORK
« Protection: Prevent damage to existing work, structures or other property during the course
of the work.
« Removal: Minimum amount necessary.
- Replacement work: To match existing.

600 EXISTING FURNITURE, FITTINGS AND EQUIPMENT
- Protection: Prevent damage or move as necessary to enable the Works to be executed.
Reinstate in original positions.
- Extent: Before work in each room starts the Employer will remove the following:
- Display cases and collections.

610 ESPECIALLY VALUABLE/ VULNERABLE ITEMS
- Protection: Ensure provision and maintenance of special protective measures to prevent
damage to the following:
- All items in display cases .
« Method statement: Submit within one week of request describing special protection to be
provided.

625 ADJOINING PROPERTY RESTRICTIONS
+ Precautions:
- Prevent trespass of workpeople and take precautions to prevent damage to adjoining
property.
- Pay all charges.
- Remove and make good on completion or when directed.
- Damage: Bear cost of repairing damage arising from execution of the Works.



A35 SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/ TIMING
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METHOD/ SEQUENCE OF WORK

Specific Limitations: Include the following in the programme:

- Flooring to Street areas can be carried out by individual floors or muliple levels provided
that they can be returned back into public use the next morning. .

USE OR DISPOSAL OF MATERIALS
Specific limitations: retain 20% of the best floor tiles currently on the Street to be reused by
NML elsewhere.

WORKING HOURS
Specific limitations: 5.00 p.m.m - 7.30. a.m. Street carpets
8.00 a.m. - 5.00 p.m. to World Cultures gallery carpets.



A36 FACILITIES/ TEMPORARY WORK/ SERVICES

230

GENERALLY

ACCOMMODATION

TEMPORARY ACCOMMODATION

Accommodation made available by the Employer: The following may be used for the

duration of the Contract without charge provided that:

- Itis used solely for the purposes of carrying out the Works.

- The use to which it is put does not involve undue risk of damage.

- Any temporary adaptations are approved by or on behalf of the Employer before being
carried out.

- Itis vacated on completion of the Works or determination of the Contract.

- When vacated, its condition is at least equivalent to its condition at the start of the
Contract.

Description: site hut in car park.

Available services and facilities: Washing, canteen. Toilet accommodation available on

site..



A37 OPERATION/ MAINTENANCE OF THE FINISHED WORKS



A54 PROVISIONAL WORK/ ITEMS
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PROVISIONAL SUMS FOR DEFINED WORK

Item: Floor screed repairs.

Description of work: latex screed repairs following lifting of carpet .
Provisional Sums: Include £5,000.

Allow for general attendance.

CONTINGENCIES
Provisional sum: Include: £5,000.
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