

CONTRACT DETAILS

| | |
|---|-------------------------------------|
| Package Order Number : | CWF-13-3-19/20 |
| Supplier: | H W Martin (Traffic Management) Ltd |
| Issue Date: | 01/04/2019 |
| Framework Agreement Number: | Area 7 AD CWF |
| Programme of Works Reference Number/Date | 1- 2019/20 |
| Lot Name / Number : | CWF Lot 13 |
| Package Order Completion Date (latest scheme start date prior to the service period) | 31/03/2020 |

1 CONTRACT DATA PART

| | | |
|-------------------|---|--|
| 1 General: | Applicable Secondary Options | As per contract |
| | The service is | Temporary Traffic Management |
| | The Additional Service Information is in | the task order |
| | The Service Manager is | Adrian Oulds |
| | The following matters will be included in the risk register | |
| 3 Time: | The starting date is | 1 st April 2019 |
| | The service period is | twelve months commencing on the starting date |
| 5 Payment: | The first invoice date is | 20 th April 2019 |
| | | Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid. |

OPTION C – TARGET COST (Target Price)**Schedule of Schemes (Derived from Work Allocation Schedule)**

| Scheme Title | PIN No | Description | Scheme Size | Planned / Estimated | | | Other Scheme Contractors |
|---|--------|-------------|-------------|---------------------|-----------------|--------------|---|
| | | | | Start Date | Completion Date | Target Price | |
| A38 NB Little Eaton to Harshay Pavement Project | | | | 14/01/2019 | 23/05/2019 | | Eurovia Infrastructure Ltd Camell Support Services Ltd Volkerlaser Ltd Ground Control Ltd WJ North Ltd Tarmac Aggregates Ltd HW Martin Safety Fencing Ltd J. McCann & Co Ltd |
| A5 Kilsby - Weedon Multidisciplinary | | | | 04/03/2019 | 29/11/2019 | | North Midland Construction Ground Control Ltd Wilson & Scott (Highways) |

| | | | | | | | |
|--|---|--|--|------------|------------|----------------------|--|
| Project | | | | | | | Ltd Tarmac Aggregates Ltd Joe Roocroft and Sons Volkerlaser Ltd J. McCann & Co Ltd Forkers Ltd |
| A52 River Erewash Concrete Repairs | 2 | | | 08/04/2019 | 11/06/2019 | | Ground Control Ltd Volkerlaser Ltd |
| M1 SB 23-22 pavement | 9 | | | 01/04/2019 | 09/05/2019 | | Volkerlaser Ltd Wilson & Scott (Highways) Ltd Tarmac Aggregates Ltd J. McCann & Co Ltd |
| M1 J27 Capacity Improvements | 5 | | | 25/11/2019 | 24/01/2020 | | J. McCann & Co Ltd North Midland Construction Ground Control Ltd WJ North Ltd Hanson Contracting J. McCann & Co Ltd |
| A38 SB 457/5 Rawson Green Noise Barrier | 8 | | | 03/06/2019 | 27/08/2019 | | North Midland Construction Ground Control Ltd WJ North Ltd Joe Roocroft and Sons Balvac Ltd |
| M1 198.5 Notts Ilkeston Rd Concrete Repairs (OFF NETWORK) | 0 | | | 15/07/2019 | 27/08/2019 | | Volkerlaser Ltd |
| A52 Speed Limit Safety Camera Bramcote - Priory | 8 | | | 10/02/2020 | 20/03/2020 | | J. McCann & Co Ltd |
| A52 EB & WB Gamston to Wheatcroft Lighting | 0 | | | 30/09/2019 | 31/01/2020 | | J. McCann & Co Ltd Ground Control Ltd Jointline Ltd Joe Roocroft and Sons |
| A14 M1-J1 MDP | 5 | | | 01/10/2019 | 20/12/2019 | | Ground Control Ltd Wilson & Scott (Highways) Ltd Hanson Contracting Carnell Support Services Ltd |
| M1 J25-26 LED Lighting | 2 | | | 16/09/2019 | 25/10/2019 | | J. McCann & Co Ltd |
| M1 J26-28 LED Lighting | | | | 28/10/2019 | 06/12/2019 | | J. McCann & Co Ltd |
| A38 NB SB A50 - Kingsway Pavement | | | | 14/10/2019 | 17/01/2020 | | Carnell Support Services Ltd Volkerlaser Ltd Ground Control Ltd Jointline Ltd Tarmac Aggregates Ltd J. McCann & Co Ltd |
| A38 NB SB A516- L-Eaton Pavement | | | | 25/03/2020 | 06/08/2020 | | WJ North Ltd Tarmac Aggregates Ltd J. McCann & Co Ltd |
| A5 Jacks Hill Cafe MDP | | | | 24/02/2020 | 11/08/2020 | | North Midland Construction Ground Control Ltd Wilson & Scott (Highways) Ltd Hanson Contracting Forkers Ltd |
| TOTAL PACKAGE VALUE | | | | | | £4,430,380.00 | |
| Notes. | | | | | | | |

| |
|-------------------------------------|
| |
| OPTION E – COST REIMBURSABLE |
| |

| | | | |
|--------------------------------|-------------------------------------|--|--|
| CONTRACT DOCUMENTS | | | |
| Form of Package Order | <input checked="" type="checkbox"/> | | |
| Additional Contract Data | <input checked="" type="checkbox"/> | | |
| Additional Service Information | <input checked="" type="checkbox"/> | | |



| | |
|-------------------------------|--|
| AUTHORISATION | |
| Area 7 Service Manager | |
| Signature: | |

| | |
|------------------------------------|--|
| ACCEPTANCE | |
| Contractors Representative: | |
| Signature: | |