



Department
for Environment
Food & Rural Affairs



The European Agricultural
Fund for Rural Development:
Europe investing in rural areas



Natural England
Suite D
Unex House – 1st Floor
Bourges Boulevard
Peterborough
PE1 1NG
Tel: 020 [REDACTED]

[REDACTED]
Promar International
Alpha Building
London Road
Stapeley
Nantwich
CW5 7JW

28th January 2019

COMMERCIAL IN CONFIDENCE
Farm Advice Framework (contract ECM_6695)

Farm Advice Framework Theme:	Water Quality and Protection
Mini-Contract Title:	Catchment Sensitive Farming: 1:1 On Farm Advice
Mini-Contract Reference:	FAFNE/CSFNW010

IT IS AGREED as follows:

As per the mini-contract invitation, the delivery of CSF advice in the North West Lot will commence on 04/02/2019. Activities and payment details are summarised below.

Table 1

Activity Type	Delivery Deadline	Funding Source (RDPE or GiA)	No. of Units	Unit Cost (£s exc VAT)	Total Cost (£s exc VAT)
WQ1/A: Catchment Sensitive Farm Review	31/7/2019	RDPE	3	[REDACTED]	[REDACTED]

WQ1/B1: Nutrient Management Plan: Preparation	31/7/2019	RDPE	20	██████	██████
WQ1/C: Farm Infrastructure Audit	31/7/2019	RDPE	9	██████	██████
WQ1/D: Slurry and Manure Handling Plan	31/7/2019	RDPE	2	██████	██████
WQ1/E: Water Management	31/7/2019	RDPE	2	██████	██████
WQ1/H: Soil Husbandry	31/7/2019	RDPE	1	██████	██████
WQ1/J: Pesticide Filling - Washdown Facilities and Bio-bed / Biofilter Design	31/7/2019	RDPE	5	██████	██████
WQ1/K: Maximising Countryside Stewardship Opportunities Through CSF	31/7/2019	RDPE	10	██████	██████
WQ1/L: Water Holding Structure, Design and Management (Constructed Wetlands & SUD Features)	31/7/2019	RDPE	2	██████	██████
WQ1/Q: Soil & Nutrient Management Plan	31/7/2019	RDPE	3	██████	██████
WQ1/T: Natural Flood Management	31/7/2019	RDPE	1	██████	██████
WQ1a/M2: Standard Soil Sampling Certificate With No Interpretation (P, K, Mg, pH, Lime requirement)	31/3/2019	RDPE	18	██████	██████
WQ1b/M6: Slurry/Manure Sampling and Analysis. Certificate with Interpretation and Recommendations (pH, dry matter, total N, Ammonium N, total P, K, Mg, Ca, S, Uric Acid N)	31/3/2019	RDPE	1	██████	██████
Grand Total					£37,175.00

The Service Provider shall deliver the Services in accordance with the details specified in the following documents:

1. the mini-tender specification dated 13th December 2018 issued by Natural England.
2. the mini-tender submission of the Service Provider submitted to Natural England on 14th January 2019.
3. the delivery milestones as set out in Annex A to this Work Order.

If there is any conflict between the documents referred to above or the terms of the Framework Agreement, the conflict shall be resolved in accordance with the following order of precedence:

1. this Work Order (including Annex A).
2. the mini-tender specification issued by Natural England as referred to above.
3. the Framework Agreement.
4. the mini-tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be submitted by 13th September 2019 (within 6 weeks of the mini-contract delivery end date).

Please arrange for an authorised signatory to sign this amendment in manuscript and return a copy via Bravo messaging.

ON BEHALF OF NATURAL ENGLAND

ON BEHALF OF PROMAR INTERNATIONAL

By (capitals): 



Signature:

By (capitals): 



Signature:

Title: **Network Corporate Services**

Title:

Date: 28th Jan 2019

Date:

Annex A: Delivery Milestones

Deadline	Activity
4 th February 2019	Delivery of 1 to 1 visits to commence.
28th February 2019	<ul style="list-style-type: none"> • ██████ of the CSF Technical 1:1 visits & reports completed
31st March 2019	<ul style="list-style-type: none"> • ██████ of the CSF Technical 1:1 visits & reports completed • ██████ of the Soil sampling visits completed • ██████ of the Slurry/manure sampling visit completed
30th April 2019	<ul style="list-style-type: none"> • ██████ of the CSF Technical 1:1 visits & reports completed
31 st May 2019	<ul style="list-style-type: none"> • ██████ of the CSF Technical 1:1 visits & reports completed
30 th June 2019	<ul style="list-style-type: none"> • ██████ of the CSF Technical 1:1 visits & reports completed
31 st July 2019	<ul style="list-style-type: none"> • ██████ of all the CSF Technical 1:1 visits and reports completed
13 th September 2019	<ul style="list-style-type: none"> • Final claim submitted to Natural England (with all associated claim supporting documentation as per the MT specification).

Please note: claims and relevant supporting documentation (including contract outputs for all activity covered by the claim) should be submitted on a **monthly** basis.