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SECTION 1 - FORM OF CONTRACT 

PARTIES:  

(1)  THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL 

AFFAIRS of Nobel House, 17 Smith Square, London, SW1P 3JR (the “Authority"); 

AND 

(2)  RSK ADAS Limited registered in England and Wales under company number 

10486936 whose registered office is Spring Lodge, Helsby, Cheshire. WA6 0AR. 

(the “Contractor”) 

(each a “Party” and together the “Parties”) 

WHEREAS 

a) Following a competitive tender process, the Authority wishes to appoint the 

Contractor to provide the certain services and the Contractor agrees to provide 

those services in accordance with these terms and conditions. 

b) The Authority will enter into the Contract on the basis that it requires the Services 

for the Initial Contract Period. However, in entering into the Contract, both Parties 

acknowledge that circumstances may prevent the Authority from fulfilling the funding 

requirements of the Contract for the Initial Contract Period. In these circumstances, 

the Parties undertake to discuss the future scope of the Contract before the end of 

the relevant Project Year.  

 

NOW IT IS HEREBY AGREED as follows: 

1. TERMS OF CONTRACT 

1.1 The “Contract” comprises the following: 

Section 1: Form of Contract 

Section 2: Terms and Conditions 

Schedule 1:  Specification 

Schedule 2:  Prices 

Schedule 3: Change Control 
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Schedule 4:  Commercially Sensitive Information 

Schedule 5: Processing, Personal Data and Data Subjects 

Schedule 6:  Non-Disclosure Agreement 

Schedule 7: Contractor and Third-Party Software 

Schedule 8: Security Requirements, Policy and Plan 

Schedule 9:   Co-Funder Provision 

1.2      Execution of the Contract is carried out in accordance with EU Directive 99/93 

(Community framework for electronic signatures) and the Electronic Communications 

Act 2000. The Contract is formed on the date on which both Parties communicate 

acceptance of its terms on the Authority’s electronic contract management system 

(“Bravo”). 

1.3      The Contract starts on 10th February 2021 (the “Commencement Date”) and ends 

on 28th February 2022 (the “End Date”) unless it is terminated early or extended in 

accordance with the Contract.   

1.4      The Authority may extend the term of the Contract until 30th November 2022 

(“Extension”). The terms of the Contract will apply throughout the period of any 

Extension. 
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SECTION 2 - TERMS AND CONDITIONS 

Contents 

A1 Definitions and Interpretation        

A2 The Authority’s Obligations         

A3 Contractor’s Status       

A4 Notices and Communications         

A5 Mistakes in Information        

A6 Conflicts of Interest 

         

B1 Specification          

B2 Samples 

B3 Delivery 

B4 Risk and Ownership 

B5 Non-Delivery 

B6 Labelling and Packaging 

B7 Training 

B8 Provision and Removal of Equipment 

B9 Goods Delivery 

B10 Service Delivery 

B11 Key Personnel      

B12 Contractor’s Staff         

B13 Inspection of Premises         

B14 Licence to Occupy Premises        

B15 Property 

B16 Biological Materials          
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B17 Offers of Employment         

B18 Employment Provisions        

 

C1 Price          

C2 Payment and VAT         

C3 Recovery of Sums Due        

C4 Price During Extension 

 

D1 Prevention of Fraud and Bribery         

D2 Discrimination 

D3      Rights of Third Parties     

D4 Health and Safety 

D5 Environmental Requirements       

 

E1 Authority Data          

E2  Data Protection      

E3 Official Secrets Acts and Finance Act 1989   

E4 Confidential Information        

E5 Freedom of Information        

E6 Publicity, Media and Official Enquiries       

E7 Security          

E8 Intellectual Property Rights 

E9 Commercial Exploitation        

E10 Audit 

E11 Tax Compliance    
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F1 Failure to meet requirements 

F2 Monitoring Contract Performance  

F3 Reporting 

F4 Remedies for inadequate performance  

F5 Transfer and Sub-Contracting 

F6 Waiver     

F7 Variation            

F8 Severability       

F9 Remedies Cumulative       

F10 Entire Agreement         

F11 Counterparts           

 

G1 Liability, Indemnity and Insurance       

G2 Warranties and Representations 

G3 Force Majeure        

 

H1 Termination on Insolvency and Change of Control     

H2 Termination on Default         

H3 Termination on Notice          

H4 Other Termination Grounds 

H5 Consequences of Expiry or Termination 

H6 Disruption           

H7 Recovery upon Termination        

H8 Retendering and Handover        
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H9 Exit Management         

H10 Exit Procedures 

H11 Knowledge Retention       

 

I1 Governing Law and Jurisdiction       

I2 Dispute Resolution         

A GENERAL PROVISIONS 

A1 Definitions and Interpretation 

Unless the context otherwise requires the following terms shall have the meanings given to 

them below:  

“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event. 

“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly 

Controls is Controlled by, or is under direct or indirect common Control with, that body 

corporate from time to time. 

“Approval” and “Approved” means the prior written consent of the Authority. 

“Authorised Representative” means the Authority representative named in the CCN as 

authorised to approve agreed Variations. 

“Authority Data” means  

(a)  the data, text, drawings, diagrams, images or sounds (together with any database 

made up of any of these) which are embodied in any electronic, magnetic, optical or 

tangible media, and which are: (i) supplied to the Contractor by or on behalf of the 

Authority; or (ii) which the Contractor is required to generate, process, store or 

transmit pursuant to the Contract; or 

(b)  any Personal Data for which the Authority is the Controller. 

“Authority Premises” means any premises owned, occupied or controlled by the Authority or 

any other Crown Body which are made available for use by the Contractor or its Sub-

Contractors for provision of the Services. 

“Authority Software” means software which is owned by or licensed to the Authority (other 

than under or pursuant to the Contract) and which is or will be used by the Contractor for 

the purposes of providing the Services. 
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“Authority System” means the Authority’s computing environment (consisting of hardware, 

software and/or telecommunications networks or equipment) used by the Authority or the 

Contractor in connection with the Contract which is owned by or licensed to the Authority by 

a third party and which interfaces with the Contractor System or which is necessary for the 

Authority to receive the Services. 

“Biological Materials” means any material (including, without limitation, plants, animals, 

microbes or viruses) of biological origin which contains genetic information capable of 

reproduction and/or material derived from the same that is collected or produced through 

the Contract. 

“BPSS” means the HMG Baseline Personnel Security Standard for Government employees.  

“Bravo” has the meaning given in paragraph 1.2 of the Form of Contract. 

“CCN” means a change control notice in the form set out in Schedule 3. 

“Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract. 

“Commercially Sensitive Information” means the information listed in Schedule 4 comprising 

the information of a commercially sensitive nature relating to: 

(a)   the Price; 

(b)  details of the Contractor’s Intellectual Property Rights; and 

(c) the Contractor’s business and investment plans which the Contractor has indicated 

to the Authority that, if disclosed by the Authority, would cause the Contractor 

significant commercial disadvantage or material financial loss. 

“Confidential Information” means any information which has been designated as confidential 

by either Party in writing or that ought to be considered as conf idential (however it is 

conveyed or on whatever media it is stored) including information the disclosure of which 

would, or would be likely to, prejudice the commercial interests of any person or trade 

secrets or Intellectual Property Rights of either Party and all Personal Data. Confidential 

Information shall not include information which:  

(a) was public knowledge at the time of disclosure otherwise than by breach of clause 

E4;  

(b) was in the possession of the receiving Party, without restriction as to its disclosure, 

before receiving it from the disclosing Party;  

(c) is received from a third party (who lawfully acquired it) without restriction as to its 

disclosure; or 

(d) is independently developed without access to the Confidential Information. 
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“Contract” has the meaning given in paragraph 1.1 of the Form of Contract. 

“Contract Period” means the period from the Commencement Date to:  

(a) the End Date; or 

(b) following an Extension the end date of the Extension 

or such earlier date of termination or partial termination of the Contract in accordance 

with the Law or the Contract.  

“Contracting Authority” means any contracting authority (other than the Authority) as defined 

in regulation 3 of the Regulations.    

“Contractor Software” means software which is proprietary to the Contractor, including 

software which is or will be used by the Contractor for the purposes of providing the Services 

and which is set out in Schedule 7.  

“Contractor System” means the information and communications technology system used 

by the Contractor in performing the Services including the Software, the Contractor 

Equipment and related cabling (but excluding the Authority System). 

“Control” means that a person possesses, directly or indirectly, the power to direct or cause 

the direction of the management and policies of the other person (whether through the 

ownership of voting shares, by contract or otherwise) and “Controls” and “Controlled" shall 

be interpreted accordingly. 

“Conventions” means any and all of: i) the Convention on Biological Diversity and the 

International Treaty on Plant Genetic Resources for Food and Agriculture, including any 

Protocols and other additions or amendments from time to time; ii) any guidelines adopted 

by the parties to the same (including, without limitation, the Bonn Guidelines on Access to 

Genetic Resources and Fair and Equitable Sharing of the Benefits Arising out of their 

Utilization); and iii) any national legal or regulatory requirements made in pursuance of the 

provisions of the same in any territory. 

“Controller” has the meaning given in the GDPR. 

“Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, Designs and 

Patents Act 1988. 

“Crown” means the government of the United Kingdom (including the Northern Ireland 

Executive Committee and Northern Ireland Departments, the Scottish Executive and the 

National Assembly for Wales), including, but not limited to, government ministers, 

government departments, government offices and government agencies and “Crown Body” 

is an emanation of the foregoing. 
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“Data Loss Event” means any event that results, or may result, in unauthorised access to 

Personal Data held by the Contractor under this Contract, and/or actual or potential loss 

and/or destruction of Personal Data in breach of this Contract, including any Personal Data 

Breach. 

“Data Protection Impact Assessment” means an assessment by the Controller of the impact 

of the envisaged processing on the protection of Personal Data. 

“Data Protection Legislation” means  (i) the GDPR, the LED and any applicable national 

implementing Laws as amended from time to time  (ii) the DPA 2018 to the extent that it 

relates to processing of personal data and privacy; and (iii) all applicable Law about the 

processing of personal data and privacy. 

“Data Protection Officer” has the meaning given in the GDPR. 

“Data Subject” has the meaning given in the GDPR. 

“Data Subject Request” means a request made by, or on behalf of, a Data Subject in 

accordance with rights granted pursuant to the Data Protection Legislation to access their 

Personal Data. 

“Database Rights” means as rights in databases are defined in s.3A of Part 1 Chapter 1 of 

the Copyright, Designs and Patents Act 1988. 

“Default” means any breach of the obligations of the relevant Party (including abandonment 

of the Contract in breach of its terms, repudiatory breach or breach of a fundamental term) 

or any other default, act, omission, negligence or statement of the relevant Party or the Staff 

in connection with the subject-matter of the Contract and in respect of which such Party is 

liable to the other.  

“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a promotor 

of tax schemes to tell HMRC of any specified notifiable arrangements or proposals and to 

provide prescribed information on those arrangements or proposals within set time limits as 

contained in Part 7 of the Finance Act 2004 and in secondary legislation made under vires 

contained in Part 7 of the Finance Act 2004 and as extended to NICs by the National 

Insurance (Application of Part 7 of the Finance Act 2004) regulations 2012, SI 2012/1868 

made under section 132A of the Social Security Administration Act 1992.  

“DPA 2018” means the Data Protection Act 2018.  

“EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and any 

guidance and/or codes of practice issued by the Information Commissioner or relevant 

government department in relation to such regulations. 

“End Date” means the date set out in paragraph 1.3 of the Form of Contract. 
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“Equipment” means the Contractor’s equipment, consumables, plant, materials and such 

other items supplied and used by the Contractor in the delivery of the Services. 

“Extension” has the meaning given in paragraph 1.4 of the Form of Contract. 

“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made 

under that Act from time to time together with any guidance and/or codes of practice issued 

by the Information Commissioner or relevant government department in relation to such 

legislation. 

“Force Majeure Event” means any event outside the reasonable control of either Party 

affecting its performance of its obligations under the Contract arising from acts, events, 

omissions, happenings or non-happenings beyond its reasonable control and which are not 

attributable to any wilful act, neglect or failure to take reasonable preventative action by that 

Party, including acts of God, riots, war or armed conflict, acts of terrorism, acts of 

government, local government or regulatory bodies, for flood, storm or earthquake, or 

disaster but excluding any industrial dispute relating to the Contractor or the Staff or any 

other failure in the Contractor’s supply chain. 

“Form of Contract” means Section 1 of the Contract. 

“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679). 

“General Anti-Abuse Rule” means: 

(a) the legislation in Part 5 of the Finance Act 2013; and 

(b) any future legislation introduced into parliament to counteract tax advantages arising 

from abusive arrangements to avoid NICs; 

“Good Industry Practice” means standards, practices, methods and procedures conforming 

to the Law and the degree of skill and care, diligence, prudence and foresight which would 

reasonably and ordinarily be expected from a skilled and experienced person or body 

engaged in a similar type of undertaking under the same or similar circumstances. 

“Goods” means any goods supplied by the Contractor (or by a Sub-Contractor) under the 

Contract as specified in Schedule 1 including any modified or alternative goods. 

“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax 

and others. 

“HMRC” means HM Revenue & Customs. 

“ICT Environment” means the Authority System and the Contractor System. 

“Income” means any revenues received by the Contractor (including, without limitation, the 

sale or disposal of products or services, royalties, payments for licences or options and 
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stage payments) irrespective of whether such payment is in money or other consideration, 

arising from the use or exploitation of the Results or any part of the Results. 

“Information” has the meaning given under section 84 of the FOIA.   

“Initial Contract Period” means the period from the Commencement Date to the End Date. 

“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service 

marks, logos, design rights (whether registrable or otherwise), applications for any of the 

foregoing, copyright, database rights, domain names, plant variety rights, Know-How, trade 

or business names, moral rights and other similar rights or obligations whether registrable 

or not in any country (including but not limited to the United Kingdom) and the right to sue 

for passing off. 

“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003. 

[“Joint Controllers” means where two or more Controllers jointly determine the purposes and 

means of processing.] 

“Key Biological Materials” means Biological Materials held by or on behalf of the Contractor 

that are agreed by the Contractor, the Authority and (if relevant) the appropriate independent 

scientific advisory body (in each case acting reasonably) to be of national or international 

importance. 

“Key Personnel” mean those persons named in the Specification as key personnel. 

“Know-How” means all information not in the public domain held in any form (including 

without limitation that comprised in or derived from drawings, data formulae, patterns, 

specifications, notes, samples, chemical compounds, biological materials, computer 

software, component lists, instructions, manuals, brochures, catalogues and process 

descriptions and scientific approaches and methods). 

“Law” means any law, statute, subordinate legislation within the meaning of section 21(1) of 

the Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the 

European Communities Act 1972, regulation, order, regulatory policy, mandatory guidance 

or code of practice, judgment of a relevant court of law, or directives or requirements of any 

Regulatory Body with which the relevant Party is bound to comply.   

“LED” means Law Enforcement Directive (Directive (EU) 2016/680). 

“Malicious Software” means any software program or code intended to destroy, interfere 

with, corrupt, or cause undesired effects on program files, data or other information, 

executable code or application software macros, whether or not its operation is immediate 

or delayed, and whether the malicious software is introduced wilfully, negligently or without 

knowledge of its existence. 
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“Material Breach” means a breach (including an anticipatory breach) that is serious in the 

widest sense of having a serious effect on the benefit which the Authority would otherwise 

derive from: 

(a) a substantial portion of the Contract; or 

(b) any of the obligations set out in clauses A6, B16, D1, E1, E2, E3, E4, E7, E8 or E11.  

“Month” means calendar month. 

“NICs” means National Insurance Contributions. 

“Occasion of Tax Non-Compliance” means: 

(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 

October 2012 which is found on or after 1 April 2013 to be incorrect as a result of: 

i. a Relevant Tax Authority successfully challenging the Contractor under the General 

Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules or legislation 

that have an effect equivalent or similar to the General Anti-Abuse Rule or the Halifax 

Abuse Principle; 

ii. the failure of an avoidance scheme which the Contractor was involved in, and which 

was, or should have been, notified to the Relevant Tax Authority under the DOTAS 

or any equivalent or similar regime; and/or 

(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 

October 2012 gives rise on or after 1 April 2013 to a criminal conviction in any 

jurisdiction for tax related offences which is not spent at the Commencement Date or 

to a civil penalty for fraud or evasion. 

“Personal Data” has the meaning given in the GDPR. 

“Personal Data Breach” has the meaning given in the GDPR. 

“Premises” means the location where the Services are to be supplied as set out in the 

Specification.   

“Price” means the price (excluding any applicable VAT) payable to the Contractor by the 

Authority under the Contract, as set out in Schedule 2 for the full and proper performance 

by the Contractor of its obligations under the Contract.   

“Processor” has the meaning given in the GDPR. 

“Prohibited Act” means: 

(a) to directly or indirectly offer, promise or give any person working for or engaged by 

the Authority a financial or other advantage to: 
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i. induce that person to perform improperly a relevant function or activity; or 

ii. reward that person for improper performance of a relevant function or activity; 

(b) to directly or indirectly request, agree to receive or accept any financial or other 

advantage as an inducement or a reward for improper performance of a relevant 

function or activity in connection with the Contract; 

(c) an offence: 

i. under the Bribery Act 2010 (or any legislation repealed or revoked by such Act; 

ii. under legislation or common law concerning fraudulent acts; or 

iii. the defrauding, attempting to defraud or conspiring to defraud the Authority; 

(d) any activity, practice or conduct which would constitute one of the offences listed 

under (c) above if such activity, practice or conduct has been carried out in the UK. 

“Project Year” means each period of 12 months during the Contract Period beginning with 

the Commencement Date. 

“Protective Measures” means appropriate technical and organisational measures which may 

include: pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, 

availability and resilience of systems and services, ensuring that availability of and access 

to Personal Data can be restored in a timely manner after an incident, and regularly 

assessing and evaluating the effectiveness of the such measures adopted by it including 

those outlined in Schedule 8. 

“Property” means the property, other than real property, issued or made available to the 

Contractor by the Authority in connection with the Contract. 

“Purchase Order” means the document in which the Authority specifies the Services which 

are to be supplied by the Contractor under the Contract. 

“Quality Standards” means the quality standards published by BSI British Standards, the 

National Standards Body of the United Kingdom, the International Organisation for 

Standardization or other reputable or equivalent body (and their successor bodies) that a 

skilled and experienced operator in the same type of industry or business sector as the 

Contractor would reasonably and ordinarily be expected to comply with, and as may be 

further detailed in Schedule 1. 

“Receipt” means the physical or electronic arrival of the invoice at the address specified in 

clause A4.4 or at any other address given by the Authority to the Contractor for the 

submission of invoices from time to time. 

“Regulations” means the Public Contract Regulations 2015 (SI 2015/102). 
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“Regulatory Body” means a government department and regulatory, statutory and other 

entities, committees, ombudsmen and bodies which, whether under statute, rules, 

regulations, codes of practice or otherwise, are entitled to regulate, investigate, or influence 

the matters dealt with in the Contract or any other affairs of the Authority. 

"Relevant Conviction" means a conviction that is relevant to the nature of the Services or as 

listed by the Authority and/or relevant to the work of the Authority. 

“Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud, 

including the Bribery Act 2010 and any guidance issued by the Secretary of State for Justice 

pursuant to section 9 of the Bribery Act 2010. 

“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in 

which the Contractor is established. 

“Replacement Contractor” means any third-party supplier appointed by the Authority to 

supply any goods and/or services which are substantially similar to any of the Services in 

substitution for any of the Services following the expiry, termination or partial termination of 

the Contract. 

“Request for Information” means a request for information under the FOIA or the EIR. 

“Results” means any guidance, specifications, reports, studies, instructions, toolkits, plans, 

data, drawings, databases, patents, patterns, models, designs or other material which is: 

a) prepared by or for the Contractor for use in relation to the performance of its 

obligations under the Contract; or 

b) the result of any work done by the Contractor, the Staff or any Sub-Contractor in 

relation to the provision of the Services. 

“Returning Employees” means those persons agreed by the Parties to be employed by the 

Contractor (and/or any Sub-Contractor) wholly or mainly in the supply of the Services 

immediately before the end of the Contract Period. 

“Security Policy Framework” means the HMG Security Policy Framework (available from the 

Cabinet Office’s Government Security Secretariat) as updated from time to time. 

“Services” means the services set out in Schedule 1 (including any modified or alternative 

services) and, if the context so requires, includes Goods. 

“Specification” means the description of the Services to be supplied under the Contract as 

set out in Schedule 1 including, where appropriate, the Key Personnel, the Premises and 

the Quality Standards. 

“SSCBA” means the Social Security Contributions and Benefits Act 1992.   
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“Staff” means all persons employed by the Contractor to perform its obligations under the 

Contract together with the Contractor’s servants, agents, students, suppliers and Sub-

Contractors used in the performance of its obligations under the Contract. 

“Sub–Contract” means a contract between 2 or more suppliers, at any stage of remoteness 

from the Authority in a sub-contracting chain, made wholly or substantially for the purpose 

of performing (or contributing to the performance of) the whole or any part of the Contract 

and “Sub-Contractor” shall be construed accordingly. 

“Sub-processor” means any third party appointed to process Personal Data on behalf of the 

Contractor related to this Contract.   

“Tender” means the document submitted by the Contractor to the Authority in response to 

the Authority’s invitation to suppliers for formal offers to supply the Services.  

“TFEU” means the Treaty on the Functioning of the European Union. 

“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property 

Rights). 

“Third Party Software” means software which is proprietary to any third party which is or will 

be used by the Contractor to provide the Services including the software and which is 

specified as such in Schedule 7. 

“Treaties” means the Treaty on European Union and the TFEU. 

“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006.  

“TUPE Information” means the information set out in clause B17.1. 

“Valid Invoice” means an invoice containing the information set out in clause C2.5. 

“Variation” means a variation to the Specification, the Price or any of the terms or conditions 

of the Contract. 

“VAT” means value added tax charged or regulated in accordance with the provisions of the 

Value Added Tax Act 1994. 

“Working Day” means a day (other than a Saturday or Sunday) on which banks are open for 

general business in the City of London.   

In the Contract, unless the context implies otherwise: 

(a)  the singular includes the plural and vice versa; 

(b) words importing the masculine include the feminine and the neuter;  
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(c) reference to a clause is a reference to the whole of that clause unless stated 

otherwise; 

(d)  references to a person include an individual, company, body corporate, corporation, 

unincorporated association, firm, partnership or other legal entity or central 

Government body; 

(e)  the words “other”, “in particular”, “for example”, “including” and similar words shall not 

limit the generality of the preceding words and shall be construed as if they were 

immediately followed by the words “without limitation”; 

(f)  headings are included for ease of reference only and shall not affect the interpretation 

or construction of the Contract; 

(g)  a reference to any Law includes a reference to that Law as amended, extended, 

consolidated or re-enacted from time to time; 

(h)  references to the Contract are references to the Contract as amended from time to 

time; and 

(i) if there are no Co-funders, references to the Co-funders shall have no meaning or 

effect. 

A2 The Authority’s Obligations 

A2.1 Save as otherwise expressly provided, the obligations of the Authority under the 

Contract are obligations of the Authority in its capacity as a contracting counterparty 

and nothing in the Contract shall operate as an obligation upon, or in any other way 

fetter or constrain the Authority in any other capacity, and the exercise by the 

Authority of its duties and powers in any other capacity shall not lead to any liability 

(howsoever arising) on the part of the Authority to the Contractor. 

A3 Contractor’s Status  

A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall 

create a contract of employment, a relationship of agency or partnership or a joint 

venture between the Parties and accordingly neither Party shall be authorised to act 

in the name of, or on behalf of, or otherwise bind the other Party save as expressly 

permitted by the terms of the Contract. 

A3.2 The Contractor shall not (and shall ensure that any other person engaged in relation 

to the Contract shall not) say or do anything that might lead any other person to 

believe that the Contractor is acting as the agent or employee of the Authority. 

A4 Notices and Communications 
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A4.1 Subject to clause A4.3, where the Contract states that a notice or communication 

between the Parties must be “written” or “in writing” it is not valid unless it is made by 

letter (sent by hand, first class post, recorded delivery or special delivery) or by email 

or by communication via Bravo. 

A4.2 If it is not returned as undelivered a notice served: 

(a) in a letter is deemed to have been received 2 Working Days after the day it was sent; 

and 

(b) in an email is deemed to have been received 4 hours after the time it was sent 

provided it was sent on a Working Day 

or when the other Party acknowledges receipt, whichever is the earlier. 

A4.3 Notices pursuant to clauses G3 (Force Majeure), I2 (Dispute Resolution) or to 

terminate the Contract or any part of the Services are valid only if served in a letter 

by hand, recorded delivery or special delivery. 

A4.4 Notices shall be sent to the addresses set out below or at such other address as the 

relevant Party may give notice to the other Party for the purpose of service of notices 

under the Contract: 

(a) For the Authority: 

  

         

                     

           

(b) For the Contractor: 
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A5    Mistakes in Information 

A5.1 The Contractor is responsible for the accuracy of all drawings, documentation and 

information supplied to the Authority by the Contractor in connection with the Services 

and shall pay the Authority any extra costs occasioned by any discrepancies, errors 

or omissions therein. 

A6    Conflicts of Interest 

A6.1 The Contractor shall take appropriate steps to ensure that neither the Contractor nor 

any Staff is placed in a position where, in the reasonable opinion of the Authority, 

there is or may be an actual conflict, or a potential conflict, between the pecuniary or 

personal interests of the Contractor and the duties owed to the Authority under the 

provisions of the Contract. The Contractor will notify the Authority without delay giving 

full particulars of any such conflict of interest which may arise. 

A6.2 The Authority may terminate the Contract immediately by notice and/or take or require 

the Contractor to take such other steps it deems necessary if, in the Authority’s  

reasonable opinion, there is or may be an actual conflict, or a potential conflict, 

between the pecuniary or personal interests of the Contractor and the duties owed to 

the Authority under the provisions of the Contract. The actions of the Authority 

pursuant to this clause A6 shall not prejudice or affect any right of action or remedy 

which shall have accrued or shall thereafter accrue to the Authority. 

B. THE SERVICES 

B1  Specification 

B1.1 In consideration of the Contractor supplying the Services the Contractor shall be paid 

the Price.    

B2    Samples 

B2.1 If requested by the Authority, the Contractor shall provide the Authority with samples 

of Goods for evaluation and Approval, at the Contractor’s cost and expense. 

B2.2 The Contractor shall ensure that the Goods are fully compatible with any equipment, 

to the extent specified in the Specification.  

B2.3 The Contractor acknowledges that the Authority relies on the skill and judgment of 

the Contractor in the supply of the Goods and the performance of the Contractor’s 

obligations under the Contract.  

B3    Delivery 
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B3.1 Unless otherwise stated in the Specification, where the Goods are delivered by the 

Contractor, the point of delivery shall be when the Goods are removed from the 

transporting vehicle at the Premises. If the Goods are collected by the Authority, the 

point of delivery shall be when the Goods are loaded on the Authority’s vehicle. 

B3.2 Except where otherwise provided in the Contract, delivery shall include the unloading, 

stacking or installation of the Goods by the Staff or the Contractor’s suppliers or 

carriers at such place as the Authority or duly authorised person shall reasonably 

direct.  

B3.3 Any access to the Premises and any labour and equipment that may be provided by 

the Authority in connection with delivery shall be provided without acceptance by the 

Authority of any liability whatsoever to the extent permitted by law. 

B3.4 Where access to the Premises is necessary in connection with delivery or installation 

of the Goods, the Contractor and its Sub-Contractors shall at all times comply with 

the security requirements of the Authority. 

B3.5 The Authority shall be under no obligation to accept or pay for any Goods supplied 

earlier than the date for delivery stated in the Specification. 

B3.6 The Authority is under no obligation to accept or pay for any Goods delivered in 

excess of the quantity ordered. If the Authority elects not to accept such over-

delivered Goods it shall give notice to the Contractor to remove them within 5 Working 

Days and to refund to the Authority any expenses incurred by it as a result of such 

over-delivery (including but not limited to the costs of moving and storing the Goods), 

failing which the Authority may dispose of such Goods and charge the Contractor for 

the costs of such disposal. The risk in any over-delivered Goods shall remain with the 

Contractor unless they are accepted by the Authority. 

B3.7 Unless expressly agreed to the contrary, the Authority shall not accept delivery by 

instalments. If, however, the Authority does specify or agree to delivery by 

instalments, delivery of any instalment later than the date specified or agreed for its 

delivery shall, without prejudice to any other rights or remedies of the Authority, entitle 

the Authority to terminate the whole of any unfulfilled part of the Contract without 

further liability to the Authority. 

B3.8 The Authority may inspect and examine the manner in which the Contractor supplies 

the Services at the Premises during normal business hours on reasonable notice. 

The Contractor shall provide free of charge all such facilities as the Authority may 

reasonably require for such inspection and examination. In this clause B3, Services 

include planning or preliminary work in connection with the supply of the Services. 

B3.9 If reasonably requested to do so by the Authority, the Contractor shall co-ordinate its 

activities in supplying the Services with those of the Authority and other contractors 

engaged by the Authority. 
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B3.10 Timely supply of the Services is of the essence of the Contract, including in relation 

to commencing the supply of the Services within the time agreed or on a specified 

date. If the Contractor fails materially to deliver the Services within the time promised 

or specified in the Specification, the Authority is released from any obligation to 

accept and pay for the Services and may terminate the Contract, in either case 

without prejudice to any other rights and remedies of the Authority.  

B4 Risk and Ownership 

B4.1 Subject to clauses B3.5 and B3.6, risk in the Goods shall, without prejudice to any 

other rights or remedies of the Authority (including the Authority’s rights and remedies 

under clause F1 (Failure to meet Requirements)), pass to the Authority at the time of 

delivery.  

B4.2 Ownership in the Goods shall, without prejudice to any other rights or remedies of 

the Authority (including the Authority’s rights and remedies under clause F1), pass 

to the Authority at the time of delivery (or payment, if earlier). 

B5 Non-Delivery 

B5.1 On dispatch of any consignment of the Goods the Contractor shall send the Authority 

an advice note specifying the means of transport, the place and date of dispatch, the 

number of packages and their weight and volume.  

B5.2 If the Authority has been informed in writing of the despatch of the Goods and, having 

been placed in transit, the Goods are not delivered to the Authority on the due date 

for delivery, the Authority shall, within 10 Working Days of the notified date of delivery, 

give notice to the Contractor that the Goods have not been delivered and may request 

the Contractor to deliver substitute Goods free of charge within the timescales 

specified by the Authority or terminate the Contract in accordance with clause B3.10.  

B6 Labelling and Packaging 

B6.1 The Contractor shall ensure that the Goods are labelled and packaged in accordance 

with the Contract.  

B6.2 The Contractor shall comply with the Packaging & Packaging Waste Directive 

(94/62/EC), implemented in the UK by the Packaging (Essential Requirements) 

Regulations 2003. The container in which the Goods are held shall be labelled with 

the Contractor’s name, the net, gross and tare weights, and contain a description of 

its contents. All containers of hazardous Goods (and all documents relating thereto) 

shall bear prominent and adequate warnings.   

B6.3 The Contractor is responsible for the removal and disposal of all packaging materials 

from the Premises within the period specified by the Authority and at no cost to the 

Authority. 
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B6.4 If no period for collection and disposal is specified by the Authority, the Contractor 

shall collect the packaging from the Premises no later than 10 Working Days from the 

date of delivery of the Goods. The Authority shall be entitled to dispose of any 

packaging materials which have not been collected by the Contractor within those 10 

Working Days or such other period specified by the Authority for collection. The 

Contractor shall be responsible for the payment of any costs incurred by the Authority 

in connection with its collection and disposal of that packaging material.  

B6.5 The Contractor shall: 

(a) use packaging capable of easy recovery for further use or recycling. Packaging 

materials shall be easily separable by hand into recyclable parts consisting of one 

material (e.g. cardboard, paper, plastic, textile); 

(b) reuse the packaging and, where reuse is not practicable, recycle the materials in the 

manufacture of crates, pallets, boxes, cartons, cushioning and other forms of 

packaging, where these fulfil other packaging specifications; 

(c) make maximum use of materials taken from renewable sources, if recycled materials 

are not suitable or not readily available;  

(d) if using wooden pallets or timber derived products for the packaging and supply of 

Goods comply with the Authority’s timber procurement policy; 

(e) review packaging specifications periodically to ensure that no unnecessary limitations 

on the use of recycled materials exist; and 

(f) if requested to do so, provide the Authority with a description of the product packaging 

and evidence to satisfy the Authority that it is reusing, recycling and reviewing its use 

of packaging. The evidence should provide proof of compliance with BS EN 13430 

on recyclability or BS EN 13429 on reusability, or equivalent. 

B7 Training 

B7.1 If included in the Specification, the Price includes the cost of instruction of the 

Authority’s personnel in the use and maintenance of the Goods and such instruction 

shall be in accordance with the requirements detailed in the Specification. 

B8 Provision and Removal of Equipment 

B8.1 The Contractor shall provide all the Equipment and resource necessary for the supply 

of the Services. 

B8.2  The Contractor shall not deliver any Equipment to or begin any work on the Premises 

without obtaining Approval. 
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B8.3 All Equipment brought onto the Premises is at the Contractor’s own risk and the 

Authority has no liability for any loss of or damage to any Equipment unless the 

Contractor is able to demonstrate that such loss or damage was caused or 

contributed to by the Authority’s Default. The Contractor shall provide for the haulage 

or carriage thereof to the Premises and the removal of Equipment when no longer 

required at its sole cost.   

B8.4 Unless otherwise agreed, Equipment brought onto the Premises remains the property 

of the Contractor.  

B8.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment is the 

property of the Authority and shall on request be delivered to the Authority as directed 

by the Authority. The Contractor will keep a full and accurate inventory of such 

Equipment and will deliver that inventory to the Authority on request and on 

completion of the Services. 

B8.6 The Contractor shall maintain all Equipment in a safe, serviceable and clean 

condition.  

B8.7 The Contractor shall, at the Authority’s written request, at its own expense and as 

soon as reasonably practicable:   

(a) remove immediately from the Premises Equipment which is, in the Authority’s opinion, 

hazardous, noxious or not supplied in accordance with the Contract; and 

(b) replace such item with a suitable substitute item of Equipment. 

B8.8 Within 20 Working Days of the end of the Contract Period, the Contractor shall 

remove the Equipment together with any other materials used by the Contractor to 

supply the Services and shall leave the Premises in a clean, safe and tidy condition. 

The Contractor shall make good any damage to those Premises and any fixtures and 

fitting in the Premises which is caused by the Contractor or Staff.   

B9 Goods Delivery 

B9.1 The Contractor shall perform its obligations under the Contract: 

(a) with appropriately experienced, qualified and trained personnel with all due skill, care 

and diligence;  

(b) in accordance with Good Industry Practice; and 

(c)   in compliance with all applicable Laws. 

B9.2 The Contractor shall ensure the Goods: 
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(a)   conform in all respects with the Specification and, where applicable, with any sample 

approved by the Authority; 

(b) operate in accordance with the relevant technical specifications and correspond with 

the requirements of the Specification; 

(c) conform in all respects with all applicable Laws; and 

(d) are free from defects in design, materials and workmanship and are fit and sufficient 

for all the purposes for which such goods are ordinarily used and for any particular 

purpose made known to the Contractor by the Authority.  

B10 Service Delivery 

B10.1 The Contractor shall at all times comply with the Quality Standards and, where 

applicable, shall maintain accreditation with the relevant Quality Standards 

authorisation body. To the extent that the standard of the Service has not been 

specified in the Contract, the Contractor shall agree the relevant standard of the 

Services with the Authority prior to the supply of the Services and, in any event, the 

Contractor shall perform its obligations under the Contract in accordance with the 

Law and Good Industry Practice.   

B10.2 The Contractor shall ensure that all Staff supplying the Services do so with all due 

skill, care and diligence and shall possess such qualifications, skills and experience 

as are necessary for the proper supply of the Services. The Contractor shall ensure 

that those Staff are properly managed and supervised. 

B10.3 If the Specification includes installation of equipment the Contractor shall notify the 

Authority in writing when it has completed installation. Following receipt of such 

notice, the Authority shall inspect the installation and shall, by giving notice to the 

Contractor:  

(a) accept the installation; or  

(b) reject the installation and inform the Contractor why, in the Authority’s reasonable 

opinion, the installation does not satisfy the Specification.   

B10.4 If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor 

shall immediately rectify or remedy any defects and if, in the Authority’s reasonable 

opinion, the installation does not, within 2 Working Days or such other period agreed 

by the Parties, satisfy the Specification, the Authority may terminate the Contract with 

immediate effect by notice. 

B10.5 The installation shall be complete when the Contractor receives a notice issued by 

the Authority in accordance with clause B10.3(a). Notwithstanding acceptance of any 

installation in accordance with clause B10.3(a), the Contractor shall remain solely 

responsible for ensuring that the Services and the installation conform to the 
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Specification. No rights of estoppel or waiver shall arise as a result of the acceptance 

by the Authority of the installation. 

B10.6 During the Contract Period, the Contractor shall: 

(a) at all times have all licences, approvals and consents necessary to enable the 

Contractor and Staff to carry out the installation; 

(b) provide all tools and equipment (or procure the provision of all tools and equipment) 

necessary for completion of the installation; and 

(c) not, in delivering the Services, in any manner endanger the safety or convenience of 

the public. 

B11 Key Personnel 

B11.1 The Contractor acknowledges that the Key Personnel are essential to the proper 

provision of the Services.  

B11.2 The Key Personnel shall not be released from supplying the Services without the 

agreement of the Authority, except by reason of long-term sickness, maternity leave, 

paternity leave or termination of employment or other similar extenuating 

circumstances.  

B11.3 Any replacements to the Key Personnel shall be subject to Approval. Such 

replacements shall be of at least equal status, experience and skills to the Key 

Personnel being replaced and be suitable for the responsibilities of that person in 

relation to the Services. 

B11.4 The Authority shall not unreasonably withhold its agreement under clauses B11.2 or 

B11.3. Such agreement shall be conditional on appropriate arrangements being made by 

the Contractor to minimise any adverse effect on the Services which could be caused 

by a change in Key Personnel. 

B11.5 The Authority may, by notice to the Contractor, ask it to remove any Staff whose 

presence is, in the Authority’s reasonable opinion, undesirable. The Contractor shall 

comply with any such request immediately. 

B12 Contractor’s Staff 

B12.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw 

permission to remain on, the Authority’s Premises: 

(a) any member of the Staff; or 

(b) any person employed or engaged by any member of the Staff  
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whose admission or continued presence would, in the Authority’s reasonable opinion, 

be undesirable.  

B12.2 At the Authority’s written request, the Contractor shall provide a list of the names and 

addresses of all persons who may require admission in to the Authority’s Premises, 

specifying the capacities in which they are concerned with the Contract and giving 

such other particulars as the Authority may reasonably request.   

B12.3 The decision of the Authority as to whether any person is to be refused access to the 

Authority’s Premises and as to whether the Contractor has failed to comply with 

clause B12.2 shall be final. 

B12.4 The Contractor shall ensure that all Staff who have access to the Authority’s 

Premises, the Authority System or the Authority Data have been cleared in 

accordance with the BPSS. 

B13  Inspection of Premises 

B13.1 Save as the Authority may otherwise direct, the Contractor is deemed to have 

inspected the Premises before submitting its Tender and to have complete due 

diligence in relation to all matters connected with the performance of its obligations 

under the Contract. 

B14 Licence to Occupy Premises  

B14.1 Any land or Premises made available from time to time to the Contractor by the 

Authority in connection with the Contract shall be on a non-exclusive licence basis 

free of charge and shall be used by the Contractor solely for the purpose of performing 

its obligations under the Contract. The Contractor shall have the use of such land or 

Premises as licensee and shall vacate the same on termination of the Contract.   

B14.2  The Contractor shall limit access to the land or Premises to such Staff as is necessary  

for it to perform its obligations under the Contract and the Contractor shall co-operate 

(and ensure that its Staff co-operate) with such other persons working concurrently 

on such land or Premises as the Authority may reasonably request.  

B14.3  Should the Contractor require modifications to the Authority’s Premises, such 

modifications shall be subject to Approval and shall be carried out by the Authority at 

the Contractor’s expense. The Authority shall undertake approved modification work 

without undue delay.   

B14.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises 

shall) observe and comply with such rules, regulations and requirements (including 

those relating to security arrangements) as may be in force from time to time for the 

conduct of personnel when on the Authority’s Premises as determined by the 

Authority. 



 

 June 2018   26 

 

B14.5 The Contract does not create a tenancy of any nature whatsoever in favour of the 

Contractor or its Staff and no such tenancy has or shall come into being and, 

notwithstanding any rights granted pursuant to the Contract, the Authority retains the 

right at any time to use the Premises owned or occupied by it in any manner it sees 

fit. 

B15 Property  

B15.1 All Property is and shall remain the property of the Authority and the Contractor 

irrevocably licenses the Authority and its agents to enter any Premises of the 

Contractor during normal business hours on reasonable notice to recover any such 

Property. The Contractor shall not in any circumstances have a lien or any other 

interest on the Property and the Contractor shall at all times possess the Property as 

fiduciary agent and bailee of the Authority. The Contractor shall take all reasonable 

steps to ensure that the title of the Authority to the Property and the exclusion of any 

such lien or other interest are brought to the notice of all Sub-Contractors and other 

appropriate persons and shall, at the Authority’s request, store the Property 

separately and ensure that it is clearly identifiable as belonging to the Authority. 

B15.2 The Property shall be deemed to be in good condition when received by or on behalf  

of the Contractor unless the Contractor notifies the Authority otherwise within 5 

Working Days of receipt. 

B15.3 The Contractor shall maintain the Property in good order and condition (excluding fair 

wear and tear) and shall use the Property solely in connection with the Contract and 

for no other purpose without Approval. 

B15.4 The Contractor shall ensure the security of all the Property whilst in its possession, 

either on the Premises or elsewhere during the supply of the Services, in accordance 

with the Authority’s reasonable security requirements as required from time to time. 

B15.5 The Contractor shall be liable for all loss of or damage to the Property, unless such 

loss or damage was caused by the Authority’s negligence. The Contractor shall 

inform the Authority immediately of becoming aware of any defects appearing in, or 

losses or damage occurring to, the Property. 

B16    Biological Materials 

B16.1 The Contractor shall ensure that any Biological Materials collected by or on behalf of 

the Contractor in the course of performance of the Services are: 

(a) collected and used in accordance with the Conventions, where relevant; 

(b) made available to the Authority (or such other person as the Authority may specify) 

whenever and wherever and in whatever format the Authority may reasonably require 
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for any purpose (including, without limitation, handover on termination of the 

Services); and 

(c) stored for whatever period is reasonably required by the Authority (or, in the absence 

of any such requirement, an appropriate period in all the circumstances taking into 

account the nature of the relevant Biological Materials) following termination of the 

Contract. 

B16.2 The Contractor recognises and acknowledges for the purposes of clause B16.1 (c) 

that Key Biological Materials in its possession are likely to require long term 

maintenance and shall put in place appropriate procedures for ensuring that relevant 

samples are selected for this purpose where applicable. 

B16.3 The Contractor shall identify any requirements of the Conventions (including, without 

limitation, benefit-sharing requirements arising from use of Biological Materials) which 

may apply in connection with the Services. The Contractor shall comply with any such 

requirements and inform the Authority of the same. This clause B16.3 shall be without 

prejudice to the generality of clause B10.1. 

B16.4 Failure to comply with any obligation in clause B16 shall amount to a Material Breach 

for the purpose of clause H2 (Termination on Default). For the avoidance of doubt, 

where no Biological Materials are, or are to be, collected by or on behalf of the 

Contractor in the course of performance of the Contract all references to Biological 

Materials in this clause B16 or elsewhere in the Contract shall have no effect. 

B17 Offers of Employment 

B17.1 Except in respect of any transfer of Staff under TUPE, for the Contract Period and for 

12 Months thereafter the Contractor shall not employ or offer employment to any of 

the Authority’s staff who have been associated with the Services and/or the Contract 

without Approval. 

B18 Employment Provisions 

B18.1 Not later than 12 Months prior to the end of the Contract Period, the Contractor shal l 

fully and accurately disclose to the Authority all information that the Authority may 

reasonably request in relation to the Staff including the following: 

(a) the total number of Staff whose employment/engagement shall terminate at the end 

of the Contract Period, save for any operation of Law; 

(b) the age, gender, salary or other remuneration, future pay settlements and redundancy 

and pensions entitlement of the Staff referred to in clause B18.1(a); 

(c) the terms and conditions of employment/engagement of  the Staff referred to in clause 

B18.1(a), their job titles and qualifications; 
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(d) details of any current disciplinary or grievance proceedings ongoing or circumstances 

likely to give rise to such proceedings and details of any claims current or threatened; 

and 

(e) details of all collective agreements with a brief summary of the current state of 

negotiations with any such bodies and with details of any current industrial disputes 

and claims for recognition by any trade union. 

B18.2 At intervals determined by the Authority (which shall not be more frequent than once 

every 30 days) the Contractor shall give the Authority updated TUPE Information. 

B18.3 Each time the Contractor supplies TUPE Information to the Authority it shall warrant 

its completeness and accuracy and the Authority may assign the benefit of this 

warranty to any Replacement Contractor. 

B18.4 The Authority may use TUPE Information it receives from the Contractor for the 

purposes of TUPE and/or any retendering process in order to ensure an effective 

handover of all work in progress at the end of the Contract Period. The Contractor 

shall provide the Replacement Contractor with such assistance as it shall reasonably 

request. 

B18.5 If TUPE applies to the transfer of the Services on termination of the Contract, the 

Contractor shall indemnify and keep indemnified the Authority, the Crown and any 

Replacement Contractor against all actions, suits, claims, demands, losses, charges, 

damages, costs and expenses and other liabilities which the Authority or the Crown 

or any Replacement Contractor may suffer or incur as a result of or in connection 

with: 

(a) the provision of TUPE Information; 

(b) any claim or demand by any Returning Employee (whether in contract, tort, under 

statute, pursuant to EU Law or otherwise) in each case arising directly or indirectly 

from any act, fault or omission of the Contractor or any Sub-Contractor in respect of 

any Returning Employee on or before the end of the Contract Period; 

(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations 

under regulations 13 or 14 of TUPE or any award of compensation under regulation 

15 of TUPE save where such failure arises from the failure of the Authority or a 

Replacement Contractor to comply with its duties under regulation 13 of TUPE; 

(d) any claim (including any individual employee entitlement under or consequent on 

such a claim) by any trade union or other body or person representing any Returning 

Employees arising from or connected with any failure by the Contractor or any Sub-

Contractor to comply with any legal obligation to such trade union, body or person; 

and 
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(e) any claim by any person who is transferred by the Contractor to the Authority and/or 

a Replacement Contractor whose name is not included in the list of Returning 

Employees. 

B18.6 If the Contractor becomes aware that TUPE Information it provided has become 

inaccurate or misleading, it shall notify the Authority and provide the Authority with up 

to date TUPE Information. 

B18.7 This clause B18 applies during the Contract Period and indefinitely thereafter. 

B18.8 The Contractor undertakes to the Authority that, during the 12 Months prior to the end 

of the Contract Period the Contractor shall not (and shall procure that any Sub-

Contractor shall not) without Approval (such Approval not to be unreasonably 

withheld or delayed): 

(a) amend or vary (or purport to amend or vary) the terms and conditions of employment 

or engagement (including, for the avoidance of doubt, pay) of any Staff (other than 

where such amendment or variation has previously been agreed between the 

Contractor and the Staff in the normal course of business and where any such 

amendment or variation is not in any way related to the transfer of the Services); 

(b) terminate or give notice to terminate the employment or engagement of any Staff 

(other than in circumstances in which the termination is for reasons of misconduct or 

lack of capability); 

(c) transfer away, remove, reduce or vary the involvement of any other Staff from or in 

the provision of the Services (other than where such transfer or removal: (i) was 

planned as part of the individual’s career development; (ii) takes place in the normal 

course of business; and (iii) will not have any adverse impact upon the delivery of the 

Services by the Contractor, (provided that any such transfer, removal, reduction or 

variation is not in any way related to the transfer of the Services); or 

(d) recruit or bring in any new or additional individuals to provide the Services who were 

not already involved in providing the Services prior to the relevant period. 

C PAYMENT 

C1 Price 

C1.1 In consideration of the Contractor’s performance of its obligations under the Contract, 

the Authority shall pay the Price in accordance with clause C2. 

C2 Payment and VAT  

C2.1  The Contractor shall submit invoices to the Authority on the dates set out in Schedule 

2. 
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C2.2 The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, 

pay the Contractor a sum equal to the VAT chargeable on the value of the Services 

supplied in accordance with the Contract. 

C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and 

shall show the amount of VAT payable separately on all invoices as an extra charge. 

If the Contractor fails to show VAT on an invoice, the Authority will not, at any later 

date, be liable to pay the Contractor any additional VAT. 

C2.4  All Contractor invoices shall be expressed in sterling or such other currency as shall 

be permitted by the Authority in writing.  

C2.5   Valid Invoices shall include: 

(a) the Contractor’s full name, address and title of the Contract; 

(b) (if Goods are included in the Specification) the name and quantity of the Goods 

delivered including batch numbers; 

(c) the Purchase Order number 

and, if requested by the Authority: 

(d) timesheets for Staff engaged in providing the Services signed and dated by the 

Authority’s representative on the Premises on the day; 

(e) the name of the individuals to whom the timesheet relates and hourly rates for each; 

(f) identification of which individuals are Contractor's staff and which are Sub-

Contractors; 

(g) the address of the Premises and the date on which work was undertaken; 

(h) the time spent working on the Premises by the individuals concerned; 

(i) details of the type of work undertaken by the individuals concerned; 

(j) details of plant or materials operated and on standby; 

(k) separate identification of time spent travelling and/or meal or rest breaks; and 

(l) where appropriate, details of journeys made and distances travelled. 

C2.6   The Authority shall not pay Contractor time spent on meal or rest breaks and the 

Contractor shall ensure that all workers take adequate meal or rest breaks. 

C2.7 The Authority shall not pay for plant which is not in use during a meal or rest break. 
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C2.8 Meal and rest breaks will include breaks both in or outside an individual’s workplace 

along with any time taken in travelling to or from the break location and/or any facilities 

for cleaning/changing/washing in preparation for or return from a meal or rest break. 

C2.9 Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a 

minimum of 45 minutes break in a shift of between 8 and 12 hours and a minimum of 

one hour break will be taken within a shift in excess of 12 hours and the Contractor's 

rates and Contract Price must include such breaks. 

C2.10 The Authority shall not pay the Contractor’s overhead costs unless specifically agreed 

in writing by the Authority and overhead costs shall include, without limitation; 

facilities, utilities, insurance, tax, head office overheads, indirect staff costs and other 

costs not specifically and directly ascribable solely to the provision of the Services. 

C2.11 If Schedule 2 expressly provides that the Authority may be charged for plant which is 

on standby then in circumstances where plant was waiting to be transferred between 

Premises or where the Authority has instructed that the plant is retained on the 

Premises then a standby charge of 60% of agreed rates may be made in respect of 

such relevant periods if supported by timesheets.   

C2.12 The Authority shall pay only for the time spent by Staff working on the Premises. 

C2.13 The Authority shall not pay a stand-by rate if plant is on standby because no work 

was being carried out on the Premises at that time or no operator or other relevant 

staff were available (unless the standby is because the Contractor is awaiting 

licensing of the Premises on the Authority’s instructions). 

C2.14 The Authority shall not pay for plant or equipment which is stood down during any 

notice period pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate 

such costs as far as is reasonably possible, for example, by reutilising Staff, plant, 

materials and services on other contracts. 

C2.15 The Contractor may claim expenses only if they are clearly identified, supported by 

original receipts and Approved. 

C2.16 If the Authority pays the Contractor prior to the submission of a Valid Invoice this 

payment shall be on account of and deductible from the next payment to be made.   

C2.17 If any overpayment has been made or the payment or any part is not supported by a 

Valid Invoice the Authority may recover this payment against future invoices raised 

or directly from the Contractor. All payments made by the Authority to the Contractor 

shall be on an interim basis pending final resolution of an account with the Contractor 

in accordance with the terms of this clause C2. 
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C2.18 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a 

Valid Invoice. Valid Invoices should be submitted for payment to the following 

address: 

Accounts-Payable.def@sscl.gse.gov.uk (the Authority’s preferred option); or SSCL 

AP, Defra, PO Box 790, Newport Gwent, NP10 8FZ. 

C2.19 If a payment of an undisputed amount is not made by the Authority by the due date, 

then the Authority shall pay the Contractor interest at the interest rate specified in the 

Late Payment of Commercial Debts (Interest) Act 1998. 

C2.20 The Contractor shall ensure that a provision is included in all Sub-Contracts which 

requires payment to be made of all sums due to Sub-Contractors within 30 days from 

the receipt of a valid invoice. 

C2.21 The Contractor shall indemnify the Authority on a continuing basis against any 

liability, including any interest, penalties or costs incurred, which is levied, demanded 

or assessed on the Authority at any time in respect of the Contractor’s failure to 

account for or to pay any VAT relating to payments made to the Contractor under the 

Contract. Any amounts due under this clause C2.21 shall be paid by the Contractor 

to the Authority not less than 5 Working Days before the date upon which the tax or 

other liability is payable by the Authority. 

C2.22 The Contractor shall not suspend the Services unless the Contractor is entitled to 

terminate the Contract under clause H2.3 for failure to pay undisputed sums of 

money. 

C2.23 The Authority shall not pay an invoice which is not Valid Invoice. 

C3 Recovery of Sums Due 

C3.1 If under the Contract any sum of money is recoverable from or payable by the 

Contractor to the Authority (including any sum which the Contractor is liable to pay to 

the Authority in respect of any breach of the Contract), the Authority may unilaterally 

deduct that sum from any sum then due, or which at any later time may become due 

to the Contractor from the Authority under the Contract or under any other agreement 

with the Authority or the Crown. 

C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall 

be a sum of money recoverable by the Party who made the overpayment from the 

Party in receipt of the overpayment.  

C3.3 The Contractor shall make all payments due to the Authority without any deduction 

whether by way of set-off, counterclaim, discount, abatement or otherwise unless the 

Contractor has a valid court order requiring an amount equal to such deduction to be 

paid by the Authority to the Contractor. 

mailto:Accounts-Payable.def@sscl.gse.gov.uk
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C3.4 All payments due shall be made within a reasonable time unless otherwise specified 

in the Contract, in cleared funds, to such bank or building society account as the 

recipient Party may from time to time direct. 

C4 Price during Extension 

C4.1 Subject to Schedule 2 and clause F7 (Variation), the Price shall apply for the Initial 

Contract Period and until the end date of any extension or such earlier date of 

termination or partial termination of the Contract in accordance with the Law or the 

Contract.  

D. STATUTORY OBLIGATIONS 

D1 Prevention of Fraud and Bribery 

D1.1 The Contractor represents and warrants that neither it, nor to the best of its 

knowledge any Staff, have at any time prior to the Commencement Date: 

(a) committed a Prohibited Act or been formally notified that it is subject to an 

investigation or prosecution which relates to an alleged Prohibited Act; and/or 

(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 

government procurement programmes or contracts on the grounds of a Prohibited 

Act. 

D1.2 The Contractor shall not during the Contract Period: 

(a) commit a Prohibited Act; and/or 

(b) do or suffer anything to be done which would cause the Authority or any of its 

employees, consultants, contractors, sub-contractors or agents to contravene any of 

the Relevant Requirements or otherwise incur any liability in relation to the Relevant 

Requirements. 

D1.3 The Contractor shall, during the Contract Period: 

(a) establish, maintain and enforce, and require that its Sub-Contractors establish, 

maintain and enforce, policies and procedures which are adequate to ensure 

compliance with the Relevant Requirements and prevent the occurrence of a 

Prohibited Act; and 

(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) 

and make such records available to the Authority on request. 
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D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware of 

any breach of clauses D1.1 and/or D1.2, or has reason to believe that it has or any 

of the Staff have: 

(a) been subject to an investigation or prosecution which relates to an alleged Prohibited 

Act;  

(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 

government procurement programmes or contracts on the grounds of a Prohibited 

Act; and/or 

(c) received a request or demand for any undue financial or other advantage of any kind 

in connection with the performance of the Contract or otherwise suspects that any 

person directly or indirectly connected with the Contract has committed or attempted 

to commit a Prohibited Act. 

D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall 

respond promptly to the Authority’s enquiries, co-operate with any investigation, and 

allow the Authority to audit any books, records and/or any other relevant 

documentation. 

D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by 

notice: 

(a) require the Contractor to remove from performance of the Contract any Staff whose 

acts or omissions have caused the Default; or 

(b) immediately terminate the Contract. 

D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the 

Prohibited Act, the identity of the party who the Authority believes has committed the 

Prohibited Act and the action that the Authority has taken (including, where relevant, 

the date on which the Contract shall terminate). 

D2 Discrimination 

D2.1 The Contractor shall: 

(a) perform its obligations under the Contract in accordance with: 

i) all applicable equality Law (whether in relation to race, sex, gender reassignment, 

age, disability, sexual orientation, religion or belief, pregnancy maternity or 

otherwise); 

ii) the Authority’s equality and diversity policy as given to the Contractor from time to 

time; 
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iii) any other requirements and instructions which the Authority reasonably imposes in 

connection with any equality obligations imposed on the Authority at any time under 

applicable equality Law; and 

(b) take all necessary steps and inform the Authority of the steps taken to prevent 

unlawful discrimination designated as such by any court or tribunal, or the Equality 

and Human Rights Commission (or any successor organisation). 

D3 Rights of Third Parties 

D3.1 The provisions of clause B18.5 and E8.3 confer benefits on persons named in such 

provisions (together “Third Party Provisions”) other than the Parties (each person a 

“Third Party Beneficiary”) and are intended to be enforceable by Third Party 

Beneficiaries by virtue of the Contracts (Rights of Third Parties) Act 1999 (“CRTPA”).  

D3.2 Subject to clause D3.1, a person who is not a Party has no right under the CRTPA to 

enforce any provisions of the Contract but this does not affect any right or remedy of 

any person which exists or is available otherwise than pursuant to the CRTPA and 

does not apply to the Crown. 

D3.3 No Third-Party Beneficiary may enforce or take steps to enforce any Third-Party 

Provision without Approval. 

D3.4 Any amendments to the Contract may be made by the Parties without the consent of 

any Third-Party Beneficiary. 

D4 Health and Safety 

D4.1 The Contractor shall perform its obligations under the Contract in accordance with: 

(a)  all applicable Law regarding health and safety; and 

(b) the Authority’s health and safety policy while at the Authority’s Premises. 

D4.2 Each Party shall notify the other as soon as practicable of any health and safety 

incidents or material health and safety hazards at the Authority’s Premises of which 

it becomes aware and which relate to or arise in connection with the performance of 

the Contract. The Contractor shall instruct Staff to adopt any necessary associated 

safety measures in order to manage any such material health and safety hazards. 

D5 Environmental Requirements 

D5.1 The Contractor shall in the performance of the Contract have due regard to the 

Authority’s environmental, sustainable and ethical procurement policies 

(“Environmental Policies”) which require the Authority through its procurement and 

management of suppliers to: 
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(a) conserve energy, water, wood, paper and other resources and reduce waste; 

(b) phase out the use of ozone depleting substances; 

(c) minimise the release of greenhouse gases, volatile organic compounds and other 

substances damaging to health and the environment; 

(d) minimise the use of products harmful to health and the environment such as 

hazardous substances and solvents, replacing them with more benign substances 

where feasible and, where such substances are necessary, to ensure that they are 

stored in properly labelled containers, used and disposed of in compliance with legal 

and regulatory requirements and any instructions from the Authority; 

(e) reduce fuel emissions wherever possible; 

(f) maximise the use of recovered materials and, if recycled materials are not suitable or 

not readily available, to maximise the use of materials taken from renewable sources; 

and 

(g) promote the design of products that are capable of reuse or remanufacture or easily 

separable into recyclable parts consisting of one material (e.g. steel, plastic, textile). 

D5.2 The Contractor shall ensure that any equipment and materials used in the provision 

of the Services do not contain: 

(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons, 

carbon tetrachloride, 111 trichoroethane, bromochloromethane or any other 

damaging substances; and/or 

(b) HFCs and other gaseous and non-gaseous substances with a high global warming 

potential; 

unless given written permission by the Authority to do so. 

D5.3 The Contractor shall conserve energy and water; reduce carbon emissions and other 

greenhouse gases; minimise the use of substances damaging or hazardous to health 

and the environment and reduce waste by, for example, using  resources more 

efficiently and reusing, recycling and composting and respecting biodiversity.  

D5.4 If required by the Authority the Contractor shall provide the Authority with information 

about its compliance with its obligations under clause D5.3.  

D5.5 The Contractor shall ensure that its Staff are aware of the Authority’s Environmental 

Policies. 

D5.6 The Contractor shall comply with the minimum environmental mandatory standards 

in the “Government Buying Standards” and in addition where required by the 
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Authority, comply with any relevant “Best Practice” and “Class Leader” standards in 

relation to any goods on that list which are supplied to the Authority by or on behalf  

of the Contractor under the Contract. 

D5.7 The Contractor shall: 

(a) identify any risks from climate change and variable weather such as higher 

temperatures, droughts, flooding, sea and river level rises, coastal and riparian 

erosion, water scarcity, and loss of water quality which may disrupt and/or affect the 

supply of the Services; and 

(b) if such risks have been identified, enhance the resilience of its organisation to enable 

it to adapt and deal with the effects of such extreme events, including by having the 

necessary awareness-raising, evaluation, preventive, preparatory, recovery 

measures and support systems in place in order to minimise any disruption to the 

supply of the Services. 

D6 Timber and Wood Derived Products (Not Applicable) 

D6.1  For the purposes of clauses D6.1 to D6.8 the following terms shall have the following 

meanings: 

(a)  “Timber” means any product that contains wood or wood fibre, with the exception of 

"recycled" materials (see below). Such products range from solid wood to those 

where the manufacturing processes obscure the wood element, for example, paper. 

Timber and wood-derived products supplied or used in performance of the Services 

that have been recycled or reclaimed are referred to as "recycled" timber, which is 

defined below. Timber and wood-derived products supplied or used in performance 

of the Services that are not recycled are referred to as "virgin" timber when the 

distinction needs to be made for clarity. Short-rotation coppice is exempt from the 

requirements for timber and wood-derived products and falls under agricultural 

regulation and supervision rather than forestry; 

(b)  “Legal and Sustainable” means production and process methods, also referred to as 

timber production standards, and in the context of social criteria, contract 

performance conditions (only), as defined by the document titled "UK Government 

timber procurement policy: Definition of Legal and Sustainable for timber 

procurement" (available at www.gov.uk/government/publications/timber-definition-of -

legal-and-sustainable or CPET). The edition current on the day the Contract is 

awarded shall apply; 

(c)  “FLEGT” means Forest Law Enforcement, Governance and Trade, and is a reference 

to the EU scheme to address the problem of illegally logged timber; 

(d)  “FLEGT-licensed” means production and process methods, also referred to as timber 

production standards, and in the context of social criteria, contract performance 
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conditions only, as defined by a bilateral Voluntary Partnership Agreement (“VPA”) 

between the European Union and a timber-producing country under the FLEGT 

scheme, where both Parties have agreed to establish a system under which timber 

that has been produced in accordance with the relevant laws of the producing 

country, and other criteria stipulated by the VPA, are licensed for export by the 

producing country government; 

(e)  “Recycled” means recovered wood that prior to being supplied to the Authority had 

an end use as a standalone object or as part of a structure. The term "recycled" is 

used to cover the following categories: pre-consumer recycled wood and wood fibre 

or industrial by products but excluding sawmill co-products (sawmill co-products are 

deemed to fall within the category of virgin timber), post-consumer recycled wood and 

wood fibre, and drift wood. It also covers reclaimed timber which was abandoned or 

confiscated at least ten years previously. Documentary evidence and independent 

verification also apply to recycled materials, but will focus on the use to which the 

timber was previously put rather than the forest source; 

(f)  “Short-rotation coppice” means a specific management regime whereby the poles of 

trees are cut every one to two years and which is aimed at producing biomass for 

energy. It is exempt from the UK government timber procurement policy requirements 

and falls under agricultural regulation and supervision rather than forestry. The 

exemption only refers to short-rotation coppice, and not 'conventional' coppice which 

is forest management and therefore subject to the timber policy; and 

(g)  “CPET” means the UK Government’s Central Point of Expertise on Timber.  

D6.2 All Timber supplied or used by the Contractor in providing the Services (including all 

Timber supplied or used by Sub-Contractors) shall comply with Schedule 1 and shall 

originate from a forest source where management of the forest has full regard for:  

(a) identification, documentation and respect of legal, customary and traditional tenure 

and use rights related to the forest;  

(b) mechanisms for resolving grievances and disputes including those relating to tenure 

and use rights, to forest management practices and to work conditions; and  

(c) safeguarding the basic labour rights and health and safety of forest workers (the 

“Social Criteria”).  

D6.3 If requested by the Authority and not already provided in its Tender, the Contractor 

shall give the Authority evidence that the Timber supplied or used in providing the 

Services complies with the requirements of Schedule 1 and with the requirements of 

the Social Criteria.  
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D6.4 The Authority may at any time during the Contract Period and for 6 years after final 

delivery under the Contract require the Contractor to produce the evidence required 

for the Authority's inspection within 14 days of the Authority's written request.  

D6.5 The Contractor shall maintain records of all Timber delivered to and accepted by the 

Authority for 6 years from final delivery under the Contract. 

D6.6 The Authority shall decide whether the evidence submitted to it demonstrates legality 

and sustainability, or FLEGT-licence or equivalent, and is adequate to satisfy the 

Authority that the Timber complies with Schedule 1 and complies with the 

requirements of the Social Criteria. If the Authority is not satisfied, the Contractor shall 

commission and meet the costs of an "independent verification" and resulting report 

that will: (a) verify the forest source of the timber or wood; and (b) assess whether 

the source meets the relevant criteria. 

D6.7 In the Contract "Independent Verification" means that an evaluation is undertaken 

and reported by an individual or body whose organisation, systems and procedures 

conform to ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies 

operating product certification systems (as amended form time to time) or equivalent, 

and who is accredited to audit against forest management standards by a body whose 

organisation, systems and procedures conform to ISO 17011: 2004 General 

Requirements for Providing Assessment and Accreditation of Conformity 

Assessment Bodies (as amended from time to time) or equivalent.  

D6.8 The Authority may reject Timber that does not comply with Schedule 1 or with the 

Social Criteria. If the Authority rejects any Timber the Contractor shall supply 

alternative Timber which does comply at no additional cost to the Authority and 

without causing delay to delivery of the Services. 

E PROTECTION OF INFORMATION 

E1  Authority Data 

E1.1 The Contractor shall not delete or remove any proprietary notices contained within or 

relating to the Authority Data.  

E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except as 

necessary for the performance by the Contractor of its obligations under this Contract 

or as otherwise expressly authorised in writing by the Authority.  

E1.3 To the extent that Authority Data is held and/or processed by the Contractor, the 

Contractor shall supply Authority Data to the Authority as requested by the Authority 

in the format specified in the Specification.  
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E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the 

corruption or loss of Authority Data.  

E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall ensure 

that up-to-date back-ups are stored securely off-site. The Contractor shall ensure that 

such back-ups are made available to the Authority immediately upon request.  

E1.6 The Contractor shall ensure that any system on which the Contractor holds any 

Authority Data, including back-up data, is a secure system that complies with the 

Security Policy Framework.  

E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the 

Contractor's Default so as to be unusable, the Authority may:  

(a) require the Contractor (at the Contractor's expense) to restore or procure the 

restoration of Authority Data and the Contractor shall do so promptly; and/or  

(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the 

Contractor any reasonable expenses incurred in doing so.  

E1.8 If at any time the Contractor suspects or has reason to believe that Authority Data 

has or may become corrupted, lost or sufficiently degraded in any way for any reason, 

then the Contractor shall notify the Authority immediately and inform the Authority of 

the remedial action the Contractor proposes to take. 

E2 Data Protection  

E2.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, the 

Authority is the Controller and the Contractor is the Processor unless otherwise 

specified in Schedule 5. The only processing that the Contractor is authorised to do 

is listed in Schedule 5 by the Authority and may not be determined by the Contractor. 

E2.2 The Contractor shall notify the Authority immediately if it considers that any of the 

Authority’s instructions infringe the Data Protection Legislation. 

E2.3 The Contractor shall provide all reasonable assistance to the Authority in the 

preparation of any Data Protection Impact Assessment prior to commencing any 

processing.  Such assistance may, at the discretion of the Authority, include: 

(a) a systematic description of the envisaged processing operations and the purpose of 

the processing; 

(b) an assessment of the necessity and proportionality of the processing operations in 

relation to the Services; 

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 
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(d) the measures envisaged to address the risks, including safeguards, security 

measures and mechanisms to ensure the protection of Personal Data. 

E2.4 The Contractor shall, in relation to any Personal Data processed in connection with 

its obligations under this Contract:  

(a) process that Personal Data only in accordance with Schedule 5 unless the Contractor 

is required to do otherwise by Law. If it is so required the Contractor shall promptly 

notify the Authority before processing the Personal Data unless prohibited by Law; 

(b) ensure that it has in place Protective Measures which are appropriate to protect 

against a Data Loss Event, which the Authority may reasonably reject (but failure to 

reject shall not amount to approval by the Authority of the adequacy of the Protective 

Measures), having taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Data Loss Event; 

(iii) state of technological development; and 

(iv) cost of implementing any measures;  

(c) ensure that: 

(i) the Staff do not process Personal Data except in accordance with this Contract (and 

in particular Schedule 5);  

(ii) it takes all reasonable steps to ensure the reliability and integrity of any Staff who 

have access to the Personal Data and ensure that they: 

(A) are aware of and comply with the Contractor’s duties under this clause; 

(B) are subject to appropriate confidentiality undertakings with the Contractor or any Sub-

processor; 

(C) are informed of the confidential nature of the Personal Data and do not publish, 

disclose or divulge any of the Personal Data to any third party unless directed in 

writing to do so by the Authority or as otherwise permitted by this Contract; and 

(D) have undergone adequate training in the use, care, protection and handling of 

Personal Data; and 

(d) not transfer Personal Data outside of the European Union unless the prior written 

consent of the Authority has been obtained and the following conditions are fulfilled: 
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(i) the Authority or the Contractor has provided appropriate safeguards in relation to the 

transfer (whether in accordance with the GDPR Article 46 or LED Article 37) as 

determined by the Authority; 

(ii) the Data Subject has enforceable rights and effective legal remedies; 

(iii) the Contractor complies with its obligations under the Data Protection Legislation by 

providing an adequate level of protection to any Personal Data that is transferred (or, 

if it is not so bound, uses its best endeavours to assist the Authority in meeting its 

obligations); and 

(iv) the Contractor complies with any reasonable instructions notified to it in advance by 

the Authority with respect to the processing of the Personal Data; 

(e) at the written direction of the Authority, delete or return Personal Data (and any copies 

of it) to the Authority on termination of the Contract unless the Contractor is required 

by Law to retain the Personal Data. 

E2.5  Subject to clause E2.6 the Contractor shall notify the Authority immediately if, in 

relation to any Personal Data processed in connection with its obligations under this 

Contract, it: 

(a) receives a Data Subject Request (or purported Data Subject Request); 

(b) receives a request to rectify, block or erase any Personal Data;  

(c) receives any other request, complaint or communication relating to either Party's 

obligations under the Data Protection Legislation;  

(d) receives any communication from the Information Commissioner or any other 

regulatory authority;  

(e) receives a request from any third party for disclosure of Personal Data where 

compliance with such request is required or purported to be required by Law; or 

(f) becomes aware of a Data Loss Event. 

E2.6 The Contractor’s obligation to notify under clause E2.5 shall include the provision of 

further information to the Authority in phases, as details become available. 

E2.7 Taking into account the nature of the processing, the Contractor shall provide the 

Authority with full assistance  in relation to either Party's obligations under Data 

Protection Legislation in relation to any Personal Data processed in connection with 

its obligations under this Contract and any complaint, communication or request 

made under Clause E2.5 (and insofar as possible within the timescales reasonably 

required by the Authority) including by promptly providing: 



 

 June 2018   43 

 

(a) the Authority with full details and copies of the complaint, communication or request; 

(b) such assistance as is reasonably requested by the Authority to enable the Authority 

to comply with a Data Subject Request within the relevant timescales set out in the 

Data Protection Legislation;  

(c) the Authority, at its request, with any Personal Data it holds in relation to a Data 

Subject;  

(d) assistance as requested by the Authority following any Data Loss Event;  

(e) assistance as requested by the Authority with respect to any request from the 

Information Commissioner’s Office, or any consultation by the Authority with the 

Information Commissioner's Office. 

E2.8 The Contractor shall maintain complete and accurate records and information to 

demonstrate its compliance with this clause. This requirement does not apply where 

the Contractor employs fewer than 250 staff, unless: 

(a) the Authority determines that the processing is not occasional; 

(b) the Authority determines the processing includes special categories of data as 

referred to in Article 9(1) of the GDPR or Personal Data relating to criminal convictions 

and offences referred to in Article 10 of the GDPR; or  

(c) the Authority determines that the processing is likely to result in a risk to the rights 

and freedoms of Data Subjects. 

E2.9 The Contractor shall allow for audits of its Personal Data processing activity by the 

Authority or the Authority’s designated auditor. 

E2.10 Each Party shall designate its own Data Protection Officer if required by the Data 

Protection Legislation.  

E2.11 Before allowing any Sub-processor to process any Personal Data related to this 

Contract, the Contractor must:  

(a) notify the Authority in writing of the intended Sub-processor and processing; 

(b) obtain the written consent of the Authority; 

(c) enter into a written agreement with the Sub-processor which give effect to the terms 

set out in this clause E2 such that they apply to the Sub-processor; and 

(d) provide the Authority with such information regarding the Sub-processor as the 

Authority may reasonably require. 



 

 June 2018   44 

 

E2.12 The Contractor shall remain fully liable for all acts or omissions of any of its Sub-

processors. 

E2.13 The Authority may, at any time on not less than 30 Working Days’ notice, revise this 

clause by replacing it with any applicable controller to processor standard clauses or 

similar terms forming part of an applicable certification scheme (which shall apply 

when incorporated by attachment to this Contract). 

E2.14 The Parties agree to take account of any non-mandatory guidance issued by the 

Information Commissioner’s Office. The Authority may on not less than 30 Working 

Days’ notice to the Contractor amend this Contract to ensure that it complies with any 

guidance issued by the Information Commissioner’s Officer.  

E2.15 This clause E2 shall apply during the Contract Period and indefinitely after its expiry. 

E2.16 Where the Parties include two or more Joint Controllers as identified in Schedule 5, 

in accordance with GDPR Article 26 those Parties shall enter into a Joint Controller 

Agreement based on the terms outlined in Schedule [X] in replacement of Clauses 

E2.1 to E2.14 for the Personal Data in respect of which they are Joint Controllers.] 

E3 Official Secrets Acts and Finance Act 1989 

E3.1 The Contractor shall comply with the provisions of:  

(a) the Official Secrets Acts 1911 to 1989; and 

(b) section 182 of the Finance Act 1989. 

E4 Confidential Information  

E4.1 Except to the extent set out in this clause E4 or if disclosure or publication is expressly 

permitted elsewhere in the Contract each Party shall treat all Confidential Information 

belonging to the other Party as confidential and shall not disclose any Confidential 

Information belonging to the other Party to any other person without the other party’s 

consent, except to such persons and to such extent as may be necessary for the 

performance of the Party’s obligations under the Contract. 

E4.2 The Contractor hereby gives its consent for the Authority to publish the whole 

Contract (but with any information which is Confidential Information belonging to the 

Authority redacted) including from time to time agreed changes to the Contract, to the 

general public.   

E4.3 If required by the Authority, the Contractor shall ensure that Staff, professional 

advisors and consultants sign a non-disclosure agreement prior to commencing any 

work in connection with the Contract in substantially the form attached in Schedule 5 

and, if applicable, incorporating the requirements of clause E2.11. The Contractor 
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shall maintain a list of the non-disclosure agreements completed in accordance with 

this clause E4.3. 

E4.4 If requested by the Authority, the Contractor shall give the Authority a copy of the list 

and, subsequently upon request by the Authority, copies of such of the listed non-

disclosure agreements as required by the Authority. The Contractor shall ensure that 

its Staff, professional advisors and consultants are aware of the Contractor’s 

confidentiality obligations under the Contract. 

E4.5 The Contractor may only disclose the Authority's Confidential Information to the Staff 

who are directly involved in the provision of the Services and who need to know the 

information, and shall ensure that such Staff are aware of and shall comply with these 

obligations as to confidentiality.  

E4.6 The Contractor shall not, and shall procure that the Staff do not, use any of the 

Authority's Confidential Information received otherwise than for the purposes of this 

Contract.  

E4.7 Clause E4.1 shall not apply to the extent that:  

(a) such disclosure is a requirement of Law placed upon the Party making the disclosure, 

including any requirements for disclosure under the FOIA or the EIR;  

(b) such information was in the possession of the Party making the disclosure without 

obligation of confidentiality prior to its disclosure by the information owner;  

(c) such information was obtained from a third party without obligation of confidentiality;  

(d) such information was already in the public domain at the time of disclosure otherwise 

than by a breach of the Contract; or  

(e) it is independently developed without access to the other Party's Confidential 

Information.  

E4.8 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential 

Information obtained from the Contractor:  

(a) for the purpose of the examination and certification of the Authority’s accounts; 

(b)  for the purpose of any examination pursuant to section 6(1) of the National Audit Act 

1983 of the economy, efficiency and effectiveness with which the Authority has used 

its resources; 

(c) to any Crown Body or any Contracting Authority and the Contractor hereby 

acknowledges that all government departments or Contracting Authorities receiving 

such Confidential Information may further disclose the Confidential Information to 

other government departments or other Contracting Authorities on the basis that the 
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information is confidential and is not to be disclosed to a third party which is not part 

of any government department or any Contracting Authority; 

(d) to any consultant, contractor or other person engaged by the Authority 

provided that in disclosing information under clauses E4.8 (c) and (d) the Authority 

discloses only the information which is necessary for the purpose concerned and 

requests that the information is treated in confidence and that a confidentiality 

undertaking is given where appropriate.  

E4.9 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any techniques, 

ideas or Know-How gained during the performance of its obligations under the 

Contract in the course of its normal business, to the extent that this does not result in 

a disclosure of the other Party’s Confidential Information or an infringement of the 

other Party’s Intellectual Property Rights.  

E4.10 The Authority shall use all reasonable endeavours to ensure that any government 

department, Contracting Authority, employee, third party or Sub-Contractor to whom 

the Contractor's Confidential Information is disclosed pursuant to clause E4.6 is made 

aware of the Authority's obligations of confidentiality.  

E4.11 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may 

terminate the Contract immediately on notice to the Contractor.  

E4.12 In order to ensure that no unauthorised person gains access to any Confidential 

Information or any data obtained in the supply of the Services, the Contractor shall 

maintain adequate security arrangements that meet the requirements of professional 

standards and best practice. 

E4.13 The Contractor will immediately notify the Authority of any breach of security in 

relation to Confidential Information and all data obtained in the supply of the Services 

and will keep a record of such breaches. The Contractor will use its best endeavours 

to recover such Confidential Information or data however it may be recorded. The 

Contractor will co-operate with the Authority in any investigation as a result of any 

breach of security in relation to Confidential Information or data. 

E4.14 The Contractor shall, at its own expense, alter any security systems at any time during 

the Contract Period at the Authority’s request if the Authority reasonably believes the 

Contractor has failed to comply with clause E4.12. 

E5 Freedom of Information 

E5.1 The Contractor acknowledges that the Authority is subject to the requirements of the 

FOIA and the EIR.  

E5.2 The Contractor shall transfer to the Authority all Requests for Information that it 

receives as soon as practicable and in any event within 2 Working Days of receipt:  
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(a) give the Authority a copy of all Information in its possession or control in the form that 

the Authority requires within 5 Working Days (or such other period as the Authority 

may specify) of the Authority's request; 

(b) provide all necessary assistance as reasonably requested by the Authority to enable 

the Authority to comply with its obligations under the FOIA and EIR; and 

(c) not respond to directly to a Request for Information unless authorised to do so in 

writing by the Authority. 

E5.3 The Authority shall determine in its absolute discretion and notwithstanding any other 

provision in the Contract or any other agreement whether the Commercially Sensitive 

Information and any other Information is exempt from disclosure in accordance with 

the provisions of the FOIA and/or the EIR.  

E6 Publicity, Media and Official Enquiries 

E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any 

obligations under the Regulations, or any policy requirements as to transparency, 

neither Party shall make any press announcement or publicise the Contract or any 

part thereof in any way, except with the written consent of the other Party.   

E6.2 The Contractor shall use its best endeavours to ensure that its Staff, professional 

advisors and consultants comply with clause E6.1.   

E6.3 Notwithstanding clause E6.1 but subject to clause E4 (Confidential Information) and 

Schedule 4, the Contractor shall endeavour to make the Results generally available 

(including in scientific journals where reasonably appropriate) and shall acknowledge 

in any public statement the financial support of the Authority and the Co-funders. The 

Contractor shall send details of any proposed publication to the Authority at least 2 

weeks prior to the proposed publication and shall notify the Authority immediately if 

approached by the media about the Services. 

E6.4 Subject to clause E4 (Confidential Information) and Schedule 4 the Authority may 

disclose, copy and otherwise distribute to the public or use in any way any information 

arising out of the Services or comprised in any work relating to the Services. 

E6.5 Nothing in the Contract shall permit or require the Contractor or the Co-funders to 

make any disclosure of information which would jeopardise any commercial 

exploitation of the Results. 

E7 Security 

E7.1 The Authority shall be responsible for maintaining the security of the Authority’s 

Premises in accordance with its standard security requirements. The Contractor shall 

comply with all security requirements of the Authority while on the Authority’s 

Premises, and shall ensure that all Staff comply with such requirements.   
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E7.2 The Authority shall give the Contractor upon request copies of its written security 

procedures. 

E7.3  The Contractor shall, as an enduring obligation during the Contract Period, use the 

latest versions of anti-virus definitions available from an industry accepted anti-virus 

software vendor to check for and delete Malicious Software from the ICT 

Environment.  

E7.4  Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-

operate to reduce the effect of the Malicious Software and, particularly if Malicious 

Software causes loss of operational efficiency or loss or corruption of the Authority 

Data, assist each other to mitigate any losses and to restore the provision of Services 

to their desired operating efficiency.  

E7.5  Any cost arising out of the actions of the Parties taken in compliance with clause E7.4 

shall be borne by the Parties as follows:  

(a) by the Contractor where the Malicious Software originates from the Contractor 

Software, the Third-Party Software or the Authority Data (whilst the Authority Data 

was under the control of the Contractor); and  

(b) by the Authority if the Malicious Software originates from the Authority Software or 

Authority Data (whilst the Authority Data was under the control of the Authority).  

E8 Intellectual Property Rights   

E8.1 All Intellectual Property Rights in:  

(a) the Results; or  

(b) any guidance, specifications, reports, studies, instructions, toolkits, plans, data, 

drawings, databases, patents, patterns, models, designs or other material which is 

furnished to or made available to the Contractor by or on behalf of the Authority 

(together with the Results, the "IP Materials") 

shall vest in the Authority (save for Copyright and Database Rights which shall vest 

in Her Majesty the Queen) and the Contractor shall not, and shall ensure that the 

Staff shall not, use or disclose any IP Materials without Approval save to the extent 

necessary for performance by the Contractor of its obligations under the Contract. 

E8.2 The Contractor hereby assigns: 

(a)  to the Authority, with full title guarantee, all Intellectual Property Rights (save for 

Copyright and Database Rights) which may subsist in the IP Materials. This 

assignment shall take effect on the date of the Contract or (in the case of rights arising 

after the date of the Contract) as a present assignment of future rights that will take 
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effect immediately on the coming into existence of the Intellectual Property Rights 

produced by the Contractor; 

(b) to Her Majesty the Queen, with full title guarantee, all Copyright and Database Rights 

which may subsist in the IP Materials prepared in accordance with clauses E8.1 (a) 

and (b), 

and shall execute all documents and do all acts as are necessary to execute these 

assignments. 

E8.3 The Contractor shall: 

(a) ensure that the third party owner of any Intellectual Property Rights that are or which 

may be used to perform the Services grants to the Authority a non-exclusive licence 

or, if itself a licensee of those rights, shall grant to the Authority an authorised sub-

licence, to use, reproduce, modify, develop and maintain the Intellectual Property 

Rights in the same. Such licence or sub-licence shall be non-exclusive, perpetual, 

royalty-free, worldwide and irrevocable and shall include the right for the Authority to 

sub-license, transfer, novate or assign to other Contracting Authorities, the Crown, 

the Replacement Contractor or to any other third party supplying goods and/or 

services to the Authority (“Indemnified Persons”);  

(b) not infringe any Intellectual Property Rights of any third party in supplying the 

Services; and 

(c) during and after the Contract Period, indemnify and keep indemnified the Authority 

and the Indemnified Persons from and against all actions, suits, claims, demands, 

losses, charges, damages, costs and expenses and other liabilities which the 

Authority or the Indemnified Persons may suffer or incur as a result of or in connection 

with any breach of this clause E8.3, except to the extent that any such claim results 

directly from: 

i) items or materials based upon designs supplied by the Authority; or 

ii) the use of data supplied by the Authority which is not required to be verified by the 

Contractor under any provision of the Contract. 

E8.4 The Authority shall notify the Contractor in writing of any claim or demand brought 

against the Authority for infringement or alleged infringement of any Intellectual 

Property Right in materials supplied and/or licensed by the Contractor to the 

Authority. 

E8.5 The Contractor shall at its own expense conduct all negotiations and any litigation 

arising in connection with any claim, demand or action by any third party for 

infringement or alleged infringement of any third party Intellectual Property Rights 

(whether by the Authority, the Contractor or an Indemnified Person) arising from the 
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performance of the Contractor’s obligations under the Contract (“Third Party IP 

Claim”), provided that the Contractor shall at all times:  

(a) consult the Authority on all material issues which arise during the conduct of such 

litigation and negotiations;  

(b) take due and proper account of the interests of the Authority; and 

(c) not settle or compromise any claim without Approval (not to be unreasonably withheld 

or delayed). 

E8.6 The Authority shall at the request of the Contractor afford to the Contractor all 

reasonable assistance for the purpose of contesting any Third Party IP Claim and the 

Contractor shall indemnify the Authority for all costs and expenses (including, but not 

limited to, legal costs and disbursements) incurred in doing so. The Contractor shall 

not be required to indemnify the Authority under this clause E8.6 in relation to any 

costs and expenses to the extent that such arise directly from the matters referred to 

in clauses E8.3 (c) i) and ii).   

E8.7 The Authority shall not, without the Contractor’s consent, make any admissions which 

may be prejudicial to the defence or settlement of any Third-Party IP Claim. 

E8.8 If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is 

likely to be made, the Contractor shall notify the Authority and, at its own expense 

and subject to Approval (not to be unreasonably withheld or delayed), shall (without 

prejudice to the rights of the Authority under clauses E8.3 and G2.1(g) use its best 

endeavours to: 

(a) modify any or all of the Services without reducing the performance or functionality of 

the same, or substitute alternative services of equivalent performance and 

functionality, so as to avoid the infringement or the alleged infringement; or 

(b) procure a licence to use the Intellectual Property Rights and supply the Services 

which are the subject of the alleged infringement, on terms which are acceptable to 

the Authority 

and if the Contractor is unable to comply with clauses E8.8(a) or (b) within 20 Working 

Days of receipt by the Authority of the Contractor’s notification the Authority may 

terminate the Contract immediately by notice to the Contractor. 

E8.9 The Contractor grants to the Authority and, if requested by the Authority, any 

Replacement Contractor, a royalty-free, irrevocable, worldwide, non-exclusive 

licence (with a right to sub-license) to use any Intellectual Property Rights that the 

Contractor owned or developed prior to the Commencement Date and which the 

Authority (or the Replacement Contractor) reasonably requires in order for the 
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Authority to exercise its rights under, and receive the benefit of, the Contract 

(including, without limitation, the Services). 

E9 Commercial Exploitation 

E9.1 The Contractor shall: 

(a) ensure that its staff, students and sub-contractors are and will be engaged in relation 

to the Contract and the Services on terms which do not entitle any of them to any 

rights in the Results; and 

(b) ensure that it is and remains entitled to transfer free from any encumbrances any title 

and/or rights necessary to affect the vesting of Intellectual Property Rights required 

by the Contract. 

E9.2 Subject to clauses E9.3 and E9.4 the Contractor will use reasonable endeavours to 

exploit the Results commercially for its benefit and the benefit of the Authority and 

the Co-funders. 

E9.3 The Contractor shall identify and inform the Authority of any Results which it 

considers suitable for commercial exploitation. If the Contractor has identified an 

opportunity for the commercial exploitation of the Results then it shall either apply to 

the Authority for a licence (with a right to sub-license as required) as may be 

necessary, or provide such assistance as is required by the Authority to facilitate a 

licence being granted by the Authority to a third party. 

E9.4 The Contractor shall identify and inform the Authority of any Results which may be 

suitable for registration as a patent, copyright, registered design, trade mark or other 

legal protection and shall use its reasonable endeavours to apply for such protection 

throughout or in any part of the world in the name of the Authority, and shall maintain 

such protection in such part of the world as it considers suitable at its own expense. 

E9.5 Subject to clause E9.6 the Income from the commercial exploitation of the Results 

shall, after deduction of allowable costs as described below, be apportioned between 

the Parties as follows: 

(a) the Authority and Co-Funders: 10%, to be divided in the proportion of the actual 

payments made to the Contractor under the Contract by the Authority and Co-

Funders respectively; and 

(b) the Contractor: 90%. 

E9.6 The Income referred to in clause E9.5 shall be payable for the longer of: 

(a) the term of any patent arising from or incorporating any of the Results; and 



 

 June 2018   52 

 

(b) the period in which any Know-How arising from the Results and used in any products 

or services exploited by the Contractor remains secret and substantial. 

E9.7 The allowable costs for the purposes of clause E9.5 shall be limited to: 

(a) the registration fees for the registering of any rights in relation to such Results; 

(b) any legal costs reasonably incurred in relation to legal proceedings in relation to such 

Results in any appropriate forum and before any appropriate tribunal in any country 

and any costs ordered by any such tribunal to be paid by the Parties or any of them; 

(c) any other reasonable cost or expenditure which may be agreed from time to time by 

the Authority and the Contractor; and 

(d) subject to Approval, any reasonable marketing, packaging and/or distribution costs, 

and any relevant experimental development costs including costs of field trials and/or 

demonstration projects incurred at the Contractor’s expense. 

E9.8 The Contractor shall have sole responsibility for making any payments due to Staff 

under any rewards or incentive schemes, whether contractual, ex gratia, or statutory, 

in relation to the Results, and any such payments shall not be a cost or expenditure 

liable to be subtracted from any Income pursuant to clause E9.5. Any payments in 

respect of a share of Income to be made to the Authority and/or the Co-funders by 

the Contractor shall be made promptly, in such format as the Authority may direct and 

accompanied by sufficient information to enable the Authority to identify: i) the 

contract to which such payments relate; and ii) the means (including a full breakdown 

of allowable costs) by which such payments have been calculated. 

E9.9 If the Contractor does not intend to protect or exploit any Results then the Authority 

shall be entitled to obtain protection at its own cost and (if clause E8.1 has been 

amended or varied so that ownership of the Results vests in the Contractor) to have 

assigned to it at no charge all rights in the relevant Results. The Contractor will not 

be entitled to any share of the Income generated as the result of the protection or 

exploitation of the relevant Results obtained by the Authority. 

E9.10 For the avoidance of doubt, clauses E9.5 to E9.9 do not apply to and do not affect 

any Intellectual Property Rights in existence before the commencement of the 

Services.  

E10 Audit 

E10.1 The Contractor shall keep and maintain until 6 years after the end of the Contract 

Period, or as long a period as may be agreed between the Parties, full and accurate 

records of the Contract including the Services supplied under it, all expenditure 

reimbursed by the Authority, and all payments made by the Authority. The Contractor 

shall on request afford the Authority or the Authority’s representatives such access to 
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those records and processes as may be requested by the Authority in connection with 

the Contract. 

E10.2 The Contractor agrees to make available to the Authority, free of charge, whenever 

requested, copies of audit reports obtained by the Contractor in relation to the 

Services.             

E10.3 The Contractor shall permit duly authorised representatives of the Authority and/or 

the National Audit Office to examine the Contractor’s records and documents relating 

to the Contract and to provide such copies and oral or written explanations as may 

reasonably be required. 

E10.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General (and 

his  appointed representatives) access free of charge during normal business hours 

on reasonable notice to all such documents (including computerised documents and 

data) and other information as the Comptroller and Auditor General may reasonably 

require for the purposes  of his financial audit of the Authority and for carrying out 

examinations into the economy, efficiency and effectiveness with which the Authority 

has used its resources. The Contractor shall provide such explanations as are 

reasonably required for these purposes. 

E11 Tax Compliance 

E11.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the 

Contractor shall: 

(a) notify the Authority in writing of such fact within 5 Working Days of its occurrence; 

and 

(b) promptly give the Authority: 

i) details of the steps it is taking to address the Occasion of Tax Non-Compliance and 

to prevent the same from recurring, together with any mitigating factors it considers 

relevant; and 

ii) such other information in relation to the Occasion of Tax Non-Compliance as the 

Authority may reasonably require. 

E11.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect 

of consideration received under the Contract, the Contractor shall: 

(a) at all times comply with ITEPA and all other statutes and regulations relating to 

income tax, and SSCBA and all other statutes and regulations relating to NICs, in 

respect of that consideration; and 
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(b) indemnify the Authority against any income tax, NICs and social security contributions 

and any other liability, deduction, contribution, assessment or claim arising from or 

made in connection with the provision of the Services by the Contractor or any Staff. 

F.  CONTROL OF THE CONTRACT 

F1 Failure to meet Requirements  

F1.1 If the Authority informs the Contractor in writing that the Authority reasonably believes 

that any part of the Services do not meet the requirements of the Contract or differs 

in any way from those requirements, and this is not as a result of a default by the 

Authority, the Contractor shall at its own expense re-schedule and carry out the 

Services in accordance with the requirements of the Contract within such reasonable 

time as may be specified by the Authority. 

F1.2 The Authority may by notice to the Contractor reject any of the Goods which fail to 

conform to the approved sample or fail to meet the Specification. Such notice shall 

be given within a reasonable time after delivery to the Authority of such Goods. If the 

Authority rejects any of the Goods pursuant to this clause the Authority may (without 

prejudice to its other rights and remedies) either: 

(a) have such Goods promptly, free of charge and in any event within 5 Working Days, 

either repaired by the Contractor or replaced by the Contractor with Goods which 

conform in all respects with the approved sample or with the Specification and due 

delivery shall not be deemed to have taken place until such repair or replacement has 

occurred; or 

(b) treat the Contract as discharged by the Contractor’s breach and  obtain  a refund (if 

payment for the Goods has already been made)  from the Contractor in respect of 

the Goods concerned together with payment of any additional expenditure 

reasonably incurred by the Authority in obtaining other goods in replacement.  

F1.3 The Authority will be deemed to have accepted the Goods if it expressly states the 

same in writing or fails to reject the Goods in accordance with clause F1.2. 

F1.4 The issue by the Authority of a receipt note for delivery of the Goods shall not 

constitute any acknowledgement of the condition, quantity or nature of those Goods, 

or the Authority's acceptance of them. 

F1.5 The Contractor hereby guarantees the Goods against faulty materials or 

workmanship for such period as may be specified in the Specification or, if no period 

is specified, for a period of 18 months from the date of delivery. If the Authority shall 

within such period or within 25 Working Days thereafter give notice to the Contractor 

of any defect in any of the Goods as may have arisen during such period under proper 

and normal use, the Contractor shall (without prejudice to any other rights and 
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remedies which the Authority may have) promptly remedy such defects (whether by 

repair or replacement as the Authority shall elect) free of charge. 

F1.6 Any Goods rejected or returned by the Authority as described in clause F1.2 shall be 

returned to the Contractor at the Contractor’s risk and expense. 

F2 Monitoring of Contract Performance 

F2.1 The Contractor shall immediately inform the Authority if any of the Services are not 

being or are unable to be performed, the reasons for non-performance, any corrective 

action and the date by which that action will be completed.  

F2.2 At or around 6 Months from the Commencement Date and each anniversary of the 

Commencement Date thereafter (each being a "Review Date"), the Authority shall 

carry out a review of the performance of the Contractor (“Checkpoint Review”). 

Without prejudice to the generality of the foregoing, the Authority may in respect of 

the period under review consider such items as (but not limited to): the Contractor’s 

delivery of the Services; the Contractor’s contribution to innovation in the Authority ; 

whether the Services provide the Authority with best value for money; consideration 

of any changes which may need to be made to the Services; a review of future 

requirements in relation to the Services and progress against key milestones.  

F2.3 The Contractor shall provide at its own cost any assistance reasonably required by 

the Authority to perform such Checkpoint Review including the provision of data and 

information. 

F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results of 

each Checkpoint Review stating any areas of exceptional performance and areas for 

improvement in the provision of the Services and where there is any shortfall in any 

aspect of performance reviewed as against the Authority’s expectations and the 

Contractor’s obligations under this Contract. 

F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if 

applicable). The Authority shall consider any Contractor comments and may produce 

a revised Checkpoint Review Report. 

F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review 

Report (revised as appropriate) provide the Authority with a plan to address resolution 

of any shortcomings and implementation of improvements identified by the 

Checkpoint Review Report.  

F2.7 Actions required to resolve shortcomings and implement improvements (either as a 

consequence of the Contractor’s failure to meet its obligations under this Contract 

identified by the Checkpoint Review Report, or those which result from the 

Contractor’s failure to meet the Authority's expectations notified to the Contractor or 
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of which the Contractor ought reasonably to have been aware) shall be implemented 

at no extra charge to the Authority. 

F3 Reporting 

F3.1 Unless otherwise authorised in writing by the Authority, the Contractor shall submit 

an annual report (the “Annual Report”) for each Project Year to the Authority in 

accordance with this clause F3.  

F3.2 The Contractor shall provide one hard copy of the Annual Report and one copy on 

either computer readable disk or e-mail in the format specified by or agreed with the 

Authority, no later than 4 weeks after the end of each Project Year, or, for work lasting 

one year or less, no later than 4 weeks after completion of the Services.  

F3.3 The Annual Report shall: 

(a) list the scientific objectives set out in the Specification, indicating where amendments 

have been agreed; 

(b) indicate in non-scientific terms the scientific progress achieved since the 

Commencement Date or since the last Annual Report; how this relates to the policy 

objectives as set out in the relevant current statement of policy rationale and 

programme objectives relating to research and development issued by the Authority 

in accordance with the Specification, plus any findings of particular interest; 

(c) indicate whether the scientific objectives in the Specification are appropriate for the 

remainder of the Contract Period, giving reasons for any changes, together with 

financial, Staff and time implications; 

(d) list the milestones for the relevant Project Year as set out in the Specification, 

indicating which milestones have been met and whether the remaining milestones 

appear realistic (subject to clause F4); 

(e) list any outputs, for example, published papers or presentations and identify any 

opportunities for exploiting any Intellectual Property Rights or technology transfer 

arising out of the Services and any action taken to protect and exploit such Intellectual 

Property Rights; and 

(f) comment briefly on any new scientific opportunities which may arise from the 

Services. 

F3.4 Unless Approved, the Contractor shall submit by the completion date of the Services 

a final report (the “Final Report”) consisting of 2 hard copies and one electronic copy 

on either computer readable disk or by e-mail in a format specified by the Authority. 

The Final Report shall include the following: 
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(a) the Services’ code and title as set out in the Specification; the name of the Contractor; 

the total costs; and the Commencement Date and date of completion of the Services;  

(b) an executive summary of not more than 2 sides of A4 written in a style understandable 

to the intelligent non-scientist. This should include the main objectives of the Services; 

the methods and findings of the research; and any other significant events and 

options for new work; and 

(c) a scientific report. 

F3.5 The scientific report referred to in clause F3.4(c) above shall contain: 

(a) the scientific objectives as set out in the Specification; 

(b) the extent to which the objectives set out in the Specification have been met; 

(c) details of methods used and the Results obtained, including statistical analysis where 

appropriate; 

(d) a discussion of the Results and their reliability; 

(e) the main implications of the findings; 

(f) possible future work; and 

(g) any action resulting from the research, for example, protection of Intellectual Property 

Rights and knowledge transfer. 

F3.6  Notwithstanding clause E6 (Publicity, Media and Official Enquiries), the Authority may 

publish the Final Report on a website. When submitting the Final Report to the 

Authority the Contractor shall indicate any information contained in the Final Report 

which it considers to be commercially sensitive or which might otherwise merit non-

publication and the Authority shall not disclose such information without first having 

consulted the Contractor (without prejudice to the Authority’s discretion as to whether 

to publish following such consultation). 

F3.7 The Authority reserves the right to reject any Annual Report or Final Report submitted 

by the Contractor which is not, in the reasonable opinion of the Authority, satisfactory, 

either in form or content, having regard to the provisions of this Schedule. If an Annual 

Report or Final Report is rejected by the Authority, the Contractor shall remedy any 

deficiencies identified by the Authority and submit a revised version at no additional 

cost to the Authority or the Co-funders. 

F3.8 The Contractor shall supply any additional reports, including financial reports, in 

respect of the Services, at such time or times, and in such form, as the Authority may 

reasonably require. Without prejudice to the generality of the foregoing, the 

Contractor shall provide to the Authority such information as the Authority may 
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reasonably require regarding commercial exploitation of the Results, including details 

of any licences granted to third parties in respect of any Intellectual Property Rights 

in the same. The Contractor shall further keep at its normal place of business detailed 

accurate and up to date records and accounts showing details of its commercial 

exploitation of the Results including the sale of products or services which incorporate 

the Results, Income received, allowable costs deducted and the amount of licensing 

revenues received by it in respect of the Results in a format sufficient to ascertain 

that revenue sharing pursuant to the Contract has been properly accounted for and 

apportioned in accordance with the Contract. 

F3.9 The Contractor shall, subject to reasonable notice, attend all meetings specified in 

the Contract or otherwise arranged by the Authority for the purpose of discussion of 

the Services. 

F4 Remedies for inadequate performance 

F4.1 If the Authority reasonably believes the Contractor has committed a Material Breach 

it may, without prejudice to its rights under clause H2 (Termination on Default), do 

any of the following: 

(a) without terminating the Contract, itself supply or procure the supply of all or part of 

the Services until such time as the Contractor has demonstrated to the Authority’s 

reasonable satisfaction that the Contractor will be able to supply the Services in 

accordance with the Specification;  

(b) without terminating the whole of the Contract, terminate the Contract in respect of 

part of the Services only (whereupon a corresponding reduction in the Price shall be 

made) and thereafter itself supply or procure a third party to supply such part of the 

Services; 

(c) withhold or reduce payments to the Contractor in such amount as the Authority 

reasonably deems appropriate in each particular case; and/or 

(d) terminate the Contract in accordance with clause H2. 

F4.2 Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority 

may charge the Contractor for any costs reasonably incurred and any reasonable 

administration costs in respect of the supply of any part of the Services by the 

Authority or a third party to the extent that such costs exceed the payment which 

would otherwise have been payable to the Contractor for such part of the Services.   

F4.3 If the Authority reasonably believes the Contractor has failed to supply all or any part 

of the Services in accordance with the Contract, professional or industry practice 

which could reasonably be expected of a competent and suitably qualified person, or 

any legislative or regulatory requirement, the Authority may give the Contractor notice 



 

 June 2018   59 

 

specifying the way in which its performance falls short of the requirements of the 

Contract or is otherwise unsatisfactory.  

F4.4 If the Contractor has been notified of a failure in accordance with clause F4.3 the 

Authority may: 

(a) direct the Contractor to identify and remedy the failure within such time as may be 

specified by the Authority and to apply all such additional resources as are necessary 

to remedy that failure at no additional charge to the Authority within the specified 

timescale; and/or 

(b) withhold or reduce payments to the Contractor in such amount as the Authority deems 

appropriate in each particular case until such failure has been remedied to the 

satisfaction of the Authority. 

F4.5   If the Contractor has been notified of a failure in accordance with clause F4.3, it shall:  

(a) use all reasonable endeavours to immediately minimise the impact of such failure to 

the Authority and to prevent such failure from recurring; and 

(b) immediately give the Authority such information as the Authority may request 

regarding what measures are being taken to comply with the obligations in this clause 

F4.5 and the progress of those measures until resolved to the satisfaction of the 

Authority.  

F4.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance 

with clause F4.5 within the time specified by the Authority, the Authority may treat the 

continuing failure as a Material Breach and may terminate the Contract immediately 

on notice to the Contractor.  

F5 Transfer and Sub-Contracting 

F5.1 Except where clauses F5.5 and F5.6 both apply, the Contractor shall not transfer, 

charge, assign, sub-contract or in any other way dispose of the Contract or any part 

of it without Approval. All such documents shall be evidenced in writing and shown to 

the Authority on request. Sub-contracting any part of the Contract shall not relieve 

the Contractor of any of its obligations or duties under the Contract. 

F5.2 The Contractor is responsible for the acts and/or omissions of its Sub-Contractors as 

though they are its own. If it is appropriate, the Contractor shall provide each Sub-

Contractor with a copy of the Contract and obtain written confirmation from them that 

they will provide the Services fully in accordance with the Contract.  

F5.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records 

relating to the Services for at least 6 years from the date of their creation and make 

them available to the Authority on request in accordance with the provisions of clause 

E10 (Audit). If any Sub-Contractor or supplier does not allow the Authority access to 
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the records then the Authority shall have no obligation to pay any claim or invoice 

made by the Contractor on the basis of such documents or work carried out by the 

Sub-Contractor or supplier. 

F5.4 If the Authority has consented to the award of a Sub-Contract the Contractor shall 

ensure that: 

(a)  the Sub-Contract contains a right for the Contractor to terminate the Sub-Contract if 

the relevant Sub-Contractor does not comply in the performance of its contract with 

legal obligations in environmental, social or labour law; 

(b) the Sub-Contractor includes a provision having the same effect as set out in clause 

F5.4 (a) in any Sub-Contract which it awards; and  

(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by the 

Contractor to the Authority immediately. 

F5.5 If the Authority believes there are: 

(a) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the 

Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or 

(b) non-compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of 

the Regulations, the Authority may require the Contractor to replace or not appoint 

the Sub-Contractor and the Contractor shall comply with such requirement. 

F5.6 Notwithstanding clause F5.1, the Contractor may assign to a third party (the 

“Assignee”) the right to receive payment of the Price or any part thereof due to the 

Contractor (including any interest which the Authority incurs under clause C2 

(Payment and VAT)). Any assignment under this clause F5.6 shall be subject to: 

(a) reduction of any sums in respect of which the Authority exercises its right of recovery 

under clause C3 (Recovery of Sums Due); 

(b) all related rights of the Authority under the Contract in relation to the recovery of sums 

due but unpaid; and 

(c) the Authority receiving notification under both clauses F5.7 and F5.8.  

F5.7 If the Contractor assigns the right to receive the Price under clause F5.6, the 

Contractor or the Assignee shall notify the Authority in writing of the assignment and 

the date upon which the assignment becomes effective. 

F5.8 The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s 

contact information and bank account details to which the Authority shall make 

payment. 
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F5.9 The provisions of clause C2 shall continue to apply in all other respects after the 

assignment and shall not be amended without Approval.     

F5.10 Subject to clause F5.11, the Authority may assign, novate or otherwise dispose of its  

rights and obligations under the Contract or any part thereof to: 

(a)    any Contracting Authority; 

(b)   any other body established or authorised by the Crown or under statute in order 

substantially to perform any of the functions that had previously been performed by 

the Authority; or  

(c) any private sector body which substantially performs the functions of the Authority  

provided that any such assignment, novation or other disposal shall not increase the 

burden of the Contractor’s obligations under the Contract. 

F5.11 Any change in the legal status of the Authority such that it ceases to be a Contracting 

Authority shall not, subject to clause F5.12, affect the validity of the Contract and the 

Contract shall bind and inure to the benefit of any successor body to the Authority. 

F5.12 If the rights and obligations under the Contract are assigned, novated or otherwise 

disposed of pursuant to clause F5.10 to a body which is not a Contracting Authority 

or if there is a change in the legal status of the Authority such that it ceases to be a 

Contracting Authority (in the remainder of this clause F5 both such bodies being 

referred to as the “Transferee”): 

(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to 

the Contractor in respect of the Transferee; and  

(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights 

and obligations under the Contract or any part thereof with the prior consent in writing 

of the Contractor. 

F5.13 The Authority may disclose to any Transferee any Confidential Information of the 

Contractor which relates to the performance of the Contractor’s obligations under the 

Contract. In such circumstances the Authority shall authorise the Transferee to use 

such Confidential Information only for purposes relating to the performance of the 

Contractor’s obligations under the Contract and for no other purpose and shall take 

all reasonable steps to ensure that the Transferee gives a confidentiality undertaking 

in relation to such Confidential Information.   

F5.14 Each Party shall at its own cost and expense carry out, or use all reasonable 

endeavours to ensure the carrying out of, whatever further actions (including the 

execution of further documents) the other Party reasonably requires from time to time 

for the purpose of giving that other Party the full benefit of the provisions of the 

Contract.   
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F6 Waiver 

F6.1 The failure of either Party to insist upon strict performance of any provision of the 

Contract, or the failure of either Party to exercise, or any delay in exercising, any right 

or remedy shall not constitute a waiver of that right or remedy and shall not cause a 

diminution of the obligations established by the Contract. 

F6.2 No waiver shall be effective unless it is expressly stated to be a waiver and 

communicated to the other Party in writing in accordance with clause A4.2 (Notices).   

F6.3 A waiver of any right or remedy arising from a breach of the Contract shall not 

constitute a waiver of any right or remedy arising from any other or subsequent 

breach of the Contract. 

F7 Variation  

F7.1 If, after the Commencement Date, the Authority’s requirements change, the Authority 

may request a Variation subject to the terms of this clause 7. 

F7.2 The Authority may request a Variation by notifying the Contractor in writing of the 

Variation and giving the Contractor sufficient information to assess the extent of the 

Variation and consider whether any change to the Price is required in order to 

implement the Variation within a reasonable time limit specified by the Authority. If 

the Contractor accepts the Variation it shall confirm it in writing. 

F7.3 If the Contractor is unable to accept the Variation or where the Parties are unable to 

agree a change to the Price, the Authority may:  

(a) allow the Contractor to fulfil its obligations under the Contract without the Variation to 

the Specification; or 

(b) terminate the Contract immediately except where the Contractor has already 

delivered all or part of the Services or where the Contractor can show evidence of 

substantial work being carried out to fulfil the requirements of the Specification; and 

in such case the Parties shall attempt to agree upon a resolution to the matter. If a 

resolution cannot be reached, the matter shall be dealt with under the Dispute 

Resolution procedure detailed in clause I2 (Dispute Resolution).   

F7.4  No Variation will take effect unless and until recorded in a validly executed CCN. 

Execution of a CCN shall be made via electronic signature as described in clause 1.2 

of Section 1 of the Contract. 

F7.5 A CCN takes effect on the date both Parties communicate acceptance of the CCN 

via Bravo and, on the date it communicates its acceptance of the CCN in this way, 

the Contractor is deemed to warrant and represent that the CCN has been executed 

by a duly authorised representative of the Contractor in addition to the warranties and 

representations set out in clause G2. 
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F7.6 The provisions of clauses F7.4 and F7.5 may be varied in an emergency if it is not 

practicable to obtain the Authorised Representative’s approval within the time 

necessary to make the Variation in order to address the emergency. In an emergency, 

Variations may be approved by a different representative of the Authority. However, 

the Authorised Representative shall have the right to review such a Variation and 

require a CCN to be entered into on a retrospective basis which may itself vary the 

emergency Variation. 

F8 Severability 

F8.1 If any provision of the Contract which is not of a fundamental nature is held invalid, 

illegal or unenforceable for any reason by any court of competent jurisdiction, such 

provision shall be severed and the remainder of the provisions of the Contract shall 

continue in full force and effect as if  the Contract had been executed with the invalid, 

illegal or unenforceable provision eliminated.  

F9 Remedies Cumulative 

F9.1 Except as expressly provided in the Contract all remedies available to either Party for 

breach of the Contract are cumulative and may be exercised concurrently or 

separately, and the exercise of any one remedy shall not be deemed an election of 

such remedy to the exclusion of other remedies. 

F10 Entire Agreement 

F10.1 The Contract constitutes the entire agreement between the Parties in respect of the 

matters dealt with therein. The Contract supersedes all prior negotiations between 

the Parties and all representations and undertakings made by one Party to the other, 

whether written or oral, except that this clause shall not exclude liability in respect of 

any fraudulent misrepresentation.  

F11 Counterparts 

F11.1 The Contract may be executed in counterparts, each of which when executed and 

delivered shall constitute an original but all counterparts together shall constitute one 

and the same instrument.   

G LIABILITIES 

G1 Liability, Indemnity and Insurance  

G1.1 Neither Party limits its liability for: 

(a) death or personal injury caused by its negligence; 

(b) fraud or fraudulent misrepresentation; 
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(c) any breach of any obligations implied by section 12 of the Sale of Goods Act 1979 or 

section 2 of the Supply of Goods and Services Act 1982; 

(d) any breach of clauses D1, E1, E2 or E4 or any breach of Schedule 8; or 

(e) any liability to the extent it cannot be limited or excluded by Law.  

G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and 

keep the Authority indemnified fully against all claims, proceedings, demands, 

charges, actions, damages, costs, breach of statutory duty, expenses and any other 

liabilities which may arise out of the supply, or the late or purported supply, of the 

Services or the performance or non-performance by the Contractor of its obligations 

under the Contract or the presence of the Contractor or any Staff on the Premises, 

including in respect of any death or personal injury, loss of or damage to property, 

financial loss arising from any advice given or omitted to be given by the Contractor, 

or any other loss which is caused directly by any act or omission of the Contractor.  

G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the Contract 

shall not exceed  

G1.4 The Contractor shall not be responsible for any injury, loss, damage,  cost or expense 

if and to the extent that it is caused by the negligence or wilful misconduct of the 

Authority or by breach by the Authority of its obligations under the Contract.   

G1.5 The Authority may recover from the Contractor the following losses incurred by the 

Authority to the extent they arise as a result of a Default by the Contractor: 

(a) any additional operational and/or administrative costs and expenses incurred by the 

Authority, including costs relating to time spent by or on behalf of the Authority in 

dealing with the consequences of the Default; 

(b) any wasted expenditure or charges; 

(c) the additional costs of procuring a Replacement Contractor for the remainder of the 

Contract Period and or replacement deliverables which shall include any incremental 

costs associated with the Replacement Contractor and/or replacement deliverables 

above those which would have been payable under the Contract; 

(d) any compensation or interest paid to a third party by the Authority; and  

(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred 

by the Authority in defending any proceedings which result in such fine or penalty.  

G1.6   Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any: 

(a)  loss of profits, turnover, business opportunities or damage to goodwill (in each case 

whether direct or indirect); or 
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(b)  indirect, special or consequential loss.  

G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from the 

Commencement Date for such period as necessary to enable the Contractor to 

comply with its obligations herein, take out and maintain with a reputable insurance 

company a policy or policies of insurance providing an adequate level of cover in 

respect of all risks which may be incurred by the Contractor, arising out of the 

Contractor’s performance of its obligations under the Contract, including death or 

personal injury, loss of or damage to property or any other loss. Such policies shall 

include cover in respect of any financial loss arising from any advice given or omitted 

to be given by the Contractor. Such insurance shall be maintained for the duration of 

the Contract Period and for a minimum of 6 years following the end of the Contract. 

G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and such  

insurance shall be in accordance with any legal requirement from time to time in force. 

G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies 

referred to in this clause or a broker’s verification of insurance to demonstrate that 

the appropriate cover is in place, together with receipts or other evidence of payment 

of the latest premiums due under those policies. 

G1.10 If the Contractor does not give effect to and maintain the insurances required by the 

provisions of the Contract, the Authority may make alternative arrangements to 

protect its interests and may recover the costs of such arrangements from the 

Contractor. 

G1.11 The provisions of any insurance or the amount of cover shall not relieve the 

Contractor of any liabilities under the Contract.   

G1.12 The Contractor shall not take any action or fail to take any reasonable action, or (to 

the extent that it is reasonably within its power) permit anything to occur in relation to 

the Contractor, which would entitle any insurer to refuse to pay any claim under any 

insurance policy in which the Contractor is an insured, a co-insured or additional 

insured person. 

G2 Warranties and Representations 

G2.1 The Contractor warrants and represents on the Commencement Date and for the 

Contract Period that: 

(a) it has full capacity and authority and all necessary consents to enter into and perform 

the Contract and that the Contract is executed by a duly authorised representative of 

the Contractor; 

(b) in entering the Contract it has not committed any fraud; 
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(c) as at the Commencement Date, all information contained in the Tender or other offer 

made by the Contractor to the Authority remains true, accurate and not misleading, 

save as may have been specifically disclosed in writing to the Authority prior to 

execution of the Contract and in addition, that it will advise the Authority of any fact, 

matter or circumstance of which it may become aware which would render such 

information to be false or misleading; 

(d) no claim is being asserted and no litigation, arbitration or administrative proceeding 

is presently in progress or, to the best of its knowledge and belief, pending or 

threatened against it or any of its assets which will or might have an adverse effect 

on its ability to perform its obligations under the Contract; 

(e)   it is not subject to any contractual obligation, compliance with which is likely to have 

a material adverse effect on its ability to perform its obligations under the Contract; 

(f)   no proceedings or other steps have been taken and not discharged (nor, to the best 

of its knowledge, are threatened) for the winding up of the Contractor or for its 

dissolution or for the appointment of a receiver, administrative receiver, liquidator, 

manager, administrator or similar officer in relation to any of the Contractor’s assets 

or revenue; 

(g)  it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property 

Rights that are necessary for the performance of its obligations under the Contract; 

(h) any person engaged by the Contractor shall be engaged on terms which do not entitle 

them to any Intellectual Property Right in any IP Materials;  

(i)  in the 3 years (or period of existence where the Contractor has not been in existence 

for 3 years) prior to the date of the Contract: 

(i) it has conducted all financial accounting and reporting activities in compliance in all 

material respects with the generally accepted accounting principles that apply to it in 

any country where it files accounts; 

(ii) it has been in full compliance with all applicable securities and tax laws and 

regulations in the jurisdiction in which it is established; and 

(iii) it has not done or omitted to do anything which could have a material adverse effect 

on its assets, financial condition or position as an ongoing business concern or its 

ability to fulfil its obligations under the Contract;  

(j)  it has and will continue to hold all necessary (if any) regulatory approvals from the 

Regulatory Bodies necessary to perform its obligations under the Contract; and 

(k) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and 

any litigation in which it is involved that is in connection with any Occasion of Tax 

Non-Compliance. 
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G3 Force Majeure 

G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under 

this clause G3 from liability for failure to meet its obligations under the Contract for as 

long as and only to the extent that the performance of those obligations is directly 

affected by a Force Majeure Event. Any failure or delay by the Contractor in 

performing its obligations under the Contract which results from a failure or delay by 

an agent, Sub-Contractor or supplier shall be regarded as due to a Force Majeure 

Event only if that agent, Sub-Contractor or supplier is itself impeded by a Force 

Majeure Event from complying with an obligation to the Contractor. 

G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure 

Notice, which shall include details of the Force Majeure Event, its effect on the 

obligations of the Affected Party and any action the Affected Party proposes to take 

to mitigate its effect. 

G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under this 

clause G3 to the extent that consequences of the relevant Force Majeure Event: 

(a) are capable of being mitigated by any of the Services, but the Contractor has failed 

to do so; and/or 

(b) should have been foreseen and prevented or avoided by a prudent provider of 

services similar to the Services, operating to the standards required by the Contract. 

G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the 

Force Majeure Notice, and at regular intervals thereafter, the Parties shall consult in 

good faith and use reasonable endeavours to agree any steps to be taken and an 

appropriate timetable in which those steps should be taken, to enable continued 

provision of the Services affected by the Force Majeure Event. 

G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and 

during its subsistence use their respective reasonable endeavours to prevent and 

mitigate the effects of the Force Majeure Event. Where the Contractor is the Affected 

Party, it shall take all steps in accordance with Good Industry Practice to overcome 

or minimise the consequences of the Force Majeure Event. 

G3.6 Where, as a result of a Force Majeure Event: 

(a) an Affected Party fails to perform its obligations in accordance with the Contract, then 

during the continuance of the Force Majeure Event: 

i) the other Party shall not be entitled to exercise its rights to terminate the Contract in 

whole or in part as a result of such failure pursuant to clause H2.1 or H2.3; and 

ii) neither Party shall be liable for any Default arising as a result of such failure; 
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(b) the Contractor fails to perform its obligations in accordance with the Contract it shall 

be entitled to receive payment of the Price (or a proportional payment of it) only to 

the extent that the Services (or part of the Services) continue to be performed in 

accordance with the terms of the Contract during the occurrence of the Force Majeure 

Event. 

G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force 

Majeure Event ceases or no longer causes the Affected Party to be unable to comply 

with its obligations under the Contract.  

G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as 

the Force Majeure Event no longer causes the Affected Party to be unable to comply 

with its obligations under the Contract and shall not be dependent on the serving of 

notice under clause G3.7. 

H DEFAULT, DISRUPTION AND TERMINATION 

H1 Termination on Insolvency and Change of Control 

H1.1 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a company and in respect of 

the Contractor: 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 

1986 or of any other composition scheme or arrangement with, or assignment for the 

benefit of, its creditors; 

(b) a shareholders’ meeting is convened for the purpose of considering a resolution that 

it be wound up or a resolution for its winding-up is passed (other than as part of, and 

exclusively for the purpose of, a bona fide reconstruction or amalgamation); 

(c) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator or a 

creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986; 

(d) a receiver, administrative receiver or similar officer is appointed over the whole or any 

part of its business or assets; 

(e) an application order is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint 

an administrator is given; 

(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency Act 

1986; 
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(g) being a “small company” within the meaning of section 247(3) of the Companies Act 

1985, a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 

1986; or 

(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any other 

jurisdiction. 

H1.2 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is an individual and: 

(a) an application for an interim order is made pursuant to sections 252-253 of the 

Insolvency Act 1986 or a proposal is made for any composition scheme or 

arrangement with, or assignment for the benefit of, the Contractor’s creditors; 

(b) a petition is presented and not dismissed within 14 days or order made for the 

Contractor’s bankruptcy; 

(c) a receiver, or similar officer is appointed over the whole or any part of the Contractor’s 

assets or a person becomes entitled to appoint a receiver, or similar officer over the 

whole or any part of his assets;  

(d) the Contractor is unable to pay his debts or has no reasonable prospect of doing so, 

in either case within the meaning of section 268 of the Insolvency Act 1986; 

(e) a creditor or encumbrancer attaches or takes possession of, or a distress, execution, 

sequestration or other such process is levied or enforced on or sued against, the 

whole or any part of the Contractor’s assets and such attachment or process is not 

discharged within 14 days; 

(f) he dies or is adjudged incapable of managing his affairs within the meaning of Part 

VII of the Mental Capacity Act 2005;  

(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a 

substantial part of his business; or 

(h)       any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of any 

other jurisdiction. 

H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or 

negotiations which will or may result in a merger, take-over, change of control, change 

of name or status including where the Contractor undergoes a change of control 

within the meaning of section 1124 of the Corporation Taxes Act 2010 (“Change of 

Control”). The Authority may terminate the Contract with immediate effect by notice 

and without compensation to the Contractor within 6 Months of: 

(a) being notified that a Change of Control has occurred; or 
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(b) where no notification has been made, the date that the Authority becomes aware of 

the Change of Control,  

but shall not be permitted to terminate where Approval was granted prior to the 

Change of Control.  

H1.4 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a partnership and: 

(a) a proposal is made for a voluntary arrangement within Article 4 of the Insolvent 

Partnerships Order 1994 or a proposal is made for any other composition, scheme or 

arrangement with, or assignment for the benefit of, its creditors; or 

(b)  it is for any reason dissolved; or 

(c) a petition is presented for its winding up or for the making of any administration order, 

or an application is made for the appointment of a provisional liquidator; or 

(d) a receiver, or similar officer is appointed over the whole or any part of its assets; or 

(e) the partnership is deemed unable to pay its debts within the meaning of section 222 

or 223 of the Insolvency Act 1986 as applied and modified by the Insolvent 

Partnerships Order 1994; or 

(f) any of the following occurs in relation to any of its partners: 

(i) an application for an interim order is made pursuant to sections 252-253 of the 

Insolvency Act 1986 or a proposal is made for any composition scheme or 

arrangement with, or assignment for the benefit of, his creditors; 

(ii) a petition is presented for his bankruptcy; or 

(iii) a receiver, or similar officer is appointed over the whole or any part of his assets; 

(g)       any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any 

other jurisdiction. 

H1.5   The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a limited liability partnership 

and: 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 

1986 or a proposal is made for any other composition, scheme or arrangement with, 

or assignment for the benefit of, its creditors; 

(b) it is for any reason dissolved; 
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(c) an application is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint 

an administrator is given within Part II of the Insolvency Act 1986; 

(d) any step is taken with a view to it being determined that it be wound up (other than 

as part of, and exclusively for the purpose of, a bona fide reconstruction or 

amalgamation) within Part IV of the Insolvency Act 1986; 

(e) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator within 

Part IV of the Insolvency Act 1986; 

(f) a receiver, or similar officer is appointed over the whole or any part of its assets; or 

(g) it is or becomes unable to pay its debts within the meaning of section 123 of the 

Insolvency Act 1986; 

(h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 1986; 

or 

(i)      any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of any 

other jurisdiction. 

H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being 

references to that Act as applied under the Limited Liability Partnerships Act 2000 

subordinate legislation.   

H2 Termination on Default 

H2.1 The Authority may terminate the Contract with immediate effect by notice if the 

Contractor commits a Default and: 

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within 

25 Working Days or such other period as may be specified by the Authority, after 

issue of a notice specifying the Default and requesting it to be remedied; 

(b) the Default is not, in the opinion of the Authority, capable of remedy; or 

(c) the Default is a Material Breach. 

H2.2 If, through any Default of the Contractor, data transmitted or processed in connection 

with the Contract is either lost or sufficiently degraded as to be unusable, the 

Contractor shall be liable for the cost of reconstitution of that data and shall reimburse 

the Authority in respect of any charge levied for its transmission and any other costs 

charged in connection with such Default.  
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H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the 

Contractor shall give notice to the Authority of its failure to pay. If the Authority fails 

to pay such undisputed sums within 90 Working Days of the date of such notice, the 

Contractor may terminate the Contract in writing with immediate effect, save that such 

right of termination shall not apply where the failure to pay is due to the Authority 

exercising its rights under clause C3.1 (Recovery of Sums Due) or to a Force Majeure 

Event. 

H3 Termination on Notice 

H3.1 The Authority may terminate the Contract at any time by giving 30 days’ notice to the 

Contractor. 

H4 Other Termination Grounds  

H4.1 The Authority may terminate the Contract on written notice to the Contractor if: 

(a) the Contract has been subject to a substantial modification which requires a new 

procurement procedure pursuant to regulation 72(9) of the Regulations; 

(b) the Contractor was, at the time the Contract was awarded, in one of the situations 

specified in regulation 57(1) of the Regulations, including as a result of the application 

of regulation 57 (2), and should therefore have been excluded from the procurement 

procedure which resulted in its award of the Contract; 

(c) the Contract should not have been awarded to the Contractor in view of a serious 

infringement of the obligations under the Treaties and the Regulations that has been 

declared by the Court of Justice of the European Union in a procedure under Article 

258 of the TFEU; or 

(d) the Contractor has not, in performing the Services, complied with its legal obligations 

in respect of environmental, social or labour law. 

H5 Consequences of Expiry or Termination 

H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes other 

arrangements for the supply of the Services the Authority may recover from the 

Contractor the cost reasonably incurred of making those other arrangements and any 

additional expenditure incurred by the Authority throughout the remainder of the 

Contract Period. 

H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no further 

payments to the Contractor (for Services supplied by the Contractor prior to 

termination and in accordance with the Contract but where the payment has yet to be 

made by the Authority), until the Authority has established the final cost of making the 

other arrangements envisaged under this clause. 
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H5.3   If the Authority terminates the Contract under clause H3 the Authority shall make no 

further payments to the Contractor except for Services supplied by the Contractor 

prior to termination and in accordance with the Contract but where the payment has 

yet to be made by the Authority.  

H5.4 Save as otherwise expressly provided in the Contract: 

(a) termination or expiry of the Contract shall be without prejudice to any rights, remedies 

or obligations accrued under the Contract prior to termination or expiration and 

nothing in the Contract shall prejudice the right of either Party to recover any amount 

outstanding at such termination or expiry; and 

(b) termination of the Contract shall not affect the continuing rights, remedies or 

obligations of the Authority or the Contractor under clauses C2 (Payment and VAT), 

C3 (Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data 

Protection), E3 (Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act 

1989), E4 (Confidential Information), E5 (Freedom of Information), E8 (Intellectual 

Property Rights), E10 (Audit), F10 (Remedies Cumulative), G1 (Liability, Indemnity 

and Insurance), H5 (Consequences of Expiry or Termination), H7 (Recovery upon 

Termination) and I1 (Governing Law and Jurisdiction). 

H6 Disruption 

H6.1 The Contractor shall take reasonable care to ensure that in the performance of its 

obligations under the Contract it does not disrupt the operations of the Authority, its 

employees or any other contractor employed by the Authority. 

H6.2 The Contractor shall immediately inform the Authority of any actual or potential 

industrial action, whether such action be by its own employees or others, which 

affects or might affect its ability at any time to perform its obligations under the 

Contract. 

H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its 

proposals to continue to perform its obligations under the Contract. 

H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or 

unacceptable by the Authority acting reasonably, then the Contract may be 

terminated with immediate effect by the Authority by notice.   

H6.5 If the Contractor is unable to deliver the Services owing to disruption of the Authority’s 

normal business, the Contractor may request a reasonable allowance of time, and, in 

addition, the Authority will reimburse any additional expense reasonably incurred by 

the Contractor as a direct result of such disruption. 

H7  Recovery upon Termination 

H7.1 On termination of the Contract for any reason, the Contractor shall at its cost: 
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(a) immediately return to the Authority all Confidential Information, Personal Data and IP 

Materials in its possession or in the possession or under the control of any permitted 

suppliers or Sub-Contractors, which was obtained or produced in the course of 

providing the Goods and Services; 

(b) immediately deliver to the Authority all Property (including materials, documents, 

information and access keys) provided to the Contractor in good working order; 

(c) immediately vacate any Authority Premises occupied by the Contractor; 

(d) assist and co-operate with the Authority to ensure an orderly transition of the provision 

of the Services to the Replacement Contractor and/or the completion of any work in 

progress; and 

(e) promptly provide all information concerning the provision of the Services which may 

reasonably be requested by the Authority for the purposes of adequately 

understanding the manner in which the Services have been provided and/or for the 

purpose of allowing the Authority and/or the Replacement Contractor to conduct due 

diligence. 

H7.2 If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may 

recover possession thereof and the Contractor grants a licence to the Authority or its 

appointed agents to enter (for the purposes of such recovery) any premises of the 

Contractor or its permitted suppliers or Sub-Contractors where any such items may 

be held. 

H8   Retendering and Handover 

H8.1 Within 21 days of being requested by the Authority, the Contractor shall provide, and 

thereafter keep updated, in a fully indexed and catalogued format, all the information 

necessary to enable the Authority to issue tender documents for the future provision 

of the Services. 

H8.2 The Authority shall take all necessary precautions to ensure that the information 

referred to in clause H8.1 is given only to potential providers who have qualified to 

tender for the future provision of the Services. 

H8.3 The Authority shall require that all potential providers treat the information in 

confidence; that they do not communicate it except to such persons within their 

organisation and to such extent as may be necessary for the purpose of preparing a 

response to an invitation to tender issued by the Authority; and that they shall not use 

it for any other purpose. 

H8.4 The Contractor indemnifies the Authority against any claim made against the 

Authority at any time by any person in respect of any liability incurred by the Authority 
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arising from any deficiency or inaccuracy in information which the Contractor is 

required to provide under clause H8.1. 

H8.5 The Contractor shall allow access to the Premises in the presence of the Authorised 

Representative, to any person representing any potential provider whom the Authority 

has selected to tender for the future provision of the Services. 

H8.6 If access is required to the Contractor’s Premises for the purposes of c lause H8.5, 

the Authority shall give the Contractor 7 days’ notice of a proposed visit together with 

a list showing the names of all persons who will be visiting. Their attendance shall be 

subject to compliance with the Contractor’s security procedures, subject to such 

compliance not being in conflict with the objectives of the visit. 

H8.7 The Contractor shall co-operate fully with the Authority during any handover at the 

end of the Contract. This co-operation shall include allowing full access to, and 

providing copies of, all documents, reports, summaries and any other information 

necessary in order to achieve an effective transition without disruption to routine 

operational requirements. 

H8.8 Within 10 Working Days of being requested by the Authority, the Contractor shall 

transfer to the Authority, or any person designated by the Authority, free of charge, 

all computerised filing, recording, documentation, planning and drawing held on 

software and utilised in the provision of the Services. The transfer shall be made in a 

fully indexed and catalogued disk format, to operate on a proprietary software 

package identical to that used by the Authority. 

H9 Exit Management 

H9.1 Upon termination the Contractor shall render reasonable assistance to the Authority 

to the extent necessary to effect an orderly assumption by a Replacement Contractor 

in accordance with the procedure set out in clause H10. 

H10 Exit Procedures 

H10.1 Where the Authority requires a continuation of all or any of the Services on expiry or 

termination of this Contract, either by performing them itself or by engaging a third 

party to perform them, the Contractor shall co-operate fully with the Authority and any 

such third party and shall take all reasonable steps to ensure the timely and effective 

transfer of the Services without disruption to routine operational requirements. 

H10.2 The following commercial approach shall apply to the transfer of the Services if the 

Contractor: 

(a) does not have to use resources in addition to those normally used to deliver the 

Services prior to termination or expiry, there shall be no change to the Price; or 
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(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price 

based on the Contractor’s rates either set out in Schedule 2 or forming the basis for 

the Price. 

H10.3 When requested to do so by the Authority, the Contractor shall deliver to the Authority 

details of all licences for software used in the provision of the Services including the 

software licence agreements. 

H10.4 Within one Month of receiving the software licence information described above, the 

Authority shall notify the Contractor of the licences it wishes to be transferred, and 

the Contractor shall provide for the approval of the Authority a plan for licence 

transfer. 

H11   Knowledge Retention 

H11.1 The Contractor shall co-operate fully with the Authority in order to enable an efficient 

and detailed knowledge transfer from the Contractor to the Authority on the 

completion or earlier termination of the Contract and in addition, to minimise any 

disruption to routine operational requirements. To facilitate this transfer, the 

Contractor shall provide the Authority free of charge with full access to its Staff, and 

in addition, copies of all documents, reports, summaries and any other information 

requested by the Authority. The Contractor shall comply with the Authority’s request 

for information no later than 15 Working Days from the date that that request was 

made. 

I DISPUTES AND LAW 

I1 Governing Law and Jurisdiction 

I1.1 Subject to the provisions of clause I2 the Contract, including any matters arising out 

of or in connection with it, shall be governed by and interpreted in accordance with 

English Law and shall be subject to the jurisdiction of the Courts of England and 

Wales. The submission to such jurisdiction shall not limit the right of the Authority to 

take proceedings against the Contractor in any other court of competent jurisdiction, 

and the taking of proceedings in any other court of competent jurisdiction shall not 

preclude the taking of proceedings in any other jurisdiction whether concurrently or 

not.   

I2 Dispute Resolution 

I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute 

between them arising out of or in connection with the Contract within 20 Working 

Days of either Party notifying the other of the dispute and such efforts shall involve 

the escalation of the dispute to the finance director of the Contractor and the 

commercial director of the Authority.   
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I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from seeking 

from any court of competent jurisdiction an interim order restraining the other Party 

from doing any act or compelling the other Party to do any act. 

I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 either Party 

may refer it to mediation pursuant to the procedure set out in clause I2.5.   

I2.4 The obligations of the Parties under the Contract shall not cease, or be suspended 

or delayed by the reference of a dispute to mediation (or arbitration) and the 

Contractor and the Staff shall comply fully with the requirements of the Contract at all 

times. 

I2.5 The procedure for mediation and consequential provisions relating to mediation are 

as follows: 

(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement between 

the Parties or, if they are unable to agree upon a Mediator within 10 Working Days 

after a request by one Party to the other or if the Mediator agreed upon is unable or 

unwilling to act, either Party shall within 10 Working Days from the date of the 

proposal to appoint a Mediator or within 10 Working Days of notice to either Party 

that he is unable or unwilling to act, apply to the Centre for Effective Dispute 

Resolution to appoint a Mediator; 

(b) the Parties shall within 10 Working Days of the appointment of the Mediator meet with 

him in order to agree a programme for the exchange of all relevant information and 

the structure to be adopted for negotiations. If appropriate, the Parties may at any 

stage seek assistance from the Centre for Effective Dispute Resolution to provide 

guidance on a suitable procedure; 

(c) unless otherwise agreed, all negotiations connected with the dispute and any 

settlement agreement relating to it shall be conducted in confidence and without 

prejudice to the rights of the Parties in any future proceedings; 

(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall 

be recorded in writing and shall be binding on the Parties once it is signed by their 

duly authorised representatives; 

(e) failing agreement, either of the Parties may invite the Mediator to provide a non-

binding but informative written opinion. Such an opinion shall be provided on a without 

prejudice basis and shall not be used in evidence in any proceedings relating to the 

Contract without the prior written consent of both Parties; and 

(f) if the Parties fail to reach agreement within 60 Working Days of the Mediator being 

appointed, or such longer period as may be agreed by the Parties, then any dispute 

or difference between them may be referred to the Courts unless the dispute is 

referred to arbitration pursuant to the procedures set out in clause I2.6. 
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I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until the 

procedures set out in clauses I2.1 and I2.3 have been completed save that: 

(a) The Authority may at any time before court proceedings are commenced, serve a 

notice on the Contractor requiring the dispute to be referred to and resolved by 

arbitration in accordance with clause I2.7; 

(b) if the Contractor intends to commence court proceedings, it shall serve notice on the 

Authority of its intentions and the Authority shall have 21 days following receipt of 

such notice to serve a reply on the Contractor requiring the dispute to be referred to 

and resolved by arbitration in accordance with clause I2.7; and 

(c) the Contractor may request by notice to the Authority that any dispute be referred and 

resolved by arbitration in accordance with clause I2.7, to which the Authority may 

consent as it sees fit. 

I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 

(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996 and the 

Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”) 

stating: 

(i) that the dispute is referred to arbitration; and 

(ii) providing details of the issues to be resolved;  

(b) the London Court of International Arbitration (“LCIA”) procedural rules in force at the 

date that the dispute was referred to arbitration in accordance with I2.7(b) shall be 

applied and are deemed to be incorporated by reference to the Contract and the 

decision of the arbitrator shall be binding on the Parties in the absence of any material 

failure to comply with such rules; 

(c)  the tribunal shall consist of a sole arbitrator to be agreed by the Parties;  

(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of the 

Arbitration Notice being issued by the Authority under clause I2.7(a) or if the person 

appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA; 

(e) the arbitration proceedings shall take place in London and in the English language; 

and  

(f) the arbitration proceedings shall be governed by, and interpreted in accordance with, 

English Law. 
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SCHEDULE 3 - CHANGE CONTROL 
Contract Change Note (“CCN”) 

CCN Number 
 

Contract Reference Number & Title 

 



 

 June 2018   5 

 

 

Variation Title 
 
Number of Pages 

 

 
WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project 
name] dated [dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original 

Contract 
 
IT IS AGREED as follows 
 

1. The Original Contract shall be amended as set out in this Change Control Notice: 
 

Change Requestor / Originator  

Summary of Change  

Reason for Change  
Revised Contract Price Original Contract 

Value 

£ 

Previous Contract 
Changes 

£ 

Contract Change 
Note [x] 

£ 

New Contract Value £ 

Revised Payment Schedule  

Revised Specification (See Annexe  
[x] for Details) 

 

Revised Contract Period  

Change in Contract Manager(s)  
Other Changes  

 

2. Save as amended all other terms of the Original Contract shall remain effective. 
 
3. This CCN takes effect from the date on which both Parties communicate acceptance 

of its terms via Bravo. 
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SCHEDULE 4 - COMMERCIALLY SENSITIVE 
INFORMATION 

At the start of the project, the contractor was not aware of any commercially sensitive 

information that they have now or that might arise during the course of carrying out the 

project. When contacting any commercial company in the course of the project it will be 

made clear to them that the information they provide will be submitted to Defra and they 

should identify any information that they wish to keep confidential. 

 

1.1 Without prejudice to the Authority's general obligation of confidentiality, the Parties 

acknowledge that the Authority may have to disclose Information in or relating to the 

Contract following a Request for Information pursuant to clause E5 (Freedom of 

Information). 

1.2  In this Schedule the Parties have sought to identify the Contractor's Confidential 

Information that is genuinely commercially sensitive and the disclosure of which 

would be contrary to the public interest. 

1.3  Where possible the Parties have sought to identify when any relevant Information will 

cease to fall into the category of Information to which this Schedule applies. 

1.4  Without prejudice to the Authority’s obligation to disclose Information in accordance 

with the FOIA and the EIR, the Authority will, acting reasonably but in its sole 

discretion, seek to apply the commercial interests exemption set out in s.43 of the 

FOIA to the Information listed below. 

CONTRACTOR’S 
COMMERCIALLY SENSITIVE 

INFORMATION 
DATE 

DURATION OF 
CONFIDENTIALITY 
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SCHEDULE 5 - PROCESSING, PERSONAL 
DATA AND DATA SUBJECTS 

1. This Schedule shall be completed by the Authority, who may take account of the view 

of the Contractor, however the final decision as to the content of this Schedule shall 

be with the Authority at its absolute discretion. 

2. The contact details of the Authority Data Protection Officer are: 

Dgc.gdpr@defra.gov.uk 

Nobel House, 17 Smith Square, London. SW1P 3JR 

2. The contact details of the Contractor Data Protection Officer are:  

 

 

3. The Contractor shall comply with any further written instructions with respect to 

processing by the Authority.  

5. Any such further instructions shall be incorporated into this Schedule. 

mailto:Dgc.gdpr@defra.gov.uk
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SCHEDULE 6 - NON-DISCLOSURE 
AGREEMENT 

THIS NON-DISCLOSURE AGREEMENT is made the [insert day] day of [insert date] (the 

“Commencement Date” 

BETWEEN: 

[Insert full name of contractor] of [insert full address but if registered company please insert 

the following - (registered in England and Wales under number [insert company number]) 

whose registered office is situated at [     ] (the “Contractor”); 

and 

[Insert name and address of the Staff member, professional advisor or consultant of the 

Contractor] (the "Disclosee"). 

(each a “Party” and together the “Parties”). 

WHEREAS: 

(a) The Contractor has contracted with the Secretary of State for Environment, Food and 

Rural Affairs (the “Authority") to provide goods and/or services to the Authority in an 

agreement dated [insert date] (the “Contract").   

(b) The Contract places an obligation of confidentiality on the Contractor. The Disclosee 

is an  [insert employee, professional advisor or consultant] of the Contractor engaged 

in the provision of certain goods and/or services to the Authority in support of or in 

connection with the goods and/or services to be provided by the Contractor under the 

Contract.  

(c) The Disclosee may therefore, have communicated to it, certain Confidential 

Information belonging to the Authority which is proprietary and must be held in 

confidence. Accordingly, the Contract requires the Contractor to ensure that the 

Disclosee enters into a non-disclosure agreement with the Contractor on the terms 

set out herein. 

(d) Any Confidential Information disclosed by the Authority or the Contractor to the 

Disclosee, whether contained in original or copy documents, will at all times remain 

the property of the Authority together with all notes, memoranda and drawings that 

have been made as a result of access to such Confidential Information. 

NOW IT IS AGREED as follows: 

Definition and Interpretation 
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1. In this Agreement: 

a) “Confidential Information” means:  any information which has been designated as 

confidential by the Authority  in writing or that ought to be considered as confidential 

(however it is conveyed or on whatever media it is stored) whether commercial, 

financial, technical or otherwise  including (without limitation) information belonging 

to or in respect of the Authority which relates to research, development, trade secrets, 

formulae, processes, designs, specifications, the Authority data, internal 

management, information technology and infrastructure and requirements, price lists 

and lists of, and information about, customers and employees, all materials and 

information belonging to third parties in respect of which the Disclosee owes 

obligations of confidence; information the disclosure of which would, or would be likely 

to, prejudice the commercial interests of any person,  intellectual property rights or 

know-how of the Authority and all personal data within the meaning of the General 

Data Protection Regulation (Regulation (EU) 2016/679); whether or not that 

information is marked or designated as confidential or proprietary;  whether arising 

prior to, on or after the Commencement Date;  

b) “Law” means any applicable Act of Parliament, subordinate legislation within the 

meaning of Section 21(1) of the Interpretation Act 1978, exercise of the royal 

prerogative, enforceable community right within the meaning of Section 2 of the 

European Communities Act 1972, regulatory policy, guidance or industry code, 

judgment of a relevant court of law, or directives or requirements of any regulatory 

body of which the Contractor is bound to comply.  

2. In construing this Agreement the general words introduced or followed by the word 

include(s) or including or in particular shall not be given a restrictive meaning because 

they are followed or preceded (as the case may be) by particular examples intended 

to fall within the meaning of the general words. 

3. Unless the context requires otherwise, the singular shall include the plural and vice 

versa, and the masculine shall include the feminine and vice versa. 

4. Reference to any legislative and statutory requirement or similar instrument shall be 

deemed to include reference to any subsequent amendment to them. 

5. References to any person shall, as the context may require, be construed as a 

reference to any individual, firm, company, corporation, government department, 

agency, or any association or partnership (whether or not having a separate legal 

personality). 
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CONFIDENTIALITY 

6. The Disclosee undertakes to: keep confidential all Confidential Information and 

safeguard it accordingly; and that any Confidential Information supplied will not be 

used by  it for any purpose other than in connection with  the Contractor’s delivery of 

the goods and/or services under the Contract without the prior written permission of 

the Authority. 

7. The Disclosee will take all necessary precautions to ensure that the Confidential 

Information is held in confidence and will provide proper and secure storage for all 

information and any papers, drawings or other materials which relate to or are 

compiled from such information. 

8. The Disclosee shall, with respect to any Confidential Information it receives directly 

from or on behalf of the Authority or from the Contractor, comply, with all instructions 

and/or guidelines produced and supplied by or on behalf of the Authority from time to 

time for the handling and storage of Confidential Information, generally or for specific 

items. 

9. The Disclosee will not disclose any Confidential Information or any part thereof to any 

third party.  

10. Where the Disclosee is an employee, breach of the obligations set out herein in this 

Agreement shall be a cause of disciplinary proceedings, and the Contractor shall 

institute and enforce such disciplinary proceedings as against the Disclosee in 

relation to such breach.  

11. Where the Disclosee is a professional advisor or consultant, breach of the obligation 

set out herein shall entitle the Contractor to terminate the contract of engagement 

with the Disclosee  immediately, and the Contractor shall enforce such right of 

termination as against the Disclosee in relation to such breach.  

12. All Confidential Information in tangible form received hereunder together with all 

copies thereof shall be destroyed or returned immediately to the Contractor or where 

so required by the Authority and notified to the Disclosee, to the Authority, upon 

request or upon completion of the task for the purposes of which such Confidential 

Information was released. 

13. The Confidential Information will not be used by the Disclosee for any purpose or in 

any way other than under this Agreement. 

14. The following circumstances shall not constitute a breach of the obligations of 

confidentiality contained in this Agreement: 
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14.1 Disclosure of Confidential Information by the Disclosee when required to do so by 

Law or pursuant to the rules or any order having the force of Law of any court, of 

competent jurisdiction; 

14.2 Disclosure of Confidential Information by the Disclosee where and to the extent that 

the Confidential Information has, except as a result of breach of confidentiality, 

become publicly available or generally known to the public at the time of such 

disclosure; 

14.3 Disclosure of Confidential Information by the Disclosee where and to the extent that 

the Confidential Information is already lawfully in the possession of a recipient or 

lawfully known to it prior to such disclosure; 

14.4 Possession of Confidential Information by the Disclosee where it has been acquired 

from a third party who is not in breach of any obligation of confidence in providing that 

Confidential Information; 

provided that, in no event shall information relating to the affairs of any identifiable 

person be disclosed or released from the obligations herein without the prior written 

consent of the Authority. 

15. The Disclosee shall: notify the Contractor and the Authority promptly of the date and 

circumstances of the loss or unauthorised disclosure, if any, of the Confidential 

Information or any part of the Confidential Information and in addition, the action being 

taken to rectify that loss or unauthorised disclosure. 

16. The obligations contained in this Agreement shall continue until notified in writing by 

the Authority or the Confidential Information becomes public knowledge (other than 

by breach of the terms of this Agreement). 

17. No licence of any intellectual property rights (including but not limited to patent rights, 

copyrights, trademarks and rights in proprietary information and/or know-how and 

whether registrable or unregistrable) is granted hereby, beyond that necessary to 

enable use of the Confidential Information for the purpose for which the Confidential 

Information was released. 

18. Nothing in this Agreement shall be construed as compelling any of the Parties to 

disclose any Confidential Information or to enter into any further contractual 

relationship with any other party. 

19. No representation or warranties are given regarding the accuracy, completeness or 

freedom from defects of the Confidential Information or with respect to infringement 

of any rights including intellectual property rights of others. 
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20. Without affecting any other rights or remedies that the other Parties may have, the 

Disclosee acknowledges and agrees that damages alone would not be an adequate 

remedy for any breach of any of the provisions of this Agreement. 

GENERAL 

21. No failure or delay by any Party to this Agreement in exercising any of its rights 

hereunder shall operate as a waiver of such rights, nor shall any single or partial 

exercise preclude any further exercise of such rights. Any waiver by a Party of any 

breach or non-compliance with any term of this Agreement shall not constitute a 

waiver of any subsequent breach of non-compliance with the same or any other term 

of this Agreement. 

22. No Party may assign this Agreement or any of its rights and obligations hereunder 

without the prior written consent of the Authority. 

23. Any notice under this Agreement shall be in writing and shall be delivered by post, 

fax or e-mail to the address of the Party in question set out at the beginning of this 

Agreement or such other address (or e-mail address or fax number) as the Parties 

may notify one another from time to time. 

24. No term of this Agreement shall be enforceable, by virtue of the Contracts (Rights of 

Third Parties) Act 1999, by any person who is not a party to this Agreement other 

than the Authority. The Parties shall only with the prior written consent of the Authority 

be entitled to vary any of the provisions of this Agreement without notifying or seeking 

the consent of any third party and the rights conferred by section 2 of the Contracts 

(Rights of Third Parties) Act 1999 are excluded. 

25. This Agreement shall be governed by and shall be interpreted in accordance with the 

laws of England. 

26. The courts of England have exclusive jurisdiction to settle any disputes which may 

arise out of or in connection with this Agreement and accordingly that any 

proceedings, suit or action arising out of or in connection therewith shall be brought 

in such courts. 

This Agreement has been entered into on the date first written above. 

SIGNED by the authorised signatory for and on behalf of the Contractor: 

_______________________________________________________ 

SIGNED by the Disclosee: 

_______________________________________________________ 
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SCHEDULE 7 - CONTRACTOR AND THIRD 
PARTY SOFTWARE 
CONTRACTOR SOFTWARE 

For the purposes of this Schedule 7, “Contractor Software” means software which is 

proprietary to the Contractor, including software which is or will be used by the Contractor 

for the purposes of providing the Goods and/or Services.  

Contractor Software comprises: 

Software 

Supplier (if 
Affiliate of 

the 
Contractor) 

Purpose 
No. of 

Licences 
Restrictions 

No. of 
copies 

Other 

To be 
deposited 

in 
escrow? 

        

        

        

        

        

        

 
THIRD PARTY SOFTWARE 

For the purposes of this Schedule 7, “Third Party Software” means software which is 

proprietary to any third party which is or will be used by the Contractor for the purposes of 

providing the Goods and/or Services including the software specified in this Schedule 7.  

Third Party Software comprises: 

Third 
Party 

Software 
Supplier Purpose 

No. of 
Licences 

Restrictions 
No. of 
copies 

Other 

To be 
deposited 

in 
escrow? 
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SCHEDULE 8 - SECURITY REQUIREMENTS, 
POLICY AND PLAN 

INTERPRETATION AND DEFINITION 

For the purposes of this Schedule 8, unless the context otherwise requires the following 

provisions shall have the meanings given to them below: 

“Breach of Security” means the occurrence of unauthorised access to or use of the 

Premises, the Premises, the Services, the Contractor System, or any ICT or data (including 

Authority Data) used by the Authority or the Contractor in connection with the Contract. 

“Contractor Equipment” means the hardware, computer and telecoms devices and 

equipment supplied by the Contractor or its Sub-Contractor (but not hired, leased or loaned 

from the Authority) for the provision of the Services; 

“Contractor Software” means software which is proprietary to the Contractor, including 

software which is or will be used by the Contractor for the purposes of providing the Goods 

and/or Services and which is specified as such in Schedule 7. 

“ICT” means Information Communications Technology and includes a diverse set of 

technological tools and resources used to communicate, and to create, disseminate, store 

and manage information, including computers, the Internet, broadcasting technologies 

(radio and television), and telephony. 

“Protectively Marked” shall have the meaning as set out in the Security Policy Framework. 

“Security Plan” means the Contractor’s security plan prepared pursuant to paragraph 3 an 

outline of which is set out in an Appendix to this Schedule 8. 

“Software” means Specially Written Software, Contractor Software and Third-Party 

Software. 

“Specially Written Software” means any software created by the Contractor (or by a third 

party on behalf of the Contractor) specifically for the purposes of this Contract. 

“Third Party Software” means software which is proprietary to any third party which is or will 

be used by the Contractor for the purposes of providing the Goods and/or Services including 

the software and which is specified as such in Schedule 7. 

 

1. INTRODUCTION  

This Schedule 8 covers:  
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1.1 principles of security for the Contractor System, derived from the Security Policy 

Framework, including without limitation principles of physical and information 

security;  

1.2 wider aspects of security relating to the Services;  

1.3 the creation of the Security Plan;  

1.4 audit and testing of the Security Plan; and 

1.5 breaches of security.  

2. PRINCIPLES OF SECURITY  

2.1 The Contractor acknowledges that the Authority places great emphasis on 

confidentiality, integrity and availability of information and consequently on the 

security of the Premises and the security for the Contractor System. The Contractor 

also acknowledges the confidentiality of Authority Data.  

2.2 The Contractor shall be responsible for the security of the Contractor System and 

shall at all times provide a level of security which:  

2.2.1 is in accordance with Good Industry Practice and Law;  

2.2.2 complies with Security Policy Framework; and 

2.2.3 meets any specific security threats to the Contractor System.  

2.3  Without limiting paragraph 2.2, the Contractor shall at all times ensure that the level 

of security employed in the provision of the Services is appropriate to maintain the 

following at acceptable risk levels (to be defined by the Authority):  

2.3.1 loss of integrity of Authority Data;  

2.3.2 loss of confidentiality of Authority Data;  

2.3.3 unauthorised access to, use of, or interference with Authority Data by any person or 

organisation;  

2.3.4 unauthorised access to network elements, buildings, the Premises, and tools used 

by the Contractor in the provision of the Services;  

2.3.5 use of the Contractor System or Services by any third party in order to gain 

unauthorised access to any computer resource or Authority Data; and  

2.3.6 loss of availability of Authority Data due to any failure or compromise of the Services.  

3. SECURITY PLAN  
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3.1  The Contractor shall develop, implement and maintain a Security Plan to apply during 

the Contract Period (and after the end of the term as applicable) which will be 

approved by the Authority, tested, periodically updated and audited in accordance 

with this Schedule 8.  

3.2 A draft Security Plan provided by the Contractor as part of its bid is set out herein.  

3.3  Prior to the Commencement Date the Contractor will deliver to the Authority for 

approval the final Security Plan which will be based on the draft Security Plan set out 

herein.  

3.4 If the Security Plan is approved by the Authority it will be adopted immediately. If the 

Security Plan is not approved by the Authority the Contractor shall amend it within 10 

Working Days of a notice of non-approval from the Authority and re-submit to the 

Authority for approval. The Parties will use all reasonable endeavours to ensure that 

the approval process takes as little time as possible and in any event no longer than 

15 Working Days (or such other period as the Parties may agree in writing) from the 

date of its first submission to the Authority. If the Authority does not approve the 

Security Plan following its resubmission, the matter will be resolved in accordance 

with clause I2 (Dispute Resolution). No approval to be given by the Authority pursuant 

to this paragraph 3.4 may be unreasonably withheld or delayed. However any failure 

to approve the Security Plan on the grounds that it does not comply with the 

requirements set out in paragraphs 3.1 to 3.4 shall be deemed to be reasonable.  

3.5  The Security Plan will set out the security measures to be implemented and 

maintained by the Contractor in relation to all aspects of the Services and all 

processes associated with the delivery of the Services and shall at all times comply 

with and specify security measures and procedures which are sufficient to ensure 

that the Services comply with:  

3.5.1 the provisions of this Schedule 8;  

3.5.2 the provisions of Schedule 1 relating to security;  

3.5.3 the Information Assurance Standards;  

3.5.4 the data protection compliance guidance produced by the Authority;  

3.5.5 the minimum set of security measures and standards required where the system will 

be handling Protectively Marked or sensitive information, as determined by the 

Security Policy Framework;  

3.5.6 any other extant national information security requirements and guidance, as 

provided by the Authority’s IT security officers; and  

3.5.7 appropriate ICT standards for technical countermeasures which are included in the 

Contractor System.  
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3.6 The references to Quality Standards, guidance and policies set out in this Schedule 

shall be deemed to be references to such items as developed and updated and to 

any successor to or replacement for such Quality Standards, guidance and policies, 

from time to time.  

3.7 If there is any inconsistency in the provisions of the above standards, guidance and 

policies, the Contractor should notify the Authorised Representative of such 

inconsistency immediately upon becoming aware of the same, and the Authorised 

Representative shall, as soon as practicable, advise the Contractor which provision 

the Contractor shall be required to comply with.  

3.8 The Security Plan will be structured in accordance with ISO/IEC27002 and 

ISO/IEC27001 or other equivalent policy or procedure, cross-referencing if necessary 

to other schedules of the Contract which cover specific areas included within that 

standard.  

3.9 The Security Plan shall not reference any other documents which are not either in the 

possession of the Authority or otherwise specified in this Schedule 8.  

4. AMENDMENT AND REVISION  

4.1 The Security Plan will be fully reviewed and updated by the Contractor annually or 

from time to time to reflect:  

4.1.1  emerging changes in Good Industry Practice;  

4.1.2   any change or proposed change to the Contractor System, the Services and/or 

associated processes;  

4.1.3  any new perceived or changed threats to the Contractor System;  

4.1.4   changes to security policies introduced Government-wide or by the Authority; and/or 

4.1.5 a reasonable request by the Authority. 

4.2  The Contractor will provide the Authority with the results of such reviews as soon as 

reasonably practicable after their completion and amend the Security Plan at no 

additional cost to the Authority.  

4.3  Any change or amendment which the Contractor proposes to make to the Security 

Plan (as a result of an Authority request or change to Schedule 1 or otherwise) shall 

be subject to a CCN and shall not be implemented until Approved.  

5.  AUDIT AND TESTING  

5.1 The Contractor shall conduct tests of the processes and countermeasures contained 

in the Security Plan ("Security Tests") on an annual basis or as otherwise agreed by 
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the Parties. The date, timing, content and conduct of such Security Tests shall be 

agreed in advance with the Authority.  

5.2 The Authority shall be entitled to send a representative to witness the conduct of the 

Security Tests. The Contractor shall provide the Authority with the results of such 

tests (in an Approved form) as soon as practicable after completion of each Security 

Test.  

5.3  Without prejudice to any other right of audit or access granted to the Authority 

pursuant to the Contract, the Authority shall be entitled at any time and without giving 

notice to the Contractor to carry out such tests (including penetration tests) as it may 

deem necessary in relation to the Security Plan and the Contractor's compliance with 

and implementation of the Security Plan. The Authority may notify the Contractor of 

the results of such tests after completion of each such test. Security Tests shall be 

designed and implemented so as to minimise the impact on the delivery of the 

Services.   

5.4 Where any Security Test carried out pursuant to paragraphs 5.2 or 5.3 reveals any 

actual or potential security failure or weaknesses, the Contractor shall promptly notify 

the Authority of any changes to the Security Plan (and the implementation thereof) 

which the Contractor proposes to make in order to correct such failure or weakness. 

Subject to Approval in accordance with paragraph 4.3, the Contractor shall implement 

such changes to the Security Plan in accordance with the timetable agreed with the 

Authority or, otherwise, as soon as reasonably possible. For the avoidance of doubt, 

where the change to the Security Plan to address a non-compliance with the Security 

Policy Framework or security requirements, the change to the Security Plan shall be 

at no additional cost to the Authority. For the purposes of this paragraph, a weakness 

means a vulnerability in security and a potential security failure means a possible 

breach of the Security Plan or security requirements.  

6. BREACH OF SECURITY  

6.1 Either Party shall notify the other immediately upon becoming aware of any Breach 

of Security including, but not limited to an actual, potential or attempted breach, or 

threat to, the Security Plan.  

6.2  Upon becoming aware of any of the circumstances referred to in paragraph 6.1, the 

Contractor shall immediately take all reasonable steps necessary to:  

6.2.1  remedy such breach or protect the Contractor System against any such potential or 

attempted breach or threat; and  

6.2.2  prevent an equivalent breach in the future.  

6.3 Such steps shall include any action or changes reasonably required by the Authority. 

If such action is taken in response to a breach that is determined by the Authority 
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acting reasonably not to be covered by the obligations of the Contractor under the 

Contract, then the Contractor shall be entitled to refer the matter to the CCN 

procedure set out in Schedule 3.  

6.4 The Contractor shall as soon as reasonably practicable provide to the Authority full 

details (using such reporting mechanism as may be specified by the Authority from 

time to time) of such actual, potential or attempted breach and of the steps taken in 

respect thereof.  
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APPENDIX 1- OUTLINE SECURITY PLAN  
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APPENDIX 2 - SECURITY POLICY: SECURITY POLICY FRAMEWORK 

A copy of the Security Policy Framework may be found at:  

https://www.gov.uk/government/publications/security-policy-framework 

 

  

  

https://www.gov.uk/government/publications/security-policy-framework
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SCHEDULE 9- CO-FUNDING 

1.  PURPOSE OF THIS SCHEDULE 

1.1 This Schedule 9 sets out additional terms to apply to the Contract where Co-funders 

are party to the Contract. 

2. INTERPRETATION 

2.1 Any reference to Co-funders shall be read in the singular where only one Co-funder 

is a party to the Contract.   

2.2 Any reference to “either Party” in the Contract shall be interpreted to mean “any Party” 

and references to “neither Party” shall be interpreted to mean “no Party”; 

corresponding references to “the other Party” shall be read as “the other Parties” 

accordingly. 

3. CONTRACT PROVISIONS APPLYING TO THE CO-FUNDERS 

3.1 If the Co-funders fail to make any payment in accordance with Schedule 2 the 

Authority may issue a notice to the Contractor in accordance with clause A4.2 

(Notices) identifying the default of the Co-funders and, without prejudice to any other 

rights or remedies, terminating the Contract with immediate effect. 

3.2 Each Co-funder agrees to comply with the obligations expressed to apply to the 

Authority in clause C with respect to that part of the Price which is payable by the 

relevant Co-funder as set out in Schedule 2. Any reference to “the Authority” in clause 

C shall be interpreted as if it read “the Authority or the Co-funders, as the case may 

be”.  

3.3 Clause E8.5 (Intellectual Property Rights) is deleted and replaced with the following: 

“E8.5 The Contractor shall not infringe any Intellectual Property Rights of any third party in 

supplying the Services and the Contractor shall, during and after the Contract Period, 

indemnify and keep indemnified the Authority and the Crown and the Co-funders from 

and against all actions, suits, claims, demands, losses, charges, damages, costs and 

expenses and other liabilities which the Authority, the Crown or the Co-funders (as 

the case may be) may suffer or incur as a result of or in connection with any breach 

of this clause E8.5, except to the extent that any such claim results directly from: 

(a) items or materials based upon designs supplied by the Authority; or 

(b) the use of data supplied by the Authority which is not required to be verified by the 

Contractor under any provision of the Contract.” 
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3.4 The Contractor shall, in addition to informing the Authority of the matters referred to 

in clause F2.1 (Monitoring of Contract Performance), immediately inform the Co-

funders of the same matter(s). The Authority shall pay due regard to any 

representations made by the Co-funders in exercising its rights under clauses F2.2 

to F2.7 and the reference to “no extra charge to the Authority” in clause F2.7 shall be 

interpreted to mean “no extra charge to the Authority or the Co-funders”. 

3.5 The indemnity from the Contractor to the Authority set out in clause G1.2 (Liabilities) 

is also given to the Co-funders, so that each reference to “the Authority” in that clause 

should be read as “the Authority and the Co-funders”. Accordingly, each reference to 

“the Authority” in clause G1.3 shall be read as “the Authority and the Co-funders”. 

3.6 The Contractor shall not (and shall ensure that any other person engaged in relation 

to the Contract shall not) say or do anything that might lead any other person to 

believe that the Contractor is acting as the agent or employee of the Co-funders.  




