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 Contract Sum Analysis 

1.0	PRELIMINARIES & SET UP COSTS					_________

2.0	STANDARDS								_________

3.0	SITE PREPARATION							_________

4.0	DEMOLITION (Read in conjunction with int. works)				_________
				
5.0	FOUNDATIONS								_________

6.0	SUB-STRUCTURE							_________

7.0	DRAINAGE								_________

8.0	FLOORS & CEILINGS							_________

9.0	NEW EXTERNAL STORAGE/GARAGE					_________

10.0	REFURBISHMENT OF EXISTING WALLS & NEW WALL CONSTRUCTION	_________ 

10.5	WINDOWS & DOORS							_________

11.0	INTERNAL WORKS
	
12.0	EXTERNAL WORKS (Entrance ramps, handrails etc)				_________

13.0	ROOF
	ROOF SINGLE STOREY EXTERNAL STORE				_________
	ROOF STRUCTURE DUEL PITCH TO OFFICES				_________

14.0	EXTERNAL DOORS							_________

15.0	EXTERNAL WINDOWS							_________

16.0	INTERNAL JOINERY							_________

17.0	INTERNAL DOORS AND LININGS						_________

18.0	KITCHEN AND APPLIANCES						_________

19.0	RENDERING & PLASTERING						_________

20.0 	FINISHES

21.0 	DECORATIONS								_________ 

22.0	TILING        								_________

23.0	CARPETING								_________

24.0	VINYL FLOORING							_________

25.0	ENTRANCE MATTING							_________										
26.0	BUILDING WORKS IN CONNECTION WITH MECHANICAL WORKS		_________
											
27.0	PLUMBING								_________

28.0	SANITARYWARE 							_________

29.0	ABOVE GROUND DRAINAGE						_________

30.0	BUILDING WORKS IN CONNECTION WITH ELECTRICAL SERVICES		_________



31.0	GAS SERVICES TOTAL (brought in from summary sheet)			_________

32.0	ITEMS NOT SPECIFICALLY IDENTIFIED (As deemed necessary by contractor, 
	contractor to provide separate list)						_________

33.0 	CONTINGENCIES 	

33.1	Contingency								£15,000.00  
33.2	Provisional Sum for Door ironmongery 					£  1,500.00
33.3	Provisional Sum for Kitchen & Tea Station Units				£  8,000.00
33.4	Provisional Sum for Supply of Disabled WC Doc M & Dyson Airblade		£  4,500.00
33.5	Provisional Sum for Damp Treatment					£  3,000.00
33.6	Provisional Sum for Electrical Work 						£18,000.00
33.7	Provisional Sum for Mechanical Work 					£18,000.00
33.8	Provisional Sum for Incoming Services					£  7,500.00
33.9	Provisional Sum for Timber Treatment					£  1,000.00
33.10	Provisional Sum for Remedial works to existing render finish			£  1,000.00
33.11	Provisional Sum for Fire Fighting Equipment					£     750.00




																	   TOTAL  		_________         

TO BE SUBMITTED WITH RETURNED TENDER. THIS DOCUMENT WILL NOT DISCHARGE THE CONTRACTORS OBLIGATION TO PROVIDE FULLY PRICED SCHEDULE OF WORKS FOR VALUATION AND COST VARIATION PURPOSES.
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