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25/07/2022 

 

Dear Sir/Madam 

Invitation to Tender Ref: 261 
Scope of Service: Options Study – Greenwood Park, St Albans 

St Stephen Parish Council (SSPC) is pleased to invite you to tender to produce an options study for 

improving facilities at Greenwood Park. 

The tender documents comprise this ITT letter, rules of tendering and the ITT documents.  

This ITT sets out the information which is required in order to assess the suitability of applicants in 

terms of their ability to carry out the contract, previous experience, pricing, service levels and delivery 

timeline to meet the requirements of St Stephen Parish Council for this assessment. 

The successful applicant will be required to deliver services in accordance with all attached documents 

and the contract to be placed with the successful applicant. Elements of the contract can be 

subcontracted out but this must be made clear in the applicant’s tender and details of the proposed 

company undertaking the work shared with SSPC. 

Any questions concerning this document or the tendering process or requests for site visits should be 

sent via email no later than 12th Aug 2022. Deadline for submission is Tuesday 30th August 2022 

If it is necessary to amend the ITT documents prior to the submission of tender proposals, or to extend 

the tender period, all applicants will be notified by email. 

St Stephen Parish Council may either waive or insist on strict compliance with any requirement set out 

within this ITT.  St Stephen Parish Council reserves the right not to contract or contract only in part 

with any applicant. 

The information supplied within this ITT and accompanying documents reflects St Stephen Parish 

Council’s current view of the services required. Whilst the information in this ITT has been prepared 

in good faith, it does not purport to be comprehensive or to have been independently verified. This 

ITT is issued on the basis that: 

• St Stephen Parish Council does not accept any liability, responsibility or duty of care to any 
tenderer for the adequacy, accuracy or completeness of this ITT or for anything said or done in 
relation to the procurement to which this ITT relates; 

• St Stephen Parish Council does not make any (express or implied) representation or warranty 
either about the information contained in this ITT or on which it is based, or about any written 
or oral information that may be made available to any applicant; 

• Nothing contained in this ITT constitutes an inducement or incentive in any way to persuade an 
interested person to pursue its interest, submit a tender proposal or enter into any contract; 

• Neither this ITT nor any information supplied by St Stephen Parish Council should be relied on 
as a promise or representation as to its future requirements; 

• This ITT is neither an offer capable of acceptance nor is it intended to create a binding contract 
nor is it capable of creating such a contract by any subsequent actions. 

 

Applicants should complete the Tenderer Declaration Form, Appendix A, and return with the 

completed proposal, as per the instructions set out in this ITT. 
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Yours faithfully 

Sue Hake 

Sue Hake 

Parish Clerk 

 

Tender Contact: 

Sue Hake 

St Stephen Parish Council 

Station Road, 

Bricket Wood, 

St. Albans AL2 3PJ 

 

clerk@ststephen-pc.gov.uk 

 

01923 681443 option 1 

 

  

mailto:clerk@ststephen-pc.gov.uk
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Scope of Procurement: Specification for Options Study– Greenwood Park 

Summary 

The St Stephen Parish Council Strategic Plan proposes the relocation of its administrative and 

maintenance facilities from Bricket Wood to the Greenwood Park (GWP) site. Additional requirements 

at the GWP site might include an expansion of the driveway to two lane, additional car parking spaces, 

disabled parking provision and electric car charging points. Desirable elements would be the inclusion 

of space for a Community Orchard and Garden and potentially extensions to existing buildings to 

include a café and additional community rooms. This Brief is for the design and spatial planning work 

to provide a minimum of three options to be presented as part of a Public Consultation regarding the 

proposed works at Greenwood Park. 

Background 

St Stephen Parish Council have two main community centres at separate sites within the Parish, each 

with an office and meeting rooms.  Both buildings have not been brought up to date in terms of 

disabled access and energy efficiency and we have got to the point whereby it is not considered to be 

cost effective to update the Parish Centre site in Bricket Wood. This gives us the opportunity to 

consolidate the parish council staff together at the busier Greenwood Park site in Chiswell Green. The 

Council would like to continue to provide meeting space in both Chiswell Green and Bricket Wood but 

offices do not necessarily need to remain at Bricket Wood and staff accommodation could be housed 

at Greenwood Park in some form, either as an extension to the existing Community Centre or pavilion 

or as a new stand alone building. The Maintenance Facilities and workshop/office could also relocate 

from the Parish Centre site and be accommodated at Greenwood Park. 

St Stephen Parish Council Buildings and land holdings in relation to this contract: 

Parish Centre, Barn, Grounds compound, car park and Parish Centre Field 
Station Road  
Bricket Wood  
St Albans 
AL2 3PJ 
 
Greenwood Park incl Community Centre, Pavilion, tennis courts and two allotment sites with three car 
parks 
Off Tippendell Lane 
Chiswell Green 
St Albans 
AL2 3HW 
 
North Close Play Area and open space 
Chiswell Green 
St Albans 
AL2 3HB 
 
Contract requirements 

The St Stephens Parish Council Fixed Asset Development Strategy proposes the closure of its facilities 

at Bricket Wood and the relocation of the Administrative Offices, Council Chamber and Maintenance 

Facilities at the Greenwood Park site.  This Brief is for the design and spatial planning work to provide 

a minimum of three options to be presented as part of a Public Consultation regarding the proposed 

works at Greenwood Park. 
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Outline of Requirements 

1. The administrative staffing area should have easy access for the public but provide safety for 

the members of staff, minimum area required 60m² and including a separate toilet.  Council 

Chamber should also be easily accessible with minimum floor area 60m², room should serve 

combined purpose as Council Chamber/Meeting Room and be available for hire. Disabled 

facilities including induction loop. AV presentation facilities including the ability to record 

meetings. Essential 

 

2. New staff accommodation to be linked to existing facilities in the community centre – 

Desirable (could possibly be linked to Pavilion – see later) 

 

3. Improvements to existing Greenwood Park Community Centre  

 

- Community Centre is well used and fairly fully booked, however, running costs are very 

high, the Parish Council want to make substantial improvements in relation to its energy 

efficiency and to take opportunity for energy generation from the south westerly facing 

roof slope.  We would wish to reduce the energy use of the building by approximately 

75%. Essential 

 

- Changing room and toilet facilities are poorly arranged and inadequate in terms of 

provision for disabled. We would also wish to move towards gender neutral facilities. 

Essential 

 

- The kitchen facilities are inadequate and only of domestic fixture standard. We would 

wish to have one kitchen that could cope with commercial facilities (stainless steel etc) 

and a secondary facility to enable some kitchen provision to be provided to other Hire 

areas when the main kitchen is being utilised. Essential  

 

- Provision for incorporating café within the building or extension Desirable 

 

4. Improvements to Pavilion 

- Public toilet facilities to be updated in accordance with current guidance/best practice- 

including provision of fully compliant assisted care facility. Essential  

 

- Internal pavilion facilities to be improved including dedicated Kitchen / food prep area. 

Remaining facilities to be enlarged to provide suitable additional hire space, inc. storage 

and food/drink prep facilities. Desirable 

 

- Energy efficiency to be updated as per Community Centre. Essential   

 

5. New Maintenance Team facilities 

The existing facilities comprise of a historic barn of 180m2 which acts as a store, workshop, 

vehicle store, office and welfare facilities. This is very awkwardly laid out due to the 

constraints of the historic barn. With good planning a purpose built facility could probably be 

reduced to 150m2. In addition, there is a fenced compound of 240m2 at the current site 

(Bricket Wood) and an existing storage container at Greenwood Park, which will need to be 

included. Location needs to be in easy reach of the new administration facilities and access 

for deliveries on HGVs. Essential 
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6. Parking and Access 

Greenwood Park was designed as a facility for the entire Parish of St Stephen and therefore 

parking is required for those not within walking distance. Its appeal for both planned events 

and general recreational use is spreading beyond the Parish. Whilst parking has always been 

a problem for specific events, the existing parking is now struggling to cope with general 

weekend use, particularly in good weather. The existing parking has a number of issues.  

The disabled parking is not well linked to the entrance to the Community Centre. Much of the 

parking is at the North End of the site, some distance from the most popular areas  – the play 

area and the Community Centre 

The ‘Top’ car park is not surfaced and unmarked making its use inefficient 

All of the Car Parking is poorly landscaped, unattractive and lacks any ecological interest. 

 

7. It is likely that the moving of the facilities from Bricket Wood will require using some of the 

existing parking area. This must be replaced. Part of this brief is an analysis of what additional 

parking is required. Options should indicate estimated existing capacity and proposed new. 

Essential  

 

Parking provision should take into account the guidance in the Constraints section of this 

brief and include surfacing and marking out. Note particularly the section regarding 

allotments. 

 

8. The Access road is narrow and relies upon passing places for vehicles to pass. It would be 

desirable to enable 2-way traffic, either by widening the road or creating an ‘in-out’ system. 

This should include measures to ensure safety for all park users Desirable 

 

9. Budget – we would need a very general budget for the various options – this will be largely 

for comparing merits of options rather than guidance on construction cost. Essential 

 

Constraints and Council guidance 

 

Council guidance - The Parish Council has a Strategic Plan which includes a vision and a set of 

objectives, particularly towards sustainability. It is important that the options address these objectives 

and we would therefore be looking to see proposals that reduce energy use and increase efficiency, 

including the use of sustainable materials. We would also wish to see the proposals to include 

measures that improved the overall biodiversity of Greenwood Park and therefore minimises its 

environmental impact. This can be by offsetting withing the park. 

Planning – The Park is all within the Metropolitan Green Belt, and although small scale recreational 

facilities are acceptable, the Park is somewhat more than this and will therefore be considered a ‘non-

conforming use’ in Planning terms. This is likely to restrict any built development or car parking in the 

vicinity of the Tippendell Lane boundary and might restrict significant incursion to the land to the East 

of the site, away from the Built-up area of Chiswell Green. In preparing options we expect some initial 

discussion with the district council planning dept regarding this. 

Existing Facilities – The Play Area, Tennis Courts, Cricket and Football Pitches may be complicated to 

reposition and the Football and Cricket Pitches. Any extensions of buildings and car parks in this 

direction would need to consider these constraints. 
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Allotments – There are currently 2 existing allotment areas within GWP, one close to the main 

Tippendell Lane entrance and the other at the North Close end of the park.  

In principle the Council is not opposed to relocating allotments if required to get the best solution. As 

the sites are statutory, this would however require Secretary of State Permission and would result in 

a delay of at least a year in implementation, due to the period of notice required etc.  Allotment 

holders are generally opposed to moving however, the Parish Council are prepared to manage this 

situation if required for the benefit of the wider community. 

The North Close site has a covenant stating it can be used as a public recreation ground only. The 

North Close site could comfortably accommodate up to 30 additional allotments (there are 45 on the 

existing Tippendell Lane site). Any option including relocation of any allotments will need to include 

North Close site in its assessment of Biodiversity and ecological benefit/disbenefit as well as including 

access/parking, provision of toilet facilities and indicative costs of preparation of the new plots and 

moving any structures etc. from existing plots. 

 

Other Matters 

The Parish has committed to providing space for 2 community initiatives at Greenwood Park, these 

are separate from this brief but it might be helpful to identify any suitable space, bearing in mind the 

synergies with some of the other facilities on site. 

These are a Community Garden and Community Orchard. 

 

Award Criteria: 

The Contract will be awarded on the basis of the following weighted award criteria: 

 Award Criteria  Weighting  

AC1 Conformance to Specification  

Submissions which do not, in the opinion of St Stephen Parish Council, 

adequately meet the Performance Specification will not be marked for the 

Technical Merit and Price Criteria outlined below and will not be taken 

forward to any subsequent stages of the Tender evaluation.  

 

PASS/FAIL 

AC2 Price  50%  

AC3 Technical Merit (Quality) 50%  

 TOTAL 100% 

 

The Technical Merit criteria are made up of the following sub-criteria: 

AC3.1 Adequate qualified personnel for the range of requirements 50% 

AC3.2 Previous experience in similar areas of work 30% 

AC3.3 Quality of presentation of options through graphic design 10% 
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AC3.4 Ability to execute given tasks with minimal supervision 10% 

Tenderers may then be invited for interview. This stage will be used to moderate your scores (+/- 5) 

at ITT stage by clarifying information provided in your company’s bid. 

 

AC4 Interview Not Scored 

 

Tenderers invited to the Interview stage will be expected to provide any suitably qualified/skilled 

staff required during this process free of charge.  

St Stephen Parish Council reserves the right to invite other Tenderers, by rank order, to participate in 

the Interview stage if required.  

Terms for Submission of Tenders 

Applicants can sub-contract elements of the specification, provided details of subcontracting company 

are provided.  If you can only supply part of the specification please quote for that/those element/s 

and make clear in the pricing schedule that certain elements are not being included.  

The closing date and time for the receipt of submissions and all requested documentation relating to 

this stage is 17:00 hours (5pm) on Tuesday 30th August 2022. Late submissions will not be accepted.  

Submissions will only be accepted if they are returned: 

Via e mail to: clerk@ststephen-pc.gov.uk. 

Subject Heading: CONFIDENTIAL TENDER DOCUMENTS REF 261 

Or via post to: 

The Parish Centre, Station Road, Bricket Wood, St Albans AL2 3PJ 

Marked CONFIDENTIAL TENDER DOCUMENTS REF 261, for the attention of: Sue Hake, Parish Clerk.  

 

Confidentiality and Disclaimer 

This ITT is not an offer capable of acceptance, but represents a definition of specific legal service 

requirements and an invitation to submit a response addressing such requirements. 

Neither the issue of the ITT to you, your preparation and submission of a tender, or the subsequent 

receipt and evaluation of your tender by St Stephen Parish Council commits St Stephen Parish Council 

to award a contract to you or any other bidder, even if all requirements stated in the ITT are met. St 

Stephen Parish Council is not responsible directly or indirectly for any costs incurred by your firm in 

responding to this ITT and participating in St Stephen Parish Council’s procurement process. 

All firms shall keep strictly confidential any and all information contained in this ITT, and other 

information or documents made available to it by or on behalf of St Stephen Parish Council in 

connection with this ITT.  The applicants shall not disclose, nor allow any such information to be 

disclosed.  Submission of a formal response to this ITT will confirm your agreement to observe these 

confidentiality requirements.  

mailto:clerk@ststephen-pc.gov.uk
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Contact by the firms with St Stephen Parish Council during the bidding process should only be with 

the individuals named in the covering letter above sent from St Stephen Parish Council dated 25 July 

2022 as the St Stephen Parish Council tender contacts.  Respondents shall not offer or give any 

consideration of any kind to any employee or representative of St Stephen Parish Council as an 

inducement or reward for doing, or refraining from doing, any act in relation to the obtaining or 

execution of this or any other contract with St Stephen Parish Council. 

Please provide a response to this ITT by completing the appendices listed below and providing any 

additional or supporting information, which you consider appropriate.  In completing the ITT, please 

adhere to the structure contained in this document and include “Not applicable” where appropriate.  

 

Response/Return of Invitation to Tender 

Tenderers are advised that it is compulsory to complete and return all of the following documents. 

Failure to do so will mean that your tender is not considered.  

1. Completion of Tenderer Declaration (Appendix A) 
 

Questions 

If you have any specific questions concerning this document or the process for submission of your 

proposal, then please email:  clerk@stephenparishcouncil.gov.uk no later than the 12 August 2022.  

Only questions submitted to this email will be answered.   

All responses received and any communication from tenderers will be treated in strict confidence.  

 

Material Misrepresentation  

St Stephen Parish Council shall reply on the information provided by the bidder in relation to its offer. 

In providing the services as specified in the Invitation to Tender documents the successful 

bidder/tenderer shall comply with the contents of its offer as failure in this respect may constitute a 

material breach of contract.  

Collusive Bidding  

Collusive bidding is unaccepted by St Stephen Parish Council. Any tenderer that is caught by St Stephen 

Parish Council to be circumventing rules or the law during this tender process will automatically be 

disqualified from the tender process.  

This applies to any bidder who:  

a). Fixes or adjusts the amount of his bid by or in accordance with any agreement or arrangement with 

any other person, or 

b). Communicates to any person other than St Stephen Parish Council the amount or approximate 

amount of his proposal (except where such disclosure is made in confidence in order to obtain 

quotations necessary for the preparation of the tender for instance), or  

c). Enters into any agreement or arrangement with any other person that he shall refrain from bidding 

or as to the amount of any bid to be submitted, or 

d). Offers or agrees to pay or give, or does pay or gives any sum of money, inducement or valuable 

consideration directly or indirectly to any person for doing or having done, or causing or having caused 

mailto:clerk@stephenparishcouncil.gov.uk
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to be done in relation to any Offer or proposed Offer for the Works/Services or any act or omission 

will be disqualified (without prejudice to any other civil remedies available to St Stephen Parish Council 

and without prejudice to any criminal liability which such conduct by a bidder may attract).  

Bribery  

Bribery means any offence under the Bribery Act 2010 or related Laws creating offences in relation to 

offering, promising or giving a bribe or requesting, agreeing to receive or receiving a bribe 

The Contractor agrees with the Client that this Contract will operate on the basis of zero tolerance 

being shown towards any Fraud and/or Bribery. The Contractor shall take all reasonable steps, in 

accordance with Good Industry Practice, to prevent Fraud and Bribery by Staff and the Contractor 

(including its shareholders, members, directors) in connection with the receipt of monies from the 

Client and with the operation of this Contract. 

 

Relationship with Members of the Council 

If a candidate for any tender is to his knowledge related to any Member of the Council or the holder 

of any office under the Council, he and the person to whom he is related shall disclose the relationship 

in writing to the Clerk. A candidate who fails to do so shall be disqualified for consideration. 

Canvassing of Members of the Council or any committee, directly or indirectly, for any tender under 

the Council shall disqualify the candidate. 

A Member of the Council or of any committee, shall not solicit for any person any appointment under 

the Council or recommend any person for such appointment but any such Member may give written 

testimonial of a candidate’s ability, experience or character for submission to the Council with an 

application for appointment. 

 

Appendices 

• A - Tenderer Declaration Form 

• B – Conditions of contract 

• C - Site maps showing extent of land ownership 

• D - Fixed Assets Development Strategy  

• E - St Stephen Parish Council Strategic  

• F – Land Registration documents 

• G - DEC Certificates/reports for Greenwood Park Community Centre and EPC for Greenwood 

Park Pavilion 
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APPENDIX A Tenderer Declaration Form 

 

Declaration by Tenderer 

ITT Title: ST STEPHEN PARISH COUNCIL REF: 261 

 

 

 

1. I, ______________________________________________, certify that I am the person 
duly authorised to sign tenders for and on behalf of 
 

 

 

 

 

________________________________________________, the tenderer, and having read 

the documents, offer to supply the goods, services or works: 

 

• as set out in the letter of invitation to tender, the specification and accompanying 
tender documents, samples and/or drawings. 

• under the terms and conditions indicated 

• at the NET price (or prices) specified below: 
 
£ 
______________________________________________+ VAT 

 

2.   It is agreed that any or other terms and conditions of contract or any caveats, assumptions, 

reservations or exclusions that may be printed on correspondence emanating from the 

tender, or any Contract resulting from this tender, shall not be applicable to this tender or 

agreement. 

 

3.   I certify that this is a bona fide tender and that I have not fixed or adjusted the amount of the 

tender by, or under, or in accordance with any agreement with any other person. I have not 

done, and undertake that I will not do at any time before the hour and date specified for the 

return of the tender, any of the following acts: 

 

• Communicate to a person other than St Stephen Parish Council, the amount or 
approximate amount of the proposed tender, except where the disclosure, in 
confidence, of the approximate amount of the tender was necessary to obtain 
insurance premium quotations required for the preparation of the tender  
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• Enter into an agreement or arrangement with any other person that he/she will 
refrain from tendering or to the amount of any tender to be submitted 

• Offer, or pay, or give, or agree to pay any sum of money or valuable consideration, 
directly or indirectly to any person for doing, or having done, or causing to be done 
in relation to any tender or proposed tender, for the said work, any act or thing of 
the sort described above. 

 

4.   I further certify that the principles described in paragraph 3 have been, or will be, brought to 

the attention of all subcontractors, suppliers and associated companies providing services or 

materials connected with the tender and any contract entered into with the subcontractors, 

suppliers or associated companies will be made on the basis of the compliance with the 

above principles by all parties. 

 

5.   I understand that St Stephen Parish Council reserves the right, unless the tenderer stipulates 

to the contrary in the tender, to accept such portion thereof as St Stephen Parish Council 

may decide. St Stephen Parish Council is not bound to accept the lowest or any tender. 

 

6.   I have obeyed the rules regarding confidentiality of tenders and will continue to do so as long 

as they apply. 

 

7.   I can confirm that I accept that any breach of any of the conditions could lead to any tender 

being rejected or to the rescission of the Contract by St Stephen Parish Council. 

 

Authorised Signatory  

Date   

Name in BLOCK LETTERS   

Job Title   

Telephone Number   

E-mail address   

 

 

Please ensure that the form is completed and signed before being returned with any other 

supporting documentation requested, by the due date and time. Use the checklist to ensure that 

you have submitted the relevant documents (see paragraph 6.4) 
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APPENDIX B – Conditions of contract 

This will be a Short Form Contract for the supply of good and/or services based on the Government 

model. 

 

APPENDIX C - Site maps showing extent of land ownership 

See accompanying pdf document 

 

APPENDIX D - Fixed Asset Development Strategy 

See accompanying document 

 

APPENDIX E – St Stephen Parish Council Strategic Plan 

See accompanying document 

 

APPENDIX F – Land Registration documents 

 

APPENDIX G - DEC Certificates/reports for Greenwood Park Community Centre and EPC for 

Greenwood Park Pavilion 

See attached document.  
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Fixed Assets Development Strategy 

– this document was produced following discussion and decisions taken at Fixed Asset committee 

25-11-2021. It was agreed by Full Council on 17 February 2022 

Topic: Future strategy for development of the Parish Council developed sites 

 Park Street Pavilion 

 St Stephen Parish Centre and Barn 

 Greenwood Park 

Background 

In the context of adoption of the Parish Strategic Plan, the Fixed Asset Committee recommends 

moving from a reactive, single-year approach to managing our fixed assets toward a proactive, multi-

year rolling development strategy. This would allow us to set directions and implement long-term 

solutions, rather than continuing to respond (or not) to ‘crises’.  

Recent committee discussions have therefore focused on both how to address urgent matters and 

how to get to where we want to be (aligned with the Strategic Plan objectives). This has resulted in 

the proposed development strategy (below), which seeks to characterise issues associated with our 

major fixed assets, make proposals to address their shortcomings, note constraints on those 

proposals and provide indicative budgets and timescales.  

The Fixed Assets committee will provide regular updates to Full Council on progress and constraints, 

along with proposed updates to the plan. 

Resolutions made at Fixed Assets Committee (3 Feb 22) and Full Council in support: 

1 The Council task the Fixed Asset Committee to set up a Task and Finish group to 

progress the Development Strategy, and liaise with Community & Leisure (wider 

Community) in respect of the Community Facilities required. 

 

2 The Council provide a figure of £30,000 in the 22/23 budget to enable the Task & 

Finish Group to commission initial designs and employ professional support /obtain 

advice regarding planning, source funding etc. 

 

3 The Council provide a figure of £150,000 in the 22/23 budget to commence work on 

providing replacement allotment plots on the North Close open area and additional 

car parking on re-located allotments off drive to Greenwood Park. Work to include 

new community orchard, surfacing and lighting to existing car parks, possible 

additional parking accessed from Watford Road for allotment holders and essential 

safety work to GP Pavilion patio. (With a view to similar budgeted for 23-24). 

 

4 Initial proposals to include project proposals for accessing S106 funding held by 

SADC for improvements to Leisure Facilities and Green Infrastructure in St Stephen. 

  



Fixed Asset Development Strategy 

PARK STREET 
PAVILLION 

   

Issues / Assessment Proposals Constraints Budget /Timescale 

 
Building is in poor 
condition, particularly 
internally.  
 
Good quality changing 
facilities for sports use 
required. Park Street 
fairly well served for 
Community Facilities 
but possible long-term 
opportunities if club 
becomes available.  

 
Maintain facilities only 
until asset devolved to 
Parish from SADC; 
then re-assess in 
terms of longer-term 
improvements 

 
Transfer of ownership 
from District Council 
not complete. 
 
Separate ownership of 
bar facility restricts 
options 

 
Maintenance only 
 
No additional budget 
requirements in 22/23 

 

ST STEPHEN PARISH 
CENTRE 

   

Issues / Assessment Proposals Constraints Budget /Timescale 

MAIN BUILDING  
 
The current facilities 
need to be replaced.  
 
The admin office and 
Council Chamber 
need to be relocated, 
possibly at 
Greenwood Park but 
other options may be 
viable or become 
available. 
 
New improved 
Community facilities 
need to be provided 
in Bricket Wood.  
 
Financing of 
relocation will require 
selling the existing 
site for residential 
development. 

 
 
Finding alternative 
accessible and 
convenient location for 
alternative Community 
facilities is difficult and 
will need to be done 
first. (Donkey Field still 
uncertain). Investigate 
other options 
 
If Admin Office to move 
to Greenwood Park it 
will take min 18 months 
before site became 
available 
 
Planning – the site is in 
the Green Belt. The 
approval for the QEQM 
development and 
existing buildings help 
but not a 
straightforward 
proposition.  

 
 
In practical terms 
unlikely to be 
approved and 
finalised quicker than 
2 years with at least a 
further year for 
construction. 
 
Maintenance 
decisions to be based 
on a 3 – 5 year basis. 
 
22/23 Budget to 
include consultation 
/design fees and Staff 
time. (Budget 
£10,000) 

 
Despite a shortage of 
Community Facilities 
in Bricket Wood, our 
facilities are not fully 
utilised. Size and 
accessibility are the 
main issues. 
 
Council offices and 
chamber not 
accessible for 
disabled or for 
visitors. Not feasible 
to remedy. 
 
Building in poor 
structural condition – 
some continuing 
movement, roof in 
poor condition, 
external rendering 
failing. Very poor 
energy efficiency 
 
Imminent 
redevelopment of 



adjacent site for 
special needs 
residential, with 
shared access, will 
further limit viability 
of hire facilities. 
 
The existing site is not 
fit for purpose. 

    

BARN    

 
The Barn is 
structurally in good 
condition but its 
design not ideally 
suited for 
maintenance depot. 
High energy & 
maintenance costs . 
 
Not efficient base due 
to travel time to 
Greenwood Park. 
 
Conflict with QEQM 
centre, possible need 
to include with 
development of 
Parish Centre to make 
viable 

 
Relocate 
Maintenance / 
Groundskeeping 
depot to new facility 
at Greenwood Park 
(possibly to other site 
in conjunction with 
Office if this does not 
go to Greenwood) 

 
Availability of 
alternative facilities. 
(Can decision pre-empt 
Office move?) 
 
Alternative use – needs 
planning evaluation and 
financial appraisal 
Although Barn is not 
listed, opposition to any 
proposal involving 
demolition/replacement 
likely to be substantial. 

 
Maintenance 
decisions to be based 
on a 3 – 5 year basis. 
 
Design / Planning 
consultation work in 
with budget above 

 

GREENWOOD PARK    

Issues / Assessment Proposals Constraints Budget /Timescale 

MAIN BUILDING  
 
The current facilities 
should be 
substantially updated 
and extended, dealing 
with the issues listed. 
 
As well as energy 
efficiency measures 
include energy 
generation (Solar PV). 
 
Provide a community 
orchard at North Close 
open space or 

 
 
Moving the allotments 
– 12 months notice 
has to be given to 
allotment holders and 
it would be 
appropriate to have 
the alternative site 
ready and available 
well before taking 
back existing 
allotments. 
 
Planning – the site is 
in the Green Belt. The 

 
 
Work on new 
allotments, 
community orchard 
etc  and possibly some 
of the work to the 
main building can 
commence 22/23 as 
can some car parking 
work – Suggest 
£150,000 budget in 
coming year (and 
similar 23-24) 
 

 
Strong usage of 
facilities suggests they 
are generally what is 
required, though 
alternative facilities 
might provide for un-
met demand. 
 
Specific issues 
identified that need to 
be addressed. 
 



1. Inadequate 
Kitchen 
facilities 

2. Toilets – 
disabled 

3. Size of Orton 
Hall 

4. Reception 
facilities. 

5. Energy 
inefficient. 

 
Increasing use of 
facilities and site as a 
whole have identified 
a problem with lack of 
parking – also existing 
‘rough’ car park H & S 
issue. 

Greenwood Park, as 
well as relocating the 
Tippendell Lane 
allotments to North 
Close – adding 
additional Watford Rd 
car parking.  
 
Provide additional car 
parking on existing 
Allotment site. Surface 
top car Park and 
improve lighting 
/drainage. 
 
Design and construct 
new Maintenance / 
Groundskeeping 
depot 
 
Assuming Greenwood 
Park is confirmed as 
site for new Office / 
Council Base – 
commission design  

site is allocated for 
Community / Sports 
use so, in principle it 
should be acceptable, 
but it is not certain. 
 
Keeping facilities 
largely available 
during works will add 
to cost. 
 
Finance restraints. 
Grants, Loans, cross 
funding from Parish 
centre will require 
considerable work. 

In practical terms 
remaining work for 
unlikely to be 
approved and 
finalised quicker than 
2 years with at least a 
further year for 
construction. 
 
22/23 Budget to 
include consultation 
/design fees and Staff 
time to bring these 
forward. (Budget 
£20,000) 

    

PAVILLION    

 
Public toilet facilities 
poor and not 
compliant with 
disabled and 
discrimination 
guidance / legislation 
 
Meeting space 
facilities underused 
and unattractive for 
hirers 
 
Subsidence to patio 
area. 

 
Include in plans for 
main building to 
renovate facilities 
with possible 
extension to make 
facilities more 
attractive to hirers. 
 
Monitor patio area 
and make safe until 
more comprehensive 
works agreed 

 
Financial restraints.  
 
Work sensibly carried 
out with works to 
Main building to 
benefit for cost 
efficiencies.  

 
Maintenance 
decisions to be based 
on a 3 – 5 year basis. 
 
Design / Planning 
consultation work in 
with budget above 
 
Budget £5,000 for 
temporary works re 
Patio (inc. in £150,000 
in main budget) 
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                                    2021 – 2026 
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THE PARISH COUNCIL VISION 

Community Support our local communities, encourage 

inclusion and diversity 

Environment  Protect and enhance our local environment 

Governance Promote participation, good management and 

efficiency 
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Executive Summary 

The nature of local government has changed significantly over the last decade and it is likely 

that parish councils will continue to take on more responsibilities in the future. 

This plan sets out the priorities the Council has set itself for the next five years (2021–2026), 

in order to ensure that it is best placed to meet those challenges. The aim of the Plan is to 

give the community an understanding of what the Parish Council is working on and what it 

aims to achieve. It is intended to be a working document which the Council will update 

regularly. 
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Profile of the Parish 

The Parish consists of three main villages Bricket Wood, Chiswell Green and Park Street, 

with the latter incorporating the areas of How Wood, Frogmore and Colney Street. The 

division of the Parish by the M1 (running north to south) and the M25 (running east to west) 

means that community identity is much focussed on the three individual main villages rather 

than the Parish as a whole. The Parish Council recognises that while each village flourishes 

independently, it looks to support and provide services for the community as a whole. 

The population of the Parish is 13,865 (2011 census). This is approximately 10% of those 

living in St Albans district. Estimates from 2017 suggest that the Parish population has since 

risen by 2.2% to 14,177 – a figure which is expected to increase still further given the three 

housing developments of Harperbury Park (232 dwellings) Hanstead Park (138 dwellings) 

and Lancaster Gate (100 dwellings), which are already under construction, plus the target of 

an additional 90 units per year for the next decade as proposed by the recent Housing Needs 

Assessment, prepared for the District Council by AECOM in August 2017. Latest 

Government advice, which is informing the St Albans Emerging Local Plan, suggests that the 

target for St Albans District may be 913 homes per year between 2020 and 2032, with a 

significant proportion likely to be identified as within the Parish. 

Compared to the District, the Parish has a high percentage of residents aged 65+, which 

account for nearly one quarter of its population. Equally, there is a high proportion of adults 

aged between 45 and 65 years. By implication the proportion of younger adults (aged 25 to 

44 years) is much lower than the District and has fallen significantly since the beginning of 

the millennium. 
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How St Stephen Parish Council works 

The Parish Council consists of 12 representatives who are democratically elected every four 

years (or co-opted to fill vacancies). The Parish is divided into 4 political wards that have the 

following number of representatives. 

Bricket Wood East      1 Council Member 

Bricket Wood West     3 Council Members 

Chiswell Green           3 Council Members 

Park Street                  5 Council Members 

From these 12 councillors a chair and vice-chair are elected annually. 

The Parish Council makes decisions through committees and working parties that have 

delegated authority in line with the Councils standing orders. The Council has five 

Committees that decide (to varying extents) the strategic direction and organise much of the 

day to day business of the Council. 

The Parish Council is funded by generating income through services delivered (such as hire 

of halls and sports pitches) and through raising a precept on the council tax charge. The 

2020/2021 Council budget set a precept of £558,143 which equates to a council tax charge 

of £86.59 p.a. per council tax band D household. The Councils net expenditure for 2020/2021 

is budgeted to be £725,409.(the difference being made up from hire income and grants) 

Supporting the Parish Council is an officer structure to deliver services and to ensure that all 

decisions are made appropriately. The structure is headed by the Clerk, who is also the 

Council’s statutory Responsible Financial Officer. The Clerk in turn is supported by a number 

of staff as shown below. 

Committee Structure 

 
          Reports to 

Full Council 

  Finance       Full Council 

  Human Resources      Full Council 

  Community & Leisure     Full Council 

   Annual Events Working Party (AEWP)  C&L / Full Council 

Planning & Environment     Full Council 

 Neighbourhood Planning    P & E / Full Council 

Fixed Assets       Full Council 

   Future Developments Working Party  Fixed Assets/Full Council 

 

Other working parties or Task & Finish Groups (T&FG) to be agreed from time to time by Full 

Council – to be set with fixed time limit, only extended by resolution of Full Council. 
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Parish Council Objectives 

 

1. Improve the ways in which we understand, engage with and involve members of the 
Parish community 

 
Understanding our community 
✓ Conduct regular Parish surveys and consultation exercises with residents and community 

groups, to better understand their needs and aspirations  
 
Engaging with our community  
✓ Create and maintain a database of community contacts  
✓ Identify new opportunities for community engagement, for example by establishing a Youth 

Council or similar  
✓ Improve the accessibility, relevance, ease of use and immediacy of our communication 

channels, including social media  
 
Involving our community 
✓ Increase involvement of the community in Parish Council activities, for example by:  
o including Residents Association representatives on committees and task-and-finish 

groups  
o supporting and encouraging local organisations to adopt and run community events  
o working with local sports groups, clubs and residents’ groups to improve the range and 

quality of facilities available  
o seeking more involvement by local schools  
o increasing public input into the community awards scheme  
 

2. Provide value-for-money by delivering our services with greater effectiveness and 
efficiency  

 
✓ Improve the organisational management and efficiency of the Parish Council, for example 

by:  
o reviewing the staffing structure and objectives to ensure they reflect changing legislative 

and community needs  
o providing induction for new staff and members, and a training programme for staff  
o monitoring the competitiveness of hire charges and affordability 
 

✓ Develop and implement a fixed assets strategy including, for example: 
o developing a fixed assets maintenance programme  
o evaluating the viability of the Parish Centre as a community and office space in the 

short, medium and long term  
o undertaking cost v benefit analyses associated with the provision of playgrounds, parks 

and sports pitches 
o exploring the opportunities for expansion at Greenwood Park Community Centre  
 

✓ Improve our forward-planning, for example by:  
o developing succession planning for and flexibility in staff and members  
o formalising a process to identify Parish Council projects  
o considering future opportunities and challenges, including anticipated increases in 

powers and responsibilities 
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✓ Improving our financial control, for example by:  
o reviewing Actual v Budget v Forecast reconciliations by the Finance Committee and 

presented to Full Council  
o developing an investment strategy and undertaking ongoing management of 

investments  
o reviewing supplier performance to ensure continued value-for-money  
 

✓ Pursue all possible appropriate forms of alternative revenue and funding, including 
maximising Section 106 (or Community Infrastructure Levy) monies available, including:  
o liaising with District Councillors to share strategy  
o advancing project planning to facilitate swift and easy release of funds  

 
3. Promote the wellbeing, sustainability and inclusivity of our community 
 
Wellbeing 
✓ Promote positive planning and influencing local development, e.g., by:  
o delivering the Neighbourhood Plan  
o proactively engaging with major planning applications  
o promoting the Parish in the Local Plan development 

✓ Seeking to safeguard the separate identities of the three villages and their environs, for 
example by: 
o protecting green corridors to prevent coalescence 
o promoting distinctive characteristics and features of the individual villages 
 
Sustainability 

✓ Promote and provide opportunities for the reduction of waste and increase of recycling, for 
example by: 
o encouraging ‘paperless’ office and digital communication 
o upgrading litter bins to recycling bins 
o promoting the use of more sustainable materials within the Parish Council, and by our 

concessions, licence holders and hirers 
✓ Raise environmental awareness amongst employees and the community, for example by:  
o supporting events and organisations such as Sustainable St Albans, Ver Valley Society 

etc. 
✓ Review and reduce energy costs and associated emissions Parish Council wide, for 

example by:  
o considering options for purchasing fuel efficient/electric/hybrid vehicles when replacing 

fleet 
o installing solar panels at Parish Council facilities 
o installing electric car charging points 

✓ Promote and support a Community Energy Scheme 
✓ Investigate grey water harvesting 
✓ Protect green spaces, and promote and instigate environmental enhancement schemes, 

for example: 
o new tree and shrub planting 
o new ponds and water environments 
o environmental and habitat management 
o developing a green spaces works programme 
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Inclusivity 
✓ Ensure the type and frequency of Parish Council events reflects a wide range of 

community interests 
✓ Promote and support local voluntary groups 
✓ Ensure that the Parish Council continues to provide diverse and inclusive leisure facilities  
✓ Assess and improve disabled access and facilities in Parish Council facilities  
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Action Plan  
Priority Action Responsible 

Committee/Officer 

Performance Indicator Timescale 

 Improve the ways in which we understand, engage 
with and involve members of the Parish community 

   

1 
Carry out Parish Survey 

Community and 
Leisure 
 

Draft to Community and 
Leisure committee Jan 22 

Results published 
Mar 2022 

2 Develop updated Communication strategy Comms T&FG/Full 
Council 

Draft strategy Jun 2022 Adopted Sep 2022 

1 Delivering the Neighbourhood Plan Neighbourhood 
Plan Steering Group 

Draft for referendum Feb 2022 Adopted 2022 

2 Promoting the Parish in the St Albans Local 
Development Plan 
 

Planning & 
Environment 

Input into District Local Plan 
Process 

Ongoing to 2025? 

3 Promoting diverse and inclusive leisure provision to meet 
the needs of the community as whole – review existing 
and update list of projects (Appendix A) 

Community & 
Leisure 

Review and update list of 
priorities following parish 
survey Aug 22 

Dependent on 
funding 

3 Support social needs within the whole community – initial 
contact with Residents Assns., Church, community, 
School and Youth Groups – update in Parish survey 
 

Full Council / Youth 
T&FG 

Projects identified and added 
to action plan & future projects 
list following Parish Survey 
Aug 22 

Ongoing 

1 Review Community events calendar – to lead on from 
Parish Survey and approach to community organisations 

Community & 
Leisure/AEWP 

2022/23 Plan for events by 
Mar 2022 
2023/24 plan for events by 
Sep 2022 

Ongoing 

2 Establishing a Youth Council and/or delivering youth 
centred project/s 

Full Council / Youth 
T&FG 

Consultation with youth 
service 
providers/schools/groups Jul 
2021 
Project Plan and budget Sep 
21 

Sep 22- Sep 24 
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Priority Action Responsible 

Committee/Officer 

Performance Indicator Timescale 

1 Inviting Res Assn / community group reps onto 
Community and Leisure and task and finish/working 
groups 

Com & Leisure/ 
AEWP/Youth/ 
Woodbury Field 

Initial invites by Spring 2021 Ongoing 

2 Improving the community awards scheme with greater 
public input to awards – Follow on from appointing 
Community reps on committees. 
 

Com & Leisure  Run community awards Sep-
Dec 21 
Review process Jan 22 

Ongoing 

2 Review involvement with the local schools (primary & 
secondary) 

Com & 
Leisure/Youth 
T&FG 

Start process Oct 22 Ongoing 

2 Create and maintain database of contacts throughout 
Parish 

Admin staff / 
communications 
T&FG 

Identify need through parish 
survey 
Start compiling Sep 22 

Jan 23 - ongoing 

     

 Provide value-for-money by delivering our services 
with greater effectiveness and efficiency 

   

1 Undertaking a cost vs benefit review of services 
delivered by the parish council in terms of value for 
money eg sports pitches/play facilities/community 
centres and identify cost savings 

Finance  Initial report Sep 22 
–annual review  

Ongoing 

1 Following a review of the viability of the Parish Centre as 
a community and office space, plan for alternative 
facilities 

Fixed Assets Instruct consultant/project 
manager Jun 22 
 

Report by Sep 22 

1 Exploring the opportunities for expansion at Greenwood 
Park Community Centre 

Fixed Assets Instruct consultant/project 
manager Jun 22 
Feed into budget Nov 22 

Phase 1 Jan 23  

1 Reviewing the staffing structure and objectives to ensure 
they meet with changing legislative and community 
needs 

Clerk / HR Instruct consultant Jan 22 
Report Mar 22 
Instigate changes Jun 22 

Ongoing 

2 Gaining the Local Council Award – ensuring policies and 
processes of the Council are good practice 

Clerk / HR Report to HR with action plan April 23 
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Priority Action Responsible 

Committee/Officer 

Performance Indicator Timescale 

2 Developing green spaces management plans Planning & 
Environment / 
Finance 

Consultation summer 22 
 

Management 
plans complete 
Nov 22 
Ongoing 
implementation 

1 Developing a fixed assets maintenance programme Fixed Assets / 
Finance 

Initial programme Apr 22 + 6 
monthly review 

Ongoing 

1 Training and development for staff and members HR / Full Council Training audit Mar 22. Annual 
review following appraisals 

Ongoing 

1 Developing an investment strategy and undertaking 
ongoing management of investments 

Finance Develop initial plan and update 
process Feb 2022 

Ongoing 

1 Reviewing supplier performance to ensure continued 
value for money 

Clerk / Finance Review timetable Apr 22. 
Annual Report to Finance in 
Sep 

Ongoing 

1 Formalising a process to identify suitable projects for 
listing, subject to available funding (S 106. Etc.) 

Full Council Initial List December 2021 
Annual review February with 
this Strategy 

Ongoing 

 Promote the wellbeing, sustainability and inclusivity 
of our community 

   

2 Encourage paperless office and digital communication Clerk & admin staff Monitor expenditure on paper 
through budgeting process 

Ongoing 

2 Review waste collection and disposal systems to ensure 
efficient with increased recycling 

Community & 
Leisure 

Review Sept 2022 
Implement changes and 
monitor 

Ongoing 

2 Improve sustainability in materials – adopt policies and 
procedures for increased sustainability eg use of 
peat/bedding plants 

Planning & 
Environment 

New policy end 2022/ 
programme of review of 
contracts 

Ongoing 

3 Supporting events & local organisations such as: 
Sustainable St Albans, Ver Valley Soc. Etc. 

Community & 
Leisure  

Cllrs & Admin to monitor 
organisations / press & social 
media and feed into office – 

Ongoing 



Page 11 of 16 
 

Priority Action Responsible 

Committee/Officer 

Performance Indicator Timescale 

‘diary’ to be a ‘to note’ item on 
Full Council Agendas 

2 Considering options for purchasing fuel 
efficient/electric/hybrid vehicles  

Staff/Fixed assets Rolling replacement 
programme devised  
Spring 2022 

Ongoing 

1 Plan for enhancing community and staff facilities at GWP 
inc solar panels, electric car charging points, accessible 
toilets, office space, increased car parking, new sport 
hall floor, energy efficient heating/lighting, grey water 
harvesting 

Fixed Assets / 
Finance 

Budgeting process, staff 
resource in place, funding 
plan, feasibility study, plans 

2023/24 

3 Promote and support Community Energy Scheme Community & 
Leisure 

Initial Report Summer 2022 2023/24 

2 Tree & Shrub Planting - New ponds & water 
environments – Develop ongoing programme of 
development and enhancement on Parish controlled land 

Planning & 
Environment 

John Bell Copse – 
Winter/Spring 2021 
Green space management 
plans complete Nov 22 
 

Ongoing 
 

1 Assess and develop accessibility enhancement 
programme, inc accompanied facilities at Greenwood 
Park 

Fixed Assets Fixed Asset Development 
Strategy Winter 21/22 

Implementation 
ongoing 
dependent on 
funding 
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Appendix A – Projects Awaiting Funding                                        

Priority Loc Item Status 
of 
Scheme 

Requires 
Planning 
/Approval 

Est. 
Cost 

Likely 
funding 

Committee / 
Area  

Notes 

1 BW Woodbury Field access, 
drainage & wetland 

Concept Poss £45k Council Fixed Assets  

1 BW Woodbury Field 
improve play and sports 
facilities 

Initial 
Plans 

Yes £95k S106 
earmarked – 
part with 
SADC 

Fixed Assets Needs drainage 
/access done first 

3 BW Hanstead Wood – take 
on 
ownership/management 

Concept S106 
amendment 

£250K Developer Full Council Dependent on 
developer 
transfer and 
commuted sum 

2 BW Blackgreen Wood 
management plan 
implementation 

Concept FC 
permission 

£30K Woodland 
Improvement 
grant / other 
grant 

Fixed Assets Management 
plan to be written/ 
commissioned 

1 CG Greenwood Park – 
extend facilities, car 
parking, office space, 
accessibility, energy 
efficiency measures, 
electric car charging 
points 

Concept Yes £150K Council/ 
Green grants/ 
loan /S106 
Leisure fund 
with SADC 

Fixed Assets Budget for project 
management and 
first phase in 
22/23 

2 CG Cherry Hill Play Area - 
Replace fence with 
native hedge and widen 
footpath 

Planned No £12K S106 S106 
Green 
infrastructure 
fund with 
SADC 

Fixed Assets Previously 
agreed at Leisure 
committee  
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Priority Loc Item Status 
of 
Scheme 

Requires 
Planning 
/Approval 

Est. 
Cost 

Likely 
funding 

Committee / 
Area  

Notes 

2 CG North Close – creation 
of community orchard 
and garden, allotments 
and car parking 

Concept No £50K? Council/grant Fixed 
Asset/Community 
& Leisure 

 

2 CG St Julians Wood 
management plan 
implementation 

Concept FC 
permission 

£30K? Woodland 
Improvement 
grant / other 
grant 

Fixed Assets Management 
plan to be written 
/commissioned 

2 CG Boundary 
improvements – 
planting up, coppicing 
and fencing GWP 
boundaries 

Concept No £20K? S106 Fixed Assets Management 
plan to be written 
/commissioned 

3 CG Astroturf pitch in GWP concept Yes £100K Sports Eng  Fixed Assets  

2 PS Park Street Pavilion – 
structural work, bi-
fold/patio doors, 
flooring, energy efficient 
heating 

concept No £20K Lottery, future 
S106 

Fixed Assets Needs 
devolvement of 
asset first 

1 PS Enhance play facilities 
at Park Street Rec 

Initial 
plans 

No £100K Council/future 
S106 

Fixed Assets First phase 
planned Feb 
2022 

2 PS War memorial – restore 
wall and memorial, 
extend paving 

Concept No ??? Sponsorship/ 
grant/council 

Fixed Assets  
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Appendix B 

St Stephen Parish Council – Outline of Organisation Structure

 
 

The Parish Council employs external support services to assist in the key areas of Information Technology, Human Resources and 

Health & Safety.  

Parish Council 
(12 members)

Clerk

Assistant Clerk

Bookings & 
Centre 

Management

Administration  
Support and 

publicity

Contract 
Support

Fixed asset 
Maintenance

Contract 
Support

Groundstaff

Contract 
Support
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Appendix C 

Assets & Resources 

The Parish Council owns and manages a range of assets, as summarised below 

Community buildings 

Greenwood Park Community Centre 

Greenwood Park Pavilion 

Park Street Pavilion (on long term lease from St Albans District Council) 

Parish Centre 

Parish Centre Barn (staff only) 

 

Parks and open spaces 

Greenwood Park  

Park Street Recreation Ground (on long term lease from St Albans District Council) 

Parish Centre field 

Woodbury Field (on a long term lease from St Albans District Council) 

North Close 

Mayflower Road 

Cherry Hill 

Park Street War Memorial 

 

Woodland 

Blackgreen Wood 

St Julians Wood (within Greenwood Park) 

 

Sports pitches 

Greenwood Park 

1 Cricket Square  

3 Senior Football Pitches  

1 Junior / 9v9 Football Pitch 

1 Mini / 5v5 Football Pitch 

Park Street 

1 Cricket Square  

1 Senior Football Pitch 

1 9v9 Football Pitch 

 Bricket Wood 

Informal pitch – Parish Centre 

 

Allotments 

Park Street Lane - 5 full plots  

Watford Road - 25 full plots  

Tippendell Lane - 44 full plots  
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Children’s Play Areas 

Chiswell Green  Cherry Hill, Greenwood Park, North Close 

Park Street   Mayflower Road, Park Street Recreation Ground 

Bricket Wood  Woodbury Field 

 

The Parish Council has responsibility for, and undertakes  

✓ Management, maintenance and development of its parks, including play areas and 

sports pitches 

✓ Provision of a sports hall, pavilions and rooms for hire 

✓ Upkeep of many of the bus shelters within the Parish 

✓ Facilitating the organisation of, and support for various community events and 

activities,  

✓ Provision of grants and discounts to support charities and local organisations 

✓ Monitoring of planning applications and other policies and providing comment to 

District Council 

✓ Accessing Section 106 funding available as a consequence of local development, 

(Current potential Projects are listed in Appendix B attached) 

 

The Parish Council is in the process of developing a Neighbourhood Plan, which is well 

advanced and nearing the referendum stage. It also responds to consultations on planning 

matters at district, county and national levels. 

 

The Parish Council maintains its own website and publishes occasional newsletters to inform 

the community of developments and upcoming activities. It also has its own Twitter account 

and manages a Greenwood Park Community Centre Facebook page. It contributes to local 

community social media groups, where appropriate. 

 



 

Search for land and property information

Title register for:

Greenwood Park, Tippendell Lane, St Albans (Freehold)

Title number: HD553635

Accessed on 19 July 2022 at 21:50:25

This information can change if we receive an application. This service can not tell you if 
HM Land Registry are dealing with an application.

This is not an official copy. It does not take into account if there’s a 
pending application with HM Land Registry. If you need to prove 
property ownership, for example, for a court case, you’ll need to 
order an official copy of the register.

Register summary

Title number HD553635

Registered owners St. Stephen Parish Council

St. Stephens Parish Centre, Station Road, Bricket Wood, 
St. Albans AL2 3PJ

Value stated £1,100,000 on 18 May 2016

A: Property Register
This register describes the land and estates comprised in this title.

Entry number Entry date

HERTFORDSHIRE : ST ALBANS 
 
The Freehold land shown edged with red on the 

1 2016-05-18



plan of the above title filed at the Registry and 
being Greenwood Park, Tippendell Lane, St Albans.

2 2016-05-18 The land has the benefit of the following legal 
easements granted by a Conveyance of land 
forming part of the site of 93 Watford Road dated 
11 May 1984 made between (1) The Parish Council 
of St Stephen and (2) Medicen Limited 
(Purchaser): 
 
"2.  The Purchaser hereby as beneficial owner 
grants to the Council in fee simple (a) for the 
benefit of the Council and its successors in title the 
owners and occupiers for the time being of the 
Council's adjoining land and every part thereof and 
their respective servants and Licensees (in 
common with the Purchaser and all other persons 
having the like right) a right of way from time to 
time and at all times hereafter with or without 
vehicles of any description from and to the public 
highway called Watford Road over and along the 
land shown coloured yellow on plan B AND THE 
PURCHASER HEREBY COVENANTS with the 
Council to construct and thereafter until the same 
shall be taken over by the local authority maintain 
in good and substantial repair a new roadway upon 
the land shown coloured yellow on plan B and (b) 
the right (causing as little inconvenience as 
possible and making good any damage caused 
thereby) to take up the water supply pipe under the 
land hereby conveyed and the right to lay a water 
supply pipe under the said land coloured yellow on 
plan B and thereafter to maintain the same for the 
purpose of supplying water to the Council's 
adjoining land and any part thereof". 
 
NOTE: The land coloured yellow referred to is 
shown tinted brown on the title plan.

B: Proprietorship Register



This register specifies the class of title and identifies the owner. It contains any entries 
that affect the right of disposal.

Class of Title: Title absolute

Entry number Entry date

1 2016-05-18 PROPRIETOR: ST. STEPHEN PARISH COUNCIL of 
St. Stephens Parish Centre, Station Road, Bricket 
Wood, St. Albans AL2 3PJ.

2 2016-05-18 The value stated as at 18 May 2016 was 
£1,100,000.

C: Charges Register
This register contains any charges and other matters that affect the land.

Class of Title: Title absolute

Entry number Entry date

By a Conveyance dated 30 September 1974 made 
between (1) Broadland Properties Limited (Vendor) 
and (2) The Parish Council of St. Stephen (Council) 
the land in this title was conveyed with other land 
subject as follows: 
 
"subject to ...... a Lease of a strip of land along the 
northern boundary of the land shown coloured 
yellow on the said drawing made the Twentieth day 
of January 1966 between the said KAREN 
GERTRUD CAROLINE BIERRUM of the one part 
and UNITED KINGDOM OIL PIPE-LINES LIMITED of 
the other part So far as the said ...... Lease relate to 
and affect the property hereby conveyed". 
 
NOTE 1: The northern boundary of the land in this 
title forms the northern boundary of the land shown 
coloured yellow referred to. 
 

1 2016-05-18



NOTE 2: Neither the original Lease dated 20 
January 1966 nor a certified copy or examined 
abstract thereof was produced on first registration.

2 2022-05-20 The land is subject to any rights that are granted by 
a Lease of a Valve Site dated 27 July 2021 made 
between (1) St. Stephen Parish Council and (2) 
United Kingdom Oil Pipelines Limited and affect the 
registered land. 
 
¬NOTE: Copy filed under HD602065.



 

Search for land and property information

Title register for:

Land lying to the east of Watford Road, St Albans (Freehold)

Title number: HD563390

Accessed on 19 July 2022 at 22:03:05

This information can change if we receive an application. This service can not tell you if 
HM Land Registry are dealing with an application.

This is not an official copy. It does not take into account if there’s a 
pending application with HM Land Registry. If you need to prove 
property ownership, for example, for a court case, you’ll need to 
order an official copy of the register.

Register summary

Title number HD563390

Registered owners St. Stephen Parish Council

The Parish Centre, Station Road, Bricket Wood, St. 
Albans AL2 3PJ

Value stated £10,000 on 19 April 2017

A: Property Register
This register describes the land and estates comprised in this title.

Entry number Entry date

HERTFORDSHIRE : ST ALBANS 
 
The Freehold land shown edged with red on the 

1 2017-04-19



plan of the above title filed at the Registry and 
being Land lying to the east of Watford Road, St 
Albans.

B: Proprietorship Register
This register specifies the class of title and identifies the owner. It contains any entries 
that affect the right of disposal.

Class of Title: Title absolute

Entry number Entry date

1 2017-04-19 PROPRIETOR: ST. STEPHEN PARISH COUNCIL of 
The Parish Centre, Station Road, Bricket Wood, St. 
Albans AL2 3PJ.

2 2017-04-19 The value stated as at 19 April 2017 was £10,000.

C: Charges Register
This register contains any charges and other matters that affect the land.

Class of Title: Title absolute

Entry number Entry date

1 2017-04-19 A Deed of Covenant of unknown date made 
between (1) The National Playing Fields 
Association and (2) The Parish Council of St. 
Stephen contains covenants but neither the 
original deed nor a certified copy or examined 
abstract of it was produced on first registration.



Display Energy Certificate
How efficiently is this building being used?
St Stephen Parish Council
Greenwood Park Community Centre
37 Tippendell Lane
ST. ALBANS
AL2 3HW

Certificate Reference Number:
0910-2905-0101-6880-8094

This certificate indicates how much energy is being used to operate this building. The operational rating is based on meter readings of all
the energy actually used in the building including for lighting, heating, cooling, ventilation and hot water. It is compared to a benchmark that
represents performance indicative of all buildings of this type. There is more advice on how to interpret this information in the guidance
document Display Energy Certificates and advisory reports for public buildings available on the Government's website at:
www.gov.uk/government/collections/energy-performance-certificates.

Energy Performance Operational Rating Total CO2 Emissions

This tells you how much carbon dioxide the
building emits. It shows tonnes per year of
CO2.

Previous Operational Ratings

This tells you how efficiently energy has been used in the building. The numbers do
not represent actual units of energy consumed; they represent comparative energy
efficiency. 100 would be typical for this kind of building.

 

This tells you how efficiently energy has
been used in this building over the last three
accounting periods.

Technical Information  Administrative Information

This tells you technical information about how energy is
used in this building. Consumption data based on actual
meter readings.

Main heating fuel:   Grid Supplied Electricity
Building environment:   Heating and Natural Ventilation
Total useful floor area (m²):   698
Asset Rating:   Not available

Heating Electricity
Annual Energy Use (kWh/m²/year) 0 110

Typical Energy Use (kWh/m²/year) 297 95

Energy from renewables 0% 0%

 
This is a Display Energy Certificate as defined in the Energy Performance of Buildings
Regulations 2012 as amended.

Assessment Software: DCLG, ORCalc, v3.6.3
Property Reference: 290058860000
Assessor Name: Mrs. Lisa Ward
Assessor Number: EES/019949
Accreditation Scheme: Elmhurst Energy Systems
Employer/Trading Name: Lisa Ward Energy
Employer/Trading Address: 11Alston Road, Hemel Hempstead, HP1 1QU
Issue Date: 24-09-2019
Nominated Date: 18-09-2019
Valid Until: 17-09-2029
Related Party Disclosure: Not related to the occupier.

Recommendations for improving the energy performance of the building are contained
in the associated Recommendation Report - 9269-2081-0010-0800-8595.
You can obtain contact details of Elmhurst Energy Systems at
www.elmhurstenergy.co.uk.



9269-2081-0010-0800-8595

Recommendation Report

This report is associated with a Display Energy Certificate.

Report Reference Number: 9269-2081-0010-0800-8595

Building Occupier Address
St Stephen Parish Council Greenwood Park Community Centre

37 Tippendell Lane
ST. ALBANS
AL2 3HW

Building Type(s): Dry Sports And Leisure Facility

ADMINISTRATIVE INFORMATION
Issue Date: 2019-09-24
Valid Until: 2029-09-23
Total Useful Floor Area (m²): 698
Assessment Software DCLG, ORCalc, v3.6.3
Property Reference 290058860000
Type of Inspection Physical

ENERGY ASSESSOR DETAILS
Assessor Name: Mrs. Lisa Ward
Employer/Trading Name: Lisa Ward Energy
Employer/Trading Address: 11Alston Road, Hemel

Hempstead, HP1 1QU
Assessor Number EES/019949
Accreditation Scheme: Elmhurst Energy Systems

1
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9269-2081-0010-0800-8595

1. Background

This is a Recommendation Report as defined in the Energy Performance of Buildings
(England and Wales) Regulations 2012 as amended. This Recommendation Report
accompanies the relevant Display Energy Certificate.

This section provides general information regarding the building:

Total Useful Floor Area (m²): 698
Building Description: Single storey community centre

dominated by a sports hall
Building Environment: Heating and Natural Ventilation
On-site renewable energy sources: Not applicable
Separable energy uses discounted: Not applicable

Fuel Types: Quantity Used (kWh)
Electricity 76799
Not used 0
Not used 0

2. Introduction

This Recommendation Report was developed based on an inspection of the building. It
was produced in line with the Government's approved methodology.

In accordance with Government's current guidance, the Energy Assessor is required to
use plans or undertake a building inspection in order to gather information to produce
this Recommendation Report.
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9269-2081-0010-0800-8595

3. Recommendations

The following sections list recommendations selected by the energy assessor for the
improvement of the energy performance of the building. The recommendations are
listed under four headings: short payback, medium payback, long payback, and other
measures.

a) Recommendations with a short payback
This section lists recommendations with a payback of less than 3 years:

Recommendation Potential Impact
Consider engaging with building users to economise equipment
energy consumption with targets, guidance on their achievement
and incentives.

LOW

Consider implementing a programme of planned lighting systems
maintenance to maintain effectiveness and energy efficiency.

MEDIUM

Consider installing automated controls and monitoring systems to
electrical equipment and portable appliances to minimise electricity
waste.

LOW

Enable power save settings and power down management on
computers and associated equipment.

LOW

Consider fitting 24 hour/7 day time controls onto electric HWS
cylinders.

LOW

It is recommended that energy management techniques are
introduced. These could include efforts to gain building users
commitment to save energy, allocating responsibility for energy to a
specific person (champion), setting targets and monitoring.

LOW

Consider how building fabric air tightness could be improved,
for example sealing, draught stripping and closing off unused
ventilation openings, chimneys.

LOW

If stratification occurs consider re-circulating the air during heating. LOW
Consider with experts implementation of an energy efficient
equipment procurement regime that will upgrade existing equipment
and renew in a planned cost-effective programme.

MEDIUM

b) Recommendations with a medium payback
This section lists recommendations with a payback of between 3 and 7 years:

Recommendation Potential Impact
Consider implementing regular inspections of the building fabric
to check on the condition of insulation and sealing measures and
removal of accidental ventilation paths.

LOW

4
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Recommendation Potential Impact
Engage experts to propose specific measures to reduce hot water
wastage and plan to carry this out.

LOW

Consider engaging experts to review the condition of the building
fabric and propose measures to improve energy performance.
This might include building pressure tests for air tightness and
thermography tests for insulation continuity.

LOW

c) Recommendations with a long payback
This section lists recommendations with a payback of more than 7 years:

Recommendation Potential Impact
Engage experts to review the building lighting strategies and
propose alterations and/or upgrades to daylighting provisions,
luminaires and their control systems and an implementation plan.

HIGH

Engage experts to review the HWS systems provisions and propose
remedial works, upgrades and/or alternative provisions to improve
effectiveness and efficiency and plan for implementation.

LOW

Consider heating the building using biomass boiler(s). HIGH
Consider installing building mounted solar water heating. MEDIUM
Consider installing building mounted photovoltaic electricity
generating panels.

HIGH

d) Other Recommendations

No recommendations were specified by the energy assessor.
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4. Next Steps

a) Your Recommendation Report
As the building occupier requiring a Display Energy Certificate under Energy
Performance of Buildings Regulations 2012 as amended, it is a regulatory requirement
that you have in your possession or control a valid Recommendation Report relating
to the building unless there is no reasonable potential for energy performance
improvements compared to the energy performance requirements in force.

You must be able to produce a copy of this Recommendation Report within seven days
if required by an Enforcement Authority.

This Recommendation Report has also been lodged on the Government's central
register. Access to the report, to the data used to compile the report, and to previous
similar documents relating to the same building can be obtained through the Non-
Domestic Register (www.ndepcregister.com) using the report reference number of this
document.

DEC Recommendation Reports are valid for seven years from the date of issue for
buildings with useful floor area above 1000m2 or for ten years from the date of issue for
buildings with useful floor area between 250m2 and 1000m2. You must commission a
new Recommendation Report when the validity of this report expires, however, a new
Recommendation Report may be commissioned earlier.

b) Implementing recommendations
The recommendations provided within this Recommendation Report have been selected
by the accredited assessor from a central list of recommendations, based on his / her
knowledge of the building fabric, building services, the operation of plant and equipment
within the curtilage of the building, and the general management of the building.

The accredited assessor may have inserted additional measures in section 3d
(Other Recommendations). The recommendations are provided as an indication of
opportunities that appear to exist to improve the buildings energy efficiency.

c) Legal disclaimer
The advice provided in this Recommendation Report is intended to be for information
only. Recipients of this Recommendation Report are advised to seek further detailed
professional advice before reaching any decision on how to improve the energy
performance of the building.

6
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9269-2081-0010-0800-8595

d) About this document and the data in it
This document has been produced following an energy assessment undertaken by a
qualified Energy Assessor, accredited by Elmhurst Energy Systems. You can obtain
contact details of the Accreditation Scheme at www.elmhurstenergy.co.uk.

A copy of this report has been lodged on a national register as a requirement under
the Energy Performance of Buildings Regulations 2012 as amended. It will be made
available via the online search function at www.ndepcregister.com. The report (including
the building address) and other data about the building collected during the energy
assessment but not shown on the report, for instance heating system data, will be made
publicly available at www.opendatacommunities.org.

This report and other data about the building may be shared with other bodies (including
government departments and enforcement agencies) for research, statistical and
enforcement purposes. Any personal data it contains will be processed in accordance
with the General Data Protection Regulation and all applicable laws and regulations
relating to the processing of personal data and privacy. For further information about this
and how data about the property are used, please visit www.ndepcregister.com.

There is more information in the guidance document Display Energy Certificates
and advisory reports for public buildings available on the Government's website
at: www.gov.uk/government/collections/energy-performance-certificates. It explains the
content and use of this document, advises on how to identify the authenticity of a report
and how to make a complaint.
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5. Glossary

a) Payback
The payback periods are based on data collated through Carbon Trust energy survey
reports. They provide a range of typical payback periods for different types of measures.
They are likely payback periods, and may differ from the actual payback period for the
building being assessed. Therefore, it is recommended that each suggested measure
be further investigated before reaching any decision on how to improve the energy
efficiency of the building.

b) Carbon impact
The High / Medium / Low carbon impact indicators against each recommendation
are provided to distinguish, between the suggested recommendations, those that
would most effectively reduce carbon emissions from the building. The carbon impact
indicators are determined by the assessor based on the energy assessment of the
building.

c) Valid report
A valid existing report is defined at the Energy Assessor's discretion.
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Energy Performance Certificate
Non-Domestic Building

Certificate Reference Number:
0140-0531-9829-6998-2006

Greenwood Park Pavillion
37 Tippendell Lane
ST ALBANS
AL2 3HW

This certificate shows the energy rating of this building. It indicates the energy efficiency of
the building fabric and the heating, ventilation, cooling and lighting systems. The rating is
compared to two benchmarks for this type of building: one appropriate for new buildings and
one appropriate for existing buildings. There is more advice on how to interpret this information
in the guidance document Energy Performance Certificates for the construction, sale and let
of non-dwellings available on the Government's website at
www.gov.uk/government/collections/energy-performance-certificates.

Energy Performance Asset Rating

Technical Information Benchmarks

Main heating fuel: Grid Supplied Electricity
Building environment: Heating and Natural Ventilation
Total useful floor area (m2): 236
Assessment Level: 3
Building emission rate (kgCO2/m2 per year): 348.91

Primary energy use (kWh/m2 per year): 2063.89

Buildings similar to this
one could have ratings as
follows:

If newly built

If typical of the
existing stock



Administrative Information

This is an Energy Performance Certificate as defined in the Energy Performance of Buildings Regulations 2012 as
amended.

Assessment Software: SBEM Online v4.01   using calculation engine   SBEM v5.6.a.1

Property Reference: 462825990000

Assessor Name: Simon Whittle

Assessor Number: EES/019114

Accreditation Scheme: Elmhurst Energy Systems

Employer/Trading Name: Alpha Energy Assessors Limited

Employer/Trading Address: 15 Dell Rise, Park Street, St Albans, Herts, AL2 2QJ

Issue Date: 21 Aug 2019

Valid Until: 20 Aug 2029 (unless superseded by a later certificate)

Related Party Disclosure: Not related to the owner.

Recommendations for improving the energy performance of the building are contained in the associated Recommendation Report -

0980-4982-0421-9190-5060.

About this document and the data in it

This document has been produced following an energy assessment undertaken by a qualified Energy Assessor,
accredited by Elmhurst Energy Systems. You can obtain contact details of the Accreditation Scheme at
www.elmhurstenergy.co.uk.

A copy of this certificate has been lodged on a national register as a requirement under the Energy Performance
of Buildings Regulations 2012 as amended. It will be made available via the online search function at
www.ndepcregister.com. The certificate (including the building address) and other data about the building collected
during the energy assessment but not shown on the certificate, for instance heating system data, will be made
publicly available at www.opendatacommunities.org.

This certificate and other data about the building may be shared with other bodies (including government
departments and enforcement agencies) for research, statistical and enforcement purposes. Any personal data
it contains will be processed in accordance with the General Data Protection Regulation and all applicable laws
and regulations relating to the processing of personal data and privacy. For further information about this and how
data about the property are used, please visit www.ndepcregister.com. To opt out of having information about your
building made publicly available, please visit www.ndepcregister.com/optout.

There is more information in the guidance document Energy Performance Certificates for the construction, sale and
let of non-dwellings available on the Government website at:
www.gov.uk/government/collections/energy-performance-certificates. It explains the content and use of this
document, advises on how to identify the authenticity of a certificate and how to make a complaint.

Opportunity to benefit from a Green Deal on this property

The Green Deal can help you cut your energy bills by making energy efficiency improvements at no upfront costs.
Use the Green Deal to find trusted advisors who will come to your property, recommend measures that are right for
you and help you access a range of accredited installers. Responsibility for repayments stays with the property –
whoever pays the energy bills benefits so they are responsible for the payments.

To find out how you could use Green Deal finance to improve your property please call 0300 123 1234.



0980-4982-0421-9190-5060

Recommendation Report

This report is associated with an Energy Performance Certificate.

Report Reference Number: 0980-4982-0421-9190-5060

Greenwood Park Pavillion
37 Tippendell Lane
ST ALBANS
AL2 3HW

Building Type(s): D1 Non-residential Institutions - Education

ADMINISTRATIVE INFORMATION

Issue Date: 21 Aug 2019

Valid Until: 20 Aug 2029 (*)

Total Useful Floor Area (m²): 236

Building Environment: Heating and Natural Ventilation

Calculation Tool Used: Elmhurst Energy Systems Ltd, SBEM
Online, v4.01, SBEM, v5.6.a.1

Property Reference: 462825990000

Energy Performance Certificate for the property is contained in Report
Reference Number: 0140-0531-9829-6998-2006

ENERGY ASSESSOR DETAILS

Assessor Name: Simon Whittle

Employer/Trading Name: Alpha Energy Assessors Limited

Employer/Trading Address: 15 Dell Rise, Park Street, St
Albans, Herts, AL2 2QJ

Assessor Number: EES/019114

Accreditation Scheme: Elmhurst Energy Systems

Related Party Disclosure: Not related to the owner.

(*) Unless superseded by a later recommendation report Page 1 of 9
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0980-4982-0421-9190-5060

1. Introduction
This is a Recommendation Report as defined in the Energy Performance
of Buildings (England and Wales) Regulations 2012 as amended which
implements the requirements of the Energy Performance of Building Directive
2010/31/EU. This Recommendation Report accompanies the relevant Non
Domestic Energy Performance Certificate.

This Recommendation Report was developed based on an inspection of
the building. This Recommendation Report was produced in line with the
Government's approved methodology.

In accordance with Government's current guidance, the Energy Assessor is
required to use plans or undertake a building inspection in order to gather
information to produce this Recommendation Report.

Page 3 of 9
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2. Recommendations
The following sections list recommendations selected by the energy assessor
for the improvement of the energy performance of the building. The
recommendations are listed under four headings: short payback, medium
payback, long payback, and other measures.

a) Recommendations with a short payback
This section lists recommendations with a payback of less than 3 years:

Recommendation Potential
impact

Consider replacing T8 lamps with retrofit T5 conversion kit. LOW

b) Recommendations with a medium payback
This section lists recommendations with a payback of between 3 and 7 years:

Recommendation Potential
impact

Introduce HF (high frequency) ballasts for fluorescent
tubes: Reduced number of fittings required.

LOW

c) Recommendations with a long payback
This section lists recommendations with a payback of more than 7 years:

Recommendation Potential
impact

Add local time control to heating system. LOW

Carry out a pressure test, identify and treat identified air
leakage. Enter result in EPC calculation.

LOW

Consider installing an air source heat pump. HIGH

Consider installing a ground source heat pump. HIGH

Consider installing building mounted wind turbine(s). LOW

d) Other Recommendations

Page 4 of 9
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This section lists other recommendations selected by the energy assessor,
based on an energy performance assessment of the building. It may take into
account other reliable relevant evidence that has been provided by the building
owner or occupier.

No recommendations are defined by the energy assessor.

Page 5 of 9
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3. Next Steps

a) Your Recommendation Report
As the building occupier, it is a regulatory requirement that an Energy
Performance Certificate must include a Recommendation Report unless there
is no reasonable potential for energy performance improvements compared to
the energy performance requirements in force.

You must be able to produce a copy of this Recommendation Report within
seven days if required by an Enforcement Authority.

This Recommendation Report has also been lodged on the Government's
central register. Access to the report, to the data used to compile the report, and
to previous similar documents relating to the same building can be obtained
through the Non-Domestic Register (www.ndepcregister.com) using the report
reference number of this document.

b) Implementing recommendations
The recommendations are provided as an indication of opportunities that
appear to exist to improve the building's energy efficiency.

The calculation tool has automatically generated a set of recommendations.
The Energy Assessor, in the light of the energy assessment of the building,
the building fabric and services, the operation of plant and equipment within
the curtilage of the building, the general management of the building and
its use, and other relevant reliable evidence, may remove some of the
recommendations. He / She may insert additional recommendations in section
3d (Other Recommendations).

These recommendations do not include matters relating to operation and
maintenance which cannot be identified from the calculation procedure.

c) Legal disclaimer
The advice provided in this Recommendation Report is intended to be for
information only. Recipients of this Recommendation Report are advised to
seek further detailed professional advice before reaching any decision on how
to improve the energy performance of the building.
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d) About this document and the data in it
This document has been produced following an energy assessment
undertaken by a qualified Energy Assessor, accredited by Elmhurst Energy
Systems. You can obtain contact details of the Accreditation Scheme at
www.elmhurstenergy.co.uk.

A copy of this report has been lodged on a national register as a requirement
under the Energy Performance of Buildings Regulations 2012 as amended. It
will be made available via the online search function at www.ndepcregister.com.
The report (including the building address) and other data about the
building collected during the energy assessment but not shown on the
report, for instance heating system data, will be made publicly available at
www.opendatacommunities.org.

This report and other data about the building may be shared with other bodies
(including government departments and enforcement agencies) for research,
statistical and enforcement purposes. Any personal data it contains will be
processed in accordance with the General Data Protection Regulation and
all applicable laws and regulations relating to the processing of personal
data and privacy. For further information about this and how data about
the property are used, please visit www.ndepcregister.com. To opt out of
having information about your building made publicly available, please visit
www.ndepcregister.com/optout.

There is more information in the guidance document Energy Performance
Certificates for the construction, sale and let of non-dwellings available on the
Government website at:
www.gov.uk/government/collections/energy-performance-certificates. It
explains the content and use of this document, advises on how to identify the
authenticity of a report and how to make a complaint.
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4. Glossary

a) Payback
The payback periods are based on data collated through Carbon Trust energy
survey reports. They provide a range of typical payback periods for different
types of measures. They are likely payback periods, and may differ from
the actual payback period for the building being assessed. Therefore, it is
recommended that each suggested measure be further investigated before
reaching any decision on how to improve the energy efficiency of the building.

b) Carbon impact
The High / Medium / Low carbon impact indicators against each
recommendation are provided to distinguish, between the suggested
recommendations, those that would most effectively reduce carbon emissions
from the building. For automatically generated recommendations, the carbon
impact indicators are determined by software, but may have been adjusted by
the Energy Assessor based on the energy assessment of the building.

c) Valid report
A valid report is a report that has been:

• Produced within the past 10 years
• Produced by an Energy Assessor who is accredited to

produce Recommendation Reports through a Government Approved
Accreditation Scheme.

• Lodged on the Register operated by or on behalf of the Secretary of
State.
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5. Green Deal Information
The Green Deal may enable you to improve the property to make it more energy
efficient and cheaper to run.
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