

OFFICIAL - SENSITIVE

Joint Schedule 10 (Rectification Plan)

| Request for [Revised] Rectification Plan | | | |
|--|--|------------------|--|
| Details of the Default: | [Guidance: Explain the Default, with clear schedule and clause references as appropriate] | | |
| Deadline for receiving the [Revised] Rectification Plan: | [add date (minimum 10 days from request)] | | |
| Signed by Buyer: | | Date: | |
| Supplier [Revised] Rectification Plan | | | |
| Cause of the Default | [add cause] | | |
| Anticipated impact assessment: | [add impact] | | |
| Actual effect of Default: | [add effect] | | |
| Steps to be taken to rectification: | Steps | Timescale | |
| | 1. | [date] | |
| | 2. | [date] | |
| | 3. | [date] | |
| | 4. | [date] | |
| | [...] | [date] | |
| Timescale for complete Rectification of Default | [X] Working Days | | |
| Steps taken to prevent recurrence of Default | Steps | Timescale | |
| | 1. | [date] | |
| | 2. | [date] | |
| | 3. | [date] | |
| | 4. | [date] | |
| | [...] | [date] | |

OFFICIAL - SENSITIVE

OFFICIAL - SENSITIVE

| | | | |
|---|--|-------|--|
| Signed by the Supplier: | | Date: | |
| Review of Rectification Plan Buyer | | | |
| Outcome of review | [Plan Accepted] [Plan Rejected] [Revised Plan Requested] | | |
| Reasons for Rejection (if applicable) | [add reasons] | | |
| Signed by Buyer | | Date: | |

OFFICIAL - SENSITIVE