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Section 1: Contract Objectives, Specifications and Detailed 

Conditions 
 

Part A: Objectives 

 Contract Objectives 

The objective of this Contract is the cutting or flailing of vegetation and/or windrowing of cut 

vegetation on Work Sites within Moors for the Future Partnerships Core Working Area, in 

order to construct fire breaks, reduce the dominance of particular species and/or facilitate the 

re-introduction of new species by opening up the sward. Moors for the Future Partnerships 

Core Working Area includes the Peak District National Park and South Pennines Moors Special 

Area of Conservation (SAC), and is indicated on Figure 1. 

 

 Sub-Objectives 

The Works will include the following sub-objectives: 

a. Production of all health and safety material for the delivery of the Works.  

b. Adherence to all health and safety material to ensure safe delivery of the Works. 

c. Clear communication with the Authority prior to and during the course of the 

Works, including Site access. 

d. Attendance at one Pre-Contract meeting in advance of the works commencement.  

e. Provision of skilled staff, suitable vehicles, Machinery and Equipment necessary to 

deliver the Works at each Site. 

f. Unloading and loading of Machinery and tracking Machinery to and from the Work 

Sites. 

g. The cutting, flailing and/or windrowing of vegetation at the Work Site(s) to the 

standard specified by the Authority. 

h. The provision of GPS records of the location(s) of cut, flailed and/or windrowed 

areas to the Authority and dates of works. 

 

 Framework Agreement 

This Invitation to Tender is to establish a Framework Agreement for the period 1 August 2020 

to 14 July 2024 (“the Framework Period”). This means that Tenderers are requested to provide 

indicative rates and supporting information to the Authority with their Tender return for 

evaluation. After evaluation, the Authority will notify Tenderers whether they have been 

appointed as Framework Contractors. During the Framework period, Framework Contractors 

will be requested to take part in mini competitions in accordance with the Authority’s standing 

orders at appropriate intervals, once the Authority has a defined a Works Plan for each Works 

Site. The Works Plan will contain specific information on Work Sites, quantities of Materials, 

Access routes and distances. This information will be passed to the Framework Contractors 

who will be asked to submit quotes to deliver the specific Works. The Framework and mini 

competition submissions will be subject to evaluation as detailed in Section 2. (Instructions on 

Submitting a Tender). 
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Part B: Specifications 

 Programme of Works 

The Contractor must adhere to the timing of Works as determined by the Nominated Officer 

having due regard to Landowner consents, Restricted Dates and other constraints. Any delay 

may also have an impact on other Authority projects and contracts. In the event that the 

Contractor is in breach of this provision the Authority reserves the right to claim Liquidated 

Damages. 

 Specification of Works 

Specifications for different cutting purposes and information on typical vegetation types are 

outlined below. Detailed specifications will be confirmed by the Nominated Officer for 

individual works sites at either the mini-competition invitation stage or pre-contract meeting. 

a. Works Sites 

i. Works Sites will typically be located within or in proximity to the MFFP 

Core Working area, as indicated on Figure 1.  

ii. Location of individual Works Sites will be identified on Site Location Maps 

included in the site specific Work Plans at mini-competition stage;  
iii. GIS data will be provided at the pre-contract meeting for works package 

as outline of target cutting/flailing or windrowing areas.  
b. Cutting or flailing for firebreaks 

i. Typically carried out to approximately 10cm above ground level on average 

(or as specified by the Nominated Officer). 

ii. The soil surface must not be significantly disturbed. 

iii. Cut areas should be at least 10m x 20m (minimum) to act effectively as 

firebreaks. 

iv. If long cuts are made, the edges should be wavy to blend in with the 

landscape and contours. 

v. In order to manage fuel load, cut/flailed material to either be gathered into 

linear “windrows”, or collected for removal from site (if possible), to be 

specified by the Nominated Officer. 

vi. Where cut material is to be left as windrows on site, the material shall be 

well chopped and windrows shall be oriented cross-slope where 

practicable, regardless of orientation of the firebreak cut. Windrows shall 

be spaced approximately 5 metres apart. 

c. Cutting or flailing to diversify sward and/or facilitate introduction of other 

species 

i. Typically carried out to approximately 10cm above ground level on average 

(or as specified by the Nominated Officer). 

ii. The soil surface must not be significantly disturbed.  
iii. Cutting/flailing shall only be undertaken in areas with minimum 75% 

dominance of the target species (or as specified by the Nominated Officer). 
iv. If long cuts are made, the edges should be wavy to blend in with the 

landscape and contours. 

v. Cut or flailed material to either be left as an even layer across the cut area, 

gathered into linear windrows, or collected and removed from site (if 

possible), to be specified by the Nominated Officer.  

vi. Where cut material is to be left on site, the material shall be well chopped 

and any windrows, where practicable, shall be oriented cross-slope, 
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regardless of orientation of the cut. Spacing between windrows to be 

agreed with the Nominated Officer. 

d. Typical areas to be cut, flailed and/or windrowed may comprise areas dominated 

by the below vegetation species, however areas may comprise other vegetation 

types, as outlined in site specific Works Plans provided at mini-competition 

stage: 

i. Ling Heather (Calluna vulgaris) dominant: likely drier ground; grips or 

gullies likely to be present. Cutting/flailing for diversity in heather is likely 

to be restricted to individual cuts up to approximately 0.5ha in size (as 

specified by the Nominated Officer). Cutting in heather dominated 

vegetation may only be undertaken where heather cover is greater than 

30cm in height. 

ii. Hare’s Tail Cottongrass (Eriophorum vaginatum) dominant: may comprise 

tough tussocks of Hare’s Tail Cottongrass. Works may require powerful 

cutting/flailing equipment and/or multiple passes to break-up tussocks. 

iii. Molinia (Molinia caerulea) dominant: ground conditions likely to be wet, 

with tough tussocks of Molinia. Works may require powerful cutting/flailing 

equipment and/or multiple passes to break-up Molinia tussocks. Cutting 

areas may comprise larger “blocks” to be cut continuously.  

e. The proposed route to and between cutting Sites should be pre-walked and 

inspected by the Contractor and identified with temporary marking sticks to 

avoid damage to “Sensitive Areas” (as outlined in “2.f” below) during machinery 

or personnel movements. 

f. The Contractor must avoid cutting within Sensitive Areas as follows: 

i. Flushes and mires, including areas around springs, pools, wet hollow and 

those rich in bog mosses with abundant and/or almost continuous cover 

of Sphagnum species, other mosses, liverworts and lichens. 

ii. Hags, erosion gullies and areas of bare peat, or where previous bare peat 

restoration works have been carried out (e.g. application of one or a 

combination of the following techniques: brash, geotextile or lime, seed 

and fertiliser). 

iii. Areas where soils are less than 5cm deep or made up of scree, or where 

there is a high incidence of exposed rock. 

iv. Areas of heather with a noticeably uneven structure (at the spatial scale of 

1m square or less):   

 In dry heath, this is most commonly found in very old heather 

stands, often comprising large and spreading dwarf shrub bushes.   

 In blanket bog, this is characterised by Sphagnum hummocks, 

lawns and hollows, or mixtures of well-developed cottongrass 

tussocks and spreading bushes of dwarf shrubs. 

v. Steep slopes and gullies greater than 1 in 3 on blanket bog and 1 in 2 on 

dry heath. 

vi. Areas of rushes or grassland (unless they form the “target species”). 

vii. Features listed on the Historic Environment Record. 

g. The Contractor shall select appropriate equipment or machinery for the 

required Works, with due consideration of the ground conditions at the Site 

and Access route, vegetation type(s), objective of the Works and any specific 

requirements for the Sites or Works.  

i. This includes consideration of ground pressure of the proposed 

equipment in relation to any such requirements. 
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ii. Bog boards, bog mats or other methods to distribute the weight of the 

machinery may be proposed by the Contractor for use on access routes 

to or between sites, where these may be more sensitive to vehicle 

movements. 

iii. Where flailing equipment is used, the appropriate flail heads should be 

selected with consideration of the vegetation type. 

iv. Windrowing methods should give consideration to the nature of the Site 

topography, ground conditions, existing vegetation, nature of the ground 

surface/vegetation surface following cutting/flailing, and the nature of the 

cut/flailed material to be windrowed. 

 Provision of GPS Records 

a. A daily GPS track of the movements on site of any cutting, flailing and 

windrowing machinery must be recorded for each and every working day, and 

provided to the Nominated Officer on request. 

b. The “as-built” location of each area that is cut, flailed or windrowed must be 

recorded with a GPS unit and the GIS information must be promptly provided 

to the Nominated Officer.  

i. For works undertaken as linear features of consistent width (i.e. some 

firebreaks), the co-ordinates shall be provided as a “track” or line of the 

centreline of the cut with record of the average width of the cut.  

ii. For works undertaken as blocks or discrete shapes, the co-ordinates must 

be provided for individual polygons/shapes identifying the edge of the 

individual cut areas. 

c. The technical format and other requirements for GIS information are specified 

in Part C: Detailed Conditions. 
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Part C: Detailed Conditions  

 Timing of Works: 

a. The proposed Works Commencement Date, Target Completion Date and 

Restricted Dates for each Works package will be provided in the mini-

competition invitation held under the framework agreement.  

b. The Contractor’s proposed Works Programme provided with their mini-

competition response should consider and comply with these dates. 

c. Milestone dates for completion of certain phases or proportions for the works 

will be confirmed by the Nominated Officer at the Pre-Contract meeting, based 

on the Contractors proposed Works Programme and will be included in the 

Contract.  

d. This contract forms part of a larger works programme for the delivery of the 

Project. The Contractor shall comply with the reasonable requests of the 

Nominated Officer regarding the co-ordination of the delivery of these contracts. 

e. If any of the dates for delivery of the works or timescales referred to in the Pre-

Contract meeting, Purchase Order or Contract are not achieved in the absolute 

opinion of the Nominated Officer (save in case of Force Majeure) the Authority 

shall treat such breach as a material breach and shall at its option terminate or 

suspend the Contract or require the payment of Liquidated Damages in 

accordance with this Section. 

 Price 

a. The Tenderer is asked to provide indicative itemised costs as requested in Part 

D Section 1.  This includes itemised costs for preliminary items, and day rates 

for undertaking the works (day rates including machinery & staff).  

i. The Tenderer may provide information for different potential methods the 

tenderer may propose to use (if relevant) i.e. dependent on availability or 

site specific conditions.  

ii. An estimate of the number of hectares cut per day for each method on 

different vegetation types.  

iii. Prices and work rates have been requested for  

 Cutting/flailing,  

 Cutting/flailing AND collecting material (optional), and  

 Windrowing cut vegetation  

b. These proposed methods, costs, and work rates will be used for the purposes of 

evaluation of tender submissions for establishing the framework agreement.  

 

 Quality Checks and Site Visits 

a. The Nominated Officer will carry out an agreed number of Site visits to the 

Works to carry out quality and schedule monitoring. 

b. The exact number of visits will be agreed at the pre-Contract meeting. 

c. If the Nominated Officer is required to make any additional sites visits due to 

failure by the Contractor to meet the required quality or schedule associated 

with the Works then the Contractor shall be liable for such costs as the 

Authority may reasonably incur. 
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 Works Sites and Access Routes: 

a. The Work Sites will be located within or in proximity to Moors for the Future 

Partnership’s Core Working area, as indicated on Figure 1. 

b. The Works Sites include remote moorland at high altitude and may include 

waterlogged areas, soft ground, steep slopes, deep gullies and stream channels. 

There is the potential for overturning Machinery and adverse weather 

conditions. Tender evaluations will place significant emphasis on the 

Contractors’ experience of working in such environments. The development of 

full Site and work based Risk Assessments and the identification of suitable 

working practices, together with a thorough comprehension of the health and 

safety issues affecting & impacting on multiple user groups, visitors and 

contractors will directly influence the Contractor’s working methods and 

efficiency. 

c. The Work Sites may be in Open Access land (pursuant to CRoW Act 2000) or 

be in proximity to Public Rights of Way, and so the Contractor must be aware 

of, have due regard for and take appropriate action to ensure the safety and 

access of members of the public. Equipment and Machinery left unattended or 

remaining on the Work Sites overnight will be at the Contractor’s own risk. The 

Contractor is responsible for sourcing appropriate locations nearby to 

accommodate their Equipment and Machinery and operatives whilst the Works 

are not being undertaken. 

d. The Contractor is responsible for transporting all Materials and Equipment and 

Machinery to the Works Sites. 

e. Site access for Vehicles and Machinery will be determined for each Site by the 

Nominated Officer. 

f. Fence sections, stiles and gates that have been cut or removed to gain access 

will be temporarily secured during the works and made-good on completion. 

Wire fencing materials removed shall be made good by the Contractor with 

appropriate lengths of new wire fencing materials. Posts shall be replaced if 

required to make good. New gates and stiles shall be supplied and installed if 

requested by the Nominated Officer. 

 Environmental Requirements: 

a. All works to be undertaken by the Contractor must comply with the codes of 

practice for Operations on Sites of Special Scientific Interest, Water Catchment 

Land, Environment Agency Regulations, Regulations issued by Dept. Of 

Environment, DEFRA and all current Health and Safety Regulations. 

b. The Contractor shall not damage or permit damage of any areas allocated for 

Works Site or Access Track. In the event of any damage, the Contractor shall 

procure that the same is reinstated to the absolute satisfaction of the 

Nominated Officer within 1 month of the final invoice date or by the Works 

Completion Date, whichever is soonest. 

c. Vehicle and Equipment movement on the Works Site should be kept to the 

minimum that might reasonably be expected to complete the Works. Vehicle 

and Equipment access and egress routes must be agreed with the Nominated 

Officer prior to the Works Commencement Date. Method Statements must 

state types of Machinery and Equipment to be used.      
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 Movement and Use of Machinery 

a. The Contractor must provide their own vehicle(s), Machinery and Equipment 

necessary for the Works. The Contractor must specify in advance the details of 

any vehicles, Machinery and Equipment they intend to use during the course of 

the Works. 

b. Powered Machinery and Equipment that the Contractor intends to use during 

the Works Period shall consist only of what has been agreed in advance by the 

Nominated Officer. No other powered Machinery or Equipment of any nature 

(including vehicles) are permitted to be used during the Works 

c. No quad bikes or similar vehicles are to be allowed on Site without the prior 

written approval of the Nominated Officer.  

d. Works Sites typically require use of low ground pressure vehicles to reduce the 

risk of compaction or damage to sensitive ground. Some sites may require 

vehicles or Machinery to have ground pressures lower than 3 psi. Site specific 

requirements will be confirmed at mini-competition stage. 

e. The Works Sites may contain hazards including (but not limited to) waterlogged 

areas, soft ground, steep slopes, deep gullies and stream channels. An initial list 

of potential hazards identified by The Authority has been included in Appendix 

5: Hazards Associated with the Works. This list is not exhaustive and the 

Contractor must identify additional hazards as appropriate. 

f. The Contractor will detail in their Method Statements the means for dealing 

with excessively wet, boggy, soft or steep ground when operating Machinery at 

the Works Sites and consider associated hazards in their Risk Assessments. 

g. When transporting Machinery and Equipment to and from the Works Sites and 

within the Works Sites the Contractor will seek to minimise risk of damage to 

the ground surface, and adjacent features (walls, pasture etc).  

h. If ground conditions deteriorate to the point where damage is occurring or 

likely to occur, the Contractor must halt work as necessary to minimise risk of 

damage and immediately inform the Nominated Officer.  

i. All machinery and equipment shall supplied, maintained and operated in 

accordance to relevant legislation, guidance and approved code of practices; 

including but not limited to the Provision and Use of Work Equipment Regulations 

1998 (PUWER). 

 Health and Safety 

a. The Contractor will be responsible for Health and Safety during the course of 

the Contract. 

b. The Contractor’s Health and Safety Policy (for companies employing 5 or more 

people) must be submitted with their Tender submission for this Framework. 

This will subsequently form part of the site safety plan (“the Site Safety Plan”) for 

any works subsequently undertaken under the Framework Agreement. 

c. Contractors Method Statements and Risk Assessments must be submitted with 

their Tender submission for this framework. Risk Assessments can be generic 

(i.e. not site-specific) at the Framework Tender stage. Failure to submit Method 

Statements and Risk Assessments may result in the disqualification of the 

Tender.  

d. The Framework Contractor must prepare and provide Works specific Method 

Statements and Risk Assessments for review and acceptance by the Nominated 

Officer prior to commencing any Works. These Risk Assessments and Method 

Statements will form part of the Contractors Site Safety Plan. The Contractor 
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will notify the Nominated Officer of any alterations to the Method Statements 

that may be necessary during the works. 

e.  Potential Hazards Associated with the Works 

The Authority have provided an initial list of potential Hazards for 

consideration, included as Appendix 5, however this list is not exhaustive. 

i. The Contractor should identify all potential hazards associated with the 

Works and provide risk assessments and Method Statements for the 

mitigation of these with the Tender Return.  Hazards should be 

considered in terms of: 

ii. The Site(s) and any other locations utilised during the delivery of the 

Works. 

iii. Works(s) and operations and activities undertaken when delivering the 

Works and the potential impacts of these on the Site(s) and the users. 

iv. Users, any and all individuals, groups, organisations and companies that 

may have reason to visit the Site(s) on which the Work(s) are being 

undertaken. 

f. Where relevant, Safety Data Sheets (SDS) and Control of Substances Hazardous 

to Health (COSHH) Assessments will need to be provided by the Contractor in 

accordance to Control of Substances Hazardous to Health (COSHH) 

Regulations 2002 (as amended).  

g. The Contractor is to provide their own welfare facilities for the duration of the 

Works.  

h. The Contractor shall notify the Nominated Officer as soon as practicable of any 

Accidents, Incidents, Near Misses, Unsafe Acts or any event reportable under 

RIDDOR (and defined therein). 

 Downtime Expenses 

a. Downtime Expenses will be paid for whole or half days where the Nominated 

Officer instructs the Contractor not to carry out any part of the Works on a 

day where it is reasonably practical for Works to occur. Downtime Expenses 

will not be paid for any other reason (unless caused by negligence of the 

Authority). 

b. Where the Contractor, having received such notice from the Nominated 

Officer, is able to work on any related (or unrelated) contract for such period of 

the suspension of the Works,  Downtime Expenses shall not be payable for such 

period and the Contractor shall confirm in writing to the Nominated Officer 

that such alternative work has not been carried out. 

 Restricted Dates 

a. Works may be restricted (or prohibited) on the instructions of the Nominated 

Officer on the Restricted Dates. 

b. The Contractor will be informed of the Restricted Dates in the mini-

competition invitation or at the pre-Contract meeting. 

c. No Works are permitted on the Restricted Dates. Any breach of this Clause shall 

be treated as a material breach. 

 Liquidated Damages 

a. This Contract consists of one element of a much larger project involving a 

number of contracts for the delivery of goods and the provision of services. If 

the Contractor fails to complete the Works by the dates required, the 

Authority may incur costs for a related contract or for the failure to deliver the 
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project as a whole. The Authority will act reasonably in minimising such costs 

and acknowledges that such failure may result from a Force Majeure Event. 

However, the Authority reserves the right to claim the costs it has incurred as a 

result of the failure of the Contactor to comply with its obligations. 

b. In the event that the Works are not completed by the Target Completion Date 

in any Purchase Order or Contract (save where the delay is caused by a Force 

Majeure Event or the negligence or omission of the Authority) the Contractor 

shall be liable to pay on demand to the Authority in liquidated damages such 

costs as the Authority may reasonably incur (including but not limited to the 

costs of the Authority suspending this Contract and obtaining the services of 

another contractor to perform the Works) as a result of such delay whether in 

relation to this Contract or such other dependant contract where the delay has 

an adverse effect on the Project. 

 Materials 

a. All Materials provided by the Authority will remain the property of the 

Authority. 

 Insurance 

a. The Contractor (and any sub-contractors) shall be required to maintain and 

provide evidence of insurance in accordance with the Standard Conditions in the 

sum of £5,000,000 (five million pounds). 

 Site Supervisor 

a. The Contractor shall ensure that a dedicated Supervisor is assigned to the 

Works for the entire Contract Period to ensure continuity management. The 

identity of the Supervisor will be notified to the Nominated Officer on or before 

the Works Commencement Date. The Contractor shall not change the 

Supervisor without the prior approval of the Nominated Officer. 

 Utilities and Services 

a. The Contractor is responsible for the identification of general and exact location 

of utilities and services within the Sites prior to the commencement of the 

Works.   

b. Information provided by the Nominated Officer or other parties under the 

direction of the Nominated Officer is for guidance only and not a 

comprehensive survey and account of all utilities and services on the Site(s).   

c. The Contractor must provide the Nominated Officer with an auditable written 

record demonstrating that a search for utilities and services has been 

undertaken prior to the commencement of the Works.   

d. The Contractor must provide the Nominated Officer with the exact locations of 

any services and utilities identified on the Work Site(s) prior to the 

commencement of the Works. 

 Site Repair 

a. In the event of damage caused by the Contractor during the Course of the 

works, the Site must be returned to as close to pre-works condition as 

practically possible at the end of the Works including (but not limited to): 

i. Turves lifted by the turning and movement of tracked and / or wheeled 

machinery must be replaced and distributed to cover the damaged area. 
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ii. Ruts and track lines that are likely to result in erosion should be blocked 

or filled in. Works to rectify these should be discussed with the 

Nominated Officer prior to being undertaken. 

iii. Fence sections, stiles or gates that have been cut or removed to gain 

access should be replaced with an appropriate length of new wire and 

posts. 

iv. Other works to restore and rectify damage to the site as directed by the 

Nominated Officer. 

 Carbon Audit 

a. As part of the MoorLIFE 2020 project, Moors for the Future Partnership are 

required to collect information to calculate the carbon footprint of the project. 

b. Details about journeys made by all Contractor Vehicles for the duration of the 

Works (staff travel, tractors, deliveries etc.) will need to be recorded by the 

Contractor and provided to the Authority. 

c. Details of this data collection and forms to fill in will be issued to the Contractor 

upon award of Contract. 

 Socio-Economic Impact 

a. As part of the MoorLIFE 2020 project, Moors for the Future Partnership are 

required to monitor the socio-economic impacts of the project. Contractors 

may be required to collect and provide information as part of their contract and 

project delivery. 

b. Direct socio-economic impacts of the project on (local) businesses: The 

Authority will record data on the enterprises that are awarded contracts to 

establish the impact of the project on the (local) business community. 

c. The following information may be requested from the Contractor: 

i. Type/status of business (e.g. sole trader, partnership, limited company, 

social enterprise, cooperative, charity). 

ii. Business size (number of employees and types of contracts). 

iii. Number of years trading. 

iv. Registered address. 

v. Number of people employed by contractors and partners in the delivery of 

the project actions. 

vi. Number of years employed by the enterprise at start of contract. 

vii. The length and type of employment contracts of people working on the 

contract. 

viii. De- personalised information on their home addresses (first three digits of 

postcode). 

 MoorLIFE 2020 

a. This Contract relates to a number of projects including for the purposes of the 

Moor LIFE project (LIFE14/NAT/UK/000070) “MoorLIFE 2020”. 

 Invoices 

a. Where requested on the Purchase Order the Contractor must include the 

wording “This Contract relates to a number of projects including for the 

purposes of the Moor LIFE project (LIFE14/NAT/UK/000070) “MoorLIFE 2020” 

on their Invoice as part of the MoorLIFE 2020 Project funding.  Failure to do so 

will result in a request by the Authority for a re-submitted invoice with the 

correct reference wording on it.  This may delay payment. 
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b. All Invoices received by the Authority must include the Purchase Order (PO) 

number (as issued by the Authority) on the Invoice.  Failure to do so will result 

in a request by the Authority for a re-submitted invoice with the PO number on 

it.  This may delay payment. 

c. All Invoices received by the Authority must only relate to the Purchase Order 

sent out by the Authority.  Contractors must not combine Purchase Order 

numbers into a single Invoice.  If this does occur then the Authority will return 

the Invoice/Invoices to Contractor and ask for them to be re-submitted.  This 

may delay payment. 

d. All Invoices received by the Authority must be addressed to the Peak District 

National Park Authority.  Failure to do so will result in a request by the 

Authority for a re-submitted invoice with the correct addressee.  This may delay 

payment. 

 Communications and Marketing 

a. Any works for the Authority may be included in promotional material released 

by the Authority. 

b. By accepting an Authority Purchase Order the Contractor is consenting to use 

their company image, branding and equipment for the use of publicity and 

marketing by the Authority. 

c. The Authority may include, but reserves the right not to, credit the Contractor 

in any publicity they release. 

d. The use of Contractor images does not include images of the faces of individual 

workers.  Should any pictures of faces, or recognisable features of an individual, 

be included in an image which the Authority wishes to use then consent will be 

requested of the individual through the Contractor.  If they refuse permission 

then these pictures will not be used. 

e. The consent given by this Clause refers to all forms of media including social 

media. 

f. The Contractor shall only be permitted to use images taken during the Works if 

they adhere to the Moors for the Future Partnership Communications protocol.  

A copy of this protocol will be freely available from the Authority on request via 

the Nominated Officer.  This is applicable for all forms of media, including social 

media.  The protocol has different sections relating to the different types of 

publicity and media and for the avoidance of doubt referrals can be made to the 

Moors for the Future Partnership communications manager. 

g. Any unauthorised use of Authority works for the Contractors own publicity will 

assessed for suitability shall be removed on request. 

 Project Progress Report 

a. The Contractor must provide the Nominated Officer with a Project Progress 

Report, including a Works Log summarising the Works carried out each day.  

b. The Works Log shall contain: 

i. The name of the relevant Site; 

ii. Quantities of works undertaken; 

iii. Map(s) with a shaded area(s) showing the approximate location(s) of 

Works undertaken at the Site(s); 

iv. The reason for any inactivity; and 

v. Brief summaries of any Accidents, Incidents, Near Misses, Unsafe Acts or 

any event reportable under RIDDOR (and defined therein). 
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c. The Project Progress Report should also include a “look-ahead” schedule 

confirming the work plan for the coming week. 

d. The Nominated Officer shall provide the Contractor with a suitable template 

for the Work Log. The Contractor may use their own format instead with the 

prior approval of the Nominated Officer. 

e. The frequency and timing of when the Project Progress Report must be 

provided to the Nominated Officer will be specified at the Pre-Contract meeting 

for each Works Package. 

 

 Geographic Information Systems (GIS) 

a. The Authority will provide the Contractor with the GIS files necessary to carry 

out the Works at least seven days before the Works Commencement Date. 

b. The Tenderer must specify in Part D their GPS Co-ordinate Reference System 

(CRS) requirements (Part D, Table 1, Item 1.6). 

i. Moors for the Future Partnership use MapInfo and the CRS British 

National Grid (BNG EPSG: 27700). If the Tenderer does not specify a 

system in Part D, Table 1, Item 1.6 then the Authority shall send GIS 

information to the Contractor in MapInfo format and the CRS British 

National Grid. 

c. The Contractor is responsible for ensuring that all received GIS Information 

works on their system. The Contractor must report any faults to the 

Nominated Officer within 48 hours of receiving the GIS Information. 

i. If a fault is reported to the Nominated Officer within 48 hours of receiving 

the GIS Information, then the Authority shall re-supply the GIS 

Information. The Contractor must check the functionality of the new GIS 

Information as soon as is reasonably practicable, and in any event within 

48 hours of receiving it. 

ii. The above step shall be repeated as often as necessary until the 

Contractor is satisfied that the GIS Information functions to their 

satisfaction. 

iii. If the Contractor fails to report any fault in received GIS Information 

within 48 hours of having received it, then The Authority may, at their 

discretion, charge the Contractor up to £70 per hour (or part thereof) of 

time spent per Officer involved in re-submitting this information (being 

reasonable associated costs) to re-supply the GIS Information. 

d. Upon completion of the Works at each Site, the Contractor must supply the 

Nominated Officer with GIS Information regarding the treated areas. 

i. Moors for the Future Partnership prefer that the GIS Information be sent 

in MapInfo format with the CRS British National Grid (BNG EPSG: 

27700). 

ii. The Contractor may send the GIS Information in an alternative format but 

they must state the CRS used. 

iii. The Contractor must provide the start and end dates for each Works 

activity undertaken on the Site to accompany the GIS information. These 

dates may be included in the GIS data or provided in an accompanying 

email or document. 

iv. No Works will be signed off as completed until the above information has 

been received by the Authority to the satisfaction of the Nominated 

Officer. 
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 Pre-Contract Meeting  

a. The Contractor is required to attend one pre-Contract meeting prior to the 

works commencement. The pre-contract meeting will typically be held either at 

the Authority’s premises, or on Site.  
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Part D: Framework Itemised Costs & Information 

Please give indicative prices for the different items and works in these tables. Under the Framework 

Agreement, Framework Contractors will be invited to provide actual quotes as part of the mini-

competition process based on site- and works-specific details once Works Plans have been 

developed for the Sites. 

 

Table 1. General Items and Preliminaries 

 Work required Unit 

Rate per 

unit 

£ 

Total Cost 

(Ex VAT) 

£ 

 Contractual requirements    

1.1 Insurance of the Works item   

1.2 Insurance against damage to persons or property 

(£5,000,000.00) 

item   

1.3 Preparation of Site and Task Specific Risk Assessments, Method 

Statements and COSHH Assessments 

item   

1.4 Provision of welfare facilities for Contractor employees 
 

Please specify details of typical facilities to be provided (and different costs 

applicable to different facilities, if relevant: 

 

 

 

 

   

1.5 Provision of GIS records of the works undertaken  

(See Section 1, part B and part C) 

item   

1.6 Please state GPS Co-ordinate Reference System (CRS) requirements, if 

different to “MapInfo” file formats and the CRS British National Grid 

(BNG EPSG: 27700). 

 n/a 

1.7 Provision of Carbon Audit data 

(See Section 1 Part C) 

item   

1.8 Provision of Socio-Economic Impact data collection 

(See Section 1 Part C) 

item   

1.9 Any additional items required to meet contractual obligations 
 

Details of items to be provided: 

 

 

 

   

 TOTAL GENERAL ITEMS AND PRELIMINARIES: - TOTAL:  
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Table 2. Cutting or Flailing (cut material not collected) 

 Proposed Methods (equipment/type) 

Equipment 

transport,  

mobilisation and 

demobilisation 

costs (£) 

Cost per day 

inc. machinery 

+staff 

(£) 

Anticipated area cut per day (hectares) 

 Heather Molinia 
Hares Tail 

Cotton grass 

2A 
 

 
  

   
 

2B    
   

 

2C    
   

 

2D    
   

 

 
Notes 

 Multiple rows have been provided if the Tenderer has multiple methods available for undertaking the work. 

 If a particular method isn’t suitable for all vegetation types, state n/a in the relevant boxes. 

 Further detail on Equipment/machinery to be provided in Table 5 Further Methodology Information 
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Table 3. Cutting or Flailing AND Collection of cut material (nb. Optional; not a requirement for award onto the framework*) 

 Proposed Methods (equipment/type) 

Equipment 

transport, 

mobilisation and 

demobilisation 

cost; single item. 

(£) 

Cost per day 

inc. machinery 

+staff 

(£) 

Anticipated area cut & collected per day 

(hectares) 

Heather Molinia 
Hares Tail 

Cotton grass 

3A 
 

 
  

  
 

3B    
  

 

3C    
  

 

3D    
  

 

 
Notes 

 Multiple rows have been provided if the Tenderer has multiple methods available for undertaking the work. 

 If a particular method isn’t suitable for all vegetation types, state n/a in the relevant boxes. 

 Rates not provided for collecting cut cotton grass. 

 Further detail on Equipment/machinery to be provided in Table 5 Further Methodology Information 

 *Collection of cut material is optional, and does not form a requirement of this framework tender. Contractors may include day rates, machinery and working 

rates for cutting and collection if they are able to undertake this work, but will not be a basis for exclusion from the framework. The tenderer should leave this 

table blank or state “n/a” if they do not wish to undertake cutting with collection of cut material. Rates for cutting without collection are to be provided in Table 

2. 
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Table 4. Windrowing (only) of cut material (following prior cutting/flailing costed in Table 2 above) 

 Proposed Methods (equipment/type) 

Equipment 

transport, 

mobilisation and 

demobilisation 

cost single item. 

(£) 

Cost per day 

inc. machinery 

+staff 

(£) 

Anticipated area windrowed per day (hectares) 

Heather Molinia 
Hares Tail 

Cotton grass 

4A 
 

 
  

  
 

4B    
  

 

4C    
  

 

4D    
  

 

 
Notes 

 Multiple rows have been provided if the Tenderer has multiple methods available for undertaking the work. 

 If a particular method isn’t suitable for all vegetation types, state n/a in the relevant boxes. 

 Further detail on Equipment/machinery to be provided in Table 5 Further Methodology Information 
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Table 5. Further Methodology Information 

A B C D E F G H 

Method 

ref. 
Machinery Involved 

Tracked / 

wheeled / 

mounted 

Power 

(HP) 

Weight  

(kg) 

Ground 

pressure 

(psi) 

Ancillary 

equipment 

powered by 

Number of 

personnel 

required 

 

 
  

    
 

   
    

 

   
    

 

   
    

 

   
    

 

   
    

 

   
    

 

Notes 
 Please include in column B type of tyres/tracks (i.e. width of bog tracks, agricultural or flotation tyres, dual or single wheels, etc.) 

 Column F. Ground Pressure to consider machine inclusive of necessary fuel, oils, coolants and ancillary equipment (i.e. flails, rakes etc.) where vehicle/machine mounted. Ground 

pressure relevant to tracks/tyres stated in column B. 

 Column G. Means of power for ancillary equipment (i.e. flail/mechanised rake) – e.g. PTO, petrol engine, mechanical wheel powered etc.  

 Column H. For manual methods (i.e. hand raking), please specify number of personal assumed to achieve rates indicated in Tables 2, 3 and 4. 
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Section 2: TENDER SUBMISSION REQUIREMENTS AND 

CONDITIONS OF TENDER (WORKS) 
 

Tenders should be submitted in accordance with the following instructions.   

 

 Invitation to Tender (ITT) 

The Authority is seeking tenders from suitably experienced and equipped Contractors to 

undertake the Works. 

The Works required under this framework are set out in this framework tender. Site specific 

requirements will be confirmed at mini-competition stage amongst successful framework 

contractors. 

 

 Tender Submission Checklist 

The following information is required to be included in the Contractors submission: 

 Section 1, Part D “Framework Itemised Costs & Information”.  

 Appendix 1 Form of Tender 

 Appendix 2 Tender Questionnaire 

 Appendix 3 Non-collusive tendering certificate 

 Proof of insurance (see section 3, clause 14) 

 Evidence of previous experience of cutting, flailing, and windrowing work (see Appendix 2 

“Tender Questionnaire”) 

 Methodologies for the delivery of works required under the framework, detailing how the 

Contract Objectives and Specification in Section 1 will be met. 

 

The tender submission requirements and deadline is specified in Section 2, Clause 11 “Tendering 

procedure and submission requirements”. 

 

Tenders will be evaluated against criteria specified in Section 2, Clause 14 “Tender Evaluation”.  
 

 Scope 

Tenders are being invited on the basis of undertaking the whole of the Works. However, the 

Authority reserves the right to split the award of the Works into packages. 

 Framework Agreement 

4.1. This Invitation to Tender is for a Framework Agreement. This means that, after evaluation of 

Forms of Tenders, the Authority will appoint Framework Contractors to perform the Works 

in whole or in part throughout the Framework Period on the basis of the Tender 

Documentation and the Form of Tender. 

4.2. Tenderers will be notified of their selection as Framework Contractors by the Nominated 

Officer.  
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4.3. Framework process: 

4.3.1. The Authority shall be entitled from time to time to request the performance of any 

Works from the Framework Contractor as set out in the request and the timescale 

for a response to the request (acting reasonably); 

4.3.2. Upon development of site specific Work Plans, the Authority will hold a mini-

competition between at least three Framework Contractors in accordance with the 

Authority’s Standing Orders. These Framework Contractors will be provided with a 

Works Plan for the relevant Works Site including information on the Works Sites, 

quantities of Works and access routes and distances. The Framework Contractors 

shall respond to the request by either: 

4.3.2.1. Confirming that it is not able to perform the Works; or 

4.3.2.2. Providing a Price for the Works; 

Within the requested timescale. 

4.3.3. The Authority shall evaluate in accordance with this Section and shall confirm any 

additional evaluation criteria or weighting at the time of the mini-competition. 

4.3.4. Following the evaluation, the Authority shall notify the successful Framework 

Contractor if it has been successful.  

4.4. Either party may require the removal of the Framework Contractor from the Framework 

Agreement at any time by giving written notice to the other.  

4.5. On the termination of the Framework Agreement with a Framework Contractor, each 

contract with a Framework Contractor in force at the date of such termination shall 

nevertheless continue in full force and effect for the remainder of the term of such contract, 

unless earlier termination in accordance with the terms of such Contract. 

 Tenderers to visit 

Tenderers are invited to visit the Site(s) to ascertain all relevant conditions and means of access 

and to thoroughly acquaint themselves with the extent and nature of the proposed Works and 

will be deemed to have done so before submitting a Tender. 

 Presentation to the Authority 

All selected Tenderers may be asked to make a presentation to Officers of the Authority on 

methods proposed for the performance of the Works. If the Authority decides to require 

presentations details of what must be covered by the presentation and how it will be evaluated 

will be sent to Tenderers no later than 7 days prior to the presentation. 

 Queries about this ITT 

Tenderers are advised to study the Tender Documentation and all other documentation 

provided by the Authority. These documents should be read and their true intent and meaning 

ascertained before submitting a Tender.   

7.1. Any queries concerning the information contained in this specification should be sent by 

email (only) to:  Chris Pembroke 

Email: Chris.Pembroke@peakdistrict.gov.uk  

7.2. There should be no other contact with the Authority on this matter. Any direct contact 

shall result in your exclusion from this ITT. Following submission of the Tender return, 

an opportunity may be given for suppliers to make a presentation to the Authority. 
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7.3. Please be aware that your query, together with our response may, to ensure 

transparency and fairness, be circulated to all undertakings expressing an interest on an 

anonymised basis.  If you consider that your query discloses commercially confidential 

information you must, with or upon your query, clearly indicate which information you 

consider is commercially confidential and why. The Authority will then exclude this 

information from any circulation. Blanket statements indicating commercial 

confidentiality will be ignored. 

 

 Errors in completed tenders 

The Tenderer shall be deemed to have satisfied itself before submitting its Tender as to the 

correctness and sufficiency of its Price. 

 Sufficiency of Tender 

The Tenderer shall be deemed to have undertaken all inspections, examinations and all other 

enquiries reasonable or necessary in connection with the terms and subject matter of the 

Tender. The Tenderer acknowledges and confirms that it has the requisite expertise, experience 

and equipment to perform its obligations under the Contract. The Authority will not accept and 

shall not be liable for any claims that are based upon a Tenderer’s failure to obtain or have due 

regard for any information necessary to prepare a fully compliant and complete tender.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

 Period of Validity 

Tenderers are required to keep their tenders valid for acceptance for a period of 3 months 

from the Tender Return Date. 

 Tendering procedure and submission requirements 

11.1. THE DEADLINE FOR RECEIPT OF TENDERS IS 17:00 on Tuesday 21st July 

2020. 

 

11.2. Tenders must be submitted by email. Please see submission instructions below. 

11.2.1. It is the Tenderer’s responsibility to ensure that its Tender complies with the 

submission requirements and is received by the Authority by the date and time set out. 

The Authority accepts no responsibility for any problems arising from the Authority’s 

or the Tenderer’s it software, infrastructure, input or internet connectivity, the 

security of or access to the internet, the capability or capacity of the Authority’s or the 

Tenderer’s email systems or Tenderer’s failure to check their email system for 

correspondence received from the Authority about this Tender. Tenderers must note 

that the current maximum size of any email receivable by the Authority is 10mb. It is 

the responsibility of the Tenderer to ensure that its Tender is received by the 

Authority. Tenderers are strongly advised not to submit their Tender immediately 

before the tender return deadline. 

11.2.2. The time and date displayed by the server clock within the Authority’s system 

shall be the standard upon which compliance with tender submission deadlines shall 

be determined. 

11.2.3. The Tender shall be made on the Form of Tender at Appendix 1. It must be fully 

completed and signed on behalf of the Tenderer, submitted to us in pdf format and 

accompanied by: 
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11.2.3.a. Tender Questionnaire at Appendix 2 fully completed and signed on behalf 

of the Tenderer submitted to us in pdf format and accompanied by any 

documents referred to therein  

11.2.3.b. Non-collusive tendering certificate at Appendix 3 signed on behalf of the 

Tenderer and submitted to us in pdf format; 

11.2.3.c. Analysis of resources;  

11.2.3.d. Itemised costs as detailed within Section 1 Part D; 

11.2.3.e. Details of any part of the Works to be sub-contracted; 

11.2.3.f. Copies of all Insurance Certificates, for the Tenderer and any proposed sub-

contractors;  

11.2.3.g. Any other information requested in the ITT. 

11.2.4. Tenderers should carefully read the instructions set out in this section.  

 

Tenders must be submitted by e mail to Tenders@peakdistrict.gov.uk  

 

By 17:00 on Tuesday 21st July 2020 (the Tender Return Date)   

 

The following, and only the following, must be used in the subject line: 

 

REF: MFF 110 2020-24 Cutting & Flailing Framework 

 

All attachments must be in pdf form 

 

No information must be included in the covering e mail apart from the identity of the 

sender and a list of attachments 

  

 

11.3. A decision on which Tenderer to award the contract is anticipated to be made during 

the week commencing 27th July 2020.  

11.4. Only one Tender is permitted per Tenderer.   

11.5. The Authority reserves the right to issue supplementary documentation at any time 

during the Tendering process to clarify or amend any aspect of the ITT or any of the 

documents referred to in the ITT.  All such further documentation shall be deemed to 

form part of the ITT and shall supersede any part of the ITT to the extent indicated.  

11.6. No tender received after the deadline for receipt of tenders stipulated above shall be 

considered under any circumstances.  

11.7. The Authority does not undertake to accept the lowest or any tender/ rates or to 

award the contract at all. The Authority may withdraw this invitation to tender at any 

time on giving written notice to all tenderers expressing an interest. 

11.8. The successful Tenderer will be required to enter into the Form of Contract attached at 

Appendix 4. No derogations will be permitted.  

11.9. Qualified tenders are not permitted and will be rejected. 

11.10. The Authority reserves the right to seek clarification from Tenderers to assist in 

its consideration of Tenders. This will not however be an opportunity for Tenderers to 

add to or supplement their tender. 

 

 Basis of Tender 

12.1. The Tender shall show the Tendered sum for the actual Works and the VAT separately. 

mailto:Tenders@peakdistrict.gov.uk
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12.2. The Tender must include the value of all of the Works and must cover all costs and 

expenses which may be incurred in order to complete the Works in accordance with the 

Tender documentation and to assume all express and implied risks, liabilities and obligations 

imposed by the form of contract and all other documents forming part of the Tender 

documentation. 

12.3. The Tenderer shall be deemed to have satisfied itself before submitting its Tender as to the 

correctness and sufficiency of its rates and prices. 

12.4. Tenderers must obtain for themselves, at their own expense, all information necessary for 

the preparation of their Tenders and must satisfy themselves that they fully understand the 

requirements of the Contract. 

12.5. Tenders are being invited on an open award procedure. 

 Sub-contracting 

14.1. When submitting its Tender, the Tenderer must notify the Authority of any parts of the 

Works that it proposes to sub-contract. Failure to do so may invalidate any such Tender. 

 Tender Evaluation 

14.1 Tenders will first be evaluated against the following requirements which will be scored on a 

pass/fail basis.  Any Tender that scores “Fail” against any of these requirements may be 

deemed non-compliant and rejected without further evaluation. 

 Completed Tender Questionnaire. 

 This will include: 

 Written technical and financial references (including the Tenderer’s financial 

accounts for such period as shall be notified) as may be requested 

 The Tenderer’s technical and professional ability and previous experience of 

contracts delivered for the Authority or other organisations. The Authority is 

entitled to take into account any failure to discharge obligations under previous 

relevant contracts undertaken by the Tenderer (or any proposed sub-

contractor) in assessing whether the required minimum standards for the 

Works are likely to be met. Tenderers are requested to supply examples of 

similar Works supplied to other clients. The Authority may consider evidence of 

performance on previous comparable contracts for the Authority 

 A CV of the business and or individuals carrying out the Works. 

 Whether the Tenderer is subject to any enforcement or legal action or other 

pending investigations by either the Authority or other public agencies. 

14.2  Framework tenders 

The successful Tenderer(s) will be selected based on an evaluation using the criteria set out 

below:  

1. Price (10% of the total score value); 

 10 x (Lowest Tender Price)÷(Tenderer X's Price) 

2. Quality criteria (90% of the total score value): 

 90% Experience in delivering upland conservation projects and a methodology 

detailing how you will meet the Contract Objectives and Specifications (Quality 

Criteria 1). 

 

Criteria Weighting Evaluation Criteria 
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Price 100% 10 x (Lowest Tender Price)÷(Tenderer X's Price) 

Quality Criteria 1: 

(Experience in delivering 

upland conservation 

projects and a 

methodology detailing 

how you will meet the 

Contract Objectives 

and Specifications)  

90% 18 x score (see table below)                  

 

Quality Criteria responses will each be marked against the following scoring methodology 

0 The Tenderer has given no response and/or if the response is not acceptable and/or does not cover the relevant 
heading/s. 

1 There are major weaknesses or gaps in the information provided. The Tenderer displays poor understanding and there 
are major doubts about fitness for purpose. The approach to risk gives rise to major concerns. Major concerns about 
the Tenderer’s experience and capability. 

2 The proposal will in parts be sketchy with little or no detail given of how the Tenderer will meet the criteria. 
Information provided is considered weak or inappropriate and is unclear on how this relates to our requirements or 
the outputs/outcomes of the project. The approach to risk is not well supported and gives rise to concerns. Some 

concerns about understanding of the steps involved to deliver the aspects of the question posed, and/or the Tenderer’s 
experience and capability. 

3 The proposal has addressed the majority of our requirements but will lack some clarity or detail in how the proposed 

solutions will be achieved.  Evidence provided, while giving generic or general statements, is not specifically directed 
toward the requirements or the outcomes/outputs of this project. The proposal demonstrates an acceptable approach 
to risk and clearly captures the understanding of the steps involved to deliver the aspects of the question posed, giving 

a reasonable level of confidence in the Tenderer’s experience and capability. 

4 The proposal has addressed, in some detail, all or the majority of our requirements. Evidence will have been provided 
to show not only what will be provided but will give some detail of how this will be achieved. It is clear how the 

proposals relate directly to the aims of the project and be specific, rather than general, in the way proposed solutions 
will deliver the desired outcomes and outputs. The proposal demonstrates an acceptable approach to risk and clearly 
captures the understanding of the steps involved to deliver the aspects of the question posed, giving a good level of 

confidence in the Tenderer’s experience and capability. 

5 As well as addressing all our requirements the Tenderer demonstrates a deep understanding of the project and / or 
may present innovative ideas (where appropriate). Proposals link directly to relevant project requirements, outcomes 

and outputs (as the case may be) and show how they will be delivered and the impact that they will have on other 
areas/stakeholders. Proposed solutions will deliver the desired outcomes and outputs. The proposal demonstrates 
little or no risk and fully captures the understanding of the steps involved to deliver the aspects of the question posed, 

giving a very high level of confidence in the Tenderer’s experience and capability. 

 

Tenderers scores for Quality and Price will then be added together to produce an overall 

score. 

 

Rejected or eliminated tenders will not be scored. 

 Award of Contract  

15.1. The successful Tenderer will be required to promptly execute and return to the Authority 

the Contract in the form of contract included with this ITT together with any agreed 

derogations and until such execution the successful Tenderer together with the Authority’s 

written acceptance shall constitute the Contract.  
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 Obligations  

16.1. Parties proposing to submit a tender are advised to ensure that they are familiar with the 

nature and extent of their obligations if their Tender is accepted. 

 Accuracy 

Information supplied to Tenderers by the Authority (whether in these documents or 

otherwise) is supplied for general guidance in the preparation of tenders.  Tenderers must 

satisfy themselves by their own investigations with regard to accuracy of any such information 

and no responsibility is accepted by the Authority for any inaccurate information obtained by 

Tenderers. 

 Confidentiality 

All information supplied by the Authority in connection with the Invitation to Tender shall be 

regarded as confidential by the Tenderer except that such information may be disclosed for 

the purpose of obtaining quotes and/or professional advice necessary for the preparation of 

the Tender provided that a condition is imposed in similar words to this paragraph upon any 

person to who disclosure is made. 

 Canvassing 

Tenderers face automatic disqualification if they canvass for the Works by approaching any 

Member or Officer of the Authority with a view to gaining more favourable consideration of 

their tender.  Tenderers should state whether Members or Officers of the Authority have any 

direct or indirect interests in their organisation. 

 Transparency 

20.1 The Tenderer in submitting its Tender agrees and accepts the Authority in complying with 

its obligations under the government's transparency agenda, which requires the Authority to 

publish the Tender Questionnaire and the ITT and the text of the contract documentation to 

be signed with the winning Tenderer (the "Contract"), and the name of the contractor; the 

date on which the contract was entered into; the value of the contract; and whether the 

contractor is a SME or VCSE. The Tenderer gives its consent for the Authority to publish the 

text of the Contract, and any schedules to the Contract in its entirety, including from time to 

time agreed changes to the Agreement, to the general public in whatever form the Authority 

decides. 

20.2 The Tenderer in submitting its Tender will acknowledge that, except for any information 

which is exempt from disclosure in accordance with the provisions of the Freedom of 

Information Act (“the Act”) the text of the Contract, and any schedules to the Contract, is 

not confidential information except to the extent specifically stipulated in the Contract. The 

Authority shall be responsible for determining in its absolute discretion whether any part of 

the Contract or its schedules is exempt from disclosure in accordance with the provisions of 

the Act. 
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SECTION 3: DEFINITIONS AND STANDARD TERMS AND 

CONDITIONS  
 

 

1. Definitions 
In this Contract the following terms shall have the meanings prescribed unless otherwise stated or 

otherwise required by the context: 

 

“Accident” means any event which results in injury, damage or loss 

“Airlifting Works” means any airlifting of Materials and/or personnel in accordance with the Specification  

“Authority” means the Peak District National Park Authority 

“CDM Regulations” means the Construction (Design and Management) Regulations 2015 and the current 

approved code of practice published by the Health and Safety Executive (or equivalent) 

“Contract” means the Form of Contract to be signed and completed by the Parties  

“Contract Particulars” means the particulars of the Contract set out in the Form of Contract 

“Contract Period” means the period set out in the Contract Particulars 

“Contamination” means any contamination due to a discharge spillage release or emission into any 

environment medium or substance which is capable of causing harm to the health of  living organisms or 

other interference with the ecological systems of which they form a part 

“Conditions” means together the Standard Conditions and the Detailed Conditions 

“Contractor” means the Tenderer whose tender has been accepted by the Authority  

“Contract Variation” means any addition or variation to the Works in accordance with the Standard 

Conditions 

“Covid-19” means the Covid-19 pandemic or any similar or equivalent epidemic as determined 

by HM Government  
“CROW” means the Countryside and Rights of Way Act 2000  

“Daily Log” means an electronic or written report if required in the Specification  

“Defects Liability Period” means the defects liability period set out in the Contract Particulars (if any) 

“Delivery Site” means any areas to which the Materials or part are to be delivered more particularly 

described in the Specification and (if applicable) identified on the Location Maps 

“Donor Site” means those areas from which the Materials or part are to be sourced in accordance with 

the Specification and (if applicable) identified on the Location Maps 

“Drop Site” means any areas to which the Materials or part are to be dropped by helicopter pursuant to 

the Specification and (if applicable) identified on the Location Maps 

‘Detailed Conditions’ means the conditions contained at Section 1 

“Environmental Law” means all laws including common law statute bylaws or regulations applicable in 

England and Wales and all orders of any Regulatory Authority concerning the protection of the environment 

or human health 

“Equipment and Machinery” means vehicles machinery plant tools and all other associated items 

required for the proper performance of the Works 

“Form of Tender” means the tender return form at Section 1 

“Force Majeure Event” means civil commotion, riot, invasion, war (or threat of war), explosion, 

biological disaster, severe weather event which would result in a reasonably prudent contractor not being 

able to continue and complete the Works, fire, earthquake, epidemic, pandemic, nuclear disaster, act of 

terrorism or other natural physical disaster 

“Form of Contract” means the form of agreement annexed 

“Incident” means an event which has caused or could have caused, injury, illness or damage to assets, the 

environment or third parties 

“Invitation to Tender” means the invitation to tender for the Works  

“Itemised Costs” means the costs for the Works itemised by the Tenderer in the Form of Tender 
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“Landowner” means those persons who own the freehold or leasehold title to the land on which the 

Works are to be performed (independent of any grazing or other rights) (if any) 

“Location Maps” means the maps contained or referred to in Section 1  

“Lift Site” means any sites from which the Material or part is to be airlifted pursuant to the Specification 

and (if applicable) identified on the Location Maps  

“Material(s)” means all materials utilised by the Contractor in delivering the Works (whether or not 

supplied by the Authority or the Contractor pursuant to the Contract) 

“Method Statement” means a statement setting out the proposed methods for the execution of the 

Works or otherwise and forming part of the Tender 

“Near Miss” means an event that had the potential to cause injury, damage or loss, but which did not do 

so 

“Nominated Officer” means the Authority’s officer who shall be the main point of contact for the 

Contractor and shall be notified to the Contractor from time to time. 

“Payment” means a payment in respect of the Works made pursuant to this Section  

“Party” means a party to this Contract (and shall include the plural if applicable) 

“Price” means the price set out in the Contract Particulars 

“Programme of Works” means the programme for the Works provided by the Tenderer in the Tender 

and forming part of the Tender Documentation 

“Project” means the project as set out in the Project Objectives (if any) 

“Project Objectives” means the objectives as set out in Section 3 (if any) 

“Project Progress Report” means a report provided by the Contractor detailing the progress of the 

Works with reference to the Programme of Works 

“Purchase Order” means the Purchase Order form issued by the Nominated Officer in connection with 

the Works 

“Regulatory Authority” means the Environment Agency, local authority or any other government 

department or public body 

“RIDDOR” means the Reporting of Injuries, Diseases and Dangerous Occurrences Regulations 1995 (and 

updated 2013) 

“Risk Assessment” means an assessment of the risks associated with the Works  

“Site(s)” means the Sites used in connection with the Works and shall include Donor Sites/Drop Sites/Lift 

Sites/Work Sites (as applicable)  

“SSSI” means an area of land designated as a Site of Special Scientific Interest (or the equivalent or similar 

designation) 

“Specification” means the specification and requirements of the Authority as set out in Section 1 

together with such modifications additions and variations as may be made in accordance with this Contract 

(and shall include all references to “Contract Specification”) 

“Standard Conditions” means these conditions 

“Supervisor” means the supervisor assigned by the Contractor to supervise the Works (if any) 

“Target Completion Date” means the date targeted for completion of the Works as set out in the 

Detailed Conditions and Contract Particulars 

“User” means those persons granted rights over the land on which the Works are to be performed (if any) 

including (but not limited to) shooting and grazing rights 

“Tender” means the tender submitted by the Tenderer (and shall include the term “Tender Return” and 

“Form of Tender”) 

“Tenderer” means the person or company submitting a tender 

“Tender Documentation” means any documents forming part of this Tender and the supplementary 

documentation (if any) supplied as part of such documentation  

“Unsafe Act” means any act at variance with the Method Statement that may increase the potential for an 

Accident 

“Waste Material” means all packaging, bags, metal tapes, plastic and all other material and rubbish 

associated with or produced during the course of the Works   
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“Works” means the works set out and consistent  with the Project Objectives and in accordance with the 

Specification and Tender Documentation, together with any alterations and amendments instructed by the 

Nominated Officer pursuant to the terms of this Contract 

“Works Site” means those areas on which the Works are to be carried out pursuant to the Specification 

and (if applicable) identified in the Location Maps 

“Works Commencement Date” means the date that the Works are to be commenced as set out in the 

Contract Particulars 

“Works Completion Date” means the date on which the Nominated Officer specifies in writing to the 

Contractor that the Works have been completed to its satisfaction in accordance with this Section  

 

 

2. Interpretation 

2.1  Words importing the singular tense shall include the plural and vice versa and obligations undertaken by 

more than one person shall be deemed to have been undertaken jointly and severally. 

2.2 A person who is not a party to the Contract shall have no rights under the Contracts (Rights of Third 

Parties) Act 1999 to enforce any of its terms save to the extent he is named or identified as a person or 

class of persons specifically intended to take a benefit under the Contract.  

2.3 If any provision of the Contract shall become or shall be declared by any court to be invalid or 

unenforceable in any way, such invalidity or un-enforceability shall in no way impair or affect any other 

provision of the Contract, all of which shall remain in full force and effect. 

2.4 This Contract shall be governed by English law in every particular including formation and interpretation 

and shall be deemed to have been made in England. 

2.5 All rights granted to either of the parties shall be cumulative and no exercise by either of the parties of any 

right under this Contract shall restrict or prejudice the exercise of any other right granted by this Contract 

or other otherwise available to it. 

2.6  Upon termination of the Contract no term other than clauses relating to Confidentiality, Insurance, 

Defects Liability, Liability of the Contractor (including Liquidated Damages (if any)) and Arbitration shall 

survive unless expressly provided. 

 

 

3. Standard Conditions 

1. The Nominated Officer 

The rights, obligations, functions and powers conferred on the Authority under this 

Contract shall be exercised by the Nominated Officer.   

 

2. Performance of Contract 

a. The Contractor agrees that at all times it will carry out the Works and perform the 

Contract in compliance with the following conditions:  

i. in compliance with the Conditions (and any such modifications authorised under the 

Conditions); 

ii. in a manner wholly consistent with the Tender Documentation; 

iii. to the entire satisfaction of the Nominated Officer; and 

iv. in any event with all the due skill, care and diligence that would be expected of a 

qualified competent and experienced person undertaking the Works. 

b. The Contractor shall notify the Nominated Officer as soon as practicable and in any event 

within 24 hours if the Contractor is unable to carry out any part of the Works or perform 

any of its obligations under the Contract. 
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3. Employees 

a. The Contractor shall not engage or employ in the supervision and performance of the 

Contract any person without the necessary qualifications, skill and experience to perform 

the duties that they are trained and employed to do.  

b. At the request of the Nominated Officer the Contractor shall remove or procure the 

removal within a reasonable period (or immediately if required) any person employed by 

the Contractor or sub-contractor for any reasonable reason (provided the Authority shall 

not act vexatiously). The Authority shall either at the time or promptly provide to the 

Contractor written reasons for such request. Such persons shall not be again employed in 

the performance of Contract without the permission of the Nominated Officer. 

c. The Authority shall not in any circumstances be liable to the Contractor or any of its 

employees in relation to such action or removal and the Contractor shall fully and 

promptly indemnify the Authority in respect of any claims brought against it by any such 

employee. 

d. The Nominated Officer shall have the right if reasonable and on notice to interview any 

member of the Contractor’s staff in connection with the performance of the Contract.   

e. The Contractor shall at all times be fully responsible for the payment of all income or 

other taxes, national insurance contributions or levies of any kind, relating to or arising 

out of the employment of any persons employed by the Contractor and shall fully 

indemnify and keep indemnified the Authority in respect of any liability of the Authority in 

respect of them and shall ensure that the employment of all staff complies with relevant 

statutes and regulations. 

 

4. Signage 

The Contractor shall not fix signs, notices or advertisements on Sites without the prior 

written approval of the Nominated Officer. 

 

5. Equipment and Machinery (including vehicles) 

a. The Contractor shall at all times at its own cost provide such Equipment and Machinery as 

is necessary for the proper performance of the Contract. All Equipment and Machinery 

must be guarded to current safety standards and left immobilised and secure when 

unattended. In particular, power take-off shafts on tractor-driven machinery must be fully 

guarded. 

b. The Contractor shall at all times be fully responsible for licensing, fees, taxes and 

insurances required in connection with or arising out of the possession or use of the such 

Equipment and Machinery.  

c. The Contractor shall at its own expense keep all such Equipment and Machinery in good 

and serviceable repair and maintained in such condition as is commensurate with the 

proper performance by the Contractor of its obligations under this Contract. The 

Equipment and Machinery should be used in accordance with the manufacturer’s 

instructions. Operators must be trained and competent. Where industry/Regulatory 

Authorities or bodies recognise specific standards of competence valid certificates will 

need to be produced. 

d. The Contractor shall obtain the Authority’s written approval to the use and positioning of 

the Equipment and Machinery prior to the Works Commencement Date and shall use no 

other Equipment and Machinery without prior approval of the Nominated Officer. 

e. No Equipment or Machinery which is wheeled will be allowed on soft, wet or 

environmentally sensitive locations without the prior approval of the Nominated Officer. 
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f. Any vehicular access indicated on the Location Maps is for Equipment and Machinery 

approved by the Nominated Officer only. Access for Equipment to environmentally 

sensitive or SSSI sites or soft or wet areas will only be given during the Contract Period if, 

in the opinion of the Nominated Officer, this is necessary or desirable. The Contractor 

will not permit any movement of Equipment and Machinery on or to such areas without 

the prior approval of the Nominated Officer.   

g. Any damage arising from any breach of this Clause by the Contractor any sub-contractor 

or their employees agents or invitees shall be immediately repaired or replaced at the 

Contractor’s expense and to the satisfaction of the Nominated Officer. 

h. The Contractor shall ensure that all highways or other rights of way in the vicinity of the 

Works used by the Contractor are kept clean of mud and other debris. 

 

6. Environmental Provisions 

a. All Works will be carried out in a manner which conforms to environmental protection 

legislation and minimises damage to the environment and nature conservation interests. 

Reference should be made to statutes and codes of practice including (but not limited to): 

i. The Water Resources Act 1991; 

ii. The Environmental Protection Act 1990; 

iii. DEFRA Statutory Guidance “ Waste duty of care: code of 

practice”https://www.gov.uk/government/publications/waste-duty-of-care-code-of-

practice/waste-duty-of-care-code-of-practice 

iv. Codes of practice for Operations on Sites of Special Scientific Interest, Water 

Catchment Land, Environment Agency Regulations, Regulations issued by Dept. Of 

Environment, DEFRA and all current Health and Safety Regulations. 

b. The Contractor must comply with all current legal requirements relating to the storage, 

handling, use and disposal of hazardous substances (including fuel). In particular the 

Contractor must comply with: 

i. the Control of Substances Hazardous to Health Regulations 2002 (COSHH; 

https://www.hse.gov.uk/coshh/ 

ii. the Control of Pollution (Oil Storage) (England) Regulations 2001; 

iii. Control of Pesticides Regulations 1986 (as amended 1997). 

iv. Plants and animals protected under the Schedules of the Wildlife and Countryside 

Act 1981 and other statues are not to be harmed or their habitat damaged. Nesting 

birds are not to be disturbed and are to be reported immediately to the Nominated 

Officer.   

c. Any public complaints must be immediately reported to the Nominated Officer. The 

Contractor shall at its own cost promptly deal with any requests by the Nominated 

Officer in relation to such complaints (including but not limited to investigating the nature 

and cause of any such complaint). 

d. Site(s) must be left clean and tidy at all times. 

e. Dogs and smoking are not permitted on Site(s). 

f. Fuels may be stored at some of the Sites but only with prior approval from the Nominated 

Officer. All fuels must be stored in a suitable, secure container according to the COSHH 

assessment undertaken by the Contractor and provided to the Authority. Fuels must not 

be located near to any open watercourse. The type of container used to store fuel must 

be agreed with the Nominated officer prior to the Works Commencement Date.   

g. The Contractor shall ensure that it has at all times on the Sites spill kits for fuels and oils 

specified in its Method Statements and shall immediately use the same in the event of such 

spillage in accordance with manufacturer’s instructions.  

https://www.gov.uk/government/publications/waste-duty-of-care-code-of-practice/waste-duty-of-care-code-of-practice
https://www.gov.uk/government/publications/waste-duty-of-care-code-of-practice/waste-duty-of-care-code-of-practice
https://www.hse.gov.uk/coshh/
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h. The Contractor shall not damage or permit damage of any areas allocated for Sites or any 

Access Tracks (if applicable). In the event of any damage, the Contractor shall procure 

that the same is reinstated to the absolute satisfaction of the Nominated Officer within 1 

month of the final invoice date or by the Works Completion Date, whichever is soonest. 

i. The Contractor is restricted to the specified storage areas notified to it by the Nominated 

Officer for the unloading and loading of Materials, parking of vehicles, and storage of 

Materials.  

j. Machinery and Equipment movement on the Sites should be kept to the minimum that 

might reasonably be expected to complete the Works. Equipment access and egress 

routes must be agreed with the Nominated Officer prior to the Works Commencement 

Date. Method Statements must state types of Machinery and Equipment to be used. 

k. The Contractor shall take all precautions to ensure that no pollution arises from the 

execution of the Works which may result in Contamination either on, in, under or off 

Site(s). The Contractor shall indemnify the Authority against any costs or damages or 

claims related to this liability. 

l. It is essential that there is no waste of any Materials at the Sites; the Contractor will be 

expected to manage operations to minimise waste. All waste produced by the Contractor 

remains the responsibility of the Contractor. All waste disposal and disposal of Waste 

Materials must comply with the Waste (England and Wales) Regulations 2011. All 

containers supplied by the Authority (if any) remain the property of the Authority (subject 

to any specific provisions otherwise in the Specification). 

m. The Contractor must comply with the Control of Noise at Work Regulations 2005. 

Additional restrictions may also be applied to prevent noise causing a nuisance to the 

public. 

 

7. Health and Safety 

a. The Contractor will be required to comply with the Health and Safety at Work Act 1974 

and all other regulations made under the Act and all other legislation and regulations 

relevant to the performance of the Contract. Methods Statements should include 

operational Risk Assessments, copies of which are to be submitted with a tender. Failure 

to submit RAMS may result in disqualification of the Tender. 

b. Copies of Site Risk Assessments for all Sites used during the Works must be produced to 

the Nominated Officer before the Works Commencement Date. If a generic Risk 

Assessment and Method Statement was provided by the Contractor with its Tender 

Return, the Authority may, at its option require a Site specific Risk Assessment and 

Method Statement.  

c. The Contractor must at all times adhere to and comply with RAMS.  

d. Health and Safety Plan: 

i. The Contractor is to submit a copy of his Health and Safety Policy which is issued to 

his employees, to the Nominated Officer. This will form part of the site safety plan 

(“the Site Safety Plan”). 

ii. The RAMS will form part of the Site Safety Plan. Prior to commencing any Works, 

the Contractor will submit any alterations to the Method Statements that may be 

necessary, for the approval of the Nominated Officer. The Contractor’s Health & 

Safety plan will be subject to the Nominated Officers approval, prior to the Works 

Commencement Date. 

e. The Contractor must take the lead in ensuring the health and safety of all those involved in 

the Contract at the Sites. 
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f. The Contractor must provide all appropriate clothing and Equipment and ensure that all 

persons working under his control wear/use the clothing and Equipment as required. This 

includes high visibility clothing. 

g. The Contractor is responsible for the provision of first-aid cover and facilities for its 

employees, in accordance with the Health and Safety (First-Aid) Regulations 1981. 

h. The Authority may instruct the Contractor, or any person working for the Contractor, to 

suspend work if there is imminent risk of injury to any person. 

i. The Contractor is responsible for recording any accidents in the Contractor’s accident 

book, in accordance with the Health and Safety at Work Act 1974 (HSW). 

j. The Contractor is responsible for reporting any notifiable incidents to the Health and 

Safety Executive, in accordance with the Reporting of Injuries, Diseases and Dangerous 

Occurrences Regulations 2013 (RIDDOR).https://www.hse.gov.uk/riddor/index.htm 

k. All records produced under this Clause must be forwarded to the Nominated Officer 

within 24 hours of completion.  These should be submitted in compliance with the Data 

Protection Act 2018. 

l. The Contractor must be aware that the Works Sites may be accessible by the public and 

must take all appropriate precautions to protect these persons and their property, 

including, if required by the Nominated Officer, the provision of warning notices/signs or 

barriers. 

m. The Contractor shall have regard to the Authority’s health and safety policy and safe 

working practices when preparing its own statements. 

n. All Equipment and Machinery that could cause environmental damage and/or a health and 

safety risk to members of the public or land users must be secured overnight to prevent 

theft or misuse. Contractors are responsible for securing appropriate locations nearby to 

accommodate their equipment and operations whilst the Works are not being 

undertaken.  

o. Services: 

i. Location of services; The Contractor is to liaise with all relevant Statutory 

Authorities as to the location of any services that may affect the Works before the 

Works Commencement Date and comply with their requirements, the 

requirements of the Authority and relevant Health & Safety Guidance (HSG47 or 

any replacement from time to time); 

ii. Excavations: 

1. Must be covered when unattended; 

2. If over 1.2m deep have trench support (or such comparable 

measures taken) before persons enter them; 

3. If over 1m in depth and in existence for less than 1 week: be 

cordoned off; 

4. If over 1m in depth and in existence for more than 1 week: be 

barriered. 

p. Site Safety Considerations 

i. Ground conditions: Details concerning ground contamination and instability are not 

available and the Contractor should make its own enquiries in that regard.  

ii. No representation is made by the Authority as to the existence of Contamination at 

the Sites or otherwise. 

iii. The Contractor shall follow the Forestry & Arboriculture Safety & Training Council 

(FASTCo) Safety Guide.  

iv. Lifting of heavy objects; the Contractor and employees should follow Manual 

Handling Operation Regulations 1992 (or any replacement). 

https://www.hse.gov.uk/riddor/index.htm
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v. The Contractor shall employ the ‘best practical means’ as defined in the Control of 

Pollution Act 1974 to minimise noise and vibration resulting from his operation, and 

shall have due regard to British Standard B35228 1975, Code of Practice for Noise 

Control on Construction Sites (or subsequent provisions). 

vi. The Contractor must take all necessary additional precautions when working 

alongside roads and comply with Chapter 8 of the Traffic Signs Manual (or any 

replacement). 

vii. The Contractor must comply with the Electricity at Work Regulations 1989 (or any 

replacement). 

 

8. British Standards 

a. These provisions shall apply only where any of the Material is supplied by a Contractor. 

b. Except where specified to the contrary all Materials are to comply with the latest British 

Standard specification or equivalent national standard of another Member State of the 

European Community or international standard (whichever is the higher). All Materials 

shall be fit for purpose. 

c. In the event of the Nominated Officer (whose decision shall be final) not being satisfied 

that the Materials meet the required standard the Contractor shall comply with the latest 

British Standard Specification and no claim for additional costs incurred with such 

compliance will be accepted.  Except where specified in the Tender Documentation to the 

contrary all workmanship is to comply with the latest British Standard Code of Practice. 

 

9. Project Progress Report  

a. The Contractor shall promptly supply the Authority with a Project Progress Report on the 

dates agreed and notified to the Contractor. 

 

10. Variation of Contract 

a. Without prejudice to any other of the Conditions a Contract Variation shall not be valid 

or of any effect unless it is agreed pursuant to this clause and confirmed in writing 

(including e-mail) by the Nominated Officer and the duly authorised agent or 

representative of the Contractor. Contract Variations for which there is no written 

confirmation are not authorised and will not be paid for under any circumstances. No 

other variations to the Contract shall be accepted by the Authority. 

b. The Nominated Officer may request any Contract Variation that are in his opinion 

necessary or desirable for the most efficient performance of the Contract. 

c. Upon receipt of the request for a Contract Variation the Contractor shall calculate the 

additional cost (if any) of incorporating the Contract Variation into the Works and shall as 

soon as practicable provide details of such sum (in writing) to the Authority (“the 

Contract Variation Sum”) together with an indication of whether the proposed Contract 

Variation shall cause any delay on the Programme of Works. 

d. If the Contract Variation Sum is agreed by the Authority the Contract Variation shall be 

recorded in writing and shall form a part of the Works.  

e. Where in the absolute opinion of the Nominated Officer a written Contract Variation is 

impossible or impractical the Nominated Officer may give such order verbally but shall 

confirm it in writing to the Contractor as soon as practicable after the event and in any 

case within 48 hours of the Contract Variation.    

f. No Contract Variation in accordance with this clause shall in any way vitiate or invalidate 

the Contract but the Contract Variation Sum (if any) shall be taken into account in 

ascertaining the amount of the Payments (if any). 
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11. Payment and Invoices 

a. On completion of the Contract (or any phase of the Contract) pursuant to a Purchase 

Order form and provided that the Contractor shall have performed his duties, obligations 

and functions under the Contract to the satisfaction of the Nominated Officer the 

Contractor may submit to the Nominated Officer an invoice (‘Invoice’) for the sum due to 

him in respect of that Purchase Order form. 

b. Within thirty (30) days of the receipt of the Invoice (unless the Nominated Officer shall 

disagree with the amount claimed or require further information) the Nominated Officer 

shall (subject to being satisfied as to the performance and standard of the Contractor’s 

work) certify that the Invoice is correct for payment and shall procure payment to the 

Contractor of the amount so certified. 

c. Provisions for phasing of Payments (if any) shall be included in the Contract. 

 

12. Value Added Tax 

a. All sums payable under this Contract are (unless otherwise stated) exclusive of VAT and 

other duties or taxes and shall be payable upon production of a valid VAT invoice. 

 

13. CDM Regulations 

a. The Authority and the Contractor acknowledge that they are aware and undertake to the 

other that in relation to the Works and Site he will duly comply with the CDM 

Regulations to the extent applicable to the Project. 

b. Without limitation, in accordance with the CDM Regulations:- 

i. The Authority’s main duty is to plan, manage, monitor and coordinate health and 

safety during pre-construction phase. 

ii. The Contractor’s main duty is to plan, manage, monitor and coordinate the works 

under their control in a way that ensures the health and safety of anyone it might 

affect (including members of the public) during the construction phase. 

iii. The Contractor shall ensure that the Health and Safety Plan is received by the 

Authority before any works under the Contract is commenced and that any 

subsequent amendment to it by the Contractor is notified to the Authority; 

iv. Promptly upon the written request of the Principal Designer (as defined in the CDM 

Regulations (where appointed)) and in the absence of a Principal Designer being 

appointed the Authority, the Contractor shall provide (and shall ensure that any 

sub-contractor through the Contractor provides) such information as the Principal 

Designer requires for the preparation of the health and safety file. 

c. The Contractor will ensure that all personnel engaged in undertaking the works shall be 

competent to undertake the Works, in accordance with the CDM Regulations. 

d. The Contractor shall at all times during the subsistence and operation of the Contract 

provide a sufficient number of personnel having the requisite type and level of 

qualifications, expertise and experience to operate as team leaders to control, supervise 

and perform its obligations under the contract to ensure that such performance is carried 

out efficiently and safely. In particular but without limitation, such personnel shall be 

required to possess adequate knowledge of the operations to be carried out (including 

methods and techniques required, the hazards likely to be encountered and methods of 

preventing accidents) as may be requisite for the satisfactory performance of the Contract 

and shall notify the Nominated Officer of their names and contact details. 

e. The Contractor shall notify the Nominated Officer of the name, address and telephone 

number of the person who will be the authorised agent or representative appointed by 
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the Contractor to be in full  operational  control  and  who  is  authorised  by the  

Contractor  to receive  on  behalf  of  the Contractor directions and instructions from the 

Nominated Officer. Any instructions given to this representative shall be deemed to have 

been issued to the Contractor. 

 

14. Insurance 

a. The Contractor shall at all times from and including the Works Commencement Date or 

Contract Date (whichever is the earlier) effect and maintain in force such policies of 

insurance with reputable insurers approved by the Authority in respect of its liabilities 

hereunder and shall fully insure and indemnify the Authority against liability: 

1. To the Authority and to any of their employees; 

2. To the employees of the Contractor; 

3. To the public and to any other person (including for the avoidance 

of doubt a Landowner or User); 

4. In respect of the replacement of the Works. 

in the sum of at least £5,000,000 (FIVE MILLION POUNDS) in respect of any single claim 

(£10,000,000 TEN MILLION POUNDS in the event that there are any Airlifting Works). 

b. The Contractor shall be liable for and indemnify the Authority against and insure and 

procure any sub-contractor to insure against any expense, liability, loss, claim, action, or 

proceedings in respect of any damage whatsoever (whether directly or indirectly) to 

private property real or personal in so far as such damage arises out of or in the course of 

or by reason of carrying out the Contract and which is due to any negligence, omission or 

default of the Contractor or person for whom the sub-contractor is responsible. 

c. The Contractor shall, prior to the Works Commencement Date or Contract Date 

(whichever is the earlier) and also upon request supply copies of all insurance policies, 

cover notes, premium receipts and other documents necessary to comply with this 

Clause. 

d. In the event that the Contractor is in breach of this Clause the Authority may be at liberty 

to obtain such insurance as is required at the cost of the Contractor (payable on demand). 

 

15. Agency 

a. The Contractor is not and shall not in any circumstance hold itself out as being the agent 

of the Authority. 

b. The Contractor is not and shall in no circumstance hold itself out as being authorised to 

enter into any Contract on behalf of the Authority or in any other way to bind the 

Authority to the performance, variation, release or discharge of any obligation. 

c. The Contractor will not itself or permit any employee or other person engaged by the 

Contractor to represent themselves as being, servants or agents of  the Authority for any 

purposes whatsoever. 

 

16. Liability of the Contractor 

a. The Contractor hereby indemnifies and shall keep indemnified the Authority from and 

against any liability to any person whatsoever arising directly or indirectly out of or 

connected with the performance, non-performance or breach of the Contract or any act 

neglect default or omission of any employee, agent, servant invitee or visitor of the 

Contractor or any sub-contractor including, without limitation: 

i. any and all losses, costs, expenses, (including professional and legal fees) liabilities and 

damages; 

ii. any and all proceedings, demands, penalties, statutory charges and fines; 
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iii. death, illness or injury to any third party or for any loss of or damage to any property 

belonging to any third party and against all losses, costs, expenses, liabilities, 

damages, claims, demands or causes of action resulting therefrom; 

b. in each case to the extent arising out the Contractor’s or any of its sub-contractors’ 

breach or failure in performance of the Contractor’s obligations in the Contract or 

omission whether arising from breach of contract, negligence or default or otherwise, 

except and to the extent that such losses, costs, expenses, liabilities, damages, claims, 

demands were wholly and directly caused by the negligence or wilful misconduct of the 

Authority or its officers, agents or employees. 

c. The Contractor shall indemnify the Authority against all claims liability and actions for or in 

respect of any damage or injury to property or persons or claims for the infringement of 

patent rights or copyrights arising from or occasioned by the conduct of the Contractor 

or his sub-contractor or of any person employed by him or them or arising howsoever 

from or by the manner in which the Works shall be performed and executed and against 

all costs and proceedings in respect of any such claim.   

 

17. Materials 

a. If required in the Specification and Contract Objectives, the Contractor must provide its 

own Equipment suitable for movement and loading of all Materials for the Works.  

b. The Contractor shall be responsible for all Materials for the duration of the Contract and 

shall indemnify the Authority against loss or damage. 

c. All Materials provided by the Authority will remain the property of the Authority.  

d. Any damage or loss which may occur during the Contract Period in relation to the Works 

or Materials or Equipment on or before the Works Completion Date or to any Materials 

implements or property whatsoever of the Authority which may at any time for the 

purpose of the Works be in the custody or use of the Contractor or sub-contractor 

which shall arise from negligence of the Contractor or theft, spoiling, decay, waste, wind, 

rain or fire or criminal damage shall immediately be made good by the Contractor at the 

Contractor’s cost to the satisfaction of the Nominated Officer. 

 

18. Force Majeure 

a. Neither party shall be liable for any failure to fulfil or delay in fulfilling its obligations under 

the Contract (other than an obligation to pay monies due) where such delay or failure is 

due to a Force Majeure Event Provided That: 

b. the party so affected could not have avoided the effect of the Force Majeure Event by 

taking precautions which, having regard to all matters known to it before the occurrence 

of the Force Majeure Event and all relevant factors, it ought reasonably to have taken but 

it did not take; and 

c. the party so affected has taken all steps as are reasonably necessary to mitigate the effect 

of the Force Majeure Event and to carry out its obligations under the Contract in any 

other way that is reasonably practicable; and 

d. the party so affected shall immediately notify the other in writing of the existence of the 

Force Majeure Event and of its anticipated duration. 

e. If the Contractor is the party affected by the Force Majeure Event, the Authority shall be 

relieved of its liability to make any payments to the Contractor for the duration of the 

Force Majeure Event and shall be entitled to obtain services the same as or similar to the 

Works from any third party during such period that the Force Majeure Event continues 

and the Contractor shall give all assistance and information necessary to such third party 

to enable such third party to fulfil the obligations of the Contractor under the Contract. 
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19. Defects Liability Provisions 

a. The Authority shall have the right at any time to inspect the progress of the Works and 

may make representations to the Contractor following any such inspection. 

b. The Contractor shall comply with the Nominated Officers directions following such 

inspections (insofar as they do not constitute Contract Variations). 

c. Upon the completion of the Works the Contractor shall notify the Nominated Officer and 

the Nominated Officer shall in its absolute discretion notify that the Works have been 

completed (“the Completion Certificate”). 

d. In the event that the Nominated Officer cannot so notify the Contractor shall at its own 

cost carry out such works as shall be required to enable the Nominated Officer to 

confirm that the Works have been completed to its entire satisfaction. 

e. The Contractor shall procure that all defects in the Works notified to it during the 

Defects Liability Period by the Nominated Officer shall be promptly and at its own cost 

made good to the Nominated Officer’s entire satisfaction. 

 

20. Bribery and Corruption 

a. The Contractor warrants and undertakes to the Authority that: 

i. it will comply with applicable laws, regulations, codes and sanctions relating to anti-

bribery and anti-corruption including but not limited to the Bribery Act 2010 (“Anti-

Bribery Law”); 

ii. it has not and shall not give any fee or reward the receipt of which is an offence 

under Section 117(2) of the Local Government Act 1972; 

iii. it will comply with the Authority’s anti-bribery policy as may be amended from time 

to time, a copy of which will be provided to Contractor on written request; 

iv. it will procure that any person who performs or has performed services for or on its 

behalf (“Associated Person”) in connection with this Contract complies with this 

Clause; 

v. it will not enter into any agreement with any Associated Person in connection with 

this Contract, unless such agreement contains undertakings on the same terms as 

contained in this Clause; 

vi. it has and will maintain in place effective accounting procedures and internal controls 

necessary to record all expenditure in connection with the Contract; 

vii. from time to time, at the reasonable request of the Authority, it will confirm in 

writing that it has complied with its undertakings under this Clause and will provide 

any information reasonably requested by the Authority in support of such 

compliance; 

viii. it shall notify the Authority as soon as practicable of any breach of any of the 

undertakings contained within this clause of which it becomes aware. 

b. Breach of any undertakings in this clause shall be deemed to be a material breach of the 

Contract for the purposes of Clause 20 (Termination). 

 

21. Termination 

a. The Authority shall be entitled immediately upon the happening of any of the following 

events to terminate this Contract by the service of a notice (a “Termination Notice”), 

such events being; 

i. The failure to materially perform the obligations under Clause 2 (Performance); 

ii. Any material breach by the Contractor of any other provision of the Contract; 
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iii. The Contractor having failed to perform a material part of the Contract for a period 

of 7 consecutive days; 

iv. The Contractor suffering a legal claim against its possessions or if the Contractor 

consists of one or more individual, any such individual dying, entering into a 

composition or arrangement for the benefit of its creditors or having a receiving 

order in bankruptcy made against it or, if the Contractor consists of a body 

corporate, the Contractor having a Receiver or a Receiver and a Manager appointed 

or being the subject of a resolution or order for winding up (save for an 

amalgamation or reconstruction of a limited company); 

v. Any governmental or other licence, consent or authority required by the Contractor 

to enable it to perform any of its obligations under the Contract ceases to be in full 

force and effect or at any time it becomes unlawful for the Contractor to perform 

any of its obligations thereunder; 

vi. The continuation of a Force Majeure Event for a period of time which in the opinion 

of the Nominated Officer materially affects or prejudices compliance by the 

Contractor of its obligations to the Authority or is likely to do so, preventing the 

Contractor from fulfilling its obligations under the Contract for a period of 45 days 

or more or the occurrence of a Force Majeure Event which in the opinion of the 

Nominated Officer is substantially unlikely to cease to be a Force Majeure Event for 

the remainder of the Contract Period  

vii. The withdrawal of the Authority’s funding for a Project; 

viii. The re-organisation (and/or abolition) of the Authority to the extent that the licence 

consent or authority required by it to enable to perform any of its obligations under 

the Contract ceases to be in full force and effect or at any time it becomes unlawful 

for the Authority to perform any of its obligations thereunder. 

b. A Termination Notice shall be in writing and may be given by the Nominated Officer on 

behalf of the Authority. 

c. Upon receipt of a Termination Notice, in addition to such consequences as are set out in 

other provisions of the Contract: 

i. The Contractor shall forthwith cease to perform of the Works; 

ii. (Save where a Termination Notice is served pursuant to an event within the 

Authority’s control) the Contractor shall fully and promptly indemnify the Authority 

in respect of: 

1. all losses damages and costs (including professional costs) and 

expenses incurred or suffered by the Authority from such 

termination; and 

2. the cost of causing to be performed such part of the Contract as 

would be performed by the Contractor during the remainder of the 

Contract Period.  The Authority shall be at liberty to procure such 

performance by any persons (whether or not employees of the 

Authority) as the Authority shall in its entire discretion think fit and 

shall be under no obligation to employ the least expensive method 

of having such Works performed. 

iii. The Authority shall be under no obligation to make any further Payments to the 

Contractor and shall be entitled to retain any Payments which may have fallen due 

to the Contractor before termination until the Contractor has paid in full to the 

Authority all sums due under this Contract or to deduct from it any sum due from 

the Contractor to the Authority under this Contract.  
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iv. The Authority shall not be liable for any claim demands costs expenses losses 

incurred or suffered by the Contractor (or any sub-contractor) resulting (either 

directly or indirectly) from the serving of a Termination Notice. 

v. The Contractor shall immediately give up possession of the Site(s) in accordance with 

these Conditions. 

 

22. Contract Suspension 

a. In the event that a Termination Event occurs the Authority may at its option on written 

notice to the Contractor suspend this Contract for such reasonable period as the 

Authority shall notify the Contractor (the “Contract Suspension Period”) and the 

Authority shall have the right to instruct another contractor to carry out the Works 

during the Contract Suspension Period and the cost of the Authority in relation to such 

suspension shall be deducted from the Price. 

b. The exercise of the rights in this Clause above shall be without prejudice to any 

antecedent claim by the Authority and shall not prohibit the Authority from serving a 

Termination Notice at any time. 

 

23. Assignment 

a. The Authority shall be entitled to assign or transfer the benefit of the Contract or any part 

thereof and shall give written notice of any assignment or transfer to the Contractor. 

b. The Contractor shall not assign the Contract or any part thereof or any benefit or 

interest therein or there under without the written consent of the Authority.  

c. The Contractor shall not sub-let the whole or any part of the Works without the written 

consent of the Nominated Officer together with any conditions. If such consent is given it 

shall not relieve the Contractor from liability or obligation under the Contract and it shall 

be responsible for the acts defaults omissions and neglects of any sub-contractor, its 

agents, servants or workmen.  

 

24. Gangmasters (Licensing) Act 2004 (“the Act”) 

a. If the Works are subject to the Act (and if in doubt the Contractor shall liaise with the 

Nominated Officer) or (at the direction of the Authority) the Contractor shall obtain and 

provide a full copy of its gangmasters licence pursuant to the Act (“the Licence”). 

b. Where the Contractor is required to obtain a Licence, it shall ensure that such licence is 

valid and maintained and shall notify the Authority immediately if such licence is revoked 

or modified. 

 

25. Title 

a. All items of whatever nature and any other artefacts excavated or found during the 

execution of the Works shall remain the property of the Landowner, and the Contractor 

will have no right of ownership.  The Nominated Officer must be immediately notified of 

the location of any artefacts found during the course of the Works and the Contractor 

shall comply with all instructions issued by the Nominated Officer. 

 

26. Notices 

a. No notice to be served upon the Authority shall be valid or effective unless it is sent by 

prepaid post or delivered by hand to the Authority at the address specified below or to 

such other address as the Nominated Officer may notify the Contractor in writing. 

Head of Law  

Peak District National Park Authority 
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Aldern House 

Baslow Road 

Bakewell 

Derbyshire 

DE45 1AE 

Any notice to be served upon the Contractor shall be valid and effective if it is sent by 

prepaid post or delivered by hand to the registered principal place of business or to the 

address shown in this Contract if different or is delivered by hand to a Director, Company 

Secretary, or other responsible representative of the Contractor. 

 

27. Arbitration  

a. All disputes under this Contract shall be settled by arbitration under the Arbitration Act 

1996 (or any statutory modification or re-enactment thereof for the time being in force) 

by a single Arbitrator to be appointed in default of agreement between the parties by the 

President of the Institute of Arbitrators. 

b. Any award or decision of such Arbitrator shall be final and binding on the Parties. 

c. Unless the Contract shall have already been determined or abandoned the Contractor 

shall in every case continue to proceed with the Works with all due diligence and the 

Contractor and the Authority shall all give effect to every such decision of the Nominated 

Officer unless and until the same shall be revised by an arbitrator as hereinafter provided. 

 

28. Observation of Statutory Requirements 

a. The Contractor shall at all times observe and comply with all the relevant Acts of 

Parliament, regulations and codes of practice (the Statutory Requirements) relating to the 

performance of the Works including (but not limited to) compliance with any obligations 

that may be imposed upon the Authority resulting from the Works (where the same are 

within the power and control of the Contractor) and the Contractor shall indemnify the 

Authority accordingly. 

 

29. Stamp Duty and Professional Fees 

a. Each party shall bear its own legal and other fees in relation to the preparation and 

submission of the Tender Documentation and any formal Contract documents arising 

therefrom. 

 

30. Waiver 

a. Failure by the Authority at any time to enforce the provisions of the Contract or to 

require performance by the Contractor of any of the provisions of the Contract shall not 

be construed as a waiver of any such provision and shall not affect the validity of the 

Contract or any part thereof or the right of the Authority to enforce any provision in 

accordance with these conditions.  

 

31. Whole Contract 

a. The Contract (which includes the Tender Documentation) constitutes the whole 

agreement and understanding of the parties as to the subject matter hereof and there are 

no prior or contemporaneous agreements between the parties with respect thereto. 

 

32. Warranty 

a. The Contractor and the Authority warrant their power to enter into this Contract and 

have obtained all necessary approvals to do so. 
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33. Rights and Duties Reserved 

a. For the avoidance of doubt nothing herein contained or implied shall prejudice or affect 

the Authority’s rights or powers duties and obligations in the exercise of its functions as a 

local authority for the enforcement of or pursuance of any enactment by-law or regulation 

for the time being in force. 

 

34. Confidentiality and Data Protection 

a. Each Party will procure that all confidential information which may already have come into 

the ownership, possession or control it or of a subsidiary prior to the execution of the 

Contract provided by the Contractor, or which may at any time hereafter until 

termination hereof come into the ownership, possession, or control of either of them 

relating to the other Party or its operation or management, or otherwise in connection 

with or in anticipation of the performance of the Contract (hereinafter referred to as “the 

Confidential Information”), shall strictly:- 

i. not be used for any purpose other than the performance of the Contract; 

ii. not to be disclosed during the continuance of the Contract to any third party 

including for the avoidance of doubt any company, organisation or individual 

whatsoever employed by the Contractor now or at any time in the future; and 

iii. not after termination be used for any purpose whatever or disclosed to any third 

party. 

b. The receiving Party shall inform the disclosing Party immediately if it comes to the notice 

of the receiving Party that any confidential information has been improperly disclosed or 

misused.  

c. The above obligations shall cease to apply to any particular piece of Confidential 

Information once it becomes public knowledge other than through any act or default of 

the receiving Party or any person acting or employed by them or acting on their behalf. 

d. Upon termination hereof, or at the request of the Authority the receiving Party shall 

procure that all documents and other written material (including material on disks and 

tape) containing Confidential Information shall be returned (together with all copies 

thereof) to the disclosing Party. 

e. The Contractor and Authority will comply with their respective obligations under the 

General Data Protection Regulations and the Data Protection Act 2018. 

f. To the extent that the contractor is a data processor under the contract, of data in respect 

of which the purchaser is the data controller, it is agreed that 

i. The Contractor may only use the data on the instruction of the purchaser. The data 

cannot be used for the contractor's own purposes; 

ii. The Contractor shall, upon request, demonstrate to the reasonable satisfaction of 

the Authority the security and related organisational measures operated by the 

supplier and as applied to the Contract; 

iii. The Contractor shall ensure the written agreement of any sub-contractor to observe 

the same obligations to the purchaser as outlined above. 

 

35. Freedom of Information and Transparency 

a. The Contractor acknowledges that the Authority is subject to the requirements of the 

Freedom of Information Act 2000 (“FOIA”), the Environmental Information Regulations 

2004 (“EIR”) and the Local Government Transparency Code 2014 (“the Code”). The 

Contractor shall assist and co-operate with the Authority as necessary to comply with 

these requirements and acknowledge that the Authority may be required to disclose 
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information pursuant to the FOIA, the EIR or the Code. The Contractor shall provide all 

necessary assistance reasonably requested to enable the Authority to respond to a 

request for information within the time for compliance and permit the Authority to 

inspect such records as requested from time to time. 

b. The Contractor acknowledges that all payments over £250 are published in the public 

domain in accordance with guidelines issued by the Department of Communities and Local 

Government. 

 

36. Copyright 

a. The copyright, design right, trademark or patent or other form of intellectual property in 

all data, reports, documents, drawings and designs (whether in paper or electronic format) 

created by the Contractor or the Authority in connection with the Works shall be vested 

in the Authority. The use or disclosure of any such report for any purpose at any time is 

strictly prohibited except with the explicit written consent of the Authority. 

 

37. Contract Period 

a. This Contract shall extend for the Contract Period and shall not be terminable by either 

party within that period save in accordance with these Conditions. 

b. Notwithstanding the Contractor’s obligations to maintain a capability to carry out the 

Works under the Contract or the Contractor’s obligations generally, the Authority does 

not guarantee any level or volume of work or Purchase Order forms in respect of the 

Works at any time during the Contract Period. 

 

38. Sub-contracting 

a. The Authority’s prior written approval must be obtained before any part of the Works is 

sub-contracted.  The Authority reserves the right to refuse such approval as its absolute 

discretion. 

b. An approved sub-contractor must give a direct warranty and undertaking to the Authority 

but the Tenderer will nonetheless remain primarily liable for carrying out and completing 

the Works. 

 

39. Ancient Monuments and Archaeological Areas 

a. Unauthorised works and wilful or reckless damage to Scheduled Monuments are offences 

under Sections 2 and 28 of the  Ancient Monuments and Archaeological Areas (as 

amended) Act 1979 (“the 1979 Act”). 

b. The Contractor (and any subcontractor) must have particular regard to the following 

statement provided by English Heritage: 

“Any persons operating or causing to be operated mechanised cutting equipment on a 

Scheduled Monument in England containing upstanding stone features would potentially 

place themselves at risk of prosecution under the above Act given the reckless nature of 

such action in the clear knowledge of the following facts:- 

i. Scheduled Monuments are protected under the 1979 Act and exist at numerous 

locations across England. 

ii. The locations of Scheduled Monuments can be readily established by correspondence 

with English Heritage. 

iii. The practise of mechanised cutting of heather when conducted over a cairnfield or 

other upstanding stone features is likely to cause damage to such features which 

may comprise offences under Sections 2 and 28 of the 1979 Act  
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c. The Authority shall, wherever possible provide details of any Scheduled Monuments at any 

of the Sites however, this does not obviate the need for the Contractor to carry out its 

own searches and enquiries including (but not limited to); 

i. Consultation of the National Heritage List for England at 

https://historicengland.org.uk/listing/the-list/ and 

ii. Consultation of the Peak District National Park Authority archaeological department. 

d. Any Contractor (and any subcontractors) shall provide a copy of all such searches, 

enquiries and associated consents to the Nominated Officer. 

e. The Contractor (and any subcontractors) shall comply with all conditions requirements 

and consents required by English Heritage and Peak District National Park (whether 

supplied by the Authority or otherwise) relating to the Works at the Sites and shall notify 

the Authority of and fully indemnify the Authority against all losses costs claims and 

demands arising from any breach of such conditions consents or requirements or any 

breach of the 1979 Act. 

 

40. Conditions 

a. In the event of any contradiction between the Standard Conditions and the Detailed 

Conditions then the Detailed Conditions shall prevail. 

b. The Conditions and all other conditions contained in the Tender Documentation shall 

take precedence over all other terms and conditions provided by a Contractor (including 

any terms and conditions which a Contractor purports to imply under any confirmation of 

order, specification or other document). 

c. No terms and conditions endorsed on, delivered with or contained in a confirmation of 

order, specification or other document provided by the Contractor shall form part of the 

Contract. 

 

41. Equality 

a. The Authority is subject to the Public Sector Equality Duty which requires us, in our work 

and decision making, have due regard to the need to: 

i. Eliminate unlawful discrimination, harassment and victimisation and other conduct 

prohibited by the Equality Act 2010; 

ii. Advance equality of opportunity between people who share a protected 

characteristic and those who do not; 

iii. Foster good relations between people who share a protected characteristic and 

those who do not. 

b. The Authority’s Equalities Policy and Action Plan is available on its website.  The Supplier 

shall not unlawfully discriminate in any way which is in conflict with that policy, and shall 

take all reasonable steps to secure the observance of these provisions by all servants, 

employees or agents of the Supplier and all sub-contractors employed in the execution of 

the Contract. 

 

42. MoorLIFE2020: Carbon audit (as applicable) 

a. As part of the Moor Life 2020 project, Moors for the Future Partnership are required to 

collect information to calculate the carbon footprint of the project. 

b. Details about journeys made by all Contractor vehicles (staff travel, tractors, helicopters, 

deliveries etc.) will need to be recorded by the Contractor and provided to the Authority. 

c. Details of this data collection and forms to fill in will be issued to the Contractor upon 

award of Contract. 

 

https://historicengland.org.uk/listing/the-list/
http://www.peakdistrict.gov.uk/__data/assets/pdf_file/0006/664215/Equality-Policy-2013.pdf
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43. MoorLIFE2020: Socio Economic Impact (as applicable) 

a. As part of the MoorLIFE 2020 project, monitoring the socio-economic impacts of the 

project is a compulsory action. Contractors may be required to collect and provide 

information as part of their contract and project delivery. 

b. Direct socio-economic impacts of the project on (local) businesses. 

c. The Authority will record data on the enterprises that are awarded contracts to establish 

the impact of the project on the (local) business community. 

d. The following information may be requested from the Contractor: 

i. Type/status of business (e.g. sole trader, partnership, limited company, social 

enterprise, cooperative, charity) 

ii. Business size (number of employees and types of contracts) 

iii. Number of years trading 

iv. Registered address.  

v. Number of people employed by contractors and partners in the delivery of the 

project actions 

vi. Number of years employed by the enterprise at start of contract 

vii. The length and type of employment contracts of people working on the contract 

viii. De-personalised information on their home addresses (first three digits of postcode). 

 

44. COVID-19 

a. The Contractor shall at all times comply with the current Covid-19 operating procedure 

guidance appropriate for the Works. 

b. The Contractor shall cease the Works upon instruction from the Authority in the event of 

imposition of restrictions relating to Covid-19 by HM Government that, in the opinion of 

the Authority, frustrates the Works. Recommencement of the Works shall be on the 

basis set out in this clause and any other reasonable requirements of the Authority.  

c. If the Contractor, or its subcontractors, fails to observe or becomes aware of any failure 

to observe Covid-19 site operating procedures, the Contractor shall immediately cease 

the Works and inform the Authority of the date, nature and duration of the breach. The 

Works shall not recommence until such time as the Authority is satisfied that the 

Contractor has instituted appropriate procedures to ensure that the breach is remedied 

and not repeated. 

d. A breach of this clause shall be treated as material breach of contract. 

e. Any costs of impact on the programme of works resulting from Covid-19 (save for any 

resulting from a breach of this provision) will be agreed between the Authority and the 

Contractor and shall be treated as a Contract Variation. 
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Figures  

 

Figure 1 MFFP Core Working Area 
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Appendix 1: Form of Tender 
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Appendix 2: Tender Questionnaire 
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Appendix 3: Non-Collusive Tendering Certificate 
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Appendix 4: Form of Contract 
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Appendix 5: Hazards Associated with the Works 

This section provides details of typical hazards and associated health and safety aspects of 
the design that the Contractor needs to take account of when planning and delivering the 
Works. Available information on site specific hazards known by the Authority will be 
communicated to contractors with site specific Work Plans. Proposals for controlling the 
residual risks arising from the hazards identified must be included in the Risk Assessments 
and Method Statements as required prior to commencement of the relevant works. 
 
The information is not an exhaustive list of all those matters that must be considered 
and the Contractor is reminded that the duty and responsibility for managing health 
and safety in the works phase lies clearly with them.  
 
It is the responsibility of the Contractor to identify and assess any additional risks 
involved in carrying out the Works and to provide Method Statements and Risk 
Assessments detailing how ALL risks will be controlled prior to the commencement 
of works. 
 
1. Potential Hazards to: Contractor 

1.1. Site Access – Access/Egress on or off a public highway, or works on or 
adjacent to a public highway. 

Method statement and risk assessment: Contractor to detail traffic management measures, 
including the use of a Banksman for access/egress, with appropriate road signage and 
coning in place. Contractor to detail method of working to ensure that the public highway 
remains clear of mud, soils, or other material debris for the duration of the Contract. 
 

1.2. Site Access – Prevention of damage to infrastructure (including road and 
path surfaces)  

Method Statement and risk assessment; the Contractor is to detail the methods and steps by 
which potential damage to property and infrastructure is to be avoided.  Contractor to detail 
method of ensuring that there is no damage done to the existing road or footpath surfaces 
during the course of the construction work. 
 

1.3. Site Access – Transport and delivery of materials by road. 
Method statement and risk assessment: Contractor to detail traffic management measures, 
including the use of a Banksman for access/egress, with appropriate road signage and 
coning in place. Contractor to detail method of working to ensure that the public highway 
remains clear of mud, soils, or other material debris for the duration of the Contract. 
Contractor to detail measures for safe loading and transport of Materials by road. 
 

1.4. Use of Site – members of public 
Method statement and risk assessment: Contractor to detail method of working that will 
provide a safe method of safe guarding the public and public access throughout the Contract 
Period. 
 

1.5. Use of Site – Landowners, their agents and other third parties 
Method statement and risk assessment: Contractor to detail method of working that will 
provide a safe method of safe guarding landowner, their agents and other third parties who 
have access throughout the Contract Period. 
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1.6. Working – Hazardous weather 

Method statement and risk assessment: Contractor to detail method for evaluating 
potentially hazardous weather conditions and suspending the works. Contractor to halt 
works and notify the Nominated Officer when weather conditions become unfit for work, due 
to ground conditions or as a risk to the Contractor’s employees safety. 
 

1.7. Working – Remote Upland Locations 
Method statement and risk assessment: Contractor to detail method of working safely on or 
off public highways in remote upland locations. 
 

1.8. Working – On or adjacent to steep slopes. 
Method statement and risk assessment: Contractor to detail method of working on or 
adjacent to steep slopes, including types of machinery used and the preventative measures 
to be undertaken. 
 

1.9. Working – On or adjacent to soft, wet, or unstable ground. 
Method statement and risk assessment: Contractor to detail method of working on or 
adjacent to soft, wet, or unstable ground including the type of machinery to be used and the 
preventative measures to be undertaken. 
 

1.10. Control of noise and vibration 
Method Statement and risk assessment: demonstrating the Contractor shall employ the ‘best 
practical means’ as defined in the control of pollution act 1974 to minimise noise and 
vibration resulting from his operation, and shall have due regard to British Standard BS 
5228-1:2009 – Code of practice for noise and vibration control on construction and open 
sites. 
 

1.11. Works – On adjacent to open water courses, ditches, streams, rivers, 
canals, reservoirs, ponds, lakes, or locks. 

Method statement and risk assessment: Contractor to detail method of working adjacent to 
the above, where there is the danger of entrapment in overturning machinery, drowning, 
submersion, asphyxiation, or loss of life. 
 

1.12. Works – Prevention of damage environmental damage, damage to 
adjacent land or structures. 

Method statement and risk assessment: Contractor to detail method of ensuring that no 
environmental damage occurs, or that adjacent land, and structures are not damaged as a 
result of the implementation of the Contract. 
 

1.13. Materials Handling – Manual handling 
Method statement: Contractor to detail method of ensuring that risks of injury are effectively 
minimised during of the implementation of the Contract. 
 

1.14. Materials Handling – by machine / mechanised handling 
Method statement and risk assessment: Contractor to detail method statement for the use of 
machines in the handling of Materials, including types of machinery used. 
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1.15. Construction – Techniques 
Method statement and risk assessment: Contractor to detail method of ensuring that risks of 
injury are effectively minimised during of the implementation of the Contract. One method 
statement should be supplied per technique. 
 

1.16. Construction – Manual / handwork 
Method statement and risk assessment: Contractor to detail method of ensuring that risks of 
injury are effectively minimised during of the implementation of the Contract. 
 

1.17. Construction – Mechanised / machine work 
Method statement and risk assessment: Contractor to detail method of ensuring that risks of 
injury or damage to belowground utilities are effectively minimised during of the 
implementation of the Contract. 
 
 
2. Potential Hazards to: Third Parties. 

 
2.1. Site Access – Access/Egress on or off a public highway, or works on or 

adjacent to a public highway. 
Method statement and risk assessment: Contractor to detail traffic management measures, 
including the use of a Banksman for access/egress, with appropriate road signage and 
coning in place. Contractor to detail method of working to ensure that the public highway 
remains clear of mud, soils, or other material debris for the duration of the Contract. 
 

2.2. Site Access – Prevention of damage to infrastructure (including road and 
path surfaces)  

Method Statement and risk assessment; the Contractor is to detail the methods and steps by 
which potential damage to property and infrastructure is to be avoided.  Contractor to detail 
method of ensuring that there is no damage done to the existing road of footpath surfaces 
during the course of the construction work. 
 

2.3. Use of Site – members of public 
Method statement and risk assessment: Contractor to detail method of working that will 
provide a safe method of safe guarding public access throughout the Contract Period. 
 

2.4. Use of Site – Landowners, their agents and other third parties 
Method statement and risk assessment: Contractor to detail method of working that will 
provide a safe method of safe guarding public access throughout the Contract Period. 
 

2.5. Working – Hazardous weather 
Method statement and risk assessment: Contractor to detail method for evaluating 
potentially hazardous weather conditions and suspending the works. Contractor to discuss 
with the Nominated Officer when weather conditions become unfit for work, due to ground 
conditions or as a risk to safety of Third Parties. 
 

2.6. Working – Remote Upland Locations 
Method statement and risk assessment: Contractor to detail method of working safely on or 
off public highways in remote upland locations. 
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2.7. Working – On or adjacent to steep slopes. 
Method statement and risk assessment: Contractor to detail method of working on or 
adjacent to steep slopes, including types of machinery used. 
 

2.8. Working – On or adjacent to soft, wet, or unstable ground. 
Method statement and risk assessment: Contractor to detail method of working on or 
adjacent to soft, wet, or unstable ground including the type of machinery to be used and the 
preventative measures to be undertaken. 
 

2.9. Construction – Techniques 
Method statement and risk assessment: Contractor to detail method of ensuring that risks of 
injury are effectively minimised during of the implementation of the Contract. One method 
statement should be supplied per technique. 
 

2.10. Construction – Manual / handwork 
Method statement and risk assessment: Contractor to detail method of ensuring that risks of 
injury are effectively minimised during of the implementation of the Contract. 
 

2.11. Construction – Mechanised / machine work 
Method statement and risk assessment: Contractor to detail method of ensuring that risks of 
injury are effectively minimised during of the implementation of the Contract. 
 
3. Potential hazards to: Water catchments areas; Common Grazing Land; 

Ecologically sensitive areas and SSSI’s. 
 

3.1. Pollution Control – watercourses, surface water and other water bodies (open 
watercourses, ditches, streams, rivers, canals, reservoirs, ponds, lakes, and all 
other water bodies) 

Method Statement and risk assessment: Contractor to detail method of refueling vehicles 
and plant, storing in a compound or removing from site overnight to ensure that they cannot 
be tampered with, vandalised or moved by unauthorised personnel. 
 

3.2. Pollution Control – re-fueling 
Method Statement and risk assessment: Contractor to detail method of refueling vehicles 
and plant, storing in a compound or removing from site overnight to ensure that they cannot 
be tampered with, vandalised or moved by unauthorised personnel. 
 

3.3. Environmental damage, damage to adjacent land or structures. 
Method statement and risk assessment: Contractor to detail method of ensuring that no 
environmental damage occurs, or that adjacent land, and structures are not damaged as a 
result of the implementation of the Contract. 
 

3.4. Potential damage to Infrastructure. 
Method Statement and risk assessment; the Contractor is to detail the methods and steps by 
which potential damage to property and infrastructure is to be avoided. 


