

CONTRACT DETAILS

Package Order Number:	CWF-8-2-19/20
Supplier:	WJ North Ltd
Issue Date:	01/04/2019
Framework Agreement Number:	Area 13 AD CWF
Programme of Works Reference Number/Date:	1- 2019/20
Lot Name / Number:	CWF Lot 8
Package Order Completion Date: (latest scheme start date prior to the <i>service period</i>)	31/03/2020

1 CONTRACT DATA PART

1 General:	Applicable Secondary Options	X2, X19
	The service is	Road Markings
	The Additional Service Information is in	the task order
	The Service Manager is	██████████
	The following matters will be included in the risk register	
3 Time:	The starting date is	1 st April 2019
	The service period is	twelve months commencing on the starting date
5 Payment:	The first invoice date is	20th April 2019 Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
Clause Z57:	The Performance Adjustment Schedule	will be provided for schemes identified on the task order as Large Schemes

OPTION C – TARGET COST (Target Price)

Schedule of Schemes (Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
M55 MP 16.0 - 14.5	██████████			08/05/2019	23/05/2019		A E Yates HW Martin Safety Fencing Ltd HW Martin Traffic Management Ltd Colas Ltd
M6 J44 Resurfacing Do Something	██████████			03/06/2019	24/06/2019		Route One Highways Ltd A E Yates Dynniq Ltd HW Martin Traffic

							Management Ltd Aggregate Industries
M6 SB Killington L2 Surfacing Phase 1			07/07/2019	04/08/2019			Carnell Support Services Ltd Colas Ltd HW Martin Traffic Management Ltd Aggregate Industries
M6 Esk Bridge to J44 SB (45-44) Phase 1			01/04/2019	18/04/2019			A E Yates Dylniq UK Ltd HW Martin Traffic Management Ltd Aggregate Industries
M6 Jn 44 to Metal Bridge Nb Phase 1			23/04/2019	03/05/2019			A E Yates HW Martin Traffic Management Ltd Aggregate Industries
M55 MP 21.5 to 20.050 Wb			01/06/2019	30/08/2019			A E Yates Dylniq UK Ltd HW Martin Safety Fencing Ltd HW Martin Traffic Management Ltd Colas Ltd
MSIF M6 Junction 44 Improvement			13/01/2020	22/03/2020			Carnell Support Services Ltd HW Martin Traffic Management Ltd
TOTAL PACKAGE VALUE						£371,717.00	
Notes.							

OPTION E – COST REIMBURSABLE

Rapid response works as described in the **CSF Framework Information** and as instructed by the *Service Manager*.

Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

AUTHORISATION

Area 13 Service Manager

Signature:

ACCEPTANCE

Contractors Representative:

Signature:

