Schedule 1 - Definitions of Contract

Core Definitions
AG173

AG210
Assets
Authority

Authority’s Representative(s)

Business Day

Central Government Body

Child Labour Legislation

Conditions

Consignee

Contract

Contract Implementation Date

Contract Price

means_the MOD invoice form AG173 that suppliers submit as an
invoice to enable payment to be processed;

means the MOD invoice form AG210 that suppliers submit as an
invoice to enable a stage or milestone payment to be processed;

means items / materials which the Contractor has acquired for the
purposes of performing their obligations under the Contract;

means the Secretary of State for Defence acting on behalf of the
Crown;

shalil be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority's
Representative(s) shall be the designated person(s) for the
purposes of clause H2.b;

means any day excluding:

a. Saturdays, Sundays and public and statutory holidays in the
jurisdiction of either Party;

b. privilege days notified in writing by the Authority to the
Contractor at least ten (10) Business Days in advance; and

C. such periods of holiday closure of the Contractor’'s premises
of which the Authority is given written Notice by the Contractor at
least ten (10) Business Days in advance;

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

C. Non-Ministerial Department; or Executive Agency.

means those International Labour Law Conventions concerning
economic exploitation of children through the performance of work
which is likely to be hazardous or to interfere with a child's health
or development, including but not limited to slavery, trafficking,
debt bondage or forced labour, which are ratified and enacted into
domestic law and directly applicable to the Contractor in the
jurisdiction(s) in which it performs the Contract.

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
supplied;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with clause A2
(Amendments);

means the day upon which the Contractor is fully responsible for
the provision of all of the Contractor Deliverables required;

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract;
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Contractor

Contractor’s Personnel

Contractor Commercially
Sensitive Information

Contractor Deliverables

Contractor’'s Representative

Contractor’s Team

Control

Crown Use

DEFFORM
DEF STAN

Deliver

Delivery Date

Design Right(s)

means the person who, by the Contract, undertakes to provide the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the consent of
the Authority;

means all employees of the Contractor and Sub-Contractors to the
Contractor who are assigned to the Contract. The Contractor shall
bear full responsibility for the actions of these personnel for the
duration of the Contract.

means the Information listed in the completed Schedule 6 -
Contractor's Commercially Sensitive Information Form, which is
Information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

means the services and, where appropriate the documents, which
the Contractor is required to provide under the Contract in
accordance with the Schedule of Requirements and the
Specification;

means a person or persons employed by the Contractor in
connection with the provision of the Contractor Deliverables and in
connection with this Contract;

means all employees, consultants, agents and Subcontractors
which the Contractor engages in relation to the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person;

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control of
the Contractor,;

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means the MOD DEFFORM series which can be found at
https:/iwww.gov.uk/acquisition-operating-framework;

means Defence Standards which can be accessed at
https://www.dstan.mod. uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with Contract Condition “Delivery /
Collection” and Delivered and Delivery shall be construed
accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables, or the
relevant portion of them are to be Delivered or made available for
Collection;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;
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Effective Date of Contract

Firm Price
Full Service Provision

Information

Key Performance Indicators

Legislation

Minor Change

Notices

Overseas Contractor
Parties

Schedule of Requirements

Specification

Subcontractor

Supported Businesses

Transparency Information

means the date specified on the Authority’s acceptance letter. For
example the DEFFORM 159, or where the standstill period applies,
the relevant Notice of Entry into Contract letter:

means a price (Excl. VAT) which is not subject to variation;

means the provision by the Contractor of all of the Contractor
Deliverables in accordance with the Conditions of this Contract;

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or in
connection with the Contract, including information provided in the
tender or negotiations which preceded the award of the Contract;

means the agreed method of monitoring and measuring the
Contractor's performance against the Contract as set out in
Section L (Processes) where this Contract includes Core Plus
condition “Key Performance Indicators and Performance
Management”;

means in relation to the United Kingdom:
a. any Act of Parliament;

b. any subordinate Legislation within the meaning of section 21
of the Interpretation Act 1978;

c. any exercise of the Royal Prerogative: or

d. any enforceable community right within the meaning of
section 2 of the European Communities Act 1972;

means any change that does not significantly/materially affect the
nature of the Contractor Deliverables;

shall mean all notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean a Contractor that is registered and/or based outside of
the UK;.

means the Contractor and the Authority, and Party shall be
construed accordingly;

means Schedule 2 (Schedule of Requirements) which identifies,
either directly or by reference, Contractor Deliverables to be
provided, the performance dates involved and the price or pricing
terms in relation to each Contractor Deliverable:

means Schedule 5 (Statement of Work) which provides the
detailed description of the Contractor Deliverables and sets out any
performance dates by which the Contractor shall provide such
Contractor Deliverables;

means any person engaged by the Contractor from time to time as
may be permitted by the Contract to provide the Contractor
Deliverables (or any part thereof);

means establishments or services where more than 50% of the
workers are disabled persons who by reason of the nature or
severity of their disability are unable to take up work in the open
labour market;

means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any
payments made by the Authority to the Contractor under the
Contract.
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SCHEDULE 2 SCHEDULE OF REQUIREMENT

N/A

Name and Address of Contractor: MINISTRY OF DEFENCE Tender No:
1) Cre8 Associates Ltd Schedule of Requirements For IRM16/1199
2) EMC Shielding Solutions Ltd . .
3) NTD Shielding Services Ltq | Repairs and Maintenance of EMC 1, o\ o
4) Omega Engineering Services es N P,
Dorset
Ltd February 2017
TABLE 1 ARTICLES REQUIRED
ltem Quantity FIRM Price
No Description (each unless
otherwise £ each (EX VAT)
stated)
1 |On-site maintenance of the EMC Test Chambers in accordance
with the Specification at Annex A, For a period of 4 years.
Tenderer shall submit
Year 1: fixed proposed pricing for
the quarterly Repair and
Year 2: Maintenance for the
duration of the Contract
Year 3:
Year 4:
2 |Adhoc Repairs As Required ltems 2 and 3 - Pricing to
Authorised on submission of TDS at Schedule 14 be agreed and authorised
on submission of Task
Data Sheet in accordance
3 |Maintenance of Technical Documentation As Required with instructions/guidance
Authorised on submission of TDS at Schedule 14 on Condition L2
TABLE 2 PACKAGING REQUIREMENTS
N/A
TABLE 3 DELIVERY OF ARTICLES
CONDITIONS OF CONTRACT

This Contract is subject to:
Schedules, Terms and Conditions of

Contract
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Schedule 3 - Contract Data Sheet for Contract No: IRM16/1199

Clause A9 Governing Law

Contract to be governed and construed in accordance with:
(one must be chosen)

English Law [X]
Scots Law [1 clause A9.b shall apply
Solicitors or other persons based in England and Wales (or Scotland if Scots

Law applies) irrevocably appointed for Overseas Contractors in accordance with
clause A9.f (if applicable) are as follows:

Clause A22 Termination for
Convenience

The Notice period for terminating the Contract shall be 20 Business Days.

Clause A24 Contract Period

The Contract shall have a duration from [date to be inserted at Contract
Award] up to and including [48 months from date of Contract Award] and shall
cover all activity detailed on the Schedule of Requirements (Schedule 2), and
any other authorised individual tasks, as required.

After the Contract expires, only instructions relating to existing requirements and
covering reduction, cancellation, changes of part numbers and similar alterations
shall be issued. Orders covering new requirements or increases to existing
requirements will not be issued or accepted after the expiration date.

Estimated Dates

Year1 from 02 May 2017 — 01 May 2018
Year2 from 02 May 2018 — 01 May 2019
Year3 from 02 May 2019 — 01 May 2020
Year4 from 02 May 2020 - 01 May 2021

Clause B1.b.(1) Contractor’s
Obligations — Quality
Assurance

Is a Deliverable Quality Plan required for this Contract?

Yes O
No X

Provision of a Deliverable Quality Plan is not mandatory, however if a
Quality Plan is available, please submit a copy with your Tender response.

The Authority reserves the right to access the Tenderers premises for the
purpose of undertaking Quality Audits and Inspections during the Tender period
and post Contract award. The Tenderer shall indicate their willingness to
accommodate this in the form of a statement in their Tender return. The Authority
shall carry out an inspection of each of the Tenderer's proposed facilities in line
with the Draft Quality Plan

Quality Assurance Requirements:

The Contractor shall ensure that the Services are carried out in accordance with
those specified in the Contract and with the following quality requirements:

¢ AQAP 2009 Edn 3 — Guidance on the application and interpretation of
AQAPs

* AQAP 2105 Edn 2 - NATO Requirements for Deliverable Quality Plans

* AQAP 2130 Edn 3 — NATO Quality Assurance Requirements for
Inspection and Test
DEFSTAN 05-61 Part 1 Issue 5 —~ Concessions
DEFSTAN 05-61 Part 4 Issue 3 — Contractor Working Parties
DEFSTAN 05-66 Part 1 — Safety Management Requirements for
Defence Systems
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e DEFSTAN 05-135 Issue 1 — Avoidance of Counterfeit Materiel

Where the Contractor identifies a d iscrepancy between one or more of the
Specifications/Standards detailed above in trying to repair an Article, the
Contractor shall contact the Quality Assurance Representative for further
investigation, and should not proceed with the Repair of such Articles until the
Authority has provided clarification on the correct specification to be applied

A Quality Audit may be carried out by the Project Manager or their appointed
representatives, prior to or during the term of the Contract.

Unless stated otherwise on the Schedule of Requirements, all specification used
shall be current and to the latest issue at the time the work is carried out. Where
drawings call for obsolete materials or process specification, details are to be
submitted to the Project Manager for consideration and approval prior to
commencement of the work.

All enquiries on the quality requirements and/or issues shall be addressed to the
Project Manager quoting the contract number.

For the purposes of this Contract, and all references pertaining to, the Quality
Assurance Representative (QAR) is:

Babcock Technical Officer
Building B15

MOD Donnington

Teiford

Shropshire

TF2 8JT

FAQ: John Evason

Tel: 01952 673876
Email: John.Evason@babcockinternational.com

Condition C1 Contract Price
(Excl. Vat)

All Schedule 2 line items shall be Firm Price.:

Clause G1.a Payment

DEFFORM 30 Agreement refers (if applicable) N/A

Clause G1.c.(2) and G1.c.(3)
Payment (for Schedule 2 items)

The Contractor shall raise an commercial invoice in the name of Babcock DSG
Limited and submit via Email to:

l&RM—accountspavable@babcockinternational,com

Cc John.Evason@babcockinternational.com

Or to the following postal address:

I&RM Accounts Payable Project Manager, Babcock DSG Ltd, Building B15,
Donnington, Telford, Shropshire, TF2 8JT

The Bill Paying Authority shall be as stated above. Any resultant Contract will
comply with the Late Payment of Commercial Debts (Interest) Act 1998 and
correctly approved invoices will be paid within a 30 day period.

A statement of accounts, in Excel format shall be submitted on a quarterly basis
to: i&RM-accountspa\;abfe@babcockinternationa[.corn

Clause H1.a Progress
Monitoring

Progress for this Contract will be monitored by Babcock Technical Officer John
Evason. All issues, including those Contractor achievement of delivery times to
and Compliance with stated Key Performance Indicators, be sent to:

John.Evason@babcockinternational.com
Tel: 01952 673876

Clause H1.b Progress Reports

Contractor to discuss the frequency and contents (to include but not be limited to:
progress of repair work against the planned repairs/financial information) of
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progress reports with the Technical Officer.

John.Evason@babcockinternational.com
Tel: 01952 673876

Clause H2.b Authority’s
Representatives

The Authority’s Representatives for the Contract are as follows:

Commercial: as detailed at Box 1 of the DEFFORM 111.
Project Manager:  as detailed at Box 2 of the DEFFORM 111
Payment: I&RM Accounts Payable

Clause H3.a.(5) Notices

Notices served under the Contract can be transmitted by electronic mail:

Yes [X
No O

Condition K1 Certificate of
Conformity (Core+ Only)

Is a Certificate of Conformity Required for this Contract?

Yes [
No X

If Yes does the Contractor Deliverables require Traceability throughout the
supply chain?

Yes [
No ]
Condition K2 Marking of N/A
Contractor Deliverables (Core+
Only)
Clause K3b Rejection (Core+ N/A
Only)
Clause K4.a Delivery (Core+ N/A
Only)
Clause K4.b Delivery by the N/A

Contractor) (Core+ Only)

Other Addresses and Other
Information

(Covers forms and publications
addresses and official use
information)

See Annex A to Schedule 3 (DEFFORM 111)
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DEFFORM 111
(Edn 02/16)

Annex A to Schedule 3

1. Procurement Officer

Farida Mansurali

Babcock DSG Ltd,

Bldg B15, MoD Donnington, Telford, Shropshire TF2 8JT

Farida.mansurali@babcockinternational.com

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be
sent to DBS Finance ADMT - Assets In Industry 1, Level 4
Piccadilly Gate, Store Street, Manchester, M1 2WD

® 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy,
Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
® 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT
Leader (from whom technical information is available)
Technical Officer:

John Evason,

Babcock DSG Ltd

Bldg B15, MoD Donnington, Telford, Shropshire TF2 8JT

John.Evason@babcockinternational.com

9. Consignment Instructions

N/A — On-site Service Contract

3. Packaging Design Authority
Organisation & point of contact:

N/A

(Where no address is shown please contact the Project Team
in Box 2)

4. (a) Supply / Support Management Branch or Order B. JSCS
Manager:
Branch/Name: N/A

(b) U.LLN.

10. Transport.

N/A — On-site Service Contract

5. Drawings/Specifications are available from

See Box 2

11. The Invoice Paying Authority (see Note 1)
I&RM Accounts Payable Manager

Babcock Ltd, Building B15, Donnington,
Telford, Shropshire TF2 8JT

I&RM-accountspayable@babcockinternational.com

6. Intentionally blank.

12, Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity
Management

PO Box 2, Building C16, C Site, Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869
256824)

Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk

7. Quality Assurance Representative:

See Box 2 (for Quality Assurance enquiries)

Schedule 3 Clause B1.b(1) Contractor's Obligation — Quality
Assurance applies

AQAPS and DEF STANSs are available from UK Defence
Standardization, for access to the documents and details of the
helpdesk visit http://dstan.uwh.diif.r.mil. uk/ [intranet] or

https://www.dstan.mod.uk/ [extranet, registration needed).

NOTES
1. Many DEFCONs and DEFFORMSs can be obtained from

the MOD Internet Site:
hitps://www.aof mod.uk/aofcontent/tacticalftoolkit/index.htm
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Schedule 4 - Contract Change Process (i.a.w. clause A2.b) for Contract No:
IRM16/1199

1. Authority Changes

a. Subject always to clause A2 (Amendments to Contract), the Authority shall be
entitled, acting reasonably, to require changes to the Contractor Deliverables (a "Change") in
accordance with this Schedule 4.

2, Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of
Change") on the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal") in accordance with clause 3 below.

3.  Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such
other period as the Parties may agree) after having received the Authority Notice of Change, the
Contractor shall deliver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:
(1)  the effect of the Change on the Contractor's obligations under the Contract:;
(2)  adetailed breakdown of any costs which result from the Change;
(3) the programme for implementing the Change;

(4)  any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price: and

(5)  such other information as the Authority may reasonably require.

C. The price for any Change shall be based on the prices (including all rates) already
agreed for the Contract and shall include, without double recovery, only such charges that are
fairly and properly attributable to the Change.

4.  Contractor Change Proposal ~ Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

(1)  evaluate the Contractor Change Proposal;

(2)  where necessary, discuss with the Contractor any issues arising and, following
such discussions, the Authority may modify the Authority Notice of Change and the
Contractor shall, as soon as practicable, and in any event not more than ten (10)
Business Days (or such other period as the Parties may agree) after receipt of such
modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change
Proposal (amended as necessary) the Authority shall:

(1)  indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with clause A2 (Amendments to Contract); or

(2)  serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.

C. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons
for such rejection.
d. The Authority shall not be liable to the Contractor for any additional work undertaken

or expense incurred unless a Contractor Change Proposal has been accepted in accordance
with clause 4.b.(1).

5. Contractor Changes

a. If the Contractor wishes to propose a Change, it shall serve a Contractor Change
Proposal on the Authority, which shall include all of the information required by clause 3.b, and
the process at clause 4 shall apply.
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Schedule 5 - Statement of Work for Contract No: IRM16/1199

STATEMENT OF WORK

BABCOCK

SPECIFICATION FOR REPAIR AND MAINTENANCE AND
ADHOC SPARES SUPPORT

the contents of this specification are not to be communicated to a third party without
the written agreement of Babcock DSG Repair Manager.

Prepared By

Mr Jack Jones

Repair Manager
Babcock DSG Limited
Building B15

MoD Donnington
Telford

TF2 8JT

Signature: // W
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ON-SITE MAINTENANCE OF THE TWO EMC TEST CHAMBERS AT
BLUMLEIN BUILDING, BLANDFORD CAMP, DORSET DT11 8RH

1. Statement of Work

1.1.

1.2.

The Contractor shall undertake such maintenance works as are necessary to provide an
ongoing level of shielding integrity as is appropriate for a facility of the age and type situated at
Blandford Camp. The contractor is to complete to one off task repairs to bring the facility up to
a working standard as detailed.

The maintenance works shall apply variously to the screened doors, penetration panels and

honeycomb vents, and shall cover as appropriate:

All fingerstock

All fingerstock boxes

All retaining clips

All hinges and latches

All manual/pneumatic closure mechanisms
All accessible honeycomb vents

-_d A ) o
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1.3. The one off task repairs to bring the facility up to a working standard as appropriate:
Issue — G35 semi anechoic chamber Rectification
Lights in chamber blow regularly. Good Bulbs changed to flood lights which are RF quiet*, the
lighting is required to see Equipment Under same as G389 fully anechoic chamber.

Test. EMC staff are not allowed to change
light bulbs themselves and rely on contractors.
The chambers require a more robust and
reliable lighting system.

current earth strap does not meet earthing
requirements.

Issue — G39 fully anechoic chamber Rectification
No Earth Plate in Floor. During testing all non- Identify and Install the correct earth straps required to be
portable equipment requires an earth. The compliant.

seen when plugging in equipment in the
control room.

In Chamber emergency lighting switch and Fix lighting.
lighting not working.
Control Room Earthing fault. Sparks can be Investigate and Fix Earthing Fault

Bulk head lighting faulty and loose fittings. Fix lighting
Filter replacement One off buy and fit of filter. See Blandford 22 pdf for EMC

solutions comment.

Rolling door fitment. Rolling door rolls too far. Stop rolling door rolling too far.
Locking pins knock into frame which has
caused pins to not be straight.

Issue — G39 fully and G35 Semi anechoic Rectification
chamber

Spurious Emissions in HF range. In G39 the Installation of an RF quiet* system
lighting charging unit is RF noisy and in G35
the power system has various levels of RF
noise.

No verification of tests carried out. No check is Carry out verification testing
carried out by maintenance company that their
work has not degraded the Shielding
Effectiveness of the Chamber.

Electrical sockets in both chambers faulty. Place cover over sockets and / or move sockets to the wall
RAM dust and foam bits are knocked off and of chamber.
| go into the electrical sockets on the floor

1.4.

The doors covered by this Contract are as follows:
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1.5,

1.6.

1.7.

Chamber REF TYPE Door

Height
Rayford Control room 7108  Single blade contract door — manual Std
Chamber 7030  Single blade contract door — manual Std
Rainford Control room Single blade contract door — manual Std
Chamber Single sliding door — pneumatic  Std
Maintenance visits Four routine maintenance visits per year to be scheduled at three
monthly intervals, for the duration of the Contract.
Call Outs The Contractor shall attend to all visits of a call-out nature within 24 hours of

logging the call. All works shall be carried out during normal working hours (0800 — 1700,
Monday to Friday). Any repairs that can be effected within the call out will be undertaken. If
major remedial works are required, the Contractor shall advise the Authority’s Project
Manager, propose an action plan and provide a quotation.

Repair activity Any repair activity required over the duration of the contract shall be raised to
the Authority's Project Manager to seek approval. The contractor should highlight as detailed
as possible any repair work required that is over and above the level of maintenance the

contractor is under taking.
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Schedule 6 - Tenderer’s Commercially Sensitive Information Form

DEFFORM 539A for Tender No: IRM16/1199
(i.a.w Condition A14)

Contract No: IRM16/1199

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:
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Schedule 7 - Export Licence (i.a.w. clause A1 7.g) for Contract No: IRM16/1199

Condition to be included in relevant subcontracts

Export Licence

1. In this Condition the following words and expressions shall have the meanings set respectively
against them:

a. ‘Agreement” means this subcontract;
b. “Authority” means the Secretary of State for Defence of the United Kingdom of Great
Britain and Northern Ireland;
C. “Contract” means Contract No LSBU7/0191 [insert MOD Contract Noj between the
Authority and the Contractor;
d. “Contractor’ means [insert name of prime contractor];
e. “First Party” means [insert name of purchaser];
f. “Second Party” means [insert name of supplier].
2. In this Condition, “foreign” and “Overseas” shall be understood from the position of the
Authority and be regarded as “non-UK’.
3. The Second Party shall notify the First Party promptly if the Second Party becomes aware that

all or part of any article or service (including information and software) to be delivered under the
Agreement is or will be subject to a non-UK export licence, authorisation or exemption or any other
related transfer control that imposes or will impose end use, end user, re-export or re-transfer or re-
export restrictions, or restrictions on disclosure to individuals based upon nationality, affecting the
Authority, the Contractor or both. This does not include the Intellectual Property-specific restrictions of
the type referred to in clause D1 (Third Party Intellectual Property — Rights and Restrictions) of
the First Party’s Conditions of Contract,

4, If requested by the First Party, the Second Party shall give the First Party a summary of every
existing or expected licence and restriction referred to in clause 3 and any related obligation or
restriction to the extent that they place an obligation or restriction upon the First Party or the Authority
with which the First Party or the Authority must comply, including to the extent applicable to such
obligations or restrictions:

a. the exporting nation, including the export licence number (where known);

b the article or service (including software and Information) affected:;

c the nature of the restriction and obligation;

d. the authorised end use and end users and other parties;

e. any specific restrictions on access by third parties, or by individuals based upon their
nationality, to the articles or to anything Delivered or used in the performance or fulfilment of the
services; and

f any specific restrictions on re-transfer or re-export of the articles or of anything

Delivered or used in the performance or fulfilment of the services.

The Second Party shall not be required to disclose any of the provisos to a licence (or even the
existence of them) to the extent that they do not relate to an obligation or constraint with which the
First Party or the Authority must comply.

5. When an export licence is required from a foreign government for the performance of the
Agreement, the Second Party shall promptly consult with the First Party on the licence requirements
and, where the Second Party is the applicant for the licence:

a. ensure that when end use or end user restrictions, or both, apply to all or part of any
Article or Service to be Delivered under the Contract, the Second Party, unless otherwise
agreed with the Authority, identifies in the licence application:

(1) the end user as: Her Britannic Majesty's Government of the United Kingdom of Great
Britain and Northern Ireland (hereinafter "HM Government”), and

(2) the end use as: For the Purposes of HM Government;
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b. include in the submission for the licence a statement that "information on the status of
processing this license application may be shared with the [insert name of the Contractor] and
the Ministry of Defence of the United Kingdom";

C. include in the submission the information that the First Party (and any intermediary
parties in the supply chain, as applicable) and the Contractor will be recipients and users of the
items, including information, for the performance of the Contract.

6. If the information required under clauses 3 and 4 has been provided previously to the First
Party by the Second Party, the Second Party may satisfy these requirements by giving details of the
previous notification and confirming they remain valid and satisfy the provisions of clauses 3 and 4.

7. If the Second Party becomes aware of any changes in the information notified previously
under clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability to use, disclose, re-
transfer or re-export an item or part of it as is referred to in those clauses, the Second Party shall notify

the First Party promptly of the change.

8. If the Second Party or any subcontractor in the performance of the Agreement needs to export
materiel for which an export licence from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Second Party or that
subcontractor. The First Party will liaise with his purchaser to enable the Authority to provide all
reasonable assistance in obtaining and maintaining any export licence from the foreign government
with regards to any defence or security issue that may arise.

9. Where the Agreement performance requires the export of items for which a foreign export
licence is required, the Second Party shall include the dependencies for the export licence application,
grant and maintenance in the Agreement risk register and in the risk management plan for the
Agreement, with appropriate review points. Where there is no requirement under the Agreement for a
risk management plan the Second Party shall submit an Export Licence Plan for agreement with the
First Party.

10. The Authority may make a written request to the Contractor to seek a variation to the licence
conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item
or licensed information from the UK to a non-licensed third party. If the Authority makes such a
request that is transmitted to the Second Party by the First Party, the Second Party shall, or procure
that the Second Party’s subcontractor will, expeditiously consider whether or not there is a reason why
it should object to making the request and, where it has no such objection, file an application to seek a
variation of the applicable export licence in accordance with the procedures of the licensing authority.
The First Party shall provide information, certification and other documentation necessary to support
the application for the requested variation that it has received. A fair and reasonable charge for this
service based on the cost of providing it will be borne by the Authority.

11. Where the Second Party subcontracts work under the Agreement, which is likely to be subject
to foreign export control, the Second Party shall use reasonable endeavours to incorporate in each
subcontract the same terms as set out in these clauses 1 - 14. Where it is not practicable to include
these said terms, the Second Party shall report that fact and the circumstances to the First Party.

12. Where the First Party provides materiel (information and items, including software) to enable
the Second Party to perform the Agreement, and that materiel is subject to a non-UK export licence or
other related technology transfer control as described in clause 3:

a. the First Party may, or at the request of the Second Party, undertake to, give the
Second Party a summary of every non-UK export licence or other related technology transfer
control of which it is aware that would affect the Second Party's ability to perform the Agreement
including, to the extent applicable to the Second Party’s performance of the Agreement:

(1) the exporting nation, including the export licence number (where known);
(2) the items or information affected;

(3) the nature of the restriction and obligation;

(4) the authorised end use and end users;

(5) any specific restrictions on access or use by third parties, or by individuals based
upon their nationality, to the items or information affected; and

(6) any specific restrictions on re-transfer or re-export to third parties of the items or
information affected.
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b. This will not include Intellectual Property specific restrictions of the type mentioned in
clause D1 (Third Party Intellectual Property — Rights and Restrictions) in reiation to the
First Party's Conditions of Contract instead of the Contractor.

C. The Second Party and its subcontractors, where access by these restrictions is also
authorised, shall abide by the lawful restrictions so notified by the First Party.

d. The Second Party shall notify the First Party immediately if it is unable for whatever
reason to abide by any restriction advised by the First Party to the Second Party under clause

12.

13. Where restrictions are advised by the First Party to the Second Party under clause 12, the
First Party and the Second Party shall act promptly to mitigate their impact. If these restrictions
adversely affect performance of the Agreement by the Second Party, then the First Party shall consult
with the Second Party on alternative solutions and the terms of the Agreement shall be amended to
give effect to the agreed solution. If no alternative solution satisfying the essential terms of the
Agreement is agreed by the Parties then the First Party shall have the right to terminate the
Agreement. Termination under these circumstances will be in accordance with the principles of
clause A22 (Termination for Convenience) of the First Party's Conditions of Contract.

14. Without prejudice to United Kingdom Government's position on the validity of any claim by a
foreign government to extra-territoriality, the Authority has undertaken to provide the Second Party
with all reasonable assistance to facilitate the granting an export licence by a foreign Government in

respect of performance of the Agreement.
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Schedule 9 - Hazardous Articles, Materials or Substances Supplied under the
Contract: Data Requirements

Hazardous Articles, Materials or Substances
Statement by the Contractor

Contract No: IRM16/1199
Contract Title: Repair and Maintenance and EMC Test Chambers at Blandford Camp.
Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Articles, materials or substances to be
supplied. []

* To the best of our knowledge the hazards associated with materials or substances to be supplied
under the Contract are identified in the Safety Data Sheets (Qty: ) attached in accordance with
the SC3 Core Plus condition “Supply of Hazardous Material or Substance in Contractor
Deliverables”.

Contractor's Signature:

Name:

Job Title:

Date:

* check box (Xl) as appropriate

To be completed by the Authority
Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #4019

MOD Abbey Wood (North)

Bristol BS34 8QwW
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Schedule 10 - Timber and Wood - Derived Products Supplied under the Contract: Data

Requirements

Contract No: IRM16/1199

The following information is provided in respect of SC3 Core Plus condition “Timber

and Wood-Derived Products”:

Schedule of Volume of Volume of Volume (as delivered to
Requirements timber timber the Authority) of timber
item and delivered to delivered to without evidence of
timber product = the Authority = the Authority compliance with
type with FSC, with other Government Timber
PEFC or evidence Procurement Policy
equivalent
evidence
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Schedule 11 - Purchase Order Template

Ug BLEASE FROCEEC WiCH THE SUBBLY
o AG/SERVICE A5 DRSCKIRED
IN THIS OFLER.

g g g MUST APPEAR Ol ALL E.._HU g
SHIP TO ADDRESS

DELIVERY ADDRESS HERE

SUPPLIERS ADDRESS HERE |

Purchase Order Mo: Fage:
Date

Er—.ﬁu T0 COMPLY MAY RESULT IN DELAYED PAYMENT.

INVOICE TO ADDRESS

L&RM Accounts Payable Project Mgr

Babcock DSG, Building B15, Donnington,

Telford,

Shropshire, TF2 8JT, GB Tel:
Fax:

i Authorised Signature -
, Authorised by -
. Contact

Gonaee <~ ORIGINATORS DETAILS HERE

Email ARSTNAME LASTNAME @babcockinternational . com

Tni= Parchase order shali be utiact to vhe Terns and Conditions detsiled in the Uontract identifica -¢ hhe P Lina.

Cureaeeny:
Line [ten M2 [ren Temcriphion Fupellar iree Ko sty tnie Paq Nars Prize Upit Daasmant  Toaral (€3 GAT)
SPECIAL INSTRUCTIONS:- PRl Lyt Trigs Dlan
TELERAT i i cereaae ... R Taral Bl VAT
cre Total valua af Lrdaer

Terms of Delivery: 3

dIn the capacity afr..,........

Termy aml Tonditileg

O Ieilvery Nota ngst Acoipary wach srdee ol lwacan and ngat be Varhad With PO oairar, NGM 50 Ty iTieally ir oA Miman Paaiab e Baciadge o

YAl keaistered: I54 RiD g9
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Schedule 14 - Task Data Sheet — IRM16/1199

TASK DATA SHEET

CONTRACTOR: EQUIPMENT SUPPORT AUTHORITY/ CONTRACT NO:
PROJECT OFFICER: PROJECT:
Tel TASK NO.
Fax:
ISSUE NO.
TASK TITLE:

1. TASK DEFINITION (Including Dependencies)

ORIGIN: DATE RECEIVED: REF. DOC.:

START DATE: FINISH DATE: or DURATION:

2, FIRM PRICE QUOTATION BY CONTRACTOR

The Task defined in Part 1 is submitted for authorisation against the following quotation:

HOURS RATE(£/Hr) PRICE(£)

LABOUR
MATERIALS
MATERIALS (Including Sub-Contracts)

TOTAL
Signature: ... Name: ..o, Appointment: ............. Date:.........
3. PROJECT MANAGER APPROVAL
The work described is required to be carried out and the price is commensurate with the work undertaken.
Signature: ... Name: ......cccoooovieevinininn, Appointment: .........c..ooveeveen Date:.....c.cooovvevvnii
4, COMMERCIAL BRANCH AUTHORISATION

The Contractor is duly authorised to carry out the work detailed in Part 1, for the price at Part 2 of this form.
Commercial authority is only required where the value exceeds the delegation of the Project Manager.

Signature: .................. p— Name: ......ccccovvveeceee.. AppOINtMENt: .ovovoooo Datel.....c...ovevee.

5. TASK COMPLETION
This is to certify that the above task has been completed to the satisfaction of the Equipment Support Manager, and
payment may now been claimed.

Signature: ............................. Name: ... Appointment: ... Date.......coooeoeii,

Copies of approved TDS's are to be sent to: Technical Manager
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(See Box 2 of the Appendix to Contract - DEFFORM 111) Schedule 15 — On-Site
Maintenance Form

AFG 8992 — ON SITE MAINTENANCE FORM

Copies of the On Site Maintenance Record Form can be obtained
from the Forms and Publications address
(as detailed in the DEFFORM 111 — Appendix to Contract)

Forms should be completed and distributed as follows;
Copy 1 —To be forwarded to the Project Manager

Copy 2 — To be retained by unit
Copy 3 - To be retained by the Contractor

Alternatively submit a suitable form which included the Key requirements below,

Point of Contact (POC) & Address at site location & Date of visit

Task Number & Contract number

Equipment description & Serial number of equipment(s)

Action taken during visit

(including work carried out, parts/spares used, Findings/problems, hours spent on
the task )

Advisory/recommendations as a result of the work carried out on site

Signature of the contractors engineer carrying out the task

Signature of the end user or POC at the site

PON =~

No o

Additional fields will be taken into consideration upon submission of the Tender following a
review from the Technical Manager.
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Schedule 18 — Not relevant to this Contract
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