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STANDARD PRELIMINARIES



FOR



JCT MINOR WORKS BUILDING CONTRACT – 2005 EDITION

Revision 2 : 2009


PRELIMINARIES


1.1 : PROJECT DETAILS

	1.1.1
	PROJECT NAME : 
	Restoration

	
	
	

	1.1.2
	PROJECT LOCATION :
	Old School Hall
Church Street
Market Lavington
Wiltshire SN10 4DT

	
	
	

	1.1.3
	THE WORKS COMPRISE :
	External and Internal Restoration

	
	
	

	1.1.4
	EMPLOYER :
	Market Lavington Parish Council
Parish Clerk
23 Orchard Close
West Ashton
Wiltshire BA14 6AU

	
	
	

	1.1.5
	CONTRACT ADMINISTRATOR :
	Cannings Estates Ltd
Chartered Surveyors
Cranmer House
20 The Glebe
All Cannings
Wiltshire SN10 3NW

	
	
	

	1.1.6
	STRUCTURAL ENGINEER : 
	N/A

	
	
	

	1.1.7
	CDM COORDINATOR : 
	Cannings Estates Ltd
Chartered Surveyors
Cranmer House
20 The Glebe
All Cannings
Wiltshire SN10 3NW

	
	
	

	1.1.8
	INVOICES TO BE SENT TO : 
	Market Lavington Parish Council
Address as above but sent to 
c/o Cannings Estates Ltd
Chartered Surveyors
Cranmer House
20 The Glebe
All Cannings
Wiltshire SN10 3NW





TENDER RULES
	
	

	1.1.9
	Any errors or omissions found when examining the priced Specification will be dealt with in accordance with Section 6, Alternative 2 (Confirmation of Offer or Amendment to Correct Genuine Errors) of the Code of Procedure for Single Stage Selective Tendering as issued by the National Joint Consultative Committee for Building.

	
	

	1.1.10
	The Contractor is to visit the site before tendering and ascertain for himself its position, means of access, communications, nature, all conditions, physical constraints and restrictions likely to affect the execution of the works, and is to make due allowance in his Tender.  No subsequent claim for such conditions will be considered.

	
	

	1.1.11
	Tenders shall allow for everything necessary for completion of the work described, including making good to match and removal of debris from site.

	
	

	1.1.12
	Tenders shall be submitted on a fixed price basis exclusive of VAT.  The Contractor will be entitled to recover the VAT for which the Employer is liable.

	
	

	1.1.13
	Under no circumstances will tenderers visit the site without prior arrangement with Cannings Estates Ltd.

	
	

	1.1.14
	The Tenderer shall provide the Contract Administrator with a detailed priced Specification which will be used as a basis for certification and where possible for pricing variations.  Each item in the priced Specification will be deemed to include all Labour, Plant and Materials required together with the provision for supporting and protecting the adjacent works.  The cost of any item not individually priced will be deemed to be incorporated elsewhere.

	
	

	1.1.15
	Settlement of disputes

	
	

	
	i.
	Adjudication






1.2 : CONTRACT DETAILS

FORM OF CONTRACT

	1.2.1
	The Conditions of the Contract will be those of the JCT Minor Works Building Contract 2005 Edition, Revision 2 : 2009.

	
	

	1.2.2
	A formal JCT Minor Works Building Contract 2005 Edition, Revision 2 : 2009 will be issued and the Contract Documents will consist of the following:

	
	

	
	i.
	Project Specification.

	
	
	

	
	ii.
	Project Drawings.

	
	
	

	
	iii.
	Project Pricing Schedule.

	
	
	

	
	iv.
	Correspondence and any other documents as shall be mutually agreed as relevant to this Contract.

	
	

	CONTRACT PARTICULARS

	
	

	1.2.3
	Clause etc.
	Subject
	

	
	
	
	

	1.2.4
	Fourth Recital and Schedule 2 (paragraphs 1-1,1-2,1-5,1-6,2-1 and 
2-2
	Base Date
	7 days before submission of Tender

	
	
	
	

	1.2.5
	Fourth Recital and clause 4-2
	Construction Industry Scheme (CIS)
	Employer at the Base Date is not a ‘contractor’ for the purposes of CIS

	
	
	
	

	1.2.6
	Fifth Recital
	CDM Regulations 
	The project is notifiable

	
	
	
	

	1.2.7
	Sixth Recital
	Framework Agreement (if applicable)
(State date, title and parties)
	N/A




	
	
	
	

	1.2.8
	Seventh Recital and Schedule 3
	Supplemental Provisions 
(Where neither entry against an item below is deleted, the relevant paragraph applies.)
	Applies

	
	
	
	

	
	
	Collaborative working
	Paragraph 1
applies

	
	
	
	

	
	
	Health and safety
	Paragraph 2
applies

	
	
	
	

	
	
	Cost savings and value improvements
	Paragraph 3 
applies

	
	
	
	

	
	
	Sustainable development and environmental considerations
	Paragraph 4
applies

	
	
	
	

	
	
	Performance indicators and monitoring
	Paragraph 5
applies

	
	
	
	

	
	
	Notification and negotiation of disputes
	Paragraph 6
applies

	
	
	
	

	
	
	Where paragraph 6 applies, the respective nominees of the Parties are
	Employer’s nominee
To be Agreed


	
	
	
	

	
	
	
	Contractor’s nominee
To be Agreed


	
	
	
	or such replacement as each Party may notify to the other from time to time

	
	
	
	

	1.2.9
	Article 7
	Arbitration
(If neither entry is deleted, Article 7 and Schedule 1 do not apply.  If disputes and differences are to be determined by arbitration and not by legal proceedings, it must be stated that Article 7 and Schedule 1 apply)
	Article 7 and Schedule 1 (Arbitration) to not apply

	
	
	
	

	1.2.10
	1.1
	CDM Planning Period
	shall mean the period of 
To be Advised
days/weeks

	
	
	
	

	
	
	
	ending  on the Date for Commencement of the Works/
beginning/ending on

                                        20      

	1.2.11
	2.2
	Date for Commencement of the Works
	To be Agreed

	
	
	
	

	
	2.2
	Date for Completion
	To be Agreed

	
	
	
	

	1.2.12
	2.8
	Liquidated damages
	at the rate of
£200.00 per week

	
	
	
	

	1.2.13
	2.10
	Rectification Period
(The period is 3 months unless a different period is stated.)
	Three  months
from the date of practical completion

	
	
	
	

	1.2.14
	4.3
	Percentage of the total value of work etc.
(The percentage is 95 per cent unless a different rate is stated.)
	95  per cent

	
	
	
	

	1.2.15
	4.4
	Percentage of the total amount to be paid to the Contractor
(The percentage is 97½ per cent unless a different rate is stated.)
	 97½   per cent

	
	
	
	

	1.2.16
	4.8.1
	Supply of documentation for computation of amount to be finally certified
(The period is 3 months unless a different period is stated.)
	Three Months
from the date of practical completion

	
	
	
	

	1.2.17
	4.11 and Schedule 2
	Contribution, levy and tax changes
	Schedule 2 (Fluctuations Option) does not apply

	
	
	
	

	1.2.18
	4.11 and Schedule 2 (paragraph 13)u
	Percentage addition for Fluctuations Option
	N/A per cent

	
	
	
	

	1.2.19
	5-3-2
	Contractor’s insurance: injury to persons or property- insurance cover (for one occurrence or series of occurrences arising out of one event)
	£10,000,000.00

	
	
	
	

	1.2.20
	5-4A, 5-4B and 5-4C
	Insurance of the Works etc.-alternative provisions
	Clause 5-4A (Works insurance by Contractor in Joint Names applies/

	
	
	
	Clause 5-4C (Existing structures insurance by Employer in own name) applies

	
	
	
	

	1.2.21
	5-4A-1 and 5-4B-1-2
	Percentage to cover professional fees (if no other percentage is stated, it shall be 15 per cent)
	15  per cent



	
	
	
	




	1.2.22
	7.2
	Adjudication
	The Adjudicator is 

	
	
	Nominating body – where no Adjudicator is named or where the named Adjudicator is unwilling or unable to act (whenever that is established)
(Where an Adjudicator is not named and a nominating body has not been selected, the nominating body shall be one of the bodies listed opposite selected by the Party requiring the reference to adjudication.)
	The Royal Institution of Chartered Surveyors


	
	
	
	

	1.2.23
	Schedule 1
(paragraph 2-1)
	Arbitration – appointor of Arbitrator (and of any replacement)
(If no appointor is selected, the appointor shall be the President of a Vice-President of the Royal Institute of British Architects.)
	President or a Vice-President:
The Royal Institution of Chartered Surveyors






1.3 : DAYWORKS AND OVERTIME

DAYWORKS

General

	1.3.1
	The Contractor shall obtain the Contract Administrator’s written authority before doing any work on a Dayworks basis.  Where Dayworks are agreed, detailed records certified by the Site Foreman shall be submitted to the Contract Administrator within ten days.

	
	

	
	Where it is agreed that the method of Valuation under Clause 3.6 shall be on a Dayworks basis, the following provisions apply:

	
	

	
	The basis of charging will be:

	
	

	
	i.
	For Labour and Materials, the ‘Definition of Prime Cost of Daywork carried out under a Building Contract’ Second Edition 2007 (hereinafter referred to as ‘The Definition’).

	
	
	

	
	ii.
	For Plant will be the ‘Schedule of Basic Plant Charges’, Third Revision dated 1st January 1981.

	
	

	
	Both published by The Royal Institution of Chartered Surveyors, together with the percentage additions entered for each section of the Prime Cost.

	
	

	
	The Contractor is, therefore, to add to the following Provisional Sums, the Percentage Additions required for incidental costs, profit and overheads as defined in Section 6 of The Definition and to extend the computed amounts which are to be included in the Total of this Section.

	
	

	DAYWORKS RATES

Labour

	
	

	1.3.2
	Provide the Provisional Sum for Labour as defined in Section 3 of The Definition.
	£500.00

	
	
	

	
	ADD for incidental costs, profit and overheads
	%




	
	
	

	Materials and Goods
	

	
	
	

	1.3.3
	Provide the Provisional Sum for Materials and Goods as defined in Section 4 of The Definition
	£300.00

	
	
	

	
	ADD for incidental costs, profit and overheads
	%

	Plant
	
	

	
	
	

	1.3.4
	Provide the Provisional Sum for Plant as defined in Section 5 of The Definition
	£150.00

	
	
	

	
	ADD for incidental costs, profit and overheads
	%

	
	
	

	OVERTIME
	

	
	
	

	1.3.5
	The Contractor shall notify the Contract Administrator before working overtime.  No extra payment will be allowed for overtime working unless specifically authorised in writing by the Contract Administrator prior to commencement.
	

	
	
	

	
	Allow the provisional sum of £500.00 for unforeseen overtime working during the course of the Contract.
	£350.00





1.4 : OBLIGATIONS AND RESTRICTIONS IMPOSED BY THE EMPLOYER

LIMITATIONS OF WORKING SPACE

	1.4.1
	The Contractor’s working space will be confined within area to be allocated within the site determined by agreement with the Employer at pre-contract stage.

	
	

	LIMITATIONS OF WORKING HOURS

	
	

	1.4.2
	The following limitations of working hours apply:

	
	

	
	No construction work of any sort shall take place before 07:30 hours or after 18:00 hours Monday to Friday, or on Saturdays, Sundays or Bank Holidays.

	
	

	
	Persons involved in this project will NOT be allowed to remain on the site after 18:00 hours or before 07:30 hours.

	
	

	THE USE OR DISPOSAL OF ANY MATERIALS FOUND ON SITE

	
	

	1.4.3
	The Employer retains the title to all materials found on the site and no disposal or use of any such shall be allowed without prior written permission of the Contract Administrator and appropriate credit.

	
	

	HOARDINGS, FENCES, SCREENS AND PROTECTION

	
	

	1.4.4
	The Contractor shall protect work in progress and finished work from weather, dust, impact or water by providing dust sheets, hoardings, temporary roofing etc., as necessary whether or not specifically mentioned.

	
	

	
	The Contractor shall maintain and clear away all such protection when no longer required and make good all damaged surfaces.  Damage to the works including sub-contractors’ work caused by lack of adequate protection shall be made good at no extra cost to the Employer.

	
	

	EXISTING FABRIC

	
	

	1.4.5
	The Contractor shall, similarly, protect the existing fabric that is to be retained, together with fittings and materials being stored for re-use and make good at no extra cost any damage that occurs.




	
	

	SHORING

	
	

	1.4.6
	The Contractor shall safeguard the existing structure and adjacent buildings by providing shoring, needling and strutting as necessary whether or not specifically mentioned.  The Contractor shall maintain it and clear it away when no longer required and make good all damaged surfaces.

	
	

	OTHER PROPERTY

	
	

	1.4.7
	The Contractor shall protect public and adjacent property from damage and make good any damage caused or pay for reinstatement.  If access to adjacent property is required the Contractor shall obtain permission and pay fees involved.

	
	

	SAFETY
	

	
	

	1.4.8
	The Contractor shall erect and maintain screens and barriers necessary for the safety of the public and workmen and clear them away when no longer required.

	
	

	INCONVENIENCE

	
	

	1.4.9
	The Contractor shall minimise inconvenience caused by the works to adjacent occupiers and the public by silencing noisy plant, providing adequate dust sheets and hoardings, keeping footpaths and roads free from mud and dirt and any other means necessary.  The Contractor is to allow for all costs and expenses incurred in connection with Police and parking regulations.

	
	

	TEMPORARY NAME BOARDS AND ADVERTISING RIGHTS

	
	

	1.4.10
	The Contractor may erect an approved sign-written board which may include the names and addresses of the Consultants, the Contractor and any nominated Sub-Contractors.

	
	

	MASTER PROGRAMME OF WORKS

	
	

	1.4.11
	Within seven days of the award of the Contract, the Contractor shall prepare and submit to the Contract Administrator, two copies of a master Programme clearly showing his proposed procedure and timing of the works by elements, and latest dates by which instructions, drawings and other information are required from the Contract Administrator.  After acceptance, the schedule shall, if not already in that form, be produced as a bar chart, two copies of which shall be given to the Contract Administrator and one copy kept permanently on site.  Actual progress achieved shall be regularly marked upon it for inspection by the Contract Administrator.  It shall be regularly updated as proves necessary.

	
	

	PROGESS MEETINGS

	
	

	1.4.12
	The Contract Administrator will hold such progress meetings as he considers necessary.  The Contractor shall attend such meeting and shall arrange for Suppliers to attend when required.

	
	

	
	Minutes of formal meeting will be taken by the Contract Administrator and issued to all relevant parties as necessary.

	
	

	MAINTENANCE OF EXISTING LIVE MAINS OR SERVICES ON/OVER THE SITE

	
	

	1.4.13
	The Contractor’s attention is drawn to Drawing No NOT AVAILABLE showing known existing services.  The provision of this Drawing is for information purposes only and it is the Contractor’s responsibility to locate the exact position of all existing Services before commencing work whether shown on the Drawing or not.  Care must be taken to avoid damage and the Contractor will be responsible for any disturbance, low or damage caused by the Works.

	
	





	1.5 : GENERAL MATTERS

	
	

	FIX ONLY

	
	

	1.5.1
	The term ‘fix only’ shall be deemed to include any unloading, storing, moving, placing, assembling and fixing goods and returning and obtaining credit for packaging.

	
	

	STATUTORY AUTHORITIES

	
	

	1.5.2
	The Contractor shall pay all charges to the Statutory Authorities including advance payments as required, although normally only the value of work actually carried out will be included in interim Certificates.  Cash discounts are not allowable in respect of work by Statutory Authorities, where accounts are nett.

	
	

	CERTIFICATION

	
	

	1.5.3
	Payments to the domestic Sub-Contractors and suppliers will normally be included in interim Certificates only where written applications or invoices are submitted.

	
	

	GUARANTEES ETC

	
	

	1.5.4
	All Guarantees, operating instructions etc., relating to goods or services used in the works shall be passed on to the Contract Administrator.

	
	

	MAINTAINING AND CLEANING THE SITE

	
	

	1.5.5
	The Contractor is regularly to remove from the site all unrequired materials, debris and rubbish and is to keep the works and the site clean and tidy at all times.  The Contractor, is, on completion, to clean the works thoroughly inside and out, flush all drains and gullies, touch up decorations, remove temporary markings, coverings and protective wrappings unless otherwise instructed and leave the whole of the works and the site clean and in a condition ready for occupation.

	
	

	
	The Contractor is to confirm all materials and the workforce to areas allocated and is not to trespass upon any other areas or adjoining property.




	
	

	TEXT OF SPECIFICATION AND SCHEDULE OF QUANTITIES

	
	

	1.5.6
	No amendment or insertion shall be made to, or recognised in, the text of Specification and or Schedule of Rates except with the prior written authorisation of the Contract Administrator.

	
	

	DIMENSIONS

	
	

	1.5.7
	The Contractor is to work to figured dimensions only and wherever possible dimensions are to be checked at the site.  The Contractor is to give immediate written notice of any discrepancies to the Contract Administrator.

	
	

	FIRE PRECAUTIONS

	
	

	1.5.8
	The attention of the Contractor is drawn to the current OPSI publication ‘Standard Fire Precautions P5’; and the Contractor must observe the recommendations where relevant to the works.

	
	

	AUDIT

	
	

	1.5.9
	The Final Account of these works may be subject to audit and the Contractor must be prepared to allow invoices, wage sheets etc., to be placed at the disposal of the Auditor if and when requested.

	
	

	COSTS TO BE INCLUDED

	
	

	1.5.10
	The Contractor is to allow for all costs in respect of the following:

	
	

	
	i.
	Plant, tools and vehicles.

	
	
	

	
	ii.
	Scaffolding, trestles, platforms and the like.

	
	
	

	
	iii.
	Site administration and security.

	
	
	

	
	iv.
	Transport for workpeople.

	
	
	

	
	v.
	Protecting the works from inclement weather.

	
	
	

	
	vi.
	Water for the works including temporary storage, distribution and Water Company’s charges.




	
	
	

	
	vii.
	Lighting and power for the works including temporary distribution, lamps etc., and the Electricity Authority’s charges.

	
	
	

	
	viii.
	Temporary roads, hardstandings, crossings and similar items.

	
	
	

	
	ix.
	Temporary accommodation for use of the Contractor.

	
	
	

	
	x.
	Temporary telephones for use of the Contractor.

	
	
	

	
	xi.
	Traffic regulations.

	
	
	

	
	xii.
	Safety, health and welfare of workpeople.

	
	
	

	
	xiii.
	Disbursements arising from the employment of workpeople.

	
	
	

	
	xiv.
	Maintenance of public and private roads.

	
	
	

	
	xv.
	Removing rubbish, protective casings and coverings and cleaning the works on completion.

	
	
	

	
	xvi.
	Drying and controlling the humidity of the works.

	
	
	

	
	xvii.
	Temporary fencing, hoardings, screens, fans, planked footways, guardrails, gantries and similar items.

	
	
	

	
	xviii.
	Control of noise, pollution and all other statutory obligations.

	
	
	

	
	xix.
	Conforming with the recommendations contained in ‘Winter Building’ (published on behalf of the Department of the Environment and obtainable from OPSI).

	
	

	
	In the event of any discrepancies between preambles and the Scheduled section of the Specification then the Schedule of Works section will apply.  No materials other than those specified are to be used unless the Contractor has obtained prior consent from the Contract Administrator.




	1.6 : ASBESTOS REGULATIONS

	
	

	1.6.1
	All works to be carried out in full accordance with the following statutory regulations:

	
	

	
	i.
	The Asbestos Regulation 1969 – Factories No. 690.

	
	
	

	
	ii.
	The Health and Safety at Work Act 1974.

	
	
	

	
	iii.
	The Control of Pollution Act 1974 and the Special Waste Regulations 1980.

	
	
	

	
	iv.
	The Asbestos (Prohibitions) Regulation 1985 – Health and Safety No. 910.

	
	
	

	
	v.
	The Asbestos (Licensing) Regulations 1983.

	
	
	

	
	vi.
	The Control of Asbestos at Work Regulations 1987 – Health and Safety No. 2115.

	
	
	

	
	and all other relevant Statutory Regulations.

	
	
	

	1.6.2
	In addition, the Contractor’s attention is also drawn to the following Health and Safety Executive Guidance Notes and Codes of Practices in relation to asbestos removal contracts:

	
	
	

	
	i.
	A Guide to the Asbestos (Licensing) Regulations 1983 – Health and Safety Booklet No. HS (R) 19.

	
	
	

	
	ii.
	Asbestos Ceiling Tiles in Suspended Ceilings – Occupational Hygiene Advisory Report (OHAR) 9/2.

	
	
	

	
	iii.
	Air Monitoring of Clean Areas Adjacent to Asbestos Removals – OHAR 9/3.

	
	
	

	
	iv.
	Asbestos identification – OHAR 9/4.

	
	
	

	
	v.
	Asbestos : Exposure Limits and Measurement of Airborne Dust Concentrations – Environmental Hygiene Guidance Note (EHGN) EH10.

	
	
	

	
	vi.
	Probable Asbestos Dust Concentrations at Construction Processes – EHGN EH35.




	
	
	

	
	vii.
	Work with Asbestos Cement – EHGN EH36.

	
	
	

	
	viii.
	Work with Asbestos Insulating Board – EHGN EH37.

	
	
	CODE OF PRACTICE : Work with Asbestos insulating, Asbestos Coating and Asbestos insulating Board March 1988 – Health and Safety Commission.

	
	

	
	And all other relevant Guidance Notes and Codes of Practice.

	
	

	1.6.3
	Upon discovery of any asbestos based material within the premises, the Contractor is to immediately notify the Contract Administrator.  No attempt is to be made to remove the asbestos unless specific instructions are issued.

	
	

	1.6.4
	The use of asbestos materials or any other materials containing any type of asbestos in any quantity is not permitted.

	
	




	1.7 : GENERAL CONTRACTORS NOTES – MATERIALS AND WORKMANSHIP

	
	

	MATERIALS

	
	

	1.7.1
	Only materials complying with British Standard Specification shall be used or where none applies, of a good quality approved by the Contract Administrator.  All materials shall be used and fixed according to the manufacturer’s instructions.  When requested by the Contract Administrator the Contractor shall submit samples of materials or form sample panels of a reasonable size.

	
	

	WORKMANSHIP

	
	

	1.7.2
	All work shall be carried out to the satisfaction of the Contract Administrator and according to British Standard Codes of Practice where applicable.

	
	

	ATTENDANCE

	
	

	1.7.3
	The Contractor shall attend upon, cut away for and make good after all trades, including domestic Sub-Contractors and do all minor and jobbing work required.

	
	

	VARIATIONS AND ADDITIONS

	
	

	1.7.4
	No variations or additional work must be commenced without prior written consent from the Contract Administrator.  Failure to obtain such authority may result in such work being excluded from valuation and certification.

	
	

	THE CONTROL OF SUBSTANCES HAZARDOUS TO HEALTH (AMENDMENT) REGULATIONS 1991

	
	

	1.7.5
	The Contractor must act strictly in accordance with the requirements of ‘The Control of Substances Hazardous to Health (Amendment) Regulations 1991 SI 1991, No 2431’ and as amended thereafter in the handling, storage and working of materials.

	
	

	1.7.6
	The Contractor is to maintain a COSHH diary on site at all times for inspection by the Contractor Administrator.




	
	

	COMPLETION

Making Good

	
	

	1.7.7
	The Contractor shall make good in all trades all existing work disturbed during the works, either on the site or on adjacent property.

	
	

	Drying Out

	
	

	1.7.8
	The Contractor is to provide all necessary fuel, plant and attendance for drying out the new work and the existing fabric.

	
	

	Removal of Rubbish

	
	

	1.7.9
	The Contractor shall remove all rubbish and surplus materials including any resulting from Sub-Contractor’s work as the work proceeds and at completion.  No rubbish shall be burnt on site without the approval of the Contract Administrator.  The Contractor shall take all reasonable steps to prevent tipping other than at a recognised tip and clear away at no extra cost any material deposited elsewhere.

	
	

	Cleaning

	
	

	1.7.10
	The Contractor shall clean out all gutters, outlets and downpipes, brush down and clean brickwork and paving thoroughly clean all new and existing floors, ironmongery, sanitary fittings, paintwork and glass to eradicate all stains and splashes, ease and adjust all doors, windows etc., and leave the works sound, clean and tidy at completion to the entire satisfaction of the Contract Administrator.

	
	

	Inspection

	
	

	1.7.11
	The Contractor shall provide all necessary facilities and attendance for the Contract Administrator to inspect the whole of the works thoroughly prior to Practical Completion.




	1.8 : CONTRACT NOTES

	
	

	1.8.1
	The Contractor is to take account of and make due allowance for the following where applicable within the pricing of individual items.

	
	

	1.8.2
	In the event of any discrepancies between preambles and the Schedule section of the Specification then the Scheduled Works section will apply.  No materials other than those specified are to be used unless the contactor has obtained prior consent from the Contract Administrator.

	
	

	1.8.3
	The use of asbestos materials or any other materials containing any type of asbestos in any quantity is not permitted.  In the event of any materials containing asbestos being found during the course of the Works, the Contractor is to inform the Contract Administrator immediately.  No asbestos materials are to be taken out or removed unless the Contract Administrator issues specific instructions during the course of the work.

	
	

	1.8.4
	Unless stated to the contrary, the pricing of individual items within the Specification is to include the removal of all existing and making good and for clearing out all builders debris in conjunction with the works.

	
	

	1.8.5
	The Contractor is to provide the Contract Administrator with a detailed programme of the works, setting forth clearly and explicitly the sequence of all operations (including those of domestic Sub-Contractors) and the time limits within each operation indicating proposed commencement and completion.  The Contract Administrator’s approval and agreement to the programme (whether any alteration is required or not) must be obtained prior to the commencement of the Works.

	
	



