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  SECTION 1





CONDITIONS OF TENDERING

CONDITIONS OF TENDERING

1. SUBMISSION OF TENDERS: Tenders will be received up to 12:00hrs on the date shown. The tender return label accompanying the Invitation to tender documents should be used on the package containing the tender submission. 

2. COMMUNICATIONS. Communications relating to this Invitation to Tender should be addressed to the person identified in the covering letter.

3. RIGHT TO REJECT ALL TENDERS. The Client is under no obligation to accept any tender.

4. RIGHT TO ACCEPT PORTION OF TENDER. Unless the tenderer expressly stipulates to the contrary in the tender submission, the Client may accept such portion thereof as the Client may decide.

5. ALTERNATIVE, ETC CONDITIONS. The conditions set out or referred to in the Invitation to Tender shall apply to any resulting Contract. Tenders made subject to additional or alternative conditions may not be considered and may be rejected on the ground of such conditions alone.

6. ALTERNATIVE PROPOSALS. The tenderer must not alter any information within the Invitation to Tender. If the tenderer proposes modifications to the Invitation to Tender this is the subject of an alternative offer, details of which should be given in a separate letter to accompany the tender.

7. TENDERS FOR COMPLETE SCOPE. Unless the Client has clearly specified otherwise, tenders shall cover the full scope of supply / work specified in the Invitation to Tender.

8. INCOMPLETE TENDERS. It may not be possible to consider a tender if complete information is not given at the time of tendering, or if any particulars and data requested are not provided in full.

9. NO MATERIAL CHANGE IN CIRCUMSTANCES. It is a condition of the Invitation to Tender that the Client is advised of any material change in the tenderer’s circumstances during the tender process including but not limited to:

· A change affecting any declaration, accreditation, licence or approval;

· Major re-organisational changes, company re-structuring, take-over, buy-out or similar events affecting the operation and/or financing of the tenderer or its major sub-contractors;

· A change to any information on which the Client may rely in assessing tenders

Failure to so advise the Client may lead to disqualification.

10. PRICES. Tendered prices should be net, all cash and trade discounts being allowed for.

11. VALUE ADDED TAX. Tendered Prices should be exclusive of any Value Added Tax chargeable.

12. ALTERATION OF PRICES, ETC. Figures should not be altered or erased: any alteration of prices, etc. should be effected by striking through the incorrect figures and inserting the correct figures above the original figures. The tenderer should initial all such alterations.

13. INVITATION TO TENDER DOCUMENTS. The Invitation to tender documents and any specifications, plans, drawings, patterns, samples or information issued or furnished by, or on behalf of, the Client in connection therewith are issued solely for the purpose of enabling a tender to be completed and may not be used for any other purpose. They remain the property of the Client. 

14. RETURN OF INVITATION TO TENDER DOCUMENTS. All Invitation to Tender documents must be returned to the sender whether or not a tender is submitted. 

15. PUBLIC CONTRACTS REGULATIONS 2015. Tenderers should refer to the regulations to satisfy themselves that they are not ineligible under Regulation 57. Details should be submitted within the tender submission as necessary.

TENDERERS ARE REQUESTED NOT TO CONTACT THE CLIENT DURING THE TENDER ASSESSMENT PERIOD. ON RECEIPT OF THE NOTIFICATION THAT THE EVALUATION OF TENDERS HAS BEEN COMPLETED TENDERERS MAY CONTACT THE PROCUREMENT REPRESENTATIVE DEALING WITH THE TENDER EXERCISE FOR A DEBRIEFING.    

CG02 (April 2015)
© United Kingdom Atomic Energy Authority

SECTION 2

TENDER SUBMISSION FORM

TENDER SUBMISSION

	Tender No
	Due for return by 12:00 on

	T/LKT080/18
	Lot 1 - 17/12/2018 - evaluation completed
Lot 2 - 7/1/2019 extended 21/1/2019


Tenders are returned under cover of the supplied label
The works are: Concept proposal, Detailed Design and Installation of Glovebox Extract Ventilation to the Fusion Room in the Materials Research Facility Mezzanine Floor at Culham Science Centre
TENDER


To:
The United Kingdom Atomic Energy Authority (the Client)


Address:
K2, Culham Science Centre, Abingdon, Oxon. OX14 3DB
We accept the Conditions of Tendering (CG02 enclosed) and offer to Provide the Works in accordance with the Contract Data Part One and our completed Contract Data Part Two for a sum to be determined in accordance with the conditions of contract.  Accordingly, we attach our tender submission documentation.

*We agree to the appointment of an Adjudicator from the Client’s panel if required.

Yours faithfully

Signed:  .....................................................................................................

Name:  .......................................................................................................

Position:  ....................................................................................................

Duly authorised to sign tenders for and on behalf of: ......................................................................... (the Contractor)
Address:......................................................................................................................................................

.................................................................................................................................POSTCODE...............

Telephone:  ....................................................Fax:  ..................................................................................
Date:  .................................................................................................................

*   Delete as applicable

CG3  (October 1997)
SECTION 3

CONTRACT DATA PART ONE

(DATA PROVIDED BY THE CLIENT)

Contract Data

Part one – Data provided by the Client
	1 General
	The conditions of contract are the core clauses and the clauses for main Option A ,  Option W2 for resolving and avoiding disputes and secondary Options, Y(UK)2, Y(UK)3 [If Scottish Law used delete option Y(UK)3]and Z of the NEC4 Engineering and Construction Contract June 2017  

	
	The works are: Concept proposal, Detailed Design and Installation of Glovebox Extract Ventilation to the Fusion Room in the Materials Research Facility at Culham Science Centre as described in the Scope which also includes the Site Information. The Option 2 solution starting on page 47 of the Technical Specification within the Scope is required.

	
	The Client is

Name The United Kingdom Atomic Energy Authority.
Address for communications Culham Science Centre, Abingdon, Oxfordshire. OX14 3DB. 

	
	Address for electronic communications Not Applicable 

	
	The Project Manager is

Name Strickland, Rachel
Address for communications K1/1/71a, Culham science Centre, Abingdon, Oxfordshire OX14 3DB.

	
	Address for electronic communications leonard.torsu@ukaea.uk 
The authority of the Project Manager is to act on behalf of the Client except that the Client’s Procurement representative must concur in any assessment of a Compensation Event or any other financial or contractual agreement
The Supervisor is

Name Phillpott, James
Address for communications K2/0/08, Culham science Centre, Abingdon, Oxfordshire OX14 3DB.

Address for electronic communications James.Phillpott@ukaea.uk 

	
	The Scope is in 
Concept proposal, Detailed Design and Installation of Glovebox Extract Ventilation to the Fusion Room in the Materials Research Facility at Culham Science Centre as described in the Scope which also includes the Site Information. The work is split into two lots:

1. Lot 1 – is a quotation for a concept proposal and detailed design work (this falls under OJEU Threshold for Supply, Services & Design Contract). Please note; this is a below Threshold procurement project.
2. Lot 2 – is for the installation, testing, commissioning and handing over (this falls under OJEU Threshold for Works contracts). Please note; this is a below Threshold procurement project
Further scope information is detailed out in the technical specification documents and related appendixes as appended to this invitation to tender document 

The Site Information is in
The Scope section of this document and any other documentation to which the Scope section refers.

The boundaries of the site are detailed in the relevant ITT documentation and associated appendixes

	
	The language of this contract is English.

	
	The law of the contract is the law of England.

	
	The period for reply is 5 weeks for all Lots except that

The period for reply for Lot 1 is 2 weeks.
The period for reply for Lot 2 is 3 weeks.
*Two days window is allowed for bidder clarification immediately on receipt of tender document.


	
	The following matters will be included in the Early Warning Register

……………………………………………………………………………………….

……………………………………………………………………………………….

	2 The Contractor’s main responsibilities
	Early Warning meetings are held at intervals no longer than To be agreed.

If the Client has identified work which is set to meet a stated condition by a key date

The key dates and conditions to be met are:
Condition to be met                                                               key date

1. submit a concept and a detailed design by        4 weeks on award
2. Ventilation installed and fully operational by      End of March ‘19
If Option C, D, E or F is used

The Contractor prepares forecasts of the total Defined Cost for the whole of the works at intervals no longer than

	3 Time
	The starting date is in accordance with the accepted programme.
The access dates are
part of the site                         date
no restrictions                       N/A

	
	The Contractor submits revised programmes at intervals no longer than 4 weeks.

	
	The completion date for the whole of the works is in accordance with the accepted programme.

	
	Taking over the works before the Completion Date 

The Client is / is not willing to take over the works before the Completion Date

If no programme is identified in part two of the Contract Data

The period after the Contract Date within which the Contractor is to submit a first programme for acceptance is:

(1) 1 week on award of contract to submit concept proposal and detailed design for initial first review, 
(2) 1 subsequent week of review of (1) above to submit detailed design for second review 
(3) And 2 weeks to submit final design after (2) above, at no additional cost to the client in each respective case. 

	4 Quality Management
	The period after the Contract Date within which the Contractor is to submit a quality policy statement and quality plan is 2 weeks.

	
	The period between Completion of the whole of the works and the defects date is end of March 2019.
The defects correction period is to be agreed by parties before entering into final agreement except that
· The defects correction period for……n/a………is……………n/a……….

· The defects correction period for………n/a……is…………n/a………….

	5 Payment
	The currency of the contract is: Great British Pounds Sterling (£)

	
	The assessment interval is………2 weeks retrospectively……………………

The interest rate is 2 % per annum above the Minimum Lending Rate of the Bank of England.

	
	If Option C or D is used:

The Contractor’s share percentages and the share ranges are:

Share range                                   Contractor’s share percentage

Less than…………………….%       ……………………………….%
From…………% to………….%      ………………………………..%

From…………% to………….%      ………………………………..%

Greater than…………………%      ………………………………..%

If Option C, D, E or F is used:

The exchange rates are those published in ……………………………

On……(date)

	6 Compensation events
	The place where weather is to be recorded is…………………….
The weather measurements to be recorded for each calendar month are

· the cumulative rainfall (mm)

· the number of days with rainfall more than 5mm

· the number of days with minimum air temperature less than 0 degrees Celsius

· the number of days with snow lying at …. hours GMT

and these measurements
…………………………………………………………………………………….

…………………………………………………………………………………….

The weather measurements are supplied by…………………………………

The weather data are the records of past weather measurements for each calendar month which were recorded at…………………….and which are available from…………………………………………………………………….
Where no recorded data are available
Assumed values for the ten-year weather return weather data for each weather measurement for each calendar month are

……………………………n/a……………………………………………………….

………………………………n/a…………………………………………………….

If Option A or B is used:

The value engineering percentage is 50% unless a different percentage is stated here, in which case it xx %
If Option B or D is used:

The method of measurement is…………………………………………………….
If there are additional compensation events:
These are additional compensation events Not applicable.

	
	

	8 liabilities and insurance
	If there are additional Client’s liabilities:

These are additional Client’s liabilities Not applicable.
The minimum amount of cover for insurance against loss of or damage to property (except the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor Providing the Works for any one event is £5 Million in respect of each claim without limit to the number of claims.
The minimum amount of cover for insurance against death and of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with the contract for any one event is £10 Million in respect of each claim without limit to the number of claims.
If the Client is to provide Plant and Materials

The insurance against loss of or damage to the works, Plant and Materials is to include cover for Plant and Materials provided by the Client for an amount of £5 Million in respect of each claim without limit to the number of claims.

	
	

	
	The Client provides these insurances from the Insurance Table Not applicable.

	
	The Client provides these additional insurances Not applicable.
The Contractor provides these additional insurances
Professional Indemnity Insurance at a minimum level of £1,000,000

	Resolving and avoiding disputes
	The tribunal is Arbitration.

	
	The arbitration procedure is the Institution of Civil Engineers’ Arbitration Procedure current at the starting date.

	
	The place where arbitration is to be held is To be agreed.

	
	The person or organisation who will choose an arbitrator if the Parties cannot agree a choice or if the arbitration procedure does not state who selects an arbitrator is the Chairman of the NEC Users Group. 

	
	The Senior Representatives of the Client are
Name (1)

Phillpott, James
Address for communications

K2/0/08
Address for electronic communications
James.Phillpott@ukaea.uk 

	
	Name (2)

Address for communications

Barham, Paula L
Address for electronic communications
Paula.Barham@ukaea.uk 
The Adjudicator is Selected from the Client’s panel unless agreed otherwise. 

	
	The Adjudicator nominating body is the Chairman of the NEC Users Group.

	Option Y(UK)3
	No term of this Contract is enforceable under the Contracts (Rights of Third Parties) Act 1999 by a person who is not a party to this Contract.

	
	

	Option Z 
	The additional conditions of contract are: 


	Z1
	Retention

	Z1.1
	A sum equivalent to 5.0% of any payment due is retained by the Client.

	Z1.2
	The amount retained is halved in the assessment made following the completion of the final Activity Group.

	Z1
	Client’s Acceptance of Contractor’s Design

	
	The Client’s acceptance of the Contractor’s design does not relieve the Contractor from responsibility for its design.

	Z2
	Ownership and use of information.

	Z2.1
	The Contractor has the right to use the information provided by the Client only for this contract.  The Contractor may make this right available to a Subcontractor.  As soon as possible after completion of the task for which the information was provided the Contractor returns all information provided by the Client.

	Z2.2
	Subject to pre-existing rights, the Client owns the Contractor’s rights over information prepared for the contract by the Contractor wherever such information is generated. This clause supersedes core clause 22.1.

	Z2.3
	The Contractor clearly identifies the Client as copyright owner on all information prepared for the contract.

	Z2.4
	The Contractor obtains any other rights for the Client as stated in the contract.

	Z2.5
	The Contractor obtains for the Client equivalent rights to those above from all Subconsultants in respect of information prepared by them. The Contractor provides to the Client the documents which transfer these rights to the Client.

	Z2.6
	As soon as possible after Completion of the contract the Contractor provides the Client all of the information which the Contractor has provided under the contract. Where the Client agrees in writing that the Contractor may use the information that it has provided under the contract for other work, the Contractor may make and retain copies of such information.

	Z2.7
	The Client may disclose the information of the Contractor.
(a)
on a confidential basis to Government for any proper purpose of the Client; 

(b)
to the extent that the Client (acting reasonably) deems disclosure necessary or appropriate in the course of carrying out its public functions;

(c)
on a confidential basis to a professional adviser, consultant, supplier or other person engaged by any of the entities described in clause Z2.8 (including any benchmarking organisation) for any purpose relating to or connected with this contract; 

(d)
on a confidential basis for the purpose of the exercise of its rights under this contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than those placed on the Client under this condition Z2. This clause supplements core clause 29.1.

	Z2.8
	“Government” means all Central Government Departments, their Executive Agencies and Non-Departmental Public Bodies including Parliament and Parliamentary Committees.

	Z2.9
	In this condition ‘information’ includes all information, intellectual property rights, designs, calculations, records, images, photographs, graphics, test pieces, models etc.

	Z3
	 Provision of a Tax Invoice

	
	Within one week of the Project Manager completing his part of the Payment Assessment and Certificate form the Contractor completes the form and submits it with a corresponding tax invoice separately identifying applicable VAT to: UK Atomic Energy Authority Accounts Payable, K2/1.09, Culham Science Centre, Abingdon, Oxon. OX14 3DB. Finance@uk-atomic-energy.org.uk 
Copies are to be sent to the Project Manager at the same time.

	Z4
	Payment of sub-contractors 

	
	Where the Contractor enters into a sub-contract with a supplier or contractor for the purpose of performing its obligations under the Contract, it shall ensure that a provision is included in such a sub-contract which requires payment to be made of all sums due by the Contractor to the sub-contractor within a specified period not exceeding 30 days from the receipt of a valid invoice.

	Z5
	Bribery Act 2010

	Z5.1
	The Contractor shall:

	Z5.1.1
	Comply with all applicable laws, regulations, codes and sanctions relating to anti-bribery and anti-corruption including but not limited to the Bribery Act 2010 (‘Relevant Requirements’);

	Z5.1.2
	Not engage in any activity, practice or conduct which would constitute an offence under sections 1, 2 or 6 of the Bribery Act 2010 if such activity, practice or conduct had been carried out in the United Kingdom;

	Z5.1.3
	Comply with the Client’s procedures relating to ethics and Propriety, as highlighted to him from time to time (‘Relevant Policies’);

	Z5.1.4
	Not do, or omit to do, any act that will cause or lead the Client to be in breach of any of the Relevant Requirements;

	Z5.1.5
	Have and shall maintain in place throughout the term of this contract its own policies and procedures, including but not limited to adequate procedures under the Bribery Act 2010, to ensure compliance with the Relevant Requirements, the Relevant Policies and this condition Z5, and will enforce them where appropriate. The Contractor shall provide such supporting evidence of compliance as the Client may reasonably request;

	Z5.1.6
	If requested, other than in relation to a breach of this condition Z5, provide the Client with any reasonable assistance, at the Client’s reasonable cost, to enable the Client to perform any activity required by any relevant government or agency in any relevant jurisdiction for the purpose of compliance with any of the Relevant Requirements or Relevant Policies;

	Z5.2
	The Contractor warrants and represents that neither the Contractor nor any of its officers, employees or other persons associated with it;

	Z5.2.1
	Has been convicted of any offence involving bribery or corruption, fraud or dishonesty;

	Z5.2.2
	Having made reasonable enquiries, so far as it is aware, has been or is the subject of any investigation, inquiry or enforcement proceedings by any governmental, administrative or regulatory body regarding any offence or alleged offence under the Relevant Requirements; or

	Z5.2.3
	Has been or is listed by any government agency as being debarred, suspended, proposed for suspension or debarment, or otherwise ineligible for participation in government procurement programmes or other government contracts;

	Z5.3
	The Contractor shall immediately notify the Client if, at any time during the term of this contract, its circumstances, knowledge or awareness changes such that it would not be able to comply with this condition Z5 or repeat the warranties set out in this condition Z5 at the relevant time.

	Z6
	Compliance with Health and Safety legislation

	
	The Client may terminate under core clause 91.3 (R15) if the Contractor substantially fails to comply with Health, Safety and Environmental legislation and/or the requirements of the contract in so far as they relate to health, safety and the environment.

	Z7
	Communications

	
	Further to core clause 13, the Contractor obeys an oral instruction or order given by the Project Manager or by the Culham Patrol Force or other emergency services in an emergency. The Project Manager records and confirms an oral instruction or order given by him in an emergency within one day excluding Saturdays, Sundays and public or privilege holidays.  The Contractor orally notifies the Project Manager of an instruction or order given by the Culham Patrol Force or other emergency services within one hour and records and confirms the instruction or order within one day excluding Saturdays, Sundays and public or privilege holidays.  Confirmation of an oral instruction or order is in a form which can be read, copied and recorded.

	Z8
	Loss or damage to Client’s Property 

	
	If the Contractor causes any loss or damage to the Client’s property, the Client may replace the loss or repair the damage as and in whatever manner that the Client decides, and the Contractor pays the Client’s costs.



	Z9
	Assignment

	
	The Contractor’s notification of intention to transfer the benefit of the contract or any rights under it to another party under core clause 28.1 does not entitle the Contractor to transfer such benefit or rights without the Client’s prior written agreement.

	Z8
	Title in works paid for prior to Completion

	Z8.1
	Where the Price for Work Done to Date includes the costs of Plant and Materials at the Contractor’s or his sub-contractors works such Plant and Materials are considered as the absolute property of the Client and the Contractor takes all such steps as are reasonably necessary (including the marking of all such Plant and Materials with this contract number and as the property of the Client and entering appropriate details into his records ) to ensure that the Client’s title in such Plant and Materials is brought to the attention of any sub-contractors and any other persons with interest in the works. The Contractor provides the Client with evidence of his compliance with these requirements.

	Z8.2
	Regardless of the Client’s title in such Plant and Materials the Contractor remains liable for any loss or damage to them prior to Completion.

	Z8.3
	In the event of the rejection of any element of the works in accordance with the provisions of the Contract, sums already paid for such elements of the works are recoverable from the Contractor by the Client and following recovery of such sums, title in the rejected elements of the works is transferred to the Contractor.

	Z8
	Funding Constraints

	Z8.1
	In addition to any other reasons set out in the contract a further reason for the Project Manager not accepting a revised programme, is that the revised programme does not comply with the Client’s funding constraints.

	Z8.2
	The Contractor may not accelerate or re-programme any elements of the works without the Project Manager’s acceptance. A reason for not accepting the acceleration or revised programming is that this does not meet the Client’s funding constraints.

	Z9
	Termination for Convenience by the Client  

	Z7.1
	In addition to the reasons for termination stated in core clause 91 the Project Manager may, for the Client’s convenience, terminate the Contractor’s obligation to Provide the Works provided that the Contractor has been given not less than 6 months written notice of termination for this reason.

	Z9.2
	Where termination for convenience occurs the procedures on termination are P1, P2, and P4 and the amount due on termination under core clause 93 includes any amounts calculated as due under A1 and A2 but excludes any amount as might otherwise be calculated under A4. This Z condition takes precedence over core clause 93.

	Z9
	Parent Company Guarantee

	
	If a parent Company owns the Contractor, the Contractor gives to the Client a guarantee by the parent company of the Contractor’s performance in the form of set out in the Appendix to the Contract Data Part 2.

	Z10
	Early Warnings and Compensation Events
The Contractor immediately notifies the Client’s Procurement representative of the following:

· early warning notifications issued to the Project Manager.

· compensation event notifications issued to the Project Manager.
· notifications issued to the Adjudicator.

· termination notifications issued to the Project Manager.
The Client’s Procurement representative may attend early warning meetings at their discretion

	Z11
	Compliance with Cyber Essentials Accreditation

	
	The Contractor is required to hold and maintain through the life of the contract Cyber Essentials or Cyber Essentials Plus accreditation. The Client may terminate under core clause 91.2 (R11) if the Contractor fails to comply with the minimum requirement for Cyber Essentials accreditation.

	
	Replacement clauses for consideration if using Option C

	
	54.2
If the Price for Work Done to Date is less that the total of the Prices, the Contractor is paid his share of the savings on completion of the works.  If the Price for Work Done to Date is greater than the total of the Prices, the Client deducts the Contractor's share of the excess from the amount then due.

	
	54.3
The Project Manager assesses the Contractor's share at each assessment date and finally at completion of the whole of the works using his forecast of the Prices for Work Done to Date and the final total of the Prices.  This share is included in the amount due at each assessment date and following Completion of the whole of the works.

	
	


SECTION 4

CONTRACT DATA PART TWO AND APPENDICES THERETO

(DATA PROVIDED BY THE CONTRACTOR)

Part two – Data provided by the Contractor 
	1. General
	
	The Contractor is

Name ………………………………………………………………….........……….

Address for communications……………………………………….........……….
……………………………………………………………………………………….

Address for electronic communications…………………………………………

The fee percentage is…………………………%

The working areas are…………………………..

The key persons are identified at Appendix XX

	
	
	The following matters will be included in the Early Warning Register……………………………………………………………………………...
………………………………………………………………………………………..

	2. The Contractor’s main responsibilities
	       If the Contractor is to provide Scope for its design
      The Scope provided by the Contractor for its design is in: XXXXXX.

	3. Time
5.Payment
	       If a programme is to be identified in the Contract Data.

       The programme identified in the Contract Data is at XXXXX.

        If the Contractor is to decide the completion date for the whole of the works

        The completion date for the whole of the works is XXXXX
If Option A or C is used

The Activity Schedule is at Appendix XX
If Option B or D is used

The bill of quantities is at Appendix XX

If Option A, B, C or D is used

The tendered total of the Prices is…………………………………………

If Option F is used

Work which the Contractor will do is

activity                                                         price
…………………………………….               …………………………

…………………………………….               …………………………

…………………………………….               …………………………



	Resolving and avoiding disputes
Data for the Schedule of Cost Components
Data for the Short Schedule of Cost Components
	
	If Options W1 or W2 is used

The Senior Representatives of the Contractor are

Name (1) …………………………………………………………………

Address for communications……………………………………………..

……………………………………………………………………………….

Name (2) …………………………………………………………………

Address for communications……………………………………………..

……………………………………………………………………………….

Address for electronic communications…………………………………

If Option W3 is used 

The Contractor’s nomination for the Dispute Avoidance Board is

Name……………………………………………………………..

If Option C, D or E is used
The listed items of Equipment purchased for work on this contract, with an on cost charge are

Equipment                time-related on cost charge       per time period 
……………..              …………………………….       …………………

……………..              …………………………….       …………………
The rates for special equipment are

Equipment                           rate

……………………..             ………………….

……………………..             ………………….

The rates for Defined Cost of manufacture and fabrication outside the Working Areas by the Contractor are

category of person               rate

……………………..             ………………….

……………………..             ………………….

The rates for Defined Cost of design outside the Working Areas by the Contractor are

category of person               rate

……………………..             ………………….

……………………..             ………………….

The categories of design people whose travelling expenses to and from the Working Areas are included as a cost of design of the works and Equipment done outside the Working Areas are

………………………………………………………………………………………..

………………………………………………………………………………………..

If Option A or B is used

The people rates are

category of person               unit                    rate

……………………..            …………..          …………..

……………………..            …………..          …………..

……………………..            …………..          …………..

The published list of Equipment is the edition current at the Contract Date of the list published by

…………………………………………………………………………………….
The percentage for adjustment for Equipment in the published list is

………..% (state plus or minus)

The rates for other equipment are

Equipment                           rate

……………………..             ………………….

……………………..             ………………….

The rates for Defined Cost of manufacture and fabrication outside the Working Areas by the Contractor are

category of person               rate

……………………..             ………………….

……………………..             ………………….

The rates for Defined Cost of design outside the Working Area are

category of person                 rate

……………………………            ……………….

……………………………            ………………..     .              

The categories of design people whose travelling expenses to and from the Working Areas are included as a cost of design of the works and Equipment done outside the Working Areas are

………………………………………………………………………………………..

………………………………………………………………………………………..            

The Contractor’s Design Information is at Appendix A
Details of the Contractor’s Testing Proposals are at Appendix B
The Activity Schedule is at Appendix C

Details of the Contractor’s Reference Contracts are at Appendix D
The Contractor’s project Organisation details are at Appendix E
Details of the Contractor’s Key Persons are at Appendix G

Risk Assessment and Method Statement information is at Appendix H
Details of the Contractor’s Safety Policy and Performance are provided at Appendix I
Project Risk information provided by the Contractor is at Appendix J

Financial information is provided by the Contractor at appendix K
Details of the Contractor’s Insurances is provided at Appendix L
Parent Company Guarantee information is provided by the Contractor at Appendix M

Quality Assurance details are provided by the Contractor at Appendix N
Construction Industry Tax Scheme information is at Appendix O
Details of the Contractor’s Departures and Assumptions are at Appendix P
Declarations are completed by the Contractor at Appendices Q to S

	Signed on behalf of the Contractor
	
	…………………………………………………………………………………….

	Name
	
	………………………………………………………………………………………

	Position
	
	……………………………………………………………………………………….

	Date
	
	………………………………………………………………………………………..
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APPENDIX A
CONTRACTOR’S DESIGN
	Referring to the Scope, the Contractor identifies any areas of his proposed design that deviate (or potentially deviate) from meeting the performance requirements specified in a complete safe and reliable manner.



APPENDIX B

TESTING PROPOSALS

	1) The Contractor provides a list and outline details of all tests, including routine and type tests, he proposes to complete at the factory and on-site at the Culham Science Centre. Justification shall be given as to how this meets the requirements of the Scope.



APPENDIX C       ACTIVITY SCHEDULE

ACTIVITY GROUP



     PRICES IN LOCAL CURRENCY
1. Detail Design


Detail design                                                                                                
……………

Design Report







……………


Preparation and Delivery of a Detailed Design Review at Culham

and approval of the Review by the Client




……………


The Client’s acceptance of all Design activities 

            

 ……………


ACTIVITY GROUP 1 TOTAL

                                  (Maximum 15%)
……………

2. Procurement of Major Components

ACTIVITY GROUP 2 TOTAL

                                  


……………

3. Manufacture


Procurement and delivery to works of remaining bought out parts

……………


Completion of manufactured items and fabrications



……………


Assembly of equipment at works





……………

ACTIVITY GROUP 3 TOTAL

                               


……………

4. Testing & Delivery


Testing at Contractor’s works





……………


Preparation of Recommended Schedules for testing at Culham 


and their approval by the Employer





……………

Preparation of all Work Controls required for the safe installation 


at Culham Science Centre and their approval by the Client


……………


Approval for delivery from the Client 




……………

Delivery to Culham Science Centre





……………
ACTIVITY GROUP 4 TOTAL

                                


……………

4 (a). 
Procurement and delivery to Culham of spares



……………
5.  Installation


Installation of new equipment





……………

Inspection of the final installation by the Client



……………

Completion of electrical inspection and testing (BS7671) and 

issuing of an approved test certificate to the Employer



……………

Completion of all remedial tasks identified during inspections

and electrical testing






……………

Acceptance and approval by the Client of the installation quality and 

completeness







……………

ACTIVITY GROUP 3 TOTAL


                    


……………


6.  Light-Load Commissioning


Completion of all Wiring Checks and Functional Tests



……………

Completion of Light-Load tests





……………

ACTIVITY GROUP 6 TOTAL


                     (Minimum 10%)
……………
7.  Heavy-Load Commissioning


Completion of Heavy-Load tests





……………

Supply of all final documentation 





……………

Training of operational and maintenance staff



……………


Acceptance of handover by the Client




...............…

ACTIVITY GROUP 7 TOTAL


                     (Minimum 10%)
……………


TOTAL OF THE PRICES (excluding option 4 (a) )


            

 ……………


TOTAL OF THE PRICES IN WORDS (excluding option 4 (a) ) 

……………………………………………………………………………………………………………

PEOPLE RATES 

The Contractor lists the costs actually incurred (but including the fee percentage) of all people – both on and off site - likely to be involved in carrying out any additional works (compensation events) that might arise. The Client reserves the right to require the Contractor to demonstrate that the rates are based upon costs actually incurred.

The Project Manager’s certification is required for all hours claimed.
	
	Grade or description of person undertaking work
	  Hourly cost

(normal hours)
	Hourly Cost (Overtime)

	1
	Contracts Manager
	£
	£

	2
	Project Manager
	£
	£

	3
	Supervisor
	£
	£

	4
	Manufacturing Staff
	£
	£

	5
	Installation/Commissioning Manager
	£
	£

	6
	Installation/Commissioning Operative
	£
	£

	etc
	Others please specify
	
	

	
	
	£
	£


EQUIPMENT HIRE COSTS

The Contractor lists below all of the Equipment that will be utilised to provide the works along with their all-inclusive rates (costs actually incurred including fee percentage) which would be used in the pricing of additional work (compensation events) that might arise. The Project Manager’s certification is required for all hours claimed.

	Item of plant or equipment
	Rate per hour

	
	

	
	

	
	

	
	

	
	


The Contractor extends the above table if required.
MATERIALS

The net cost of all materials supplied for additional works carried out shall be reimbursed to the Contractor at cost with the addition of the fee percentage.
APPENDIX D

REFERENCE CONTRACTS

The Contractor provides details of up to 3 reference Contracts performed within the last 3 years, from the public or private sector or from both, that are relevant to the Client’s requirements. Where possible these should be in respect of separate customer organisations.
	
	Reference 1
	Reference 2
	Reference 3

	Customer Organisation (name):


	
	
	

	Customer contact name, phone number and e:mail


	
	
	

	Type of Contract:

(eg pricing method and method of work instruction)
	
	
	

	Date contract awarded:

Contract Completion Date:

(Estimated) Contract Value:
	£
	£
	£



	Brief description of Contract scope (maximum of 150 words) including evidence as to your Company’s technical capability in this market:
	
	
	

	If the Contractor cannot provide at least one Reference Contract a brief explanation (maximum of 100 words) is provided.



APPENDIX E
PROGRAMME 

1) Noting the requirements of condition 31.2 of the Engineering and Construction Contract, the Contractor attaches a linked Gantt chart programme for carrying out the works which covers all activities included in the Activity Schedule along with documentation preparation and review activities, hold points, time risk allowances, float etc and with critical path activities clearly identified as such.

Programme No.:.................................................................

Revision:
.........................................................................

Date:
.........................................................................

2) From the Programme the Contractor identifies the Completion date for the Works: 

The Completion Date is:…………………… 
Note: The submitted programme must take into account that the commencement of installation at the Culham Science Centre cannot take place until ……….. 
APPENDIX F
PROJECT ORGANISATION

1) The Contractor describes below or attaches a Project organisation structure chart showing all key staff including staff proposed for installation and commissioning works on site and including any sub-contract staff (who should be clearly identified as such), along with their relationships and lines of communication including interfaces with the Client.
The organisation structure must identify all of the Key Persons named in Appendix H.

2) The Contractor separately identifies the number and type of staff he proposes to employ on the works during:

•
The Design Stage

•
The Manufacturing Stage
•
The Factory Testing Stage
•
The Site Installation Stage
•
The Site Commissioning Stage
3) The Contractor details all proposed subcontract arrangements and the estimated proportion of the total works that each of them would represent:


Sub-Contractor Name
Services


       Proportion 








      of total work


.................................         …………………….                    .........................


.................................         …………………….

     .........................


.................................         ……………………

     .........................

4) For each of the sub-systems where it is estimated that any proposed sub-contractor provides work or services accounting for more than 10% of the Contract Price then the Contractor attaches details of the sub-contractor including: name, address, number of employees of the company (or division) responsible together with a list of references for relevant design work, manufacture, testing and commissioning of equipment similar in size and concept to that which he proposes. The Contractor identifies where any references cover work carried out for the Employer JET or EFDA.

 Similar details may be provided in respect of other proposed sub-contractors at   the Contractor’s discretion.

APPENDIX G
KEY PERSONS
	1) The Contractor names Key Persons below and attaches their CVs. 

Key Persons include:

Contracts Manager.                             Name………………………………………

Contractor's project manager              Name………………………………………

Lead Design Engineer                         Name………………………………………
Site Installation & 

Commissioning Manager                     Name…………………………………….
Commissioning Engineer                     Name………………………………………

Quality Assurance Manager.                Name………………………………………

2) The Contractor provides a separate summary paragraph for each of the Key Persons highlighting their relevant experience and qualifications. 




APPENDIX H

RISK ASSESSMENT AND METHOD STATEMENT FOR INSTALLATION AND COMMISSIONING WORKS

The Contractor attaches copies of the Risk Assessment and Method Statement for the on-site installation and commissioning works that he undertook on another similar Project (preferably one of those identified in Section 4 of the Tender Questionnaire).  

APPENDIX I

SAFETY POLICY AND PERFORMANCE

	1) The Contractor attaches a copy of the company’s written Health & Safety Policy Statement signed by the Managing Director/CEO or equivalent.



	2) The Contractor provides details of the company’s a formal safety system (e.g. safety audits, COSHH assessments, etc)



	3) The Contractor provides details of how the company implements its Health & Safety policy in relation to work at a customer’s site including summarising the arrangements for monitoring the safety of staff and sub-contractors.



	4) The Contractor provides details of the company’s safety performance over the last 3 years in terms of number of staff employed, man-days lost due to work-related accidents and fatal accidents.



	5) If the Contractor has been prosecuted by the Health & Safety Executive or served        

with an Improvement or Prohibition Notice in the last 3 years, details are provided also identifying the actions taken to address the root causes.



	6) The Contractor provides details of the safety training provided to employees including arrangements for identifying training needs and monitoring the effectiveness of training provided. 



	7) The Contractor identifies how the company ensures that tools and equipment used by the Contractor’s staff are maintained in a safe condition.



	8) The Contractor identifies how the arrangements of sub-contractors for their compliance with Health and Safety legislation are assessed?



	9) The Contractor provides any other information relevant to its safety procedures and performance which is relevant.




APPENDIX J
PROJECT RISKS

	1) The Contractor identifies the key risks (in the project management sense) to successful completion of the project's technical, quality and programme objectives. 

2) The Contractor produces and attaches a Risk Log for the works which includes the identified key risks and details proposed mitigating actions for the risks and the residual risk after mitigating action has been taken. Within the Risk Log the Contractor identifies whether the Contractor or the Client 'owns' the residual risks

Note: From the Risk Log the Contractor populates the section in the Contract Data Part Two identifying those risks which he believes should be included in the Early Warning Register and which supplement the risks (if any) identified by the Client for the Early Warning Register in the Contract Data Part One. The Risk Register does not allocate ownership of risks but is maintained during the progress of the works to ensure that risk mitigation actions are regularly considered by Contractor and the Client.



APPENDIX K
FINANCIAL INFORMATION
	1) The Contractor provides the following information from his last 3 audited and registered accounts. If the Contractor has been trading for less than 3 years he indicates this and provides what information he can below along with any other information indicating his financial trading status:

Latest Accounting Year (contractor to specify dates)
Previous Accounting Year (contractor to specify dates))

Previous Accounting Year 
(contractor to specify dates)
Annual Turnover

Pre-Tax Profit

Total Assets

Current Assets

Current Liabilities

Total Net Assets

Issued Share Capital (if applicable)

2) If the Contractor’s company is a subsidiary of a group, the Contractor also provides the details above for both his Company and the ultimate Parent. Where a consortium or association is proposed, the Contractor provides the information for each member company.
3) The Contractor provides the following information for the Employer’s Supplier file:

Bank Account Number, Sort Code, IBAN, SWIFTBIC and VAT Registration Number. 

NOTE: This information must be provided on the Supplier’s headed paper.

4) The Contractor attaches a statement signed by his Chief Financial Officer identifying and explaining any anomalies in the financial data provided above. The statement also describes the overall current and short term projections of the financial status of the company.  


APPENDIX L

INSURANCE

	The Contractor attaches certificates in respect of the insurance policies required under the Contract Data Part One.




APPENDIX M

PARENT COMPANY GUARANTEE

	Depending upon the Client’s assessment of the Contractor’s status and tender submission a Parent Company Guarantee may be required. The proposed form of wording of the Guarantee is given below and the Contractor confirms that he is able to provide the Guarantee in this format.
THIS DEED is made the………………….day of……………………                                        BETWEEN …………………………… (Registered number ……………..       hereinafter called the Guarantor) whose registered office is situated at……………… of the one part and UK Atomic Energy Authority (hereinafter called the Client) of the other part.

WHEREAS

Under Contract No……………………. (hereinafter referred to as the Contract) dated……… and made between the Client of the one part and……………whose registered office is situated at…………………………..(hereinafter called the Contractor) of the other part, the Contractor has agreed to provide …………………………………………., By this Deed the Guarantor agrees with the Client: 
1. The Guarantor guarantees to the Client irrevocably and unconditionally in it’s name and in the name of it’s successors and assigns the performance of the Contract by the Contractor.

2. If the Contractor (unless relieved from the performance of the terms of the Contract or by statute or by the decision of a tribunal of competent jurisdiction) shall in any respect fail to execute the said Contract or shall commit any breach of the Contractor’s obligations thereunder, the Guarantor will:

2.1 upon demand indemnify the Client against all losses, damages, costs and expenses which may be incurred by the Client by reason of any default on the part of the Contractor in performing and observing the provisions of the Contract;

2.2 at the Client’s option perform any obligations not performed by the Contractor
3. The Guarantor shall not be discharged or released from this guarantee by any arrangement made between the Contractor and the Client without the assent of the Guarantor or by any alteration in the obligations undertaken by the Contractor or any forbearance whether as to payment, time performance or otherwise.

Executed and delivered as a Deed by……………………… ………………………………..  

(Name and signature of Director of Guarantor Company)

In the presence of……………………………………………………..(Signature of Witness)

Name of Witness:…………………………………….Address of Witness:…………………..

………………………………………………………………………………………………………

.

Occupation of Witness…………………………………………………………………….


APPENDIX N
QUALITY ASSURANCE 

	1) If the Contractor holds a certification for a recognised quality management system eg BS/EN/ISO 9001, or equivalent, he attaches it. 

2) If the Contractor does not hold such certification he provides details of his quality management system and a quality management policy statement signed by his Managing Director/CEO or equivalent.
3) The Contractor notes the requirements of CD/S/C001 “Supplier Quality Assurance Requirements” and:

· attaches the format of a Quality Plan which complies with them.

· attaches draft Control Plans for the following elements of the works:

· Manufacturing

· Installation at Culham

· Commissioning at Culham




APPENDIX O
CONSTRUCTION INDUSTRY TAX SCHEME

The Contractor provides the following information for the purposes (if necessary) of verifying the company’s tax status with HMRC under the Construction Industry Tax Scheme.
	Full Company Name


	........................................................................

........................................................................

........................................................................

	Company Registration Number 
	…………………………………………………….



	Company Unique Taxpayer reference (UTR)


	........................................................................



	Company National Insurance Number (NINO) (if known)


	........................................................................


APPENDIX P

DEPARTURES AND ASSUMPTIONS ETC

	The Contractor details below any aspects of the tender documentation (including the Scope) to which amendment (‘departures’) are proposed and any assumptions made in the preparation of the tender including in the calculation of tendered rates and prices. 

If no departures or assumptions are proposed the Contractor states ‘none’
The Contractor also provides any additional information considered to be relevant for consideration by the Client. 


APPENDIX Q
DECLARATION IN RESPECT OF SUSTAINABLE DEVELOPMENT

     I, ______________________________________________________, (insert 
your full name) of ______________________________________________ 
(insert your Company name) signed in the capacity of either Managing 
Director or Company Secretary (Delete as applicable) hereby declare that as 
of this date, ____________(insert date) ________________________(company name) 
comply with all the Government Buying Standards for all products and services in relation to this requirement as detailed on the Defra website http://sd.defra.gov.uk.
Government Buying Standards set out exactly what sustainability standards all central government departments and their related organisations must use.

Government Buying Standards are aligned to the European Commission’s Green Public Procurement (GPP) initiative and are owned by Defra

The Contractor attaches evidence to confirm how the product/service meet (s) the criteria

SIGNED: ………...........................................................................................

In the capacity

of (eg Director):  …........................................................................................

For and On 

Behalf of: ……….............................................................................................

 Date: ……………………………………………………….....................................

APPENDIX R
DECLARATION OF NO CONFLICT OF INTEREST

I,  ____________________________________________________, (insert your full name)

of  _______________________________________________,  (insert your Company name)

hereby declare that the following:

NAME 
TITLE
COMPANY

were involved in the preparation of our bid for Tender Ref: T/BPGXXX/XX
I further declare that no representative of the Company (including any Sub-contractor) was involved with or influenced any person associated with the preparation of the tender invitation.

SIGNED:
.............................................................................................

In the capacity

of (eg Director):      .............................................................................................

For and On 

Behalf of:
...............................................................................................

Date:

                 ...............................................................................................

(Any false statement could jeopardise future opportunities to work for the Client)

APPENDIX S


DECLARATION OF NO MATERIAL CHANGE OF CIRCUMSTANCES
I, _____________________________________________, (insert your full name) of ______________________________________________ (insert your Company name) signed in the capacity of either managing Director or Company Secretary (Delete as applicable) hereby declare that as of this date, ______________ (insert date) the information submitted within this tender is true and correct. Additionally, I shall immediately inform the Client in the event that there is or could be any material change to this information during the tender process. 

Items which would be considered a material change include but are not limited to:

· Management buy out

· Re-structuring 

· Re-financing 

· Profit warnings

· Loss of any accreditation or the rescinding of any licences or approvals

· Prosecution

· Trade Union disputes or industrial action

· A change to any declaration under this tender

· A change to information which forms part of any declared formal tender assessment criteria

· A change to any information on which either your Company or the Client might later rely

If you are in any doubt whether a change is material you should disclose the details.

Failure to advise the Client of any material change may lead to the tender being disqualified. The Client acknowledges that certain information may be covered by legislation i.e. The Financial Services Act, in which case the full information must be disclosed to the Client at the earliest possible time not to infringe the relevant legislation. 

Signature……………………………………………………………………………..

Any false statement could jeopardise future opportunities to work for the Client.
SECTION 5





                  SCOPE





  SECTION 5.1





           GENERAL NOTE

5.1
GENERAL NOTE

Within the Scope:

1.1
Any references to the ‘PM’ or ‘CPM’ are deemed to be references to the Project Manager

1.2
Any references to the ‘Clerk of Works’, ‘Inspector’ or ‘Resident Engineer’ are deemed to be references to the Project Manager’s authorised delegate
1.3
Any references to the ‘Project Supervisor’ are deemed to be references to the Supervisor
1.4
Any references to the ‘Employer’, ‘United Kingdom Atomic Energy Authority’, the ‘Authority’, ‘Culham Centre for Fusion Energy’, ‘CCFE’ or ‘RACE’ are deemed to be references to the Client.

1.5
Any references to ‘the specification’, ‘the preliminaries’ or ‘Works Information’ are deemed to be references to the Scope.

1.6
The phrase ‘the Contractor shall’ is construed as if it was in the present tense.  For example the phrase ‘....the Contractor shall carry out the following....’ is construed as ‘....the Contractor carries out the following....’.

1.7
The phrase ‘the Client will’ is construed as if it was in the present tense.  For example the phrase ‘the Client will provide....’ is construed as ‘The Client provides....’.

 SECTION 5.2

SPECIFICATION

SECTION 5.3

SITE CONDITIONS: WORKS AND

HEALTH SAFETY & ENVIRONMENT PLAN

SECTION 5.4

CULHAM SITE RULES 
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