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The Client provides access to the following persons, places and things

access access date

(1)

(2)

(3)

The Consultant submits revised programmes at intervals no

longer than 4 weeks

If the Client has decided
the completion date for the 
whole of the service

If no programme is 
identified in part two of the 
Contract Data

The completion date for the whole of the service is 31st March 2025 or as 
extended by 
agreement between 
the parties as per the 
Service

The period after the Contract Date within which the

Consultant is to submit a first programme for acceptance is 2 weeks

4 Quality management

The period after the Contract Date within which the Consultant

is to submit a quality policy statement and quality plan is 4 weeks, if not 
previously provided by 
the Consultant

The period between Completion of the whole of the service

and the defects date is 26 weeks

5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

If the Client states any The expenses stated by the Client are
expenses

item amount

The interest rate is 2 % per annum (not less than 2) above the

Base rate of the Bank of England bank

If the period in which 
payments are made is not 
three weeks and Y(UK)2 is 
not used
If Option C or E is used 
and the Client states any 
locations

The period within which payments are made is 30 Days

The locations for which the 
Consultant provides a charge 
for the cost of support people 
and office overhead are

All UK offices
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(3) Insurance against n/a

Minimum amount of cover is n/a

The deductibles are n/a

The Consultant s total liability to the Client for all matters

arising under or in connection with the contract, other than

the excluded matters is limited to £5 million
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X2: Changes in the law

If Option X2 is used

X9: Transfer of Intellectual Property Rights

X10: Information modelling

If Option X10 is used

If no information
execution plan is
identified in part two of
the Contract Data

The period after the Contract Date within which the Consultant is to submit a first

Information Execution Plan for acceptance is 2 weeks

X11: Termination by the Client

X18: Limitation of liability

If Option X18 is used

The Consultant s liability to the Client for Defects that are

not found until after the defects date is limited to £5 million

The end of liability date is 6 years after the Completion of the whole of the service

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used
and the final date for
payment is not fourteen
days after the date on 
which payment becomes
due

The period for payment is 14 days after the date on which payment becomes due

The law of the project is The law of England and Wales, subject to the 
jurisdiction of the courts of England and Wales

The Consultant s liability to the Client for indirect or

consequential loss is limited to £5 million
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Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

.
Z1 Disputes:
Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only 
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope, 
takes precedence over Option W2.

Z2 Prevention
The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replace with:
The service is affected by any of the following events

Consultant and sub consultants,

fuel,

Z3 Disallowed Costs
In second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :

failure to follow standards in Scopes/quality plans.
Consultant's project team.

failure to comply with published and known guidance or document 
formats.

-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors.

-promotional material.

than 5% of commission value)
Service Manager

Service Manager
Service

Manager
Consultant 

performance.
Consultant error or omission.

through the involvement

Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan.

Z4 Share on Termination
Delete existing clause 93.3 and 93.4 and replace with:
93.3 In the event of termination in respect of a contract relating to services there is no 

Z5 Secondments
When appointing Consultants on a secondment basis only:

Add clause 19
19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, 
proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the 
Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are 
contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;
or
19.1.2 The Consultant has acted contrary to the Service reasonable instructions or wholly outside the scope of 
the duties as defined by the Service Manager.

Z7 Linked contracts
Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a 
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previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a 
Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice
Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the 

Delete existing clause 51.2 and insert the following:
51.2 Each certified payment is made by the later of

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should 
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have 
been made until the date when the late payment is made, and is included in the first assessment after the late payment is 
made.

Z9 Conflict of Interest
The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of 
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is 
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to 
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z12 Waiver
No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service 
Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to 
insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a 
waiver or diminution of the obligations established by the Contract.

Z125 Limitation of Liability
Under clause 87.1; after the fourth bullet point; insert the additional bullet points:

property, to the sum that the Consultant is required to insure under the contract in 
respect of such loss or damage,

Consultant arising out of and in the course of their employment in connection 
with the contract, to the sum that the Consultant is required to insure under the contract in respect of such death or bodily 
injury.

Z 130 Rate adjustment 
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the 
appropriate Framework Prices.

Z130.2 (Option C ONLY) The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in 
Z130.1.

Z 131 Change to the Schedule of Cost Components
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and 
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent 
and directly comparable Framework Price as set out in Crown Commercial Services (CCS) Construction Professional 
Services Framework RM6165.

In the Schedule of Cost Components delete the section titled People and replace with: 

People 

1 The following components of the cost of people. 

11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on 
work on the contract.
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PART TWO DATA PROVIDED BY THE CONSULTANT

Completion of the data in full, according to the Options chosen, is essential to create a 
complete contract.

1 General

The Consultant is

Name WSP UK Limited

Address for communications WSP House,
70 Chancery Lane,
London, 
WC2A 1AF

Address for electronic communications

The fee percentage is 0 %

The key persons are

Name (1)

Job Site Supervisor

Responsibilities Site Supervision

Qualifications HNC Building, ONC Building, NEC ECC SS

Experience >30yrs in construction and site supervision

Name (2)

Job

Responsibilities

Qualifications

Experience

The following matters will be included in the Early Warning Register








