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A10 
Project particulars  
Clauses 

110 The Project  

1. Name: Kingswood Skate Park 

2. Nature: Skate Park Design & Construction 

3. Location: Kingswood Neighbourhood Centre, Alberta Close, Corby, Northamptonshire, NN18 9HU 

4. Timescale for construction work: 3 Weeks 

120 Employer (client)  

1. Name: North Northamptonshire Council 

2. Address: Sheerness House, 41 Meadow Road, Kettering, Northamptonshire, NN16 8TL 

3. Contact: Liz Hudson (Leisure Manager - Healthier Lifestyles, West Glebe Pavilion & Hazelwood) 

4. Telephone: 01536 204217 

5. Email: liz.hudson@northnorthants.gov.uk 

130 Principal contractor (CDM)  

1. Name: The Contractor 

140 Architect/ contract administrator  

1. Name: DSPM Limited 

2. Address: The White House, Walton Road, Kimcote, Leicestershire, LE17 5RU 

3. Contact: Gareth Davis 

4. Telephone: 01455 557522 

5. Email: dspm@garethndavis.plus.com 

150 Principal designer  

1. Name: The Contractor 

190 Clerk of Works  

1. Name: DSPM Limited 

2. Address: The White House, Walton Road, Kimcote, Leicestershire, LE17 5RU 

3. Telephone: 01455 557522 

4. Email: dspm@garethndavis.plus.com 

Ω End of Section 
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A11 
Tender and contract documents  
Clauses 

110 Tender drawings  

1. The tender drawings are: None 

120 Contract drawings  

1. The Contract Drawings: Contractor's Proposal. 

160 Pre-construction information  

1. Format: The pre-construction information is described in these Preliminaries in section A34. It 
refers to information given elsewhere in the Preliminaries and other tender documents. 

180 Other documents  

1. Inspection: Drawings and other documents relating to the Contract but not included in the tender 
documents may be seen by appointment during normal office hours at the office of the Hazelwood 
Neighbourhood Centre. 

2. The documents include: Corporate Policies 

Ω End of Section 
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A12 
The site/ existing buildings  
Clauses 

110 The site  

1. Description: An existing Skate Park facility 

120 Existing buildings on/ adjacent to the site  

1. Description: A Neighbourhood Community Centre (incorporating a Children's Nursery) and a 
Primary School. 

140 Existing utilities and services  

1. Drawings: (Information shown is indicative only): None. 

2. Other information: None. 

160 Soils and ground water  

1. Information: None. 

170 Site investigation  

1. Report: None. 

180 Health and safety file  

1. Availability for inspection: None Available. 

2. Other documents: None 

3. Arrangements for inspection: N/A 

200 Access to the site  

1. Description: The Site can be accessed by pedestrians from all sides and there is a footpath link to 
the existing skate facility from the Neighbourhood Centre Car Park.  

2. Limitations: However, there is no formal vehicle access and the footpath runs past the Children’s 
Nursery and Play Area, plus is also subject to a width restriction. There is also a significant 
embankment down to the nearest highway (Harlech), while the access from Sharman Drive is 
bunded and would also require traversing football pitches. Therefore, a method statement 
clarifying how the Contractor will access the Works shall form part of the Contractor's Proposal. 

3. Access for inspections: Provide access at reasonable times for both on-site and off-site work. 

210 Parking  

1. Restrictions on parking of the Contractor’s and employees' vehicles: Number of vehicles should 
be kept to a minimum / Limited parking available in Neighbourhood Centre. 

220 Use of the site  

1. General: Do not use the site for any purpose other than carrying out the Works. 

2. Limitations: Maintain access at all times to existing facilities. 

230 Surrounding land/ building uses  

1. General: Adjacent or nearby uses or activities are as follows:  

1.1. North – Ball-Court / Football Pitches. 
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1.2. East / South – Highway / Residential. 

1.3. West - Play Area / Neighbourhood Centre. 

240 Health and safety hazards  

1. General: The nature and condition of the site/ building cannot be fully and certainly ascertained 
before it is opened up. However, the following hazards are or may be present:  

1.1. Underground Services. 

2. Information: The accuracy and sufficiency of this information is not guaranteed. Ascertain if any 
additional information is required to ensure the safety of all persons and the works. 

3. Site staff: Draw to the attention of all personnel working on the site the nature of any possible 
contamination and the need to take appropriate precautionary measures. 

250 Site visit  

1. Assessment: Ascertain the nature of the site, access thereto and all local conditions and 
restrictions likely to affect the execution of the Works. 

2. Arrangements for visit: Not necessary as site is accessible to the public 

Ω End of Section 
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A13 
Description of the work  
Clauses 

110 Preparatory work by others  

1. Details: None 

120 The works  

1. Description: Demolish, design & construct a replacement Skate Park on the existing skating 
facility, using the entire tarmac "footprint" of 21.5m x 7.2m and possibly beyond, should budget 
and levels allow. The Park shall provide a mixed facility with various transitions and street styled 
obstacles including a bowl 1200mm. The Works shall also include a DDA compliant bench and 
site sign. To avoid the need for Planning Permission, the Works shall not exceed a total of 
200m3.  

130 Work by others concurrent with the Contract  

1. Description: None. 

140 Completion work by others  

1. Description: None. 

Ω End of Section 
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A20 
JCT minor works building contract with contractor's 
design (MWD)  
Clauses 

JCT minor works building contract with contractor's design  

• The contract: JCT Minor Works Building Contract with Contractor's Design 2016 Edition. 

• Requirement: Allow for the obligations, liabilities and services described. 

The recitals 

First - The Works and the Contract Administrator  

• The work comprises: Demolish, design & construct a new replacement Skate Park on the existing 
skating facility at the Kingswood Neighbourhood Centre, Alberta Close, Corby, Northamptonshire, 
NN18 9HU 

• Architect/ Contract Administrator: See clause A10/140. 

Second - Contractor's designed portion  

• The Works include the design and construction of    

• The Works. 

Third - Contract documents  

• Contract drawings: As listed in clause A11/120. 

• Contract documents: The following have been prepared which show and describe the work to be 
done - 

• A Specification. 

Fourth - Priced documents  

• Documents to be priced or provided by the Contractor: Request for Quotation. 

Articles 

3 - Architect/ Contract Administrator  

• Architect/ Contract Administrator: See clause A10/140. 

4 and 5 - Principal Designer/ Principal Contractor  

• Principal Designer: See clause A10/150. 

• Principal Contractor: See clause A10/130. 

Contract particulars 

Fifth Recital and Schedule 2 - Base date  

• Base date: Ten days before return of tenders. 

Fifth Recital and clause 4.2 - Construction industry scheme (CIS)  

• Employer at base date is a 'contractor' for the purposes of the CIS. 
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Sixth Recital - CDM Regulations  

• The project is not notifiable. 

Seventh Recital - Framework agreement  

• Framework agreement: Does not apply 

Eighth Recital and Schedule 3 - Supplemental provisions  

• Collaborative working: Supplemental Provision 1 applies. 

• Health and safety: Supplemental Provision 2 applies. 

• Cost savings and value improvements: Supplemental Provision 3 applies. 

• Sustainable development and environmental considerations: Supplemental Provision 4 applies. 

• Performance indicators and monitoring: Supplemental Provision 5 does not apply. 

• Notification and negotiation of disputes: Supplemental Provision 6 applies. 

• Where Supplemental Provision 6 applies, the respective nominees of the parties are    

• Employer's nominee: Liz Hudson 

• Contractor's nominee: TO BE COMPLETED BY CONTRACTOR 

• Or such replacement as each party may notify to the other from time to time. 

Article 7 - Arbitration  

• Article 7 and Schedule 1 apply. 

Clause 2.3 - Commencement and Completion  

• Works commencement date: TBC 

• Date for Completion: TBC 

Clause 2.9 - Liquidated damages  

• At the rate of £250 per calendar week or pro-rata thereto. 

Clause 2.11 - Rectification period  

• Period: 12 months from the date of practical completion. 

Clause 4.3 - Interim payments  

• Interim Valuation Dates    

• The first Interim Valuation Date is: One month after Commencement or at Practical 
Completion, whichever is the sooner. 

• Thereafter at intervals of: One month. 

• Payments due prior to practical completion    

• Percentage of total value of the work etc.: 95 per cent 

• Payments becoming due on or after practical completion    

• Percentage of the total amount to be paid: 97½ per cent 

Clause 4.3 and 4.8 - Fluctuations provision  

• The following fluctuations provision applies: No fluctuations provision applies 
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Clause 4.8.1 - Supply of documentation for computation of amount to be finally 
certified  

• Period: One month from the date of practical completion. 

Clause 5.3 - Contractor's Public Liability insurance - injury to persons or 
property  

• The required level of cover for any one occurrence or series of occurrences arising out of one 
event    

• Not less than: £5m 

Clauses 5.4A, 5.4B and 5.4C - Insurance of the works, etc. - alternative 
provisions  

• Clause 5.4A applies. 

• Where clause 5.4A or 5.4B applies, percentage to cover professional fees: 15 per cent 

Clause 7.2 - Adjudication  

• The Adjudicator is: TBC 

• Nominating body: Royal Institution of Chartered Surveyors 

Schedule 1 paragraph 2.1 - Arbitration  

• Appointor of Arbitrator (and of any replacement): President or a Vice president of the: The Royal 
Institution of Chartered Surveyors. 

The conditions - No Amendments 

Section 1: Definitions and Interpretation 

1.4 - Reckoning periods of days  

• Amendments: None 

1.8 - Applicable law  

• Amendments: None 

Section 2: Carrying out the Works - No Amendments 

Section 3: Control of the Works - No Amendments 

Section 4: Payment - No Amendments 

Section 5: Injury, Damage and Insurance - No Amendments 

Section 6: Termination - No Amendments 

Section 7: Settlement of Disputes - No Amendments 

Execution 

Execution  

• The contract: Will be executed as a deed. 
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Contract guarantee bond 

Contract guarantee bond  

• Contract Guarantee Bond: Not Applicable. 

JCT public sector supplement  

• Document: The JCT Public Sector Supplement 2011 - Fair Payment, Transparency and Building 
Information Modelling. 

• Fair Payment provisions Apply. 

• Transparency provisions Apply. 

• Building information modelling provisions Do not apply. 

Ω End of Section 
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A30 
Tendering/ subletting/ supply  
Main contract tendering 

110 Scope  

1. General: These conditions are supplementary to those stated in the Invitation to Tender and on 
the Request for Quotation. 

145 Tendering procedure  

1. General: In accordance with the principles of: Single Stage Tendering. 

2. Arithmetical errors: Pricing document is dominant. 

160 Exclusions  

1. Inability to tender: Immediately inform if any parts of the work as defined in the tender documents 
cannot be tendered. 

2. Relevant parts of the work: Define those parts, stating reasons for the inability to tender. 

170 Acceptance of tender  

1. Acceptance: No guarantee is offered that any tender will be recommended for acceptance or be 
accepted, or that reasons for non-acceptance will be given. 

2. Costs: No liability is accepted for any cost incurred in the preparation of any tender. 

190 Period of validity  

1. Period: After submission or lodgement, keep tender open for consideration (unless previously 
withdrawn) for not less than 180 days. 

2. Date for possession/ commencement: See section A20. 

Pricing/ submission of documents 

210 Preliminaries in the specification  

1. The Preliminaries/ General conditions sections (A10-A56 inclusive) must not be relied on as 
complying with SMM7/ NRM2. 

250 Priced documents  

1. Alterations: Do not alter or qualify the priced documents without written consent. Tenders 
containing unauthorised alterations or qualifications may be rejected. 

2. Measurements: Where not stated, ascertain from the drawings. 

3. Deemed included: Costs relating to items, which are not priced, will be deemed to have been 
included elsewhere in the tender. 

4. Submit: With tender 

310 Tender  

1. General: Tenders must include for all work shown or described in the tender documents as a 
whole or clearly apparent as being necessary for the complete and proper execution of the 
Works. 
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440 Schedule of rates  

1. Schedule of rates (unpriced): Included with the tender documents. The contractor may insert 
additional items. All items must be fully priced. 

2. Fully priced copy    

2.1. Submittal date: with the tender 

500 Tender stage method statements  

1. Method statements: Prepare, describing how and when the following is to be carried out:  

1.1. The Works. 

2. Statements: Submit with the tender. 

515 Alternative time tenders  

1. General: In addition to and at the same time as tendering based upon the date or period specified 
in section A20, an alternative tender based upon a different date for completion or period may be 
submitted. 

2. Date for completion: If any such tender is accepted the date for completion inserted in the 
Contract will be the date stated in the alternative tender or determined from the period stated in 
the alternative tender. 

520 Design documents  

1. Scope: Include the following in the Contractor’s Proposals:  

1.1. Design drawings: Illustration of Park in plan, elevations & perspective 
Formation details 
Site Sign 

1.2. Technical information: All products 

2. Submit: With tender. 

530 Substitute products  

1. Details: If products of different manufacture to those specified are proposed, submit details with 
the tender giving reasons for each proposed substitution. Substitutions, which have not been 
notified at tender stage, may not be considered. 

2. Compliance: Substitutions accepted will be subject to the verification requirements of clause 
A31/200. 

550 Health and safety information  

1. Content: Describe the organization and resources to safeguard the health and safety of 
operatives, including those of subcontractors, and of any person whom the Works may affect. 

2. Include    

2.1. A copy of the health and safety policy document, including risk assessment procedures. 

2.2. Accident and sickness records for the past five years. 

2.3. Records of previous Health and Safety Executive enforcement action. 

2.4. Records of training and training policy. 

2.5. The number and type of staff responsible for health and safety on this project with details of 
their qualifications and duties. 

3. Submit: With the Tender 

570 Outline construction phase health and safety plan  

1. Content: Submit the following information within one week of request:  
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1.1. Method statements on how risks from hazards identified in the pre-construction information 
and other hazards identified by the contractor will be addressed. 

1.2. Details of the management structure and responsibilities. 

1.3. Arrangements for issuing health and safety directions. 

1.4. Procedures for informing other contractors and employees of health and safety hazards. 

1.5. Selection procedures for ensuring competency of other contractors, the self-employed and 
designers. 

1.6. Procedures for communications between the project team, other contractors and site 
operatives. 

1.7. Arrangements for cooperation and coordination between contractors. 

1.8. Procedures for carrying out risk assessment and for managing and controlling the risk. 

1.9. Emergency procedures including those for fire prevention and escape. 

1.10. Arrangements for ensuring that all accidents, illness and dangerous occurrences are 
recorded. 

1.11. Arrangements for welfare facilities. 

1.12. Procedures for ensuring that all persons on site have received relevant health and safety 
information and training. 

1.13. Arrangements for consulting with and taking the views of people on site. 

1.14. Arrangements for preparing site rules and drawing them to the attention of those affected 
and ensuring their compliance. 

1.15. Monitoring procedures to ensure compliance with site rules, selection and management 
procedures, health and safety standards and statutory requirements. 

1.16. Review procedures to obtain feedback. 

595 Environmental policy  

1. Environmental Policy    

1.1. Location: See A11/180. 

1.2. Evidence of compliance: Submit: With Tender. 

2. Project Environmental Management System: Develop a system compatible with the existing 
policy. 

599 Freedom of Information Act  

1. Records: Retain, make available for inspection and supply on request information reasonably 
required to allow response to requests made under the provisions of the Freedom of Information 
Act. 

2. Determination: Submit requests received. Do not supply information to anyone other than the 
project participants without express written permission. 

3. Confidentiality: Maintain at all times. 

Subletting/ supply 

635 Supply chain agreements  

1. General: All consultants, subcontractors and suppliers possibly involved in the tasks listed must 
agree to the principles of collaborative working. 

2. Submittal date: with the tender 

Ω End of Section 
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A31 
Provision, content and use of documents  
Definitions and interpretations 

110 Definitions  

1. Meaning: Terms, derived terms and synonyms used in the preliminaries/ general conditions and 
specification are as stated here or in the appropriate referenced document. 

120 Communication  

1. Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek, provide or 
obtain information, consent or instructions, or make arrangements. 

2. Format: In writing to the person named in clause A10/140 unless specified otherwise. 

3. Response: Do not proceed until response has been received. 

130 Products  

1. Definition: Materials, both manufactured and naturally occurring, and goods, including 
components, equipment and accessories, intended for the permanent incorporation in the Works. 

2. Includes: Goods, plant, materials, site materials and things for incorporation into the Works. 

135 Site equipment  

1. Definition: Apparatus, appliances, machinery, vehicles or things of whatsoever nature required in 
or about the construction for the execution and completion of the Works but not materials or other 
things intended to form or forming part of the Permanent Works. 

2. Includes: Construction appliances, vehicles, consumables, tools, temporary works, scaffolding, 
cabins and other site facilities. 

3. Excludes: Products and equipment or anything intended to form or forming part of the permanent 
works. 

140 Drawings  

1. Definitions: To BSRIA BG 6, 'A design framework for building services: Design activities and 
drawing definitions'. 

2. CAD data: In accordance with ISO 19650. 

145 Contractor's choice  

1. Meaning: Selection delegated to the Contractor, but liability to remain with the specifier. 

150 Contractor's Design  

1. Meaning: Design to be carried out or completed by the Contractor and supported by appropriate 
contractual arrangements, to correspond with specified requirements. 

155 Submit proposals  

1. Meaning: Submit information in response to specified requirements. 

160 Terms used in specification  

1. Remove: Disconnect, dismantle as necessary and take out the designated products or work and 
associated accessories, fixings, supports, linings and bedding materials. Dispose of unwanted 
materials. Excludes removal and disposal of associated pipework, wiring, ductwork or other 
services. 
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2. Remediate: Action or measures taken to lessen, clean up, remove or mitigate the existence of 
hazardous materials; in accordance with standards, or requirements as may be set out by 
statutes, rules, regulations or specification. 

3. Fix: Receive, unload, handle, store, protect, place and fasten in position; dispose of waste and 
surplus packaging. To include all labour, materials and site equipment for that purpose. 

4. Supply and fix: As above, but including supply of products, components or systems to be fixed, 
together with everything necessary for their fixing. All products, components or systems are to be 
supplied and fixed unless stated otherwise. 

5. Keep for reuse: Do not damage designated products or work. Clean off bedding and jointing 
materials. Stack neatly, protect adequately and store until required by the employer/ purchaser, or 
until required for use in the works as instructed. 

6. Keep for recycling: As 'keep for reuse', but relates to a naturally occurring material rather than a 
manufactured product. 

7. Make good: Execute local remedial work to designated work. Make secure, sound and neat. 
Excludes redecoration and/ or replacement. 

8. Replace: Supply and fix new products matching those removed. Execute work to match original 
new state of that removed. 

9. Repair: Execute remedial work to restore something to its original working state. Make secure, 
sound and neat. Excludes redecoration and/ or replacement. 

10. Refix: Fix removed products. 

11. Ease: Adjust moving parts of designated products, or work to achieve free movement and good fit 
in open and closed positions. 

12. Match existing: Provide products and work of the same appearance and features as the original, 
excluding ageing and weathering. Make joints between existing and new work as inconspicuous 
as possible. 

13. System: Equipment, accessories, controls, supports and ancillary items (including installation) 
necessary for that section of the work to function. 

170 Manufacturer and product reference  

1. Definition: When used in this combination:  

1.1. Manufacturer: the person or legal entity under whose name or trademark the particular 
product, component or system is marketed 

1.2. Product reference: the proprietary brand name and/ or identifier by which the particular 
product, component or system is described. 

2. Currency: References are to the particular product as specified in the manufacturer’s technical 
literature current on the date of the invitation to tender. 

200 Substitution of products  

1. Products: If an alternative product to that specified is proposed, obtain approval before ordering 
the product. 

2. Reasons: Submit reasons for the proposed substitution. 

3. Documentation: Submit relevant information, including:  

3.1. manufacturer and product reference; 

3.2. cost; 

3.3. availability; 

3.4. relevant standards; 

3.5. performance; 

3.6. function; 

3.7. compatibility of accessories; 

3.8. proposed revisions to drawings and specification; 
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3.9. compatibility with adjacent work; 

3.10. appearance; 

3.11. copy of warranty/ guarantee. 

4. Alterations to adjacent work: If needed, advise scope, nature and cost. 

5. Manufacturers’ guarantees: If substitution is accepted, submit before ordering products. 

210 Cross references  

1. Accuracy: Check remainder of the annotation or item description against the terminology used in 
the section or clause referred to. 

2. Related terminology: Where a numerical cross reference is not given, the relevant sections and 
clauses of the specification will apply. 

3. Relevant clauses: Clauses in the referred to specification section dealing with general matters, 
ancillary products and execution also apply. 

4. Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions. 

220 Referenced documents  

1. Conflicts: Specification prevails over referenced documents. 

230 Equivalent products  

1. Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or 
equivalent' is to be deemed included. 

240 Substitution of standards  

1. Specification to British Standard or European Standard: Substitution may be proposed complying 
with a grade or category within a national standard of another Member State of the European 
Community or an international standard recognised in the UK. 

2. Before ordering: Submit notification of all such substitutions. 

3. Documentary evidence: Submit for verification when requested as detailed in clause A31/200. 
Any submitted foreign language documents must be accompanied by certified translations into 
English. 

250 Currency of documents and information  

1. Currency: References to published documents are to the editions, including amendments and 
revisions, current on the date of the Invitation to Tender. 

260 Sizes  

1. General dimensions: Products are specified by their co-ordinating sizes. 

2. Timber: Cross section dimensions shown on drawings are:  

2.1. Target sizes as defined in BS EN 336 for structural softwood and hardwood sections. 

2.2. Finished sizes for non-structural softwood or hardwood sawn and further processed 
sections. 

Documents provided on behalf of the employer 

410 Additional copies of drawings/ documents  

1. Additional copies: Issued free of charge. 

440 Dimensions  

1. Scaled dimensions: Do not rely on. 
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450 Measured quantities  

1. Ordering products and constructing the Works: The accuracy and sufficiency of the measured 
quantities is not guaranteed. 

2. Precedence: The specification and drawings shall override the measured quantities. 

460 The specification  

1. Coordination: All sections must be read in conjunction with Main Contract Preliminaries/ General 
conditions. 

Documents provided by contractor/ subcontractors/ suppliers 

620 As-built drawings and information  

1. Contractor designed work: Provide drawings/ information:  

1.1. The Works. 

2. Submit: At least two weeks before date for completion. 

630 Technical literature  

1. Information: Keep on site for reference by all supervisory personnel:  

1.1. Manufacturers' current literature relating to all products to be used in the Works. 

1.2. Relevant British, EN or ISO Standards. 

640 Maintenance instructions and guarantees  

1. Components and equipment: Obtain or retain copies, register with manufacturer and hand over 
on or before completion of the Works. 

2. Information location: In Building Manual. 

3. Emergency call out services: Provide telephone numbers for use after completion. Extent of 
cover: office hours only. 

Ω End of Section 
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A32 
Management of the works  
Generally 

110 Supervision  

1. General: Accept responsibility for coordination, supervision and administration of the Works, 
including subcontracts. 

2. Coordination: Arrange and monitor a Programme with each subcontractor, supplier, local authority 
and statutory undertaker, and obtain and supply information as necessary for coordination of the 
work. 

118 Vehicle safety requirements  

1. Vehicle equipment: Ensure that all vehicles have the following:  

1.1. Audible alert to other road users to the planned movement of the vehicle when the vehicle’s 
indicators are in operation. 

1.2. Prominent signage at the rear of the vehicle to warn cyclists of the dangers of passing the 
vehicle on the inside. 

1.3. Properly adjusted class VI mirror/s or Fresnel lens to eliminate the near side blind spot. 

1.4. Side under run guards. 

2. Driver training    

2.1. Drivers must be trained on vulnerable road user safety through an approved course and 
hold a current valid Certificate of Competence. 

2.2. Drivers must have a valid Driving Licence and be legally able to drive the vehicle. 

120 Insurance  

1. Documentary evidence: Before starting work on site submit details, and/ or policies and receipts 
for the insurances required by the Conditions of Contract. 

125 Professional Indemnity Insurance  

1. Provide and maintain insurance in respect of Contractor Designed Works    

1.1. Level of cover: Relates to claims or series of claims arising out of one event 

1.2. Period of insurance for these purposes: one year 

2. Amount of indemnity required: £ 250K. 

3. Limit of cover for pollution/ contamination claims shall be the full amount of the indemnity cover 
stated. 

4. Expiry of required period of CDP Professional Indemnity insurance: twelve years 

5. Documentary evidence: Submit details before starting work on site and/ or policies and receipts 
for the insurances required.  

5.1. Format: PDF 

130 Insurance claims  

1. Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss or 
damage to the Works or injury or damage to persons or property arising out of the Works, 
immediately give notice to the employer/ client, the person administering the Contract on their 
behalf and the Insurers. 

2. Failure to notify: Indemnify the employer/ client against any loss, which may be caused by failure 
to give such notice. 
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140 Climatic conditions  

1. Information: Record accurately and retain:  

1.1. Daily maximum and minimum air temperatures (including overnight). 

1.2. Delays due to adverse weather, including description of the weather, types of work affected 
and number of hours lost. 

150 Ownership  

1. Alteration/ clearance work: Materials arising become the property of the Contractor except where 
otherwise stated. Remove from site as work proceeds. 

Programme/ progress 

210 Programme  

1. Master Programme: Immediately when requested and before starting work on site submit in an 
approved form a master Programme for the Works, which must include details of:  

1.1. Planning and mobilisation by the Contractor 

1.2. Subcontractor's work. 

1.3. Running in, adjustment, commissioning and testing of all engineering services and 
installations. 

1.4. Work resulting from instructions issued in regard to the expenditure of provisional sums. 

1.5. Work by others concurrent with the Contract. 

2. Submit one copy. 

245 Start of work on site  

1. Notice: Before the proposed date for start of work on site give minimum notice of one week. 

250 Monitoring  

1. Progress: Record on a copy of the Programme kept on site. 

2. Avoiding delays: If any circumstances arise which may affect the progress of the Works submit 
proposals or take other action as appropriate to minimize any delay and to recover any lost time. 

260 Site meetings  

1. General: Site meetings will be held to review progress and other matters arising from 
administration of the Contract. 

2. Frequency: Weekly 

3. Location: On site 

4. Attendees: Attend meetings and inform subcontractors and suppliers when their presence is 
required. 

5. Chairperson (who will also take and distribute minutes): Contract Administrator 

280 Photographs  

1. Number of locations: Four 

2. Frequency of intervals: Key Stages 

3. Image format: JPEG 

4. Number of images from each location: One 

5. Other requirements: None 
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290 Notice of completion  

1. Requirement: Give notice of the anticipated dates of completion of the whole or parts of the 
Works. 

2. Associated works: Ensure necessary access, services and facilities are complete. 

3. Period of notice (minimum): Two weeks 

310 Extensions of time  

1. Notice: When a notice of the cause of any delay or likely delay in the progress of the works is 
given under the contract, written notice must also be given of all other causes which apply 
concurrently. 

2. Details: As soon as possible submit:  

2.1. Relevant particulars of the expected effects, if appropriate, related to the concurrent causes. 

2.2. An estimate of the extent, if any, of the expected delay in the completion of the Works 
beyond the date for completion. 

2.3. All other relevant information required. 

Control of cost 

420 Removal/ replacement of existing work  

1. Extent and location: Agree before commencement. 

2. Execution: Carry out in ways that minimize the extent of work. 

430 Proposed instructions  

1. Estimates: If a proposed instruction requests an estimate of cost, submit without delay and in any 
case within seven days. 

440 Measurement  

1. Covered work: Give notice before covering work required to be measured. 

450 Daywork vouchers  

1. Before commencing work: Give reasonable notice to person countersigning daywork vouchers. 

2. Content: Before delivery each voucher must be:  

2.1. Referenced to the instruction under which the work is authorised. 

2.2. Signed by the Contractor's person in charge as evidence that the operatives' names, the 
time daily spent by each and the equipment and products employed are correct. 

3. Submit: By the end of the week in which the work has been executed. 

470 Products not incorporated into the Works  

1. Ownership: At the time of each valuation, supply details of those products not incorporated into 
the Works which are subject to any reservation of title inconsistent with passing of property as 
required by the Conditions of Contract, together with their respective values. 

2. Evidence: When requested, provide evidence of freedom of reservation of title. 

Ω End of Section 

  



Kingswood Skate Park – Preliminaries & General Conditions 
Client: North Northamptonshire Council 

16-03-2022 A33 
Quality standards/ control 

Page 20 of 35 
 

A33 
Quality standards/ control  
Standards of products and executions 

110 Incomplete documentation  

1. General: Where and to the extent that products or work are not fully documented, they are to be:  

1.1. Of a kind and standard appropriate to the nature and character of that part of the Works 
where they will be used. 

1.2. Suitable for the purposes stated or reasonably to be inferred from the project documents. 

2. Contract documents: Omissions or errors in description and/ or quantity shall not vitiate the 
Contract nor release the Contractor from any obligations or liabilities under the Contract. 

120 Workmanship skills  

1. Operatives: Appropriately skilled and experienced for the type and quality of work. 

2. Registration: With Construction Skills Certification Scheme. 

3. Verification: When requested, operatives must produce evidence of skills/ qualifications. 

130 Quality of products  

1. Generally: New. (Proposals for recycled products may be considered). 

2. Supply of each product: From the same source or manufacturer. 

3. Whole quantity of each product required to complete the Works: Consistent kind, size, quality and 
overall appearance. 

4. Tolerances: Where critical, measure a sufficient quantity to determine compliance. 

5. Deterioration: Prevent. Order in suitable quantities to a Programme and use in appropriate 
sequence. 

135 Quality of execution  

1. Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in alignment. 

2. Colour batching: Do not use different colour batches where they can be seen together. 

3. Dimensions: Check on-site dimensions. 

4. Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance. 

5. Location and fixing of products: Adjust joints open to view so they are even and regular. 

140 Evidence of Compliance  

1. Proprietary products: Retain on site evidence that the proprietary product specified has been 
supplied. 

2. Performance specification: Submit evidence of compliance, including test reports indicating:  

2.1. Properties tested. 

2.2. Pass/ fail criteria. 

2.3. Test methods and procedures. 

2.4. Test results. 

2.5. Identity of testing agency. 

2.6. Test dates and times. 

2.7. Identities of witnesses. 

2.8. Analysis of results. 
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150 Inspections  

1. Products and executions: Inspection or any other action must not be taken as approval unless 
confirmed in writing referring to:  

1.1. Date of inspection. 

1.2. Part of the work inspected. 

1.3. Respects or characteristics which are approved. 

1.4. Extent and purpose of the approval. 

1.5. Any associated conditions. 

160 Related work  

1. Details: Provide all trades with necessary details of related types of work. Before starting each 
new type or section of work ensure previous related work is:  

1.1. Appropriately complete. 

1.2. In accordance with the project documents. 

1.3. To a suitable standard. 

1.4. In a suitable condition to receive the new work. 

2. Preparatory work: Ensure all necessary preparatory work has been carried out. 

170 Manufacturer’s recommendations/ instructions  

1. General: Comply with manufacturer's printed recommendations and instructions current on the 
date of the Invitation to tender. 

2. Exceptions: Submit details of changes to recommendations or instructions. 

3. Execution: Use ancillary products and accessories supplied or recommended by main product 
manufacturer. 

4. Products: Comply with limitations, recommendations and requirements of relevant valid 
certificates. 

180 Water for the works  

1. Mains supply: Clean and uncontaminated. 

2. Other: Do not use until:  

2.1. Evidence of suitability is provided. 

2.2. Tested to BS EN 1008 if instructed. 

Samples/ approvals 

210 Samples  

1. Products or executions: Comply with all other specification requirements and in respect of the 
stated or implied characteristics either:  

1.1. To an express approval. 

1.2. To match a sample expressly approved as a standard for the purpose. 

220 Approval of products  

1. Submissions, samples, inspections and tests: Undertake or arrange to suit the Works 
Programme. 

2. Approval: Relates to a sample of the product and not to the product as used in the Works. Do not 
confirm orders or use the product until approval of the sample has been obtained. 

3. Complying sample: Retain in good, clean condition on site. Remove when no longer required. 
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230 Approval of execution  

1. Submissions, samples, inspections and tests: Undertake or arrange to suit the Works 
Programme. 

2. Approval: Relates to the stated characteristics of the sample. (If approval of the finished work as a 
whole is required this is specified separately). Do not conceal, or proceed with affected work until 
compliance with requirements is confirmed. 

3. Complying sample: Retain in good, clean condition on site. Remove when no longer required. 

Accuracy/ setting out generally 

320 Setting out  

1. General: Submit details of methods and equipment to be used in setting out the Works. 

2. Levels and dimensions: Check and record the results on a copy of drawings. Notify discrepancies 
and obtain instructions before proceeding. 

3. Inform: When complete and before commencing construction. 

330 Appearance and fit  

1. Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as early as 
possible either:  

1.1. Submit proposals; or 

1.2. Arrange for inspection of appearance of relevant aspects of partially finished work. 

2. General tolerances (maximum): To BS 5606, tables 1 and 2. 

340 Critical dimensions  

1. Critical dimensions: Set out and construct the Works to ensure compliance with the tolerances 
stated. 

360 Record drawings  

1. Site setting out drawing: Record details of all grid lines, setting-out stations, benchmarks and 
profiles. Retain on site throughout the Contract and hand over on completion. 

Services generally 

410 Services regulations  

1. New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory 
Authority. 

Supervision/ inspection/ defective work 

525 Access  

1. Extent: Provide at all reasonable times access to the Works and to other places of the Contractor 
or subcontractors where work is being prepared for the Contract. 

2. Designate: Contract Administrator 

530 Overtime working  

1. Notice: Prior to overtime being worked, submit details of times, types and locations of work to be 
done.  

1.1. Minimum period of notice:   

2. Concealed work: If executed during overtime for which notice has not been given, it may be 
required to be opened up for inspection and reinstated at the Contractor's expense. 
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540 Defects in existing work  

1. Undocumented defects: When discovered, immediately give notice. Do not proceed with affected 
related work until response has been received. 

2. Documented remedial work: Do not execute work which may:  

2.1. Hinder access to defective products or work; or 

2.2. Be rendered abortive by remedial work. 

560 Tests and inspections  

1. Timing: Agree and record dates and times of tests and inspections to enable all affected parties to 
be represented. 

2. Confirmation: One working day prior to each such test or inspection. If sample or test is not ready, 
agree a new date and time. 

3. Records: Submit a copy of test certificates and retain copies on site. 

610 Defective products/ executions  

1. Proposals: Immediately any work or product is known, or appears, to be not in accordance with 
the Contract, submit proposals for opening up, inspection, testing, making good, adjustment of the 
Contract Sum, or removal and re-execution. 

2. Acceptability: Such proposals may be unacceptable and contrary instructions may be issued. 

Work at or after completion 

710 Work before completion  

1. General: Make good all damage consequent upon the Works. 

2. Temporary markings, coverings and protective wrappings: Remove unless otherwise instructed. 

3. Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids. 
Remove all splashes, deposits, efflorescence, rubbish and surplus materials. 

4. Cleaning materials and methods: As recommended by manufacturers of products being cleaned, 
and must not damage or disfigure other materials or construction. 

5. COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are used 
only as recommended by their manufacturers. 

6. Minor faults: Touch up in newly painted work, carefully matching colour and brushing out edges. 
Repaint badly marked areas back to suitable breaks or junctions. 

7. Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and efficient 
operation, including doors, windows, drawers, ironmongery, appliances, valves and controls. 

720 Security at completion  

1. General: Leave the Works secure with, where appropriate, all accesses closed and locked. 

730 Making good defects  

1. Remedial work: Arrange access with Employer. 

2. Rectification: Give reasonable notice for access to the various parts of the Works. 

3. Completion: Notify when remedial works have been completed. 

Ω End of Section 
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A34 
Security/ safety/ protection  
Security, health and safety 

120 Execution hazards  

1. Common hazards: Not listed. Control by good management and site practice. 

2. Significant hazards: The design of the project includes the following:  

2.1. Hazard: Underground Services. 

2.2. Precautions assumed: CAT Scan 

130 Product hazards  

1. Hazardous substances: Site personnel levels must not exceed occupational exposure standards 
and maximum exposure limits stated in the current version of HSE document EH40: 'Workplace 
Exposure Limits'. 

2. Common hazards: Not listed. Control by good management and site practice. 

3. Significant hazards: Specified construction materials include the following:  

3.1. Hazard: None 

140 Construction phase health and safety plan  

1. Submission: Present to the employer/ client no later than one week before Commencement. 

2. Confirmation: Do not start construction work until the employer has confirmed in writing that the 
construction phase health and safety plan includes the procedures and arrangements required by 
the CDM Regulations. 

3. Content: Develop the plan from, and draw on, the outline construction phase health and safety 
plan, clause A30/570, and the pre-tender health and safety plan/ pre-construction information. 

150 Security  

1. Protection: Safeguard the site, the Works, products, materials, and any existing buildings affected 
by the Works from damage and theft. 

2. Access: Take all reasonable precautions to prevent unauthorized access to the site, the Works 
and adjoining property. 

3. Special requirements: Scheduling & protection of work vulnerable to vandalism. 

160 Stability  

1. Responsibility: Maintain the stability and structural integrity of the works and adjacent structures 
during the contract. 

2. Design loads: Obtain details, support as necessary and prevent overloading. 

170 Occupied premises  

1. Extent: Existing buildings will be occupied and/ or used during the contract as follows: Kingswood 
Neighbourhood Centre. 

2. Works: Carry out without undue inconvenience and nuisance and without danger to occupants 
and users. 

3. Overtime: If compliance with this clause requires certain operations to be carried out during 
overtime, and such overtime is not required for any other reason, the extra cost will be allowed, 
provided that such overtime is authorized in advance. 
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200 Mobile telephones and portable electronic equipment  

1. Restrictions on use    

1.1. None. 

210 Safety provisions for site visits  

1. Safety: Submit details in advance of safety provisions and procedures (including those relating to 
materials, which may be deleterious), which will require their compliance when visiting the site. 

2. Protective clothing and/ or equipment: Provide and maintain on site for visitors to the-site. 

Protect against the following 

330 Noise and vibration  

1. Standard: Comply with the recommendations of BS 5228-1, in particular clause 7.3, to minimize 
noise levels during the execution of the Works. 

2. Noise levels from the Works: Maximum level: 85 dB(A) when measured from site boundary. 

3. Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a type 
recommended by manufacturers of the compressors, tools or vehicles. 

4. Restrictions: Do not use:  

4.1. Percussion tools and other noisy appliances without consent during the hours of Mon-Fri: 
18:00 to 08:00 / Sat: 13:30 to 08:30 / Sun & Public Holidays: Prohibited. 

4.2. Radios or other audio equipment or permit employees to use in ways or at times that may 
cause nuisance. 

340 Pollution  

1. Prevention: Protect the site, the works and the general environment (including the atmosphere, 
land, streams and waterways) against pollution. 

2. Contamination: If pollution occurs, report immediately, including to the appropriate authorities, and 
provide relevant information. 

350 Pesticides  

1. Use: Not permitted. 

360 Nuisance  

1. Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes. 

2. Surface water: Prevent hazardous build-up on-site, in excavations and to surrounding areas and 
roads. 

370 Asbestos containing materials  

1. Duty: Report immediately any suspected materials discovered during execution of the works.  

1.1. Do not disturb. 

1.2. Agree methods for safe removal or encapsulation. 

371 Dangerous or hazardous substances  

1. Duty: Report immediately suspected materials discovered during execution of the works.  

1.1. Do not disturb. 

1.2. Agree methods for safe removal or remediation. 
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375 Antiquities  

1. Duty: Report immediately any fossils, antiquities and other objects of interest or value discovered 
during execution of the works. 

2. Preservation: Keep objects in the exact position and condition in which they were found. 

3. Special requirements: None 

380 Fire prevention  

1. Duty: Prevent personal injury or death, and damage to the Works or other property from fire. 

2. Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites', published 
by Construction Industry Publications and The Fire Protection Association (The 'Joint Fire Code'). 

390 Smoking on-site  

1. Smoking on-site: Not permitted. 

400 Burning on-site  

1. Burning on-site: Not permitted. 

410 Moisture  

1. Wetness or dampness: Prevent, where this may cause damage to the Works. 

2. Drying out: Control humidity and the application of heat to prevent:  

2.1. Blistering and failure of adhesion. 

2.2. Damage due to trapped moisture. 

2.3. Excessive movement. 

420 Infected timber/ Contaminated materials  

1. Removal: Where instructed to remove material affected by fungal/ insect attack from the building, 
minimize the risk of infecting other parts of the building. 

2. Testing: carry out and keep records of appropriate tests to demonstrate that hazards presented 
by concentrations of airborne particles, toxins and other microorganisms are within acceptable 
levels. 

430 Waste  

1. Waste: Includes rubbish, debris, spoil, containers and packaging, and surplus material requiring 
disposal. 

2. Requirement: Minimize production and prevent accumulation of waste. Keep the site and works 
clean and tidy. Clean out voids and cavities in the construction before closing. 

3. Disposal: Collect and store in suitable containers. Remove from site and dispose of in a safe and 
competent manner, as approved and directed by the waste regulation authority. 

4. Recyclable material: Sort and dispose of at a materials recycling facility approved by the waste 
regulation authority. 

5. Documentation: Retain on-site. 

440 Electromagnetic interference  

1. Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site. 

460 Powder actuated fixing systems  

1. Use: Not permitted. 
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470 Invasive species  

1. General: Prevent the spread of species (e.g. plants or animals) that may adversely affect the site 
or works economically, environmentally or ecologically. 

2. Special precautions: None 

3. Duty: Report immediately any suspected invasive species discovered during execution of the 
works.  

3.1. Do not disturb. 

3.2. Agree methods for safe eradication or removal. 

Protect the following 

510 Existing services  

1. Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners of 
proposed works not less than one week before commencing site operations. 

2. Identification: Before starting work, check and mark positions of utilities/ services. Where positions 
are not shown on drawings obtain relevant details from service authorities, statutory undertakers 
or other owners. 

3. Work adjacent to services    

3.1. Comply with service authority's/ statutory undertaker's recommendations. 

3.2. Adequately protect, and prevent damage to services: Do not interfere with their operation 
without consent of service authorities/ statutory undertakers or other owners. 

4. Identifying services    

4.1. Below ground: Use signboards, giving type and depth; 

4.2. Overhead: Use headroom markers. 

5. Damage to services: If any results from execution of the Works:  

5.1. Immediately give notice and notify appropriate service authority/ statutory undertaker. 

5.2. Make arrangements for the work to be made good without delay to the satisfaction of 
service authority/ statutory undertaker or other owner as appropriate. 

5.3. Any measures taken to deal with an emergency will not affect the extent of the Contractor's 
liability. 

6. Marker tapes or protective covers: Replace, if disturbed during site operations, to service 
authority's/ statutory undertakers recommendations. 

520 Roads and footpaths  

1. Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and 
debris. 

2. Damage caused by site traffic or otherwise consequent upon the Works: Make good to the 
satisfaction of the Employer, Local Authority or other owner. 

530 Existing topsoil/ subsoil  

1. Duty: Prevent over compaction of existing topsoil and subsoil in those areas which may be 
damaged by construction traffic, parking of vehicles, temporary site accommodation or storage of 
materials and which will require reinstatement prior to completion of the Works. 

2. Protection: Before starting work submit proposals for protective measures. 

540 Retained trees/ shrubs/ grassed areas  

1. Protection: Preserve and prevent damage, except those not required. 
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2. Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond reasonable 
chance of survival in their original shape, as a consequence of the Contractor's negligence, must 
be replaced with those of a similar type and age at the Contractor's expense. 

550 Retained trees  

1. Protected area: Unless agreed otherwise, do not:  

1.1. Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials or 
place temporary accommodation within the root protection area. 

1.2. Sever roots exceeding 25 mm in diameter. If unintentionally severed, give notice and seek 
advice. 

1.3. Change level of ground within an area 3 m beyond branch spread. 

560 Existing features  

1. Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and 
other site features, which are to remain in position during execution of the Works. 

2. Special requirements:   

570 Existing work  

1. Protection: Prevent damage to existing work, structures or other property during the course of the 
work. 

2. Removal: Minimum amount necessary. 

3. Replacement work: To match existing. 

610 Especially valuable/ vulnerable items  

1. Protection: Ensure provision and maintenance of special protective measures to prevent damage 
to the following:  

1.1. Floodlights. 

2. Method statement: Submit within one week of request describing special protection to be 
provided. 

630 Existing structures  

1. Duty: Check proposed methods of work for effects on adjacent structures inside and outside the 
site boundary. 

2. Supports: During execution of the Works:  

2.1. Provide and maintain all incidental shoring, strutting, needling and other supports as may be 
necessary to preserve stability of existing structures on the site or adjoining that may be 
endangered or affected by the Works. 

2.2. Do not remove until new work is strong enough to support existing structure. 

2.3. Prevent overstressing of completed work when removing supports. 

3. Adjacent structures: Monitor and immediately report excessive movement. 

4. Standard: Comply with BS 5975 and BS EN 12812. 

640 Materials for recycling/ reuse  

1. Duty: Sort and prevent damage to stated products or materials, clean off bedding and jointing 
materials and other contaminants. 

2. Storage: Stack neatly and protect until required by the Employer or for use in the Works as 
instructed. 

Ω End of Section 
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A35 
Specific limitations on method/ sequence/ timing  
Clauses 

170 Working Hours  

1. Specific limitations: Mon-Fri: 08:00 to 18:00 
Sat: 08:30 to 13:30 
Sun/Public Holidays: Prohibited 

Ω End of Section 
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A36 
Facilities/ temporary work/ services  
Generally 

110 Spoil heaps, temporary works and services  

1. Location: Give notice and details of intended siting. 

2. Maintenance: Alter, adapt and move as necessary. Remove when no longer required and make 
good. 

Accommodation - No Amendments 

Temporary works 

310 Roads  

1. Permanent roads, hard standings and footpaths on the site: The following may be used, subject to 
clause A34/520:  

1.1. Details: Existing hard standings 

1.2. Restrictions on use: Access & welfare only 

1.3. Protective or remedial measures: Make good any damage 

340 Name boards/ advertisements  

1. Name boards/ advertisements: Not permitted. 

Services and facilities 

430 Water  

1. Supply: It’s unlikely the existing mains can be used for the Works, but if it can:  

1.1. Metering: Provided free of charge by the Employer 

1.2. Source: Kingswood Neighbourhood Centre 

1.3. Location of supply point: TBC 

1.4. Conditions/ Restrictions: TBC 

2. Continuity: No responsibility will be accepted for the consequences of failure or restriction in 
supply. 

440 Telephones  

1. Direct communication: As soon as practicable after the Date of Possession provide the 
Contractor's person in charge with a mobile telephone. 

540 Meter readings  

1. Charges for service supplies: Where to be apportioned ensure that:  

1.1. Meter readings are taken by relevant authority at possession and/ or completion as 
appropriate. 

1.2. Copies of readings are supplied to interested parties. 

550 Thermometers  

1. General: Provide onsite and maintain in accurate condition a maximum and minimum 
thermometer for measuring atmospheric shade temperature, in an approved location. 
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570 Personal protective equipment  

1. General: Provide for the sole use of other members of the project team, in sizes to be specified:  

1.1. Safety helmets to BS EN 397, neither damaged nor time expired. Number required: One 

1.2. High visibility waistcoats to BS EN ISO 20471 Class 2. Number required: One. 

Ω End of Section 
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A37 
Operation/ maintenance of the finished works  
Generally 

110 The building manual  

1. Responsibility: The Contractor 

2. Content: Obtain and provide comprehensive information for owners and users of the completed 
Works. Include an overview of the main design principles and describe key components and 
systems within the finished Works, so affording a complete understanding of the Works, including 
all buildings and their systems to enable efficient and safe operation and maintenance. 

3. Specific requirements: An addendum to be inserted into the Building Manual 

4. Format: One hard-copy / Two memory sticks 

5. Number of copies: As above 

6. Delivery to: Contract Administrator by (date) two weeks after Practical Completion. 

115 The Health and Safety File  

1. Responsibility: The Contractor 

2. Content: Obtain and provide the following information: a brief description of the work carried out; . 

3. Format: Include within Building Manual addendum 

4. Delivery to: Contract Administrator By (date): two weeks after Practical Completion. 

155 Content of the building manual  

1. General: Details of the property, the parties, fire safety strategy, operational requirements and 
constraints of a general nature. 

2. Building fabric: Design criteria, maintenance details, product details, and environmental and 
trafficking conditions. 

3. Building services: Description and operation of systems, diagrammatic drawings, record drawings, 
identification of services, product details, equipment settings, maintenance schedules, 
consumable items, spares and emergency procedures. 

4. Documentation: Guarantees, warranties, maintenance agreements, test certificates and reports. 

160 Presentation of building manual  

1. Format: A4 size, plastics covered, loose leaf, four ring binders with hard covers, each indexed, 
divided and appropriately cover titled. 

2. Selected drawings needed to illustrate or locate items mentioned in the Manual: Where larger 
than A4, to be folded and accommodated in the binders so that they may be unfolded without 
being detached from the rings. 

3. As-built drawings: The main sets may form annexes to the Manual. 

Ω End of Section 
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A50 
Work/ products by/ on behalf of the employer  
Clauses 

110 Work by/ on behalf of employer  

1. Title: None 

2. Description of work: N/A 

Ω End of Section 
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A54 
Provisional work/ items  
Clauses 

590 Contingencies  

1. Provisional sum: Include: None. 

Ω End of Section 
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A55 
Dayworks  
Clauses 

150 Daywork Charges  

1. General: Where an instruction is issued requiring a variation which is not of a similar character or 
executed under similar conditions to work included in the Contract and where work cannot 
properly be measured and valued, the Contractor shall be allowed payment on a daywork basis at 
the rates within their Tender: 

Ω End of Section 
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