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Joint Schedule 10 (Rectification Plan) 

 

Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 

and clause references as appropriate] 

Deadline for receiving the 

[Revised] Rectification 

Plan: 

[add date (minimum 10 days from request)] 

 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 

assessment:  

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 

rectification: 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Timescale for complete 

Rectification of Default  

[X] Working Days  

Steps taken to prevent 

recurrence of Default 

 

 

 

 

 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 



Joint Schedule 10 (Rectification Plan) 
Crown Copyright 2019 
 

DPS Ref: RM6235 

Project 

Version:v1.0  

  2 

Model Version: v1.0 

 

Signed by the Supplier: 

  

Date: 

 

 

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  [Plan Accepted] [Plan Rejected] [Revised Plan 

Requested] 

Reasons for Rejection (if 

applicable)  

[add reasons] 

Signed by [CCS/Buyer]  Date:  

 


