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1 THE TENDER PERIOD PROCESS 

1.1 General 

1.1.1 Highways England is seeking to appoint a Contractor to deliver the following 
project:  

Summary of project  

Project title 

HE569240 - M1 J25 Traffic Signals Renewals 
MDP, HE605193 - M1 J26 SB Traffic Signal 
Renewals, HE605193 - M1 J28 Traffic Signals 
Renewals Stage 1 & 2 and HE605193 (605257) M69 
J1 A5 Burbage Traffic Signals

Pin Various 

Location Various locations along the Area 7 network 

Type of works WAC testing 

Description of the 
works 

The Contractor shall undertake WAC testing of soil 
samples so that any waste soil can be identified as 
Hazardous or Non-Hazardous as defined under the 
European Waste Catalogue (EWC 2002) as well as 
the additional requirements as detailed in TST 
Document within site extents .

Estimated 
starting date 

13/09/2021 

Estimated 
completion date 

06/10/2021 (including provision of reports) 

1.1.2 Full details on the requirements can be found within the Works Information. 

1.1.3 These Instructions for Tenderers have been issued to those firms that have 
passed the Registration Questionnaire which evidences their compliance 
with Highways England’s acceptability criteria for the submission of a tender 
for the above type of survey.  

1.1.4 If you have not passed the Registration Questionnaire then you will need to 
submit a Registration Questionnaire in addition to the requirements 
contained in this document. Or if you are interested in providing similar 
technical surveys and testing to the requirements of this tender, and would 
like to register your interest to receive notifications of future work, please 
email nationaltst@highwaysengland.co.uk and they will be able to explain 
our registration process and requirements.  

1.1.5 This tender process seeks to determine the most economically 
advantageous tender. Please refer to section 3 for the assessment process.  

1.1.6 Any queries or request for clarification relating to this tender must be made 
via the e-sourcing portal by the deadline stated in Annex B. 
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1.1.7 The contents of these Instructions and of any other documentation sent to 
Tenderers in respect of this tender process are provided on the basis that 
they remain the property of Highways England. Tenderers must not release 
information concerning the tender documents for publication in the press or 
on radio, television, screen or any other medium.  Tenderers must not 
disclose the fact that they are tendering or release details of the tender 
documents, other than on an "in confidence" basis to those who have a 
legitimate need to know or whom they need to consult for the purpose of 
preparing their tender response. Tenderers are required to conduct 
themselves in good faith in all dealings in relation to this tender process. 

1.1.8 Under the Freedom of Information Act 2000 (as amended) (“the Act”), the 
Environmental Information Regulations 2004 (“EIR”) and the Public 
Contracts Regulations 2015 as amended, Highways England may be 
obliged (subject to the application of any relevant exemptions and, where 
applicable, the public interest test) to disclose information relating to the 
tender process including any tenders received. 

1.1.9 Under the Cabinet Office Efficiency Reform Group’s Guidance Note dated 
December 2010 entitled “Transparency – Publication of New Central 
Government Contracts”, or any later revision, Highways England is obliged 
to publish any contract resulting from this competition, excluding only 
information which is exempt from disclosure pursuant to the Act along with 
the EIR and PCR. The decision as to which materials are excluded from 
publication rests with Highways England in its sole discretion. Highways 
England’s initial view is that the only materials likely to be excluded from 
publication on this basis are as follows: 

 build-ups of the prices in the Price List (but not the total prices)  

 EIR information 

1.1.10 Tenderers should be aware that Highways England could receive requests 
for any information relating to this contract or tender.  While Highways 
England reserves its discretion in responding to any such information 
request, Tenderers are invited to request that certain information is not 
disclosed or published if to do so would prejudice their commercial interests 
or is otherwise exempt from disclosure under the Act. Requests for 
nondisclosure under the Act must accompany the tender and include clear 
and substantive justification and a time limit when any confidential 
information could be disclosed. The terms of any confidentiality agreement 
would, if requested, be available for disclosure. Any request by the Tenderer 
under this paragraph is for information only and will not be taken into 
account in the tender assessment process, nor will it form part of any 
contract between Highways England and the Tenderer. 
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1.1.11 Tenderers must immediately advise Highways England and seek approval of 
such change if 

(a) their ownership or the ownership of any member of their tendering 
consortium (or their parent company) changes, or 

(b) any organisation involved in the preparation of this contract is 
acquired by them or by any member of their consortium (or an 
associated company). 

1.1.12 If Highways England considers that a change in ownership has created a 
potential conflict or approval is not obtained, Highways England may 
exclude the Tenderer from the tender assessment and withdraw its 
Registration Certificate. If excluded, the Tenderer will be notified by the 
Procurement Officer. 

1.1.13 If, at any time after the Registration Questionnaire stage or during the tender 
process and/or any subsequent contract, there is any change in 
circumstances which means that information submitted by the Tenderer is 
no longer correct or the Tenderer’s ability to perform the contract materially 
deteriorates, the Tenderer must immediately inform Highways England in 
writing. Highways England may undertake any investigation it considers 
necessary and reserves the right to reconsider the Tenderer’s ability to 
perform the contract and where necessary, disqualify a Tenderer who has 
previously passed the Registration Questionnaire stage of this procurement 
process.  

1.1.14 Highways England reserves the right to disqualify any Tenderer that fails to 
inform or advise Highways England in accordance with paragraphs 1.1.11 
and 1.1.12.  

1.1.15 These Instructions are made in good faith. No warranty is given as to the 
accuracy or completeness of the information contained in it. Any liability or 
inaccuracy or incompleteness is expressly disclaimed by Highways England 
and its advisers. Tenderers are advised to satisfy themselves that they 
understand all of the requirements of the contract before submitting their 
tender. 

1.1.16 Highways England reserves the right not to accept the lowest or any offer it 
receives and can cancel, amend or vary the tender process at any point and 
is not liable for any costs incurred by any tenderer. 

1.1.17 Tenderers are deemed to understand fully the processes that Highways 
England is required to follow under relevant European and UK legislation, 
particularly in relation to the Public Contracts Regulations 2015 as amended.  

1.1.18 All Central Government Departments and their Executive Agencies and Non 
Departmental Public Bodies are subject to control and reporting within 
Government.  In particular, they report to the Cabinet Office and HM 
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Treasury for all expenditure.  Further, the Cabinet Office has a cross-
Government role delivering overall Government policy on public 
procurement - including ensuring value for money and related aspects of 
good procurement practice. 

1.1.19 For these purposes, Highways England may disclose within Government 
any of the Tenderer's documents and information (including any that the 
Tenderer considers to be confidential and/or commercially sensitive, such as 
specific bid information) submitted by the Tenderer to Highways England 
during this tender process. The information will not be disclosed outside 
Government. Tenderers taking part in this competition consent to these 
terms as part of the tender process. 

1.2 Not Used.  

1.3 Inspections 

1.3.1 Tenderers wishing to visit any land or property associated with the contract 
must make their request within one week of the Invitation to Tender. 

1.3.2 Liability for any damage or disturbance caused to such land or property rests 
with the Tenderer. 

1.4 Form of Contract 

1.4.1  The agreement for the works is based on the NEC3 Engineering and 
construction short contract April 2013 with additional conditions of contract 
listed in the Contract Data. Highways England is bound by the Public 
Contract Regulations 2015 and will not enter into any post tender 
negotiations on the conditions of contract. Any tenderer who is unwilling to 
accept the terms of the contract will be disqualified from the process. 
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2 SUBMISSION OF TENDERS 

2.1 General 

2.1.1 All tenders must be written in English and priced in Pounds Sterling.  

2.1.2 Tenders must be submitted via Bravo and in accordance with these 
instructions and any tender amendments.  The Tenderer must sign the Form 
of Tender and offers must remain open for acceptance for 90 calendar days 
from the tender return date.  

2.1.3 Documents are to be returned in Microsoft Office 2010 or PDF compatible 
format. When uploading tender submissions into Highways England’s e-
Sourcing portal. No file is to be larger than 20MB.   

2.1.4 Tenderers must return all information set out in Annex A. 
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3 TENDER ASSESSMENT PROCEDURE 

3.1 Method 

3.1.1 Highways England assessment of tenders will be carried out in two stages. 
In the first stage there will be a check for tender compliance to assess if the 
required documentation has been submitted. 

3.1.2 In the second stage the Assessment Panel (“the Panel”) will assess the 
proposals and take account of the assessment criteria set out in Annex D 
and the financial aspect of the tenders.  

3.1.3 The Panel will not have access to the financial information until after it has 
completed the assessment of the Proposals (please refer to Annex C). 

3.1.4 During the assessment period, Highways England reserves the right to seek 
clarification from any or all of the Tenderers solely to assist it in its 
consideration of their tender but shall be under no obligation to do so. 

3.1.5 A tender that: 

(a) is not submitted in accordance with these Instructions and the tender 
documents including any tender amendments, 

(b) is qualified or accompanied by statements or a covering letter that 
might be construed as rendering the tender equivocal or 

(c) includes unauthorised alterations or additions made to any 
component of the tender documents, 

may result in the tender being rejected. Highways England’s decision will be 
final. 

3.2 Financial Evaluation 

3.2.1 The Panel will determine a price score for each compliant Tender with 
acceptable proposals on the following basis: 

(a) the total of the Prices in the Price List and 

(b) if applicable, an allowance for the cost of TM associated with the 
Tenderer’s proposed method of working 
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3.2.2 If applicable, the allowance for the cost of the TM will be added to the 
Tenderer’s total of the Prices and the Tenderer with the lowest overall total 
and acceptable proposal will be awarded the maximum score of 100%. The 
score of other Tenderers with acceptable proposals will be awarded on a 
pro-rata basis in the ratio of the lowest total divided by the actual total. For 
example, if the lowest total was £22,500 and your total was £25,000 you 
would be awarded a score of 90%. Table 1 below gives an example of how 
this would affect the prices. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenderer 1 Tenderer 2 Tenderer 3 Tenderer 4

£25,000.00 £33,400.00 £22,000.00 £45,000.00

£10,000.00 £12,000.00 £20,000.00 £5,000.00

Total Cost £35,000.00 £45,400.00 £42,000.00 £50,000.00

Rank 1 3 2 4

Percentage Score 100% 77% 83% 70%

Table 1 - Worked Example

Total of the Prices

Allowance for provision of TM

Tenderer
Description
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4 TENDER AWARD 

4.1.1 Highways England will consider awarding the contract to the Tenderer with 
the highest score. 

4.1.2 Highways England will inform the successful and unsuccessful Tenderers of 
its decision including feedback on their tender.  
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ANNEXES 
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ANNEX A - TENDER DOCUMENTS 

1 List of Documents included with Invitation to Tender 

1.1 The following documents are provided to Tenderers: 

Document Title 

1. Instructions for Tenderers  

2. Contract Data including the Contractor’s Offer 

3. Price List 

4. Works Information 

5. Site Information 

2 List of Documents to be returned with the Tender. 

2.2 Tenderers are to note that all documents below must be completed and 
returned for their submission to be assessed as compliant. Failure to do so 
may result in the tender being rejected. 

Documents to be returned by Tenderer 
 

Signed and dated Form of Tender 

Proposals for Providing the Works - Please refer to Annex C this should 
include as a minimum:  

 Programme 
 Health & Safety submission including a Risk Register 

Completed Contractor’s Offer – see p.9 of Contract Data document 

A completed priced Price List – See guidance notes below 

Any request for non-disclosure relating to Freedom of Information 
requests 

Summary of Insurance policies required for the contract or confirmation 
that the required Insurances will be provided1 

3 Price List Guidance 

3.3 Tenderers are to provide a priced Price List. 

3.4 The Contractor is paid in accordance with Clause 50 & 51. The rates and 
prices entered in the Price List shall be deemed to be the full inclusive value 
of the work covered by the items. 

3.5 Tenderers must price:  

                                                            

1 A relevant statement is included in the Form of Tender 
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(a) all items and rates in the Price List, 

(b) all items and rates to two decimal places and 

(c) all items and rates separately.  

3.6 Tenderers should avoid pricing any item as £0.00 (zero) or use terms such 
as included. Where the Tenderer wishes to price an item in this manner they 
should provide an explanation in their submitted tender. Where no 
explanation is provided, Highways England may contact the Tenderer for 
clarification. 

3.7 Tenderers are not permitted to: 

(d) cross subsidise any item or rate within any other item or activity in 
the Price List, 

(e) make any assumptions regarding the use or relevance of any item or 
rate in the Price List or 

(f)  Add or amend any item in the Price List.  

3.8 Tenderers who price on any other basis and/or make any such assumptions 
will be rejected. 
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ANNEX B - INDICATIVE TENDER PERIOD TIMETABLE 

Item Activity Date Week 

1 Commence Tender process 28/07/2021  

2 Tender Presentation n/a  

3 Last Date for Tender Queries 11/08/2021  

4 Tender Return 18/08/2021  

5 Tender Assessment  18/08 – 27/08  

6 Award Contract & Feedback 27/08/2021  
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ANNEX C - PROPOSALS FOR PROVIDING THE WORKS 

1 General 

1.1 Tenderers are required to submit their proposals to demonstrate how the 
Tenderer will Provide the Works and provide assurance to Highways 
England that they are competent of undertaking the project and capable of 
managing the risks involved in the project.  

1.2 The Proposals are to include: 

 a programme which meets with the requirements set out in the 
Works Information 

 A Health & Safety submission which shall cover all requirements set 
out in Table D1   

1.3 The proposals should be no greater than the stated word limit and the page 
limits are 10 sheets of A4 paper (20 sides). This page limit includes title 
pages, drawings, diagrams, flow charts and annexes. All Documents shall 
be in PDF or in a format compatible with MS Office. 

1.4 Tenderers may use A3 paper in lieu of A4, but each A3 sheet will be 
counted as two A4 sheets.  Text must be presented in a font no smaller than 
11 point. 
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Table D1- Health and Safety Submission Requirements 

The Health and Safety Submission shall set out how the Tenderer will fulfil the 
requirements of the Management of Health and Safety at Work Regulations 1999 
and how they will work with others as appropriate (including CDM Regulations 
2015 duty holders) and the requirements of BS OHSAS 18001.  

Tenderers attention is drawn to Annex 1 of the supplementary constraints of the 
Works Information which sets out specific requirements in relation to Health & 
Safety. 

The proposed management arrangements are to include an organogram detailing 
how the Duty Holders interface under the CDM regulations – addressing both 
external and internal facing contacts.   

Evidence shall be provided of the required skills knowledge and experience 
provided to fulfil these duty holder roles and to demonstrate that the Tenderer is 
able to deal with the key health and safety issues of the works to be undertaken. 

The submission shall include details of all of Contractor’s proposed resources 
including any subcontractors (if known at point of Tender).  

As part of this submission a Risk Register which identifies the key hazards and 
health and safety risks relevant to the Works and set out the proposed mitigations 
and measures that will implemented by the duty holders to manage those risks 
shall be included. 

The Risk Register shall also cover any of the wider risks the Tenderer identifies as 
being associated with the project e.g. inclement weather, global pandemics.  

 
Evidence of having managed the key health and safety issues previously in high 
risk environments such as the highways environment, including local council work, 
or Network Rail environment (Max 500 words) 

Explanation of how shortfalls in experience or risks associated with the Works that 
have not been managed before, or have been managed but in a low risk 
environment, will be addressed (if none, state ‘none’) (Max 500 words) 
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ANNEX D - ASSESSMENT OF THE PROPOSALS FOR PROVIDING THE WORKS 

1 Marking of the Proposals for Providing the Works 

1.1 The Assessment Panel will determine the acceptability of the Tenderer’s 
proposals using the following criteria: 

 Does the programme illustrate that the Tenderer can provide the 
Works using the contract access date, completion date and any key 
dates? 

 Does the programme cover the tasks/activities required for the 
project? 

 Has the risk register correctly identified and assessed the main risks 
to achieving Highways England’s requirements for the contract, 
produced appropriate mitigating actions, and have the programme 
included appropriate allowances for the risks? 

 Are the proposed resources adequate for successful delivery of the 
project? 

 Does the Health and Safety submission align with Table D1? Have 
the key health and safety risks been identified, with suitable 
mitigation measures detailed to manage the risks? Does the 
evidence provided give confidence in the tenderers ability to manage 
the key health and safety risks in a high risk environment? Where 
there are shortfalls in previous experience, or identified risks which 
have not been managed before in a high risk environment, does the 
explanation provided give confidence that the risks will be adequately 
managed by the tenderer during delivery of the works? 

1.2 The proposals must satisfy all the criteria listed in-order to be deemed 
acceptable. 
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ANNEX E - HIGHWAYS ENGLAND FAIR PAYMENT CHARTER AND ANTI 
BRIBERY & ANTI FRAUD CODES OF CONDUCT 

Highways England, working with its suppliers in good faith and in a spirit of mutual 
trust and respect, is committed to meeting the principles of fair payment, meeting the 
principles of anti-bribery (as enacted in the Bribery Act 2010 and Ministry of Justice 
guidance) and working fairly, honestly and with integrity and transparency. 

As a supplier to Highways England you are therefore expected to strive to meet the 
commitments set out in Highways England’s Fair Payment Charter and Anti Bribery & 
Anti Fraud Codes of Conduct which can be located once you log into Bravo File 
Share: 

https://highways.bravosolution.co.uk/web/login.shtml 

1) Go to File Sharing> Files> Directories 
2) Click on Directory titled ‘TST Supplier Area’ 

Note: Tenderers are not required to return signed copies. 
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1 DESCRIPTION OF THE WORKS  

1.1 Project objectives 
1.1.1 The principal objective of this project is to carry out WAC testing of samples 

taken from site and provide subsequent report in accordance with the 
requirements detailed in the specification. 

1.1.2 The TST document covers 4 separate schemes that require soil sampling in 
advance of the main works. The schemes are HE569240 - M1 J25 Traffic 
Signals Renewals MDP, HE605193 - M1 J26 SB Traffic Signal Renewals, 
HE605193 - M1 J28 Traffic Signals Renewals Stage 1 & 2 and HE605193 
(605257) M69 J1 A5 Burbage Traffic Signals 

1.1.3 See drawing HE569240-KIER-VGN-M1_JN25_Z-DR-CH-1100_01 to 07 for 
M1 J25, Drawing HE605193-KIER-VGN-M1_J26_SB_Z-DR-CH-1100_01 for 
M1 J26, Drawing  HE605193-KIER-VGN-M1_J28_Z-DR-CH-1100_01 for M1 
J28, and HE605193-KIER-VGN-A5_BURBAGE_Z-DR-CH-1100_01  for A5 
Burbage island for location of soil samples 

1.1.4 The specification that applies to the works is included in Section 6 

1.2 Scope of works 

1.2.1 The works to be provided under this contract are: 
(1) Preliminary Waste Classification Assessment and summary of 

samples taken to be provided. 

Category Survey Description 

Soil 
Testing 

1. To collect soil samples from the verge for Waste Acceptance 
Criteria (WAC) and chemical testing. See drawings referred to in table 
1/1 below for locations of soil samples. 
 

 

1.3 Deliverables 

1.3.1 The Contractor is required to produce the following deliverables: 
 

(1) An appropriate individual to attend pre-commencement site 
inspection & client meeting. 

(2) The Contractor is to provide plant, materials & labour to carry out all 
project objectives stated in this document.  

(3) Reports as detailed in section 6.  
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2 EXISTING INFORMATION  

2.1.1 The Drawings listed below apply to this contract.  

Drawing Number Title 

Revi
sion 

/ 
Date 

HE569240-KIER-GEN-M1_JN25_Z-DR-Z-
010001 

Location Plan 
C01 

HE605193-KIER-GEN-M1_J26_SB_Z-DR-Z-
0000_01 

Location Plan C01 

HE605193-KIER-GEN-M1_J28-DR-Z-
0000_01 

Location Plan C01 

HE605193-KIER-GEN-A5_M_Z-DR-Z-
0000_01 

Location Plan C01 

HE569240-KIER-VGN-M1_JN25_Z-DR-CH-
1100_01 

WAC Sample Locations M1 J25- 
Sheet 1 of 7

C01 

HE569240-KIER-VGN-M1_JN25_Z-DR-CH-
1100_02 

WAC Sample Locations M1 J25- 
Sheet 2 of 7

C01 

HE569240-KIER-VGN-M1_JN25_Z-DR-CH-
1100_03 

WAC Sample Locations M1 J25- 
Sheet 3 of 7

C01 

HE569240-KIER-VGN-M1_JN25_Z-DR-CH-
1100_04 

WAC Sample Locations M1 J25- 
Sheet 4 of 7

C01 

HE569240-KIER-VGN-M1_JN25_Z-DR-CH-
1100_05 

WAC Sample Locations M1 J25- 
Sheet 5 of 7

C01 

HE569240-KIER-VGN-M1_JN25_Z-DR-CH-
1100_06 

WAC Sample Locations M1 J25- 
Sheet 6 of 7

C01 

HE569240-KIER-VGN-M1_JN25_Z-DR-CH-
1100_07 

WAC Sample Locations M1 J25- 
Sheet 7 of 7

C01 

HE605193-KIER-VGN-M1_J26_SB_Z-DR-
CH-1100_01 

WAC Sample Locations M1 J26- 
Sheet 1 of 1

C01 

HE605193-KIER-VGN-M1_J28_Z-DR-CH-
1100_01 

WAC Sample Locations M1 J28- 
Sheet 1 of 1

C01 

HE605193-KIER-VGN-A5_BURBAGE_Z-DR-
CH-1100_01 

WAC Sample Locations A5 Burbage 
Island- Sheet 1 of 1

C01 

 

2.1.2 Refer to the Site Information document for details of existing site conditions 
including ground conditions, limitation on access, position of existing 
structures etc. 
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3 CONSTRAINTS ON HOW THE CONTRACTOR PROVIDES THE WORKS 

3.1 General 

3.1.1 The Contractor Provides the Works in such manner as to minimise the risk 
of damage or disturbance to or destruction of third party property. 

3.1.2 The Contractor complies with the constraints and meets with the 
requirements outlined in Appendix 1.  

3.1.3 The Contractor submits information detailing how the Contractor will provide 
the Works to the Employer prior to the works commencing. This information 
will include any lifting plans, risk assessments, method statements, the 
Contractor’s staff training information and any other relevant Health and 
Safety requirements. 

3.2 Working hours & site specific constraints 

3.2.1 The Contractor’s working hours for site works shall be 20:00 to 06:00hrs 
weekday nights only. 

3.2.2 Provisional Road space has been booked for 13th to 22nd September 2021 
inclusive.  

3.2.3 The Contractor to submit a detailed proposed programme at tender. 

3.3 Health, Safety and Environment & Risk Management 

Health and Safety requirements 

3.3.1 In Providing the Works the Contractor meets the requirements of Annex 2 of 
the supplementary constraints relation to health and safety duties. 

3.3.2 The Contractor shall comply with the requirements of Highways England’s 
safety passport scheme and ensure that all of his employees, and any of his 
subcontractor’s, are registered in accordance with the implementation of the 
scheme. Details on the scheme can be found here: 
http://www.highwayssafetyhub.com/safety-passport.html  

3.3.3 For details of the CDM duty holders, refer to the pre-construction information 
which will be made available upon award. 

3.3.4 Before commencing the construction phase of the works, the Contractor 
confirms to the Employer that adequate welfare facilities are in place. Where 
the facilities detailed in section 5 are not deemed adequate, the Contractor 
provides all necessary facilities to Provide the Works and to comply with the 
minimum requirements set out in HSE guidance document L153. 
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Environmental requirements 

3.3.5 In Providing the Works the Contractor meets the requirements of Annex 2 of 
the supplementary constraints in relation to environmental duties.  

Risk Management 

3.3.6 The Contractor identifies, manages and mitigates risks in accordance with 
the principles of ISO31000. 

3.3.7 The Contractor submits a risk register, which captures all risks associated 
with the delivery of the works including those identified by the Employer, with 
his tender and maintains it for the contract period.  

 

3.3.8 Highways England have identified the following risks associated with the 
 works  

• Underground Services 

• Potential Asbestos(Fly tipped Material) 

• Journey Time Reliability 

• Environmental 

• Access/Egress and movement around site  
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4 REQUIREMENTS FOR THE PROGRAMME 

4.1.1 The Contractor submits programme to the Employer with his tender.  

4.1.2 The Contractor Provides the Works taking into account the following 
programme constraints: 

(i) the starting date and completion date and any post site works, reporting 
and review period 

(ii) The services and other things provided by Employer (see Section 5) 

(iii) The Contractor is to allow for a pre-start meeting to develop the 
programme. 

(iv) Welfare facilities are to be in place prior to works commencing on site. 

(v) Coordination of survey in conjunction with other CWF disciplines. 

(vi) Other Contractors will be working on this site, the principal contractor is 
to liaise with all parties to develop a programme for the works, it is 
anticipated that different surveys can be carried out concurrently to 
minimise the length of the programme.  

4.1.3 The programme should be in the form of an activity and time related bar 
chart, produced as a result of a critical path analysis. 

4.1.4 The programme should preferably be provided in either a PDF or MS Excel 
format and cover the full contract period including post site activities. 
Activities should be clearly defined and named and the programme should 
detail the following: 

 
(i) dates and times associated with the project, including the starting date, 

completion date & Contractor’s planned completion, and any other dates 
or times that will specifically impact the delivery of the project 
 

(ii) activities associated with delivering the project 

4.1.5 The Contractor updates the programme every week. The Contractor submits 
an updated programme to the Employer upon request. 
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5 SERVICES AND OTHER THINGS PROVIDED BY THE EMPLOYER 

5.1.1 The following temporary traffic management will be provided by the 
Employer to allow the Contractor to Provide the Works: 

 

(1) Temporary Traffic Management will be provided by others. 

(2) The proposed Traffic Management is expected to consist of the 
following 

 Lane closures on the M1 J25 Slip roads and ring management 
on the roundabout gyratory. 

 Lane closures on the M1 J28 Slip roads and ring management 
on the roundabout gyratory. 

 Lane closure M1 J26 SB Slip road and inner ring management 
on the roundabout gyratory. 

 Lane closure on M69/ A5 junction slip roads and ring 
management on the roundabout gyratory 
’.  

(3) There will be provision to escort pedestrian’s and cyclist’s through 
the works area if acceptable by the Traffic Management contractor 
and client. All the above TTM is to be confirmed before works start.  

(4) Roadspace on Highways England Area 7 network and Local 
Authority Network is to be managed by Highways England in 
coordination with the TM contractor. 

5.1.2 The other things that will be provided by the Employer are as follows: 

(1) Welfare facilities are to be provided by the principal contractor (the 
Traffic Management provider), needs are to be identified by the 
contractor and communicated to the principal contractor. 

(2) Desktop search for utility information (Type D) survey has been 
completed and is available in the Scheme Drawings. 

(3) Where necessary, site/vegetation clearance to ensure the survey can 
be carried out effectively will be carried out by others under the 
direction of the Employer. 

(4) The Contractor shall liaise with the T.M Contractor for the survey 
works and any additional TM requirement, to produce a construction 
program 

(5) Any materials required by the Contractor are to be brought to site and 
removed at the end of each shift 
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6 SPECIFICATION FOR THE WORKS 

6.1.1 Silt sampling for chemical testing and associated waste classification 
analysis is required at 4 different locations on the network, shown on 
location plan number    HE569240-KIER-GEN-M1_JN25_Z-DR-Z-010001, 
HE605193-KIER-GEN-M1_J26_SB_Z-DR-Z-0000_01, HE605193-KIER-
GEN-M1_J28-DR-Z-0000_01 and HE605193-KIER-GEN-A5_M_Z-DR-Z-
0000_01 

6.1.2 Samples for soil testing to be collected by the Contractor to be handed over 
to the Project Manager within 1 week of the completion of survey 
investigation works. 

6.1.3 Locations shown on the drawings are indicative. 

6.1.4 Tests need to be carried out for both WAC (Waste Acceptance Criteria) 
categorisation and Silt sampling (Chemical Suites). 

6.1.5 Silt sampling testing data (chemical suites), provided as Excel (or tabular) 
spreadsheet, and as an Analytical Test Report (provided as PDF) to be 
provided to the Project Manager 

6.1.6 Interpretive Waste Classification Report, incorporating HazWasteOnline 
results to categorise samples as hazardous or non-hazardous to be 
provided to the Project Manager. 

6.1.7 All relevant Method statements and RAMS to be followed. 

6.1.8 Volume 5 Section 3 Part 4 of MCHW specification shall be applied to any 
works undertaken in this scheme.    

 

Waste classification and WAC testing.  

 Ensure that WAC testing is carried out as part of the survey, to check for 
hydrocarbons in the topsoil so that any waste is classed as contaminated 
rather than inert in the event that it is taken off site. 

 A waste survey shall be carried out so that any waste soil can be identified as 
Hazardous or Non-Hazardous as defined under the European Waste 
Catalogue (EWC 2002). For landfill disposal purposes and to comply with the 
landfill site operators licence/permit a Waste Acceptance Criteria (WAC). 
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1 INTRODUCTION 

1.1 General 

1.1.1 The purpose of this document is to communicate the Employer’s vision, 
imperatives, values and key objectives along with general constraints and 
Health & Safety obligations expected of any TST Contractor. Any matters 
which are project related or site specific will be contained within the project 
specific Contract Data, Works Information/Scope and Site Information. 
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2 VISION, IMPERATIVES, VALUES, AND KEY OBJECTIVES 

2.1 Purpose  

2.1.1 The purpose of this section is to communicate the Employer’s vision, 
imperatives, values and the key objectives of this contract. To outline the 
Employer’s expectations regarding how the Contractor must support delivery 
of these. 

2.1.2 The Employer is a road operator responsible for managing the busiest 
network in Europe, carrying one-third of all road traffic and two-thirds of 
freight traffic in England. 

2.1.3 The roads that make up England’s Strategic Road Network are a key 
enabler of economic growth and prosperity and are essential to the quality of 
life of the nation. 

2.1.4 The Employer’s role is to deliver a better service for road users and to 
support a growing economy. It must operate, manage and improve the 
Strategic Road Network in the public interest and maintain the network on a 
day-to-day basis and provide effective stewardship of the network’s long 
term operation and integrity.  

2.2 The Employer’s Vision  

2.2.1 The Employer’s vision as set out in the Road Investment Strategy (RIS), is 
to revolutionise our roads and create a modern Strategic Road Network 
(SRN) across England over the next 25 years.  We will play our part in 
supporting economic growth and shaping a modern Britain to make a real 
difference to people’s lives and businesses’ prospects.   

2.3 The Employer’s imperatives 

2.3.1 The Employer’s three imperatives are safety, customer service and delivery. 
The imperatives set out what we do. 

2.4 The Employer’s values and expectations 

2.4.1 The Employer’s values are: 
 

 Safety – We care about our customers, delivery partners and 
workforce and strive to see that no one is harmed when using or 
working on our network. 

 Integrity - We are custodians of the network, acting with integrity and 
pride in the long-term national interest. 

 Ownership – We have a clear vision for the future of the network 
and find new ways to deliver by embracing difference and innovation, 
while challenging conventions. 



FOR INFORMATION ONLY 

DO NOT COMPLETE AT THIS STAGE

National Asset Delivery TST - ECSC  Works Information – Supplementary Constraints 

TST, Issue 1, Revision 1  February 2019 
Page 5 of 30 

 Teamwork - We have an open and honest dialogue with each other, 
as well as our customers, stakeholders and delivery partners. 

 Passion - Building on our professionalism and expertise, we are 
always striving to improve, delivering a network that meets the needs 
of our customers. 

2.4.2 The Employer’s values describe how we deliver our vision and imperatives, 
how we treat each other, and expect to be treated, how we want to be seen 
as an organisation and how we do business. 

2.4.3 The Contractor will have values that support those of the Employer and will 
engender constructive and desired behaviours that enable a collaborative 
approach to achieving the Employer’s outcomes. Our supply chain will 
support our vision and values at all times, which means:  

 

 Putting the health and safety of the customer and workforce first and 
encouraging a strong health and safety culture, 

 Mature, open, flexible and collaborative working relationships, 
 Understanding each other's priorities and objectives, and always 

putting the customer at the heart of everything we do, 
 Sharing high-quality information,  
 Delivering high performance,  
 Working to build more sustainable businesses, 
 Engagement and working collaboratively with stakeholders, 
 Forging stronger relationships with local communities. 

2.5 The Employer’s Outcomes 

2.5.1 The Strategic Business Plan 2015 – 2020 sets out the Employer’s main 
activities to improve the capacity and performance of the network and how 
the Employer will do it.  

2.5.2 This contract plays a key role in assisting and enabling the Employer to 
achieve its outcomes of: 

 Supporting economic growth 
 A safe and serviceable network 
 A more free flowing network 
 An improved environment 
 A more accessible and integrated network 

This will be achieved through: 

 Planning for the future,  
 Growing capability,  
 Building Relationships,  
 Efficient and effective delivery  
 Improving customer interface. 
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2.6 The Asset Deliver (AD) - Core Principles and Key Objectives 

2.6.1 The AD operating model involves the insourcing of decision making related 
to investment planning, asset needs and solutions and operational 
management. The approach will deliver the following core principles, 

2.6.2 The Employer will 

 ensure a healthy and safe working and travelling environment, 
 be flexible and responsive to meet the needs of customers, 
 own key investment and maintenance planning decisions, 
 develop our asset information and cost intelligence to improve investment 

and maintenance decision making working towards whole life costing and 
improving efficiency, 

 own planning and sequencing of work and manage network occupancy to 
improve network availability and customer satisfaction, develop active 
relationships with all of our stakeholders. 

2.6.3 These principles will help the Employer to take direct ownership of the 
aspects of delivery which are core to our reputation and performance. They 
will allow the Employer to improve the quality and flexibility of its service and 
drive the efficiencies needed to meet affordability constraints, providing 
better customer service and a more resilient network at lower cost.    

2.7 Technical Surveys and Testing Contract 

2.7.1 An essential part of maintaining the Highways England Area asset is making 
informed investment decisions based on asset condition. The technical 
survey and testing works to be provided under this contract relate to 
understanding asset condition to inform highway renewal and improvements 
works in the Area. 
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3 CONSTRAINTS ON HOW THE CONTRACTOR PROVIDES THE WORKS 

3.1 Quality Management 

3.1.1 The Contractor must provide the works under a quality management system 
which: 

(1) is certified to ISO 9001, 

(2) incorporates an environmental management system which works to 
the principles of ISO 14001  

(3) complies with good industry practice and encourages innovation 
during the contract duration. 

3.1.2 The Employer may carry out audits of the Contractor’s quality management 
system from time to time. The Contractor allows access at any time within 
working hours to any place where he or any Subcontractor carries out any 
work that relates to this contract for the Employer to carry out audits, to 
inspect work and materials and generally to investigate whether the 
Contractor is performing his obligations under this contract. The Contractor 
provides all facilities necessary to allow such audits and inspections to be 
carried out. 

3.2 Commercial Management 

3.2.1 The Contractor includes on his invoices the requisition number and, where 
appropriate, the purchase order number.  

3.2.2 The Contractor submits with any invoice such records as the Employer 
requires, including a monthly statement of accounts in a format agreed by 
both parties, indicating amounts billed, paid to date and outstanding 
payments to date.  

3.2.3 The Contractor notifies the Employer of the name and address of his bank, 
the account name and number, the bank sort code and any other details 
required to make direct payments into that account. 

3.3 Project Management 

Right to use material 

3.3.1 The Employer may use material provided by the Contractor under this 
contract for any purpose. 

Working with Others 
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3.3.2 The Contractor does not enter into commitments when dealing with third 
parties that might impose any obligations on the Employer except with the 
consent of the Employer. 

Meetings and reports 

3.3.3 The Contractor reports on the performance of the works and attends all 
meetings arranged by the Employer for the discussion of matters connected 
with the performance of the works. 

3.3.4 Where the works are delivered over a period of greater than one month, the 
Contractor submits a Monthly Review Progress Report in accordance with 
the guidance in Annex 2.  

3.3.5 Where the works are delivered over a period of greater than one month, the 
Contractor attends a monthly progress and planning meeting to be held at 
the Employer’s offices.  

Drawings, specifications, software, designs and other data   

3.3.6 The Contractor delivers to the Employer on Completion the final 'deliverable' 
version of any data in an agreed format. 

3.3.7 If this contract is terminated the Contractor delivers to the Employer working 
versions of each deliverable that has not been completed.  

3.3.8 If information is to be exchanged electronically, the Contractor complies with 
the Employer’s procedures for safeguarding the connection and the format 
of transmitted data. 

3.3.9 The Contractor provides to the Employer copies of such records and 
documents as the Employer requests. 

3.3.10 The Contractor complies with the Employer’s Visual identity – Requirements 
for our Suppliers in Annex 2. 

Records 

3.3.11 The Contractor creates and maintains records in accordance with Annex 2.  

3.3.12 The Contractor delivers all records created and maintained in Providing the 
Works to the Employer, at the completion date or at a time agreed with the 
Employer. 

3.4 Information security 

3.4.1 The Contractor prepares a robust information security plan complying with 
the Employer’s security policy and submits it to the Employer for 
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acceptance.  The Contractor includes the security plan in its quality 
management system. The security plan includes procedures which: 

(1) ensure compliance with the Data Protection Acts  

(2) protect information against accidental, unauthorised or unlawful 
processing, destruction, loss, damage or disclosure of Personal 
Data, 

(3) ensure that unauthorised persons do not have access to Personal 
Data or to any equipment used to process Personal Data, 

(4) protect IT systems from viruses and similar threats and 

(5) provide for disaster recovery, and in particular ensure that the 
Personal Data is safely backed-up. 

3.4.2 The Contractor provides training for its employees and Subcontractors in 
accordance with the Employer's security policy and the security plan. 

3.4.3 The Contractor does not use any confidential or proprietary information 
provided to or acquired by it for any purpose other than to Provide the 
Works. 

3.5 Contractor’s premises and Access and Storage to Employer’s Data 

3.5.1 Any Risk Assessment is carried out by the Employer in accordance with or 
any later revision or replacement.  

3.5.2 Except as expressly specified otherwise in this contract, the Contractor 
provides all premises necessary to Provide the Works. 

3.5.3 The Contractor does not use any premise to Provide the Works until  

 the premise has successfully passed the Risk Assessment.  The 
Employer may request the Contractor to provide any information 
required to support any Risk Assessment or  

 the Employer has confirmed that a premise does not require to be 
assessed in accordance with the Risk Assessment. 

3.5.4 The Contractor provides the Employer with any information required to 
support any Risk Assessment. 

3.5.5 The Contractor does not store any of the Employer‘s data that is classified 
as Official or higher in accordance with “Government Security 
Classifications” dated April 2014 (or any later revision or replacement)  

 Offshore or 
 in any way that it could be accessed from an Offshore location  

until the Employer has confirmed to the Contractor that either 
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 the Employer has gained approval for such storage in accordance with 
“Offshoring information assets classified at OFFICIAL” dated November 
2015 (or any later revision or replacement) or 

 such approval is not required.  

3.5.6 The Contractor complies with a request from the Employer to provide any 
information required to allow the Employer to gain approval for storing data 
or allowing access to data from an Offshore location in accordance with 
5.10.5. 

3.6 Information systems 

3.6.1 The Contractor interfaces with the Employers fileshare system, or other 
electronic information interface as agreed with the Employer, for: 

(1) the management of information and records relating to the works and 

(2) receiving and transmitting communications, information, records and 
data from and to the Employer. 

3.7 HR, Competence and Training 

3.7.1 The Contractor provides details of its approach to Inclusion and 
Sustainability where requested by the Employer. 

3.7.2 The Contractor either employs the key persons identified at the time of 
tender to Provide the Works, or employs a replacement person who has 
been accepted by the Employer. The Contractor submits the name, relevant 
qualifications and experience of a proposed replacement person to the 
Employer for acceptance. A reason for not accepting the person is that his 
relevant qualifications and experience are not as good as those of the 
person who is to be replaced. 

3.8 Network Occupancy and Traffic Management  

3.8.1 The Contractor complies with the requirements of the Network Occupancy 
Requirements in Annex 1. 

3.8.2 The Employer provides the temporary traffic management detailed in 
Section 5 of the works Information for the use of the Contractor to Provide 
the Works.  

3.8.3 The Contractor provides all other access equipment necessary to Provide 
the Works, with the exception of any items detailed in Section 5 of the Works 
information 

3.8.4 The Contractor collaborates with the Employer and Others to share 
temporary traffic management and road space.  
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3.8.5 The Contractor obtains a motorway permit, or replacement permit system, 
from the Employer before accessing the site and wears all necessary PPE. 

3.8.6 The Contractors staff do not access the site without the appropriate health 
and safety site induction from the Contractor, in accordance with the 
requirements of Annex 1.  

3.8.7 Where working on site under the control of Others, the Contractors staff do 
not access the site without completing the appropriate site induction from the 
principal contractor.  

3.9 Discrimination  

3.9.1 The Contractor does not discriminate directly or indirectly or by way of 
victimisation or harassment against any person contrary to the Equality Act 
2010, any predecessor statute of it or any amendment or re-enactment of it 
from time to time (the “Discrimination Acts”). 

3.9.2 In Providing the Works, the Contractor co-operates with and assists the 
Employer to satisfy its duty under the Discrimination Acts to eliminate 
unlawful discrimination and to promote equality of opportunity between 
persons of different racial groups and between disabled people and other 
people. 

3.9.3 Where any employee or subcontractor employed by the Contractor is 
required to carry out any activity on the Employer’s premises or alongside 
the Employer’s employees on any other premises, the Contractor ensures 
that each such employee or subcontractor complies with the Employer’s 
employment policies and codes of practice relating to discrimination and 
equal opportunities. 

3.9.4 The Contractor notifies the Employer in writing as soon as he becomes 
aware of any investigation or proceedings brought against the Contractor 
under the Discrimination Acts in connection with this contract and 

 provides any information requested by the investigating body, court or 
tribunal in the timescale allotted, 

 attends (and permits a representative from the Employer to attend) any 
associated meetings, 

 promptly allows access to any relevant documents and information  

 and cooperates fully and promptly with the investigatory body, court or 
tribunal. 

3.9.5 The Contractor includes in the conditions of contract for each subcontract 
obligations substantially similar to those set out above. 

3.10 Disclosure of Information 
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3.10.1 The Contractor acknowledges that the Employer may receive Disclosure 
Requests and that the Employer may be obliged (subject to the application 
of any relevant exemption and, where applicable, the public interest test) to 
disclose information (including commercially sensitive information) pursuant 
to a Disclosure Request. Where practicable, the Employer consults with the 
Contractor before doing so in accordance with the relevant Code of Practice. 
The Contractor uses his best endeavours to respond to any such 
consultation promptly and within any deadline set by the Employer and 
acknowledges that it is for the Employer to determine whether or not such 
information should be disclosed. 

3.10.2 When requested to do so by the Employer, the Contractor promptly provides 
information in its possession relating to this contract and assists and co-
operates with the Employer to enable the Employer to respond to a 
Disclosure Request within the time limit set out in the relevant legislation. 

3.10.3 The Contractor acknowledges that the Employer may receive Disclosure 
Requests and that the Employer may be obliged (subject to the application 
of any relevant exemption and, where applicable, the public interest test) to 
disclose information (including commercially sensitive information) pursuant 
to a Disclosure Request. Where practicable, the Employer consults with the 
Contractor before doing so in accordance with the relevant Code of Practice. 
The Contractor uses his best endeavours to respond to any such 
consultation promptly and within any deadline set by the Employer and 
acknowledges that it is for the Employer to determine whether or not such 
information should be disclosed. 

3.10.4 When requested to do so by the Employer, the Contractor promptly provides 
information in its possession relating to this contract and assists and co-
operates with the Employer to enable the Employer to respond to a 
Disclosure Request within the time limit set out in the relevant legislation. 

3.10.5 The Contractor promptly passes any Disclosure Request which it receives to 
the Employer. The Contractor does not respond directly to a Disclosure 
Request unless instructed to do so by the Employer. 

3.10.6 A Disclosure Request is a request for information relating to this contract 
received by the Employer pursuant to the Freedom of Information Act 2000, 
the Environmental Information Regulations 2004 or otherwise. 

3.10.7 The Contractor acknowledges that the Employer is obliged to publish the 
provisions of this contract in accordance with the Cabinet Office Efficiency 
Reform Group Guidance Note entitled “Transparency - Publication of New 
Central Government Contracts” dated December 2010 (or any later revision) 
except to the extent that any information in it is exempt from disclosure 
pursuant to the Freedom of Information Act 2000. The Employer consults 
with the Contractor before deciding whether information is exempt, but the 
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Contractor acknowledges that the Employer has the final decision. The 
Contractor co-operates with and assists the Employer to publish this 
contract in accordance with the Employer’s obligation. 

3.11 Conflict of interest 

3.11.1 The Contractor does not take an action which would cause a conflict of 
interest to arise in connection with this contract. The Contractor notifies the 
Employer if there is any uncertainty about whether a conflict of interest may 
exist or arise. 

3.12 Anti Bribery and Fraud  

3.12.1 The Contractor complies (and ensures that any person employed by him or 
acting on his behalf complies) with the Employer’s Anti Bribery Code of 
Conduct and Anti-Fraud Code of Conduct, collectively “the Codes”. The 
Contractor complies with the Codes until Completion and with  

 paragraph 4 of the Employer’s Anti Bribery Code of Conduct and 

 paragraph 3 of the Employer’s Anti-Fraud Code of Conduct 

until 6 years after Completion. 

3.12.2 A failure to comply with this condition is treated as a substantial failure by 
the Contractor to comply with his obligations. 

3.12.3 The Contractor ensures that any subcontract (at any stage of remoteness 
from the Employer) contains provisions to the same effect as this clause. 

3.13 Reporting, Small and Medium Enterprises 

3.13.1 In this clause a SME is 

 a subcontractor or 

 a subsubcontractor to a subcontractor  

and  

 is autonomous, 

 is a European Union enterprise not owned or controlled by a non-
European Union parent company, 

 for a medium sized enterprise (medium class) employs fewer than 250 
staff, has turnover no greater than 50 million Euros and does not have a 
balance sheet greater than 43 million Euros, 

 for a small sized enterprise (small class) employs fewer than 50 staff, 
has turnover no greater than 10 million Euros and does not have a 
balance sheet greater than 10 million Euros and 
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 for a micro sized enterprise (micro class) employs fewer than 10 staff, 
has turnover no greater than 2 million Euros and does not have a 
balance sheet greater than 2 million Euros. 

3.13.2 For each SME employed on the services, the Contractor reports to the 
Employer each quarter from the starting date until Completion and at the 
defects date 

 the name of the SME, 

 the class of SME (medium, small or micro), 

 the value of the contract undertaken by the SME, 

 the monthly amounts paid to the SME in the quarter and 

 the aggregated value paid to the SME since the starting date. 

3.13.3 The Contractor acknowledges that the Employer may 

 publish the information supplied under paragraph 5.18.2, along with the 
Contractor's name and this contract name and 

 pass the information supplied under this paragraph 5.18 to any 
Government Department who may then publish it along with the names 
of the SMEs, the Contractor’s name and this contract name. 

3.13.4 The Contractor ensures that the conditions of contract for each 
subcontractor who is an SME include  

 a term allowing the Employer to publish the information supplied under 
5.18.2 and 

 provisions to the same effect as paragraphs under 5.18. 

3.14 Fair Payment 

3.14.1 The Contractor complies with the Employer’s Fair Payment Charter. 

3.15 Confidentiality  

3.15.1 The Contractor keeps (and ensures that its employees and subcontractors 
keep) confidential and does not 

 disclose to any person the terms of this contract nor 

 use (except for the purposes of this contract) or disclose to any person 
any confidential or proprietary information (including Personal Data) 
provided to or acquired by the Contractor in the course of Providing the 
Works 

except that the Contractor may disclose information 

 to its legal or other professional advisers, 

 to its employees and subcontractors as needed to enable the Contractor 
to Provide the Works, 

 where required to do so by law or by any professional or regulatory 
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obligation or by order of any court or governmental agency, provided that 
prior to disclosure the Contractor consults the Employer and takes full 
account of the Employer’s views about whether (and if so to what extent) 
the information should be disclosed, 

 which it receives from a third party who lawfully acquired it and who is 
under no obligation restricting its disclosure, 

 which is in the public domain at the time of disclosure other than due to 
the fault of the Contractor or 

 with the consent of the Employer. 
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ANNEX 1 – GENERAL HEALTH AND SAFTEY REQUIREMENTS 

1. Health and Safety 

1.1. The Employer seeks to achieve the goals of no accidents and no harm arising 
from services provided on behalf of the Employer.   

1.2. The Employer wishes to draw the attention of the Contractor to the statutory 
legislation and Highways England documentation that must be applied and 
complied with, which the Employer expects will operate in relation to this 
Contract. 
 

1.3. The Contractor shall comply with the requirements of Highways England’s 
safety passport scheme and ensure that all of his employees, and any of his 
subcontractor’s, are registered in accordance with the implementation of the 
scheme. 

2. Management of Health, Safety and Environment 

2.1 Contractor's health, safety and environmental management system: 

(1) The Contractor develops a formal health, safety and environmental 
management system.  This includes the operation of health and 
safety management systems, health surveillance and the 
development of a proactive health, safety and environmental culture.  
This follows the principles outlined in: 

(a) the UK Health & Safety Executive’s document HSG 65 
“Successful Health & Safety Management”, and 

(b) BSI OHSAS 18001 Occupational Health and safety 
Management Systems - specification, or 

(c) it must be a suitable and equivalent recognised health, 
safety and environmental management system. 

(2) The management system works to the principles of ISO 14001 
environmental management systems, 

(3) The Contractor documents the management system and fully and 
effectively implements the management system prior to the 
commencement of the works, 

(4) The Contractor develops their health, safety and environmental 
management system with other Area contracts and frameworks to 
provide consistency of approach and interoperability, ensuring 
activities such as health and safety site induction is consistent 
between all other Area contracts and frameworks allowing seamless 
movement of workers between different sites within the Affected 
Property. 
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(5) The Contractor interfaces and aligns their health, safety and 
environmental management system with the Employer’s health, 
safety and environmental management systems, policies, procedures 
and requirements. 

2.2  Subcontractor's health, safety and environmental management system: 

(1) The Contractor ensures that any Subcontractors which are working 
under his control have a formal Subcontractors Health, Safety and 
Environmental Management System which fulfils the requirements 
set out above, 

(2) The Contractor submits a copy of the Subcontractor management 
system to the Employer prior to commencement of the relevant 
Works or subsequent appointment of the Subcontractor.  The 
Employer has the right to approve this system or to suggest changes 
and amendments prior to approval of the system. 

2.3  Medical fitness: 

(1) The Contractor formally advises the Employer of any known medical 
disability or condition of any Contractor's employees or 
Subcontractor's employees or employees of any other related party 
of which the Contractor is aware which may adversely affect his/her 
own health or safety, or the health or safety of Others, 

(2) On request, the Contractor submits to the Employer such records 
and/or other evidence as may be reasonably required by the 
Employer to demonstrate compliance with this section. 

2.4 Health assessment and control: 

(1) Health Surveillance - The Contractor ensure that his employees are 
provided with such health surveillance as is appropriate having 
regard to the risks to their health and safety which are identified by 
the risk assessment and in accordance with statutory legislation, 
including but not limited to health, safety and the environment. 

(2) Wellbeing - The Employer recognises the benefits gained by offering 
wellbeing services for the prevention and identification of stress 
related illnesses. The Contractor makes such services available to 
their employees. The Contractor monitor and record working days 
lost due to illness and working days lost due to stress and introduce 
management systems for minimising ill health.  This data is supplied 
on request to the Employer. 

2.5 Action to rectify breaches: 
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(1) If, in the opinion of the Employer, the Contractor is Providing the 
Works in a manner which is not to its satisfaction or constitutes a 
breach of any of the requirements of: 

(a) any statutory legislation, 
(b) the Contractor’s management system, or  
(c) the Subcontractor management system, or 
(d) the Employer's Health, Safety and Environmental 

Management System, or 
(e) the Contractor's environmental management system, or 
(f) the Employer's environmental management system, or   

the Employer shall advise the Contractor accordingly by notice in 
writing. 

(2) Where the Contractor has been advised by the Employer of a 
breach, the Contractor corrects the situation by the date specified by 
the Employer.  

(3) The advice provided by the Employer includes the Employer's 
reasons for highlighting any breach and outline the steps required of 
the Contractor to rectify the said breach or failing in Providing the 
Works. 

2.6 Health, safety and environmental culture: 

(1) The Contractor: 

(a) operates Behavioural Safety Improvement Schemes, and 
(b) participates in the European Week of Safety and Health 

initiatives. 
 

2.7 Health, safety and environmental – exchange of information: 

(1) The Employer provides information to the Contractor to enable the 
works to be performed in a safe manner, 

(2) A copy of the Employer's health, safety and environmental policies, 
procedures, and guidance notes are listed in Annex 1, 

(3) The Contractor provides information in a manner and form specified 
by the Employer. 

2.8 Asbestos: 

(1) Where the Employer knows asbestos to be present in any premises, 
the Employer supplies information to the Contractor to enable work to 
take place safely in accordance with the Control of Asbestos at Work 



FOR INFORMATION ONLY 

DO NOT COMPLETE AT THIS STAGE

National Asset Delivery TST - ECSC  Works Information – Supplementary Constraints 

TST, Issue 1, Revision 1  February 2019 
Page 19 of 30 

Regulations and the relevant Highways England standards and 
guidance documents,  

(2) The Employer arranges for asbestos surveys and removal of 
asbestos by Others where required,   

(3) In the event that asbestos containing materials are required to 
remain in place, the Contractor ensures that the works are carried 
out safely and take into account the provisions of Control of Asbestos 
at Work Regulations. 

2.9 Health and safety advice: 

(1) The Contractor retains access to competent health, safety and 
environmental advisers. 

(2) The minimum requirements for the Contractor’s health and safety 
adviser(s) will be: 

(a) corporate membership of IOSH and/or qualified to NEBOSH 
Construction Certificate or above, 

(b) a minimum of two years' related experience as a health and 
safety adviser, and 

(c) a good working knowledge of legislation, guidance and 
standards relevant to the proposed work. 
 

2.10 Not Used.  
 

2.11 Health, safety and environmental in construction: 

(1) The Contractor ensures that assets, including Materials and 
Equipment are used, installed, constructed and maintained in 
accordance with any legal requirements and the particular laws and 
Employer standards and specifications 

2.12 Incident investigation, reporting and follow-up: 

(1) The Employer has the right to investigate any incidents wherever 
they may occur, 

(2) The Contractor provides the Employer with unrestricted access at all 
reasonable times to the facilities, equipment, materials, employees 
and records of the Contractor and the Subcontractors for this 
purpose (subject to any statutory or contractual obligation prohibiting 
this access), 

(3) On receipt of a notification of an incident the Contractor, in line with 
the Employers standards, determines if a formal investigation is 
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required, and if necessary follows the notification, investigation and 
reporting procedures as set out therein, 

(4) Nothing prevents the Contractor from carrying out its own 
investigation of an incident, and in such cases, the Contractor 
provides a copy of its completed incident report to the Employer, 

(5) Investigations by the Contractor are undertaken by a competent 
person who has been trained in effective accident/incident 
investigation.  The investigation report provides information on the 
circumstances surrounding the accident/incident and any remedial 
measures to be taken in order to prevent a recurrence.  Relevant 
photographs and statements are provided as an integral part of the 
investigation report, 

(6) Where the Contractor is compiling a draft incident report, the 
Contractor shall discuss the findings of a draft report with the 
Employer prior to the production of the final draft of such a report, 

(7) The Contractor shall implement applicable recommendations arising 
from incident investigations. 

2.13 Incident statistics: 

(1) The Contractor shall, if requested by the Employer, supply detailed 
reports of accident and incident statistics to the Employer in a format 
and at periods specified by the Employer. 

2.14 Monitoring incident report: 

(1) The Contractor shall provide the Employer with the following 
monitoring information no later than the tenth working day of each 
Month: 

(a) a total of the number of man-hours worked on site during 
preceding Month, 

(b) the average number of people employed during preceding 
Month, 

(c) The numbers of: 
(i) Fatal accidents, 
(ii) Reportable diseases, 
(iii) Dangerous occurrences, 
(iv) Notifiable and reportable accidents, 
(v) Lost time accidents greater than three days and less 

than seven days, 
(vi) Minor accidents including no lost time and lost time up 

to and including 3 days, 
(vii) Days lost from accidents in that Month, 



FOR INFORMATION ONLY 

DO NOT COMPLETE AT THIS STAGE

National Asset Delivery TST - ECSC  Works Information – Supplementary Constraints 

TST, Issue 1, Revision 1  February 2019 
Page 21 of 30 

(viii) Days lost from accidents occurring in previous Months. 

(2) The above information is presented for the preceding Month together 
with a summary sheet of the year-to-date. 

2.15 Health, safety and environmental management audit: 

(1) The Employer has unrestricted access at all reasonable times to the 
premises, Equipment and/or Materials, Employees and records of the 
Contractor and the Subcontractor(s) (subject only to any statutory or 
contractual obligation prohibiting the disclosure of any such records 
by the Contractor ) to audit any or all of the Contractors health, safety 
and environmental management systems, 

(2) The Contractor shall implement all recommendations from such 
audits agreed by the Employer within a timescale mutually agreed 
between the Employer and the Contractor.  The Contractor shall 
include in all subcontracts rights of access for the Employer as 
described herein. 

2.16 CDM compliance: 

The Contractor: 

(1) discharges its obligations in respect of the works to which the CDM 
Regulations apply and provides the Employer with evidence of 
compliance. 

The Contractor: 

(2) reports to the Employer within 24 hours, details of any serious 
incidents involving any person injured or killed in connection with any 
of the Services. Such incidents are reported through the Highways 
England’s Accident and Incident Reporting System (AIRSweb), 

(3) operates an occupational health management system in line with the 
requirements of HSE's construction occupational health management 
model and 

(4) participates in working groups with the aim of improving health, 
safety and environmental and environmental management 
performance in relation to the following topics: 

(a) Designing for health, safety and environmental in buildability 
and operability and maintenance, 

(b) Construction health, safety and environmental improvement, 
and 

(c) Sustainable design and sustainable construction. 
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2.17 Health, safety and environmental – charity based incentive schemes: 

(1) The Employer supports and promotes the use of charity based 
incentive schemes as an aid to improving health, safety and 
environmental performance.  It is a requirement that the Contractor 
also adopts such schemes and shall include a combination of local 
and national charities if requested to do so by the Employer. 

3. Management of Road Risk 

3.1 The Employer supports and promotes the use of systems and procedures for 
the effective management of occupational road safety. The Contractor has 
similar systems in place in accordance with HSE guidance. This includes 
systems for assessing traffic management, driver competency, provision of 
training, vehicle maintenance, accident investigation and driver safety. 

3.2 Training and competence of Contractor’s employees: 

(1) The Contractor ensures that only Contractor's employees who are 
competent shall be provided for the performance of the works, 

(2) The Contractor provides to the Employer information about the 
Contractors scheme for assuring competence of Contractors 
employees when requested to do so by the Employer, 

(3) The Contractor provides to the Employer records of training of 
Contractors employees when requested to do so by the Employer, 

(4) Unless specified otherwise herein, all training of Contractors 
employees shall be at the Contractors cost, 

(5) Before commencement of the works the Contractor provides to the 
Employer a signed summary statement that all Contractors 
employees are competent to undertake the roles for which they have 
been supplied. The Contractor provides further such summary 
statements to the Employer as additional Contractors employees are 
introduced, 

(6) For those roles where no suitable recognised competence standards 
exist, the Contractor provides information on the selection criteria 
and/or method used to provide assurance of individual competence. 
These may include reference to the selection process used prior to 
employment, any subsequent appraisals of performance/competence 
and any relevant training and experience.  

3.3 Substance abuse: 



FOR INFORMATION ONLY 

DO NOT COMPLETE AT THIS STAGE

National Asset Delivery TST - ECSC  Works Information – Supplementary Constraints 

TST, Issue 1, Revision 1  February 2019 
Page 23 of 30 

(1) The Contractor is responsible for ensuring that Contractors 
employees, whilst engaged in the performance of the Contract, are 
not at any time in possession of, do not take, have not taken, and/or 
are not under the influence of any intoxicating substance, or alcohol, 
or drug, hereinafter referred to as a "prohibited substance". An 80 
milligram percentage blood alcohol concentration, as prescribed by 
the current Road Traffic Act, is the cut-off level for alcohol in blood, 

(2) These requirements do not apply where necessary in the case of 
Contractor’s employees possessing a prohibited substance for bona 
fide medical reasons, for which the Contractor has obtained the prior 
written approval of the Employer for such Contractor’s employees to 
be engaged in the performance of the service. The Contractor 
notifies the Employer of any Contractor’s employees who are 
undergoing a voluntary detoxification/rehabilitation programme 
whereupon the Employer has the right to prevent such Contractor’s 
employees from Providing the Works, 

(3) Where the Employer is of the opinion that any of the Contractor’s 
employees employed may be in contravention of any of these 
requirements, the Employer has the right to carry out the following or 
insist that the Contractor performs the following: 

(a) breath testing by breathalyser and/or urine testing by 
urinalysis as appropriate of such Contractor 's employees, 
and/or 

(b) a search of personal possessions and/or immediate work 
area of such Contractor’s employees for evidence of a 
prohibited substance or items associated therewith. 

(4) The Contractor does not subsequently employ those personnel who, 
whilst undergoing a pre-employment medical examination, are found 
to have taken any prohibited substance, 

(5) In the event that Contractor’s employees refuse to undertake either 
the foregoing medical tests and/or search of person or possessions, 
or are tested positive or are found in possession of any prohibited 
substance or items associated therewith, the Employer shall have the 
right to have such Contractor’s employees immediately removed 
from the site, 

(6) Unless otherwise agreed to in advance in writing between the 
Parties, such Contractor’s employees are thereafter not be employed 
to carry out any service under the Contract in any location 
whatsoever, 
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(7) The Contractor ensures that all Contractor’s employees are made 
aware of and comply with these requirements. 

3.4 Security: 

(1) The Employer requires the Contractor and Contractor’s employees to 
consent to the searching at any time by an authorised representative 
of the Employer of their person or of any article including, without 
limitation, any container, package, box, holdall, suitcase or vehicle 
which is in the possession or use of Contractor’s employees on the 
site, or being retained by the Employer on behalf of the Contractor or 
Contractor’s employees, 

(2) Any person not complying or unwilling to comply with the 
requirements above will not be permitted access to the site or shall 
be removed from the site and the Employer shall not accept liability 
for any costs arising directly or indirectly out of such circumstances. 

3.5 Employee safety: 

(1) The Contractor establishes and operates consultation arrangements 
in accordance with all applicable Laws. The Contractor establishes 
and operates a health, safety and environmental co-ordination. 

4. Environment 

4.1 Environmental and sustainable development management 

(1) Sustainable development offers opportunities for both the Employer 
and the Contractor.  It provides a way to assess long-term challenges 
and opportunities and identify and manage risk.  For example, using 
resources efficiently reduces costs. Also a responsible attitude to 
local communities and the environment helps to maintain reputation 
and strong partnerships. Sustainable development drives continual 
improvement and looks for better ways of doing things. 

(2) In Providing the Works the Contractor: 

(a) ensures that protecting and enhancing the environment is 
embedded into its business decision-making processes and is 
considered at all levels of operations, 

(b) ensures the best practicable environmental outcomes across 
its activities, while working in the context of sustainable 
development and delivering value for money, 
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(c) considers the cumulative environmental impact of its activities 
across its network and identify holistic approaches to mitigate 
such impacts and improve environmental performance, 

(d) where appropriate, works with others to develop solutions that 
can provide increased environmental benefits over those that 
it can achieve alone, where this delivers value for money, 

(e) calculates and consider the carbon impact of road projects and 
factor carbon into decisions, and seek to minimise carbon 
emissions and other greenhouse gases from its operations, 

(3) The Contractor complies with statutory requirements and not in 
limitation thereof. The Contractor familiarises itself with the legislation 
which impacts upon its works and any approved codes of practice 
and guidance notes which are also applicable. 

(4) The Contractor ensures that all work delivered by them and their 
Subcontractors is covered by proportionate and appropriate 
environmental assessment in line with the Employer’s requirements 
and the Service Information. Where potential adverse environmental 
effects are identified, the Contractor will consult with the Employer’s 
environment team and seek advice before proceeding. 

(5) The Contractor provides details of its environmental management 
system, demonstrating that it works to the principles of ISO14001.  
These details will include a process for the identification and 
prioritisation of environmental and social impacts which prioritise the 
biggest risks from Contractor work.  A summary report will be 
provided to the Employer outlining highest identified risks and what 
mechanisms the Contractor has in place to mitigate them,  

(6) All environmental/sustainable information passed onto the Contractor 
by the Employer is made available to all Subcontractors employed by 
the Contractor on Employer related projects.  Subcontractors are 
subject to regular basic environmental/sustainability awareness 
raising and training, 

(7) The Employer has the right to employ an Environmental Clerk of 
Works to oversee the Contractors work where the circumstances 
require it. 

(8) Not Used.  

(9) Regulatory consents and other environmental consents and 
permissions are obtained as appropriate,   
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(10) All environmental/planning consents are applied for by the relevant 
person/section to ensure that the environmental regulator has 
sufficient time to process the application and the application does not 
affect the relevant completion date, 

(11) The Contractor informs the Employer of any environmental 
prosecutions by an environmental regulator and also report the 
number of category 1 and 2 pollution incidents (as defined by the 
Environment Agency) resulting from both direct and indirect 
Investment Programme work, 

(12) All complaints (either in written and verbal format) received by the 
Contractor linked to environmental, community or social issues will 
be recorded electronically.  The Contractor demonstrates a system is 
in place to record and manage complaints and general queries for 
environmental/sustainable information. This information will be 
reported to the Employer on a quarterly basis, 

(13) Waste Management consignment notes are kept in line with the duty 
of care regulations and code of practice. The Contractor provides the 
volumes of waste sent to landfill and recycled on sites to the 
Employer on a quarterly basis. 

4.2 Environmental advice: 

(1) The Contractor retains access to competent Environmental 
Adviser(s).  The minimum requirements for the Contractor’s 
Environmental Adviser will be: 

(a) degree in relevant discipline, 
(b) Associate Membership of the Institute of Environmental 

Management and Assessment or similar, 
(c) a minimum of two years related experience as an 

Environmental adviser, and 
(d) a good working knowledge of legislation, guidance and 

standards relevant to the proposed work. 
 

4.3 Energy requirements  

(1) The Contractor complies with Procurement Policy Note 7/14 entitled 
“Implementing Article 6 of Energy Efficiency Directive”  

(a) in Providing the Works; and  
(b) in the purchase of new products for use by Contractor 

partially or wholly for the purpose of Providing the Works 
comply with the standard for products in Directive 
2012/27/EU.  
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(2) The Contractor demonstrates to the Employer how, through 
Providing the Works any new products purchased by the Contractor 
for use partially or wholly for the purpose of Providing the Works, 
complies with the requirements of Procurement Policy Note 7/14 
entitled “Implementing Article 6 of the Energy Efficiency Directive” 
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ANNEX 2 – RECORDS 

1. General 

1.1 For the purpose of this annex, records shall include inventories. 

1.2 The Contractor creates and maintains the records in the format and for the 
duration set out in this annex.   

1.3 The Source/Usage column of Table 1 identifies, where applicable, the 
source document that defines the inventory/record type and the frequency at 
which or the circumstances under which the Contractor updates and 
amends the relevant records.  

1.4 The Contractor ensures that records are maintained in an acceptable format 
such as: 

 Scanned electronic image (Acrobat .pdf or equivalent), 

 Editable electronic document (MSWord), 

 Editable electronic spreadsheet (MSExcel), 

 Electronic editable vectorised drawing format (.dwg AutoCAD 
format or equivalent), 

 Graphic electronic image in compressed (.jpg) format, or  

 Other formats compatible with the Employer’s Information Systems, 
reference documents or guidance manuals as agreed with the 
Employer.  

1.5 The Contractor may from time to time agree with the Employer alternative 
acceptable formats in which the Contractor maintains records, taking into 
account advances and other developments in information systems. The 
Contractor implements any changes as agreed with the Employer. 

1.6 The Contractor creates and maintains (and ensures that any Subcontractors 
create and maintain) such records that are necessary to Provide the Works. 

1.7 The Contractor provides information to the Employer in the format required 
to enable the Employer to prepare documentation for the invitation of 
tenders to support maintenance services, renewal and improvement 
schemes. 

1.8 Where applicable, all records created or maintained electronically shall have 
the metadata (document properties) completed to the satisfaction of the 
Employer. 

 
2. Retention of Records 

2.1 The Contractor retains all electronic, paper and other records in good order 
for the duration of this contract in such form as to be capable of audit 
(including electronic means) by the Employer. The Contractor makes the 
records available for inspection by the Employer at all reasonable times and 
provides copies of any records as requested by the Employer. 

2.2 The Contractor retains all electronic records:  
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 in an Electronic Document and Records Management System, or 
such other electronic system, as agreed by the Employer so as to 
enable the Employer to achieve its statutory record keeping 
responsibilities, and 

 until the completion date or termination of this contract (unless the 
Employer agrees otherwise) and subject to any applicable law or 
legal requirement imposing a different retention period. 

2.3 The Contractor : 

 preserves (in a manner which is compatible with the requirements 
of Annex 2 and the Information Systems used by the Employer) 
documents, data, material and other records provided to it from the 
starting date to the completion date, 

 securely disposes of obsolete paper records with the prior approval 
of the Employer and 

 prepares all records that it is obliged to produce, and regularly 
backs-up such records to avoid any damage to them (including loss 
of data or data corruption). 

 
Table 1: Record Types 

Ref No. Record Type Source/Usage 

1.  
Agreements between the Employer 
and Others 

 

2.  
All Certificates issued by the 
Contractor 

Wherever the Contractor is required to 
issue a certificate under the contract 

3.  
All information to be included in 
Health and Safety files  

Employer 

4.  All Drawings/ plans/ maps 

Whenever the Contractor is required to 
produce, update, amend or receive from 
others drawings, plans or maps in 
accordance with the contract 

5.  
All records/data required to 
populate reports under this contract 
to be issued by the Contractor. 

 

6.  Financial Records  

All financial records required to be 
captured, recorded or updated by the 
Contractor, or required to substantiate 
or demonstrate validity of the financial 
transactions 
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Table 1: Record Types 

Ref No. Record Type Source/Usage 

7.  
Photographic Images (High 
Resolution: 300DPI, Large file 
format) 

Wherever the Contractor is required to 
obtain photographs including progress 
photographs  

8.  
All correspondence with Suppliers, 
Subcontractors and Others. 
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1. Site boundary, extents and access arrangements 

The scheme is located at the Junction of the M1 and A52 (J25). 

Site extents are as detailed on Drawing No: 569240-KIER-GEN-M1_JN25_Z-DR-Z-
0000_01 Location Plan.  

Survey works are to be carried out within verges, footways and atop overbridges 
adjacent the carriageway. Lane closures on slip roads and Ring Management on the 
roundabout gyratory are anticipated to carry out all survey works. Survey works 
consist of the following: 

 Duct Proving (to be provided by others) 

 GPR (to be provided by others) 

 Loop Testing (to be provided by others) 

 WAC Testing   

2. Pavement 

The site limits consist of 2 and 3 Lane Motorway Slip roads, 2 and 3 Lane APTR Slip 
Roads, 3 Lane Roundabout and adjacent footways / verges. 

Topographical survey 

Topographical Surveys are not required. 

3. Drainage 

Existing drainage is not expected to be affected by the survey works, within the site 
extents. 

4. Geotechnical 

Geotechnical features are not expected to be affected by the survey works, within the 
site extents 

5. Soft Estate and Environment 

Vegetation clearance is to be carried out by others in order to facilitate survey works.  

Locations as detailed on drawing Nos:  HE569240-KIER-HSC-M1_JN25_Z-DR-CH-
0200-01 to HE569240-KIER-HSC-M1_JN25_Z-DR-CH-0200-07 

In accordance with Environmental Action Form, no significant environmental impacts 
are expected. 

6. Traffic Signs, Road Markings 

Existing Traffic Signs and Road Markings are not expected to be affected by the 
survey works, within the site extents. 



FOR INFORMATION ONLY 

DO NOT COMPLETE AT THIS STAGE

National Asset Delivery TST  Site Information  

 

  
TST, Issue 2, Revision 0  March 2018  

Page 3 of 3 

7. Lighting 

Existing Traffic Signs and Road Markings are not expected to be affected by the 
survey works, within the site extents. 

8. Structures and Buildings 

Duct Proving, Loop Testing (to be provided by others) 

Existing equipment to be tested are present in/on overbridges however the structures 
are not expected to be affected by the survey works, within the site extents. 

Location of equipment as shown on Drawing Nos: HE569240-KIER-VGN-
M1_JN25_Z-DR-CH-120001 and HE569240-KIER-VGN-M1_JN25_Z-DR-CH-
120002. 

9. Technology 

NRTS Technology Contractor ‘Telent’ to be consulted prior to excavation works ‘ES1’ 
proforma to be completed and works coordinated with Telent personnel. 

Statutory Undertakers (inc NRTS) Drawing Nos: HE605286-KIER-VUT-M1_JN25_Z-
DR-CH-260001 to HE605286-KIER-VUT-M1_JN25_Z-DR-CH-260007 on File. 

10. Statutory Undertakers 

GPR Surveys (to be provided by others) 

Refer to Traffic Signal Renewals – Additional Surveys and Investigation (GPR 
Surveys) ‘Works Information Document for further information / requirements. 

Statutory Undertakers Drawing Nos: HE605286-KIER-VUT-M1_JN25_Z-DR-CH-
260001 to HE605286-KIER-VUT-M1_JN25_Z-DR-CH-260007 on File. 

11. Traffic 

Loops   

Refer to Traffic Signal Renewals – Additional Surveys and Investigation (Loop 
Testing) ‘Works Information Document for further information / requirements. 

Location of equipment as shown on Drawing Nos: HE569240-KIER-VGN-
M1_JN25_Z-DR-CH-120001 and HE569240-KIER-VGN-M1_JN25_Z-DR-CH-
120002. 
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1. Site boundary, extents and access arrangements 

The scheme is located at the Junction of the M1 and A606 (J26). 

Site extents are as detailed on Drawing No: HE605193-KIER-GEN-M1_J26_SB_Z-
DR-Z-000001 Location Plan.  

Survey works are to be carried out within verges, footways and under overbridges 
adjacent the carriageway. Lane closures on slip roads and Ring Management on the 
roundabout gyratory are anticipated to carry out all survey works. Survey works 
consist of the following: 

 Duct Proving (to be provided by others) 

 WAC Testing 

2. Pavement 

The site limits consist of a 3 Lane Motorway Slip road, 3 Lane Roundabout and 
adjacent footways / verges. 

Topographical survey 

Topographical Surveys are not required. 

3. Drainage 

Existing drainage is not expected to be affected by the survey works, within the site 
extents. 

4. Geotechnical 

Geotechnical features are not expected to be affected by the survey works, within the 
site extents 

5. Soft Estate and Environment 

No vegetation clearance is anticipated in order to facilitate survey works.  

In accordance with Environmental Action Form, no significant environmental impacts 
are expected. 

6. Traffic Signs, Road Markings 

Existing Traffic Signs and Road Markings are not expected to be affected by the 
survey works, within the site extents. 

7. Lighting 

Existing Road Lighting is not expected to be affected by the survey works, within the 
site extents. 
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8. Structures and Buildings 

Duct Proving (to be provided by others) 

Existing equipment to be tested is present underneath overbridges however the 
structures are not expected to be affected by the survey works, within the site 
extents. 

Location of equipment as shown on Drawing Nos: HE605193-KIER-VGN-
M1_JN26_SB -DR-CH-120001 and HE605193-KIER-VGN-M1_JN26_SB -DR-CH-
120002. 

9. Technology 

Statutory Undertakers Equipment (inc NRTS equipment) is shown on Drawing Nos: 
HE605286-KIER-VUT- HE605286-KIER-VUT-M1_J26_SB_Z-DR-CH-260001 and 
HE605286-KIER-VUT-M1_J26_SB_Z-DR-CH-260002 

NRTS Technology Contractor ‘Telent’ to be consulted prior to excavation works ‘ES1’ 
proforma to be completed and works coordinated with Telent personnel. 

10. Statutory Undertakers 

Statutory Undertakers Equipment is shown on Drawing Nos: HE605286-KIER-VUT- 
HE605286-KIER-VUT-M1_J26_SB_Z-DR-CH-260001 and HE605286-KIER-VUT-
M1_J26_SB_Z-DR-CH-260002 

11. Traffic 

Slip Road Lane closures and Ring management are anticipated. 
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1. Site boundary, extents and access arrangements 

The scheme is located at the Junction of the M1 and A38 (J28). 

Site extents are as detailed on Drawing No: HE605193-KIER-GEN-M1_J28-DR-Z-
000001 Location Plan.  

Survey works are to be carried out within verges, footways and atop overbridges 
adjacent the carriageway. Lane closures on slip roads and Ring Management on the 
roundabout gyratory are anticipated to carry out all survey works. Survey works 
consist of the following: 

 Duct Proving (to be provided by others) 

 GPR (to be provided by others) 

 Loop Testing (to be provided by others) 

 WAC Testing 

2. Pavement 

The site limits consist of 2 and 3 Lane Motorway Slip roads, 2 and 3 Lane APTR Slip 
Roads, 3 Lane Roundabout and adjacent footways / verges. 

Topographical survey 

Topographical Surveys are not required. 

3. Drainage 

Existing drainage is not expected to be affected by the survey works, within the site 
extents. 

4. Geotechnical 

Geotechnical features are not expected to be affected by the survey works, within the 
site extents 

5. Soft Estate and Environment 

No vegetation clearance is anticipated in order to facilitate the survey works. 

In accordance with Environmental Action Form, no significant environmental impacts 
are expected. 

6. Traffic Signs, Road Markings 

Existing Traffic Signs and Road Markings are not expected to be affected by the 
survey works, within the site extents. 
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7. Lighting 

Existing Traffic Signs and Road Markings are not expected to be affected by the 
survey works, within the site extents. 

8. Structures and Buildings 

Duct Proving, Loop Testing (to be provided by others) 

Existing equipment to be tested are present in/on overbridges however the structures 
are not expected to be affected by the survey works, within the site extents. 

Location of equipment as shown on Drawing Nos: HE605193-KIER-VGN-M1_J28-
DR-CH-120001 to HE605193-KIER-VGN-M1_J28-DR-CH-120003. 

9. Technology 

NRTS Technology Contractor ‘Telent’ to be consulted prior to excavation works ‘ES1’ 
proforma to be completed and works coordinated with Telent personnel. 

Statutory Undertakers (inc NRTS) Drawing Nos: HE605193-KIER-VGN-M1_J28-DR-
CH-110001 on File. 

10. Statutory Undertakers 

GPR Surveys (to be provided by others) 

Refer to Traffic Signal Renewals – Additional Surveys and Investigation (GPR 
Surveys) ‘Works Information Document for further information / requirements. 

Statutory Undertakers Drawing Nos: HE605193-KIER-VGN-M1_J28-DR-CH-110001 
on File. 

11. Traffic 

Loops 

Refer to Traffic Signal Renewals – Additional Surveys and Investigation (Loop 
Testing) ‘Works Information Document for further information / requirements. 

Location of equipment as shown on Drawing Nos: HE605193-KIER-VGN-M1_J28-
DR-CH-120001 to HE605193-KIER-VGN-M1_J28-DR-CH-120003. 
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1. Site boundary, extents and access arrangements 

The scheme is located at the Junction of the M69 and A5 (J1). 

Site extents are as detailed on Drawing No: HE605193-KIER-GEN-A5_M_Z-DR-Z-
0000_01-000001Location Plan.  

Survey works are to be carried out within verges, footways and below overbridges 
adjacent the carriageway. Lane closures on slip roads and Ring Management on the 
roundabout gyratory are anticipated to carry out all survey works. Survey works 
consist of the following: 

 Duct Proving (to be provided by others) 

 Loop Testing (to be provided by others) 

 WAC Testing 

2. Pavement 

The site limits consist of 2 and 3 Lane Motorway Slip roads, 2 and 3 Lane APTR Slip 
Roads, 4 Lane Roundabout and adjacent footways / verges. 

Topographical survey 

Topographical Surveys are not required. 

3. Drainage 

Existing drainage is not expected to be affected by the survey works, within the site 
extents. 

4. Geotechnical 

Geotechnical features are not expected to be affected by the survey works, within the 
site extents 

5. Soft Estate and Environment 

No vegetation clearance is anticipated in order to facilitate the survey works. 

In accordance with Environmental Action Form, no significant environmental impacts 
are expected. 

6. Traffic Signs, Road Markings 

Existing Traffic Signs and Road Markings are not expected to be affected by the 
survey works, within the site extents. 

7. Lighting 

Existing Traffic Signs and Road Markings are not expected to be affected by the 
survey works, within the site extents. 



FOR INFORMATION ONLY 

DO NOT COMPLETE AT THIS STAGE

National Asset Delivery TST  Site Information  

 

  
TST, Issue 2, Revision 0  March 2018  

Page 3 of 3 

8. Structures and Buildings 

Duct Proving, Loop Testing (to be provided by others) 

Existing equipment to be tested is present below overbridges however the structures 
are not expected to be affected by the survey works, within the site extents. 

Location of equipment as shown on Drawing Nos: HE605193-KIER-VGN-A5_M_Z-
DR-EC-120001 to HE605193-KIER-VGN-A5_M_Z-DR-EC-120003 . 

9. Technology 

NRTS Technology Contractor ‘Telent’ to be consulted prior to excavation works ‘ES1’ 
proforma to be completed and works coordinated with Telent personnel. 

Statutory Undertakers (inc NRTS) Drawing Nos: HE605193-KIER-VUT-A5_M_Z-DR-
CH-260001 on File. 

10. Statutory Undertakers 

Statutory Undertakers Drawing Nos: HE605193-KIER-VUT-A5_M_Z-DR-CH-260001 
on File. 

11. Traffic 

Loops 

Refer to Traffic Signal Renewals – Additional Surveys and Investigation (Loop 
Testing) ‘Works Information Document for further information / requirements. 

Location of equipment as shown on Drawing Nos: HE605193-KIER-VGN-A5_M_Z-
DR-EC-120001 to HE605193-KIER-VGN-A5_M_Z-DR-EC-120003. 
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Name

Contractor

Item No. Item Description Unit Quantity Rate Price

1.01
Pre-commencement site inspection & client 
meeting

meeting 2 £0.00 £0.00

1.02
Risk Assessments & RAMS to comply with 
H&S and CDM requirements

Item 1 £0.00 £0.00

1.03
Mobilise all equipment and plant to the works 
site

Item 1 £0.00 £0.00

Price List

Traffic Signal Rrenewals [WAC Testing]

[Insert Contractor]

Where an Item has specified Quantity, you should enter a value in the Rate column and the Price for each Item should be equal to the specified 
Quantity multiplied by your submitted Rate. Payment for these items will be made in accordance with the Contract i.e. total Quantity completed 
multiplied by the Rate.

Price List Part 2

You are required to submit a Rate or Price for each Item associated with the Providing the Works

All Rates and Prices must be quoted in pounds and whole new pence to two decimal places and exclude VAT.  Any item priced as zero must be 
explained within your tender proposal.

Guidance notes & preamble for the Contractor

For Items where the unit is specified as 'lump sum' you should submit a Price only.

You should ensure the total is correct before submission. If necessary, the Employer  may contact a tenderer whose Offer has required an arithmetical 
adjustment.

The Contractor  is paid in accordance with Clause 50 & 51. The rates and prices entered in the Price List shall be deemed to be the full inclusive value 
of the work covered by the items
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Price List Part 2

1.04

WAC sampling, testing and classification in 
accordance with the works information. within 
site extents at locations shown on  drawings
 •HE605193-KIER-VGN-A5_M_Z-DR-CH-

1100_01
 •HE605286-KIER-VGN-M1_JN25_Z-DR-CH-

110001
 •HE605286-KIER-VGN-M1_JN25_Z-DR-CH-

110002
 •HE605286-KIER-VGN-M1_JN25_Z-DR-CH-

110003
 •HE605286-KIER-VGN-M1_JN25_Z-DR-CH-

110004
 •HE605286-KIER-VGN-M1_JN25_Z-DR-CH-

110005
 •HE605286-KIER-VGN-M1_JN25_Z-DR-CH-

110006
 •HE605286-KIER-VGN-M1_JN25_Z-DR-CH-

110007 
 •HE605193-KIER-VGN-M1_J26_SB_Z-DR-

CH-110001
 •HE605193-KIER-VGN-M1_J28_SB_Z-DR-

CH-110001

J25 - 25
J26 - 3
J28 - 12
M69 - 14

Item 53 £0.00 £0.00

1.05
Provide electronic 
drawings/report/Photograpghs etc of findings 
as detailed in TST document,

Item 1 £0.00 £0.00

£0.00total of the Prices
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CONTENTS AMENDMENT SHEET 
 

Amend. 
No. 

Issue Date Amendments Initials Date 

0 With tender N/A SM 28/07 
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1. Contract Data 

 

The Employer is Highways England Company Limited, a company incorporated in and in 
accordance with the laws of England (company no. 09346363) whose registered office is at 
Bridge House, 1 Walnut Tree Close, Guildford, Surrey GU1 4LZ. Contact details for Highways 
England are:  

Name    

Address  Stirling House, lakeside Court, Osier Drive, Sherwood Business Park,  
   Nottinghamshire, NG15 0DS  

Telephone  ……………………..  

E-mail address  

The works are to provide WAC testing works, as detailed in the tender documentation.  

The sites are located along the Area 7 (East Midlands) network – refer to associated drawings. 

The starting date is 13th September 2021.  

The completion date is 6th October 2021. 

The period for reply to a communication is 1 week. 

The defects date is 26 weeks after Completion.  

The defect correction period is 4 weeks.  

The delay damages are £NIL per day.  

The assessment day is the last day of each calendar month. 

The retention is nil. 

The United Kingdom Housing Grants, Construction and Regeneration Act (1996, as amended) 
applies. 

The Adjudicator is the person chosen by the Parties from the list of Adjudicators published by 
the Institution of Civil Engineers. 

The Adjudicator nominating body is the Institution of Civil Engineers. 

The Principal Designer is: 

Name    

Firm   Kier 

Address      
    

The interest rate is, unless the provisions of the Late Payment of Commercial Debts (Interest) 
Act 1998 otherwise require, 3% per annum above the Bank of England base rate in force from 
time to time. 

The Contractor’s liability to the Employer for loss of or damage to the Employer’s property is 
£10,000,000.  
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The minimum amount of cover for the third insurance stated in the Insurance Table is 
£10,000,000 for any one occurrence without limit to the number of occurrences (except for 
claims arising out of pollution, contamination and products liability, where the minimum amount 
of cover applies in the aggregate in any one annual period of insurance). 

The minimum amount of cover for the fourth insurance stated in the Insurance Table is 
£10,000,000 for any one occurrence. 

The minimum amount of cover for the fifth insurance stated in the Insurance Table is 
£5,000,000 in respect of any one claim the number of claims being unlimited in any annual 
policy period and in the annual aggregate in respect of pollution and contamination, with an 
inner limit of £1,000,000 in the annual aggregate in respect of asbestos. 

The tribunal is arbitration.  

The arbitration procedure is the Institution of Civil Engineers Arbitration Procedure (Third 
Edition) April 2012. 

The conditions of contract are the NEC3 Engineering and Construction Short Contract (April 
2013) and the following additional conditions: 

Z1 Conditions of Contract 

Identified and defined terms 

Z1.1 Insert the following definitions into clause 11.2: 

“(14) Intellectual Property Rights are any current and future legal and equitable interests 
in patents, trademarks, design rights, copyright, know-how and other similar rights, 
whether or not registered or capable of registration. 

(15) RIDDOR Incident is an incident occurring under any contract between 

which results in death or serious Injury to any worker or non-worker and for which the 
Contractor is responsible under the Reporting of Injuries, Diseases and Dangerous 
Occurrences Regulations 2013 (or any replacement of it).” 

Payment 

Z1.2 The following replaces clause 51.1: 

 “The Employer pays on or before the final date for payment.” 

Insurance cover 

Z1.5 In the Insurance Table in clause 82.1: 
Z1.5.1 In the row for the first insurance stated in the Insurance Table delete “The Employer’s 

certificate of Completion has been issued” and insert “Cover is not required”. 
Z1.5.2 In the row for the second insurance stated in the Insurance Table delete “, Plant and 

Materials”. 
Z1.5.3 Insert the following as the row for a fifth insurance stated in the Insurance Table: 
 

 the Contractor or a company associated with the Contractor and  

 the Employer or any other person  
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Failure of the Contractor to use 
the skill and care normally used 
by contractors providing works 
similar to the works 

The amount stated in the 
Contract Data 

6 years following 
Completion or earlier 
termination 

 
Z2 Corrupt practices 

Z2.1 The Contractor does not 

 offer or give to any person in the service of the Employer any gift or 
consideration of any kind as an inducement or reward in relation to the obtaining 
or execution of this contract or any other contract with the Employer or for 
showing favour or disfavour to any person in relation to this contract or any other 
contract with the Employer or 

 enter into this contract or any other contract with the Employer if, in connection 
with this contract or any such other contract, commission has been paid or an 
agreement for the payment of commission has been made by him or on his 
behalf or to his knowledge. 

Z2.2 A failure to comply with this condition is treated as a substantial failure by the Contractor 
to comply with this contract. 

Z3 Recovery of sums due from Contractor 

Z3.1 Where under this contract any sum of money is recoverable from or payable by the 
Contractor such sum may be deducted from or reduced by the amount of any sum or 
sums then due or which at any time thereafter may become due to the Contractor under 
this contract or any other contract with the Employer or any Department or Office of Her 
Majesty’s Government. 

Z4  Discrimination, Bullying and Harassment 

Z4.1  The Contractor indemnifies the Employer against all costs, charges, expenses 
(including legal and administrative expenses) and payments made by the Employer 
arising out of or in connection with any investigation or proceedings under the 
Discrimination Acts resulting from any act or omission of the Contractor. 

Z5 Subcontracting – RIDDOR  

Z5.1 Before appointing a proposed subcontractor or allowing a subcontractor to appoint a 
proposed subsubcontractor, the Contractor submits to the Employer for acceptance 
details of any RIDDOR Incident under any contract for which the proposed 
subcontractor or subsubcontractor is responsible and of any enforcement action brought 
against the proposed subcontractor or subsubcontractor. 

Z5.2 The Contractor does not appoint the proposed subcontractor (or allow the subcontractor 
to appoint the proposed subsubcontractor) until the Employer has accepted the 
submission. A reason for not accepting the submission is that the Employer is not 
satisfied that the proposed subcontractor or subsubcontractor has put in place adequate 
measures to ensure that the RIDDOR Incident or enforcement action will not recur. 



FOR INFORMATION ONLY 

DO NOT COMPLETE AT THIS STAGE

National Asset Delivery TST - ECSC  Contract documents 

TST, Issue 2 Revision 0  March 2018 
Page 6 of 12 

Z5.3 If requested by the Employer, the Contractor provides further information to support, 
update or clarify a submission under clause Z5.1. 

Z5.4 If, following the acceptance of a submission under clause Z5.2, it is found that the 
subcontractor or subsubcontractor has not put in place adequate measures to ensure 
that the RIDDOR Incident or enforcement action will not recur, the Employer may 
instruct the Contractor to  

 replace the subcontractor or 

 require the subcontractor to replace the subsubcontractor. 

Z6 Value Added Tax (VAT) Recovery 

Z6.1 Where under this contract any amount is calculated by reference to any sum which has 
been or may be incurred by any person, the amount shall include any VAT in respect of 
that amount only to the extent that such VAT is not recoverable as input tax by that 
person (or a member of the same VAT group) whether by set off or repayment. 

Z7 Construction Industry Scheme 

Z7.1  This contract falls within the scope of the Construction Industry Scheme provided for by 
Chapter 3, Part 3 of the Finance Act 2004 (the “Act”) and the Income Tax (Construction 
Industry Scheme) Regulations 2005 (SI 2005/2045) (the “Regulations”). 

Z7.2 The Contractor provides the information required by the Regulations to enable the 
Employer to verify (in accordance with paragraph 6 of the Regulations) whether the 
Contractor  

 is registered for gross payment, 

 is registered for payment under deduction, 

 is exempt from registration as a local authority or other public body or 

 is neither registered nor exempt from registration. 

Z7.3 If the Contractor is registered for payment under deduction or is neither registered nor 
exempt from registration 

 the Contractor submits an application for payment which separately identifies the 
cost of labour and 

 the Employer deducts the relevant percentage from the payment in accordance 
with the Act and the Regulations. 

Z8 Intellectual Property Rights 

Z8.1  All Intellectual Property Rights in documents created by or on behalf of the Employer in 
connection with the contract are the property of the Employer.  

Z8.2 The Contractor assigns to the Employer all present and future Intellectual Property 
Rights in all documents created by the Contractor or any subcontractor in performing its 
obligations under the contract. The Contractor obtains from a subcontractor equivalent 
rights over the material prepared by the subcontractor. 

Z9 Removal of work 
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Z9.1 The Employer may instruct the Contractor that for urgent reasons of health and safety, 
part or all of the works is to be temporarily removed from this contract. The Contractor 
acknowledges that the Employer may himself provide or may appoint another supplier 
in place of the Contractor to provide work similar to the removed works (or part of them). 

 
Z9.2 An instruction given under clause Z9.1 is assessed as a compensation event, except 

that if the instruction is given for one of the reasons R1-R4, the assessment includes a 
deduction of the forecast of the additional cost to the Employer of completing the 
removed works. 

Z10 Termination – PCRs, Regulation 73 

Z10.1 The Employer may terminate the Contractor’s obligation to Provide the Works if 
one of the mandatory or discretionary grounds for exclusion referred to in 
regulation 57 of the Public Contracts Regulations 2015 applied to the Contractor at 
the Contract Date. The procedure and amount due on termination are the same as 
for reason R2. 

Z10.2 The Employer may terminate the Contractor’s obligation to Provide the Works if 

 this contract has been subject to a substantial modification which would have 
required a new procurement procedure pursuant to regulation 72 of the Public 
Contracts Regulations 2015 or 

 the Court of Justice of the European Union declares, in a procedure under 
Article 258 of the Treaty on the Functioning of the European Union, that a 
serious infringement of the obligations under the European Union Treaties and 
the Public Contracts Directive has occurred. 

The procedure and amount due on termination are the same as for 

 R2 if the modification or infringement was due to a default by the Contractor, 

 R5 if the modification or infringement was due to a default by the Employer. 

Z11 Not Used.  
Z12 Contractor’s premises and Access and Storage to Employer’s Data 
  
Z12.1 In this contract  

 Risk Assessment is a full risk assessment and security review carried out by the 
Employer in accordance with this contract. 

 Offshore is a location outside the United Kingdom of Great Britain and Northern 
Ireland. 

Z12.2 Any failure of the Employer to gain approval for storing information Offshore or allowing 
access to information from an Offshore location in accordance with this contract  

 is not a compensation event and 
 does not relieve the Contractor from his obligation to Provide the Works. 

Z12.3 Failure of premises to pass the Risk Assessment 

 is not a compensation event and 
 does not relieve the Contractor from his obligation to Provide the Works. 
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Z12.4 The Contractor pays the Employer’s costs associated with undertaking any Risk 
Assessment. 
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2. The Contractor’s Offer 

 
The Contractor is 

Name   [INSERT COMPANY NAME AND DETAILS BELOW] 

Address  ………………………………………………………………………. 

Telephone  …………………….. Fax ………………….………………. 

E-mail address  ……………………………………………………………..……..… 

The percentage for overheads and profit added to the Defined Cost for people is 
[CONTRACTOR TO INSERT % FIGURE] 

The percentage for overheads and profit added to other Defined Cost is [CONTRACTOR TO 
INSERT % FIGURE] 

The offered total of the Prices is [CONTRACTOR TO INSERT TOTAL IN £s] 
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3. Price List 

 
The Price List can be found in ‘Area 7 - M1 J25/26/28 & M69 Signals Renewals – WAC Testing 
– Price List’. 
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4. Works Information 

 
The Works Information is in the document entitled ‘Area 7 - M1 J25/26/28 & M69 Signals 
Renewals – WAC Testing – Works Info’. 
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5. Site Information 

 
The Site Information is in the document entitled ‘569240 M1 J25 National TST Model Site 
Information’, ‘605235 M1 J26 National TST Model Site Information’, ‘605238 M1 J28 National 
TST Model Site Information’ and ‘605257 M69 J1 National TST Model Site Information’. 
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FORM OF TENDER 

To: HIGHWAYS ENGLAND COMPANY LIMITED a company incorporated in and in 
accordance with the laws of England and Wales having as its registered number 
09346363 of Bridge House, 1 Walnut Tree Close, Guildford, Surrey, England, GU1 
4LZ ("the Employer”) 

at: Stirling House, Lakeside Court, Osier Drive, Sherwood Business Park, 
Nottinghamshire, NG15 0DS  
 
This tender relates to the provision of works in relation to Traffic Signals Renewals – 
WAC testing.   

Having examined 

 the conditions of contract, being the NEC3 engineering and construction 
short contract (April 2013) and any Z Clauses,  

 the Contract Data, 

 the Works Information,  

and all published tender amendments and clarifications, we offer to Provide the 
Works for a sum to be determined in accordance with the conditions of contract. 

The following completed documents forming part of our offer are also returned with 
this tender:  

Volume 1: Proposals for Providing the Works 

 Completed Health & Safety Submission including a Risk Register 
 

 Programme 
 
 [Tenderer to state any other information that they have provided which 

form part of their Proposals for Providing the Works] 

Volume 2: 

 Completed Contractor’s Offer 

 a Price List  

 a summary of relevant insurance policies and certificates where 
appropriate. 

 any request made for non-disclosure under the Freedom of Information 
Act 2000. 

We confirm that we have fully completed and returned, or uploaded onto Bravo, all 
the above listed documents, including all necessary attachments.  
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We understand that you are not bound to accept the lowest or any tender received, 
nor are Highways England liable for any tender costs we have incurred should you 
choose not to award a tender or the process is cancelled for whatever reason. 

We agree that you may disclose any information and documents submitted by us 
during this procurement more widely within Government for the purpose of ensuring 
effective cross - Government procurement processes, including value for money and 
related purposes. 

We agree that we will meet with the commitments set out in Highways England’s Anti 
Bribery and Anti Fraud Codes of Conduct and strive to meet the commitments set out 
in Highways England Fair Payment Charter. 

We confirm that we have, or will have, the correct level of insurance(s) and that we 
agree to present all such certificates and documentation as required by Highways 
England prior to contract award and confirm that we will take responsibility for dealing 
with claims or parts of such claims within our insured excess amounts. 

We certify that this tender is made in good faith and that we have not fixed or 
adjusted the amount of the tender by or under or in accordance with any agreement 
or arrangement with any other person. We also certify that we have not, and we 
undertake that we will not: 

(1) before the award of any contract for the works: 

(a) communicate to any person other than the Employer the 
amount or approximate amount of the tender or proposed 
tender, except where the disclosure, in confidence, of the 
approximate amount of the tender was necessary to obtain 
insurance premium quotations required for the preparation of 
the tender; 

    (b) enter into any agreement or arrangement with any person that 
they shall refrain from tendering or as to the amount of any 
tender to be submitted; 

(2)   Pay, give or offer or agree to pay or give any sum of money or other 
valuable consideration directly or indirectly to any person for doing or 
having done or causing or having caused to be done in relation to 
any other tender or proposed tender for the service, any act or thing 
of the sort described at (1)(a) or (1)(b) above. 

We also certify that the principles described in paragraph (1) and (2) above have 
been, or will be, brought to the attention of all subcontractors, suppliers and 
associated companies providing services or materials connected with the tender and 
any contract entered into with such subcontractors, suppliers or associated 
companies will be made on the basis of compliance with the above principles by all 
parties.  

In this certification, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions. The word "person" includes any 
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persons and anybody or association, corporate or un-incorporate; "any agreement or 
arrangement" includes any transaction, formal or informal and whether legally binding 
or not; and "the works" means the works in relation to which this tender is made. 

This offer is open for acceptance for a period of 90 calendar days after the tender 
return date.  

To help Government develop its procurement policy in respect of small businesses, 
the Department needs to gather information about the size of the organisations we 
invite to tender. Please tick one of the following boxes: 

 Please tick here if your organisation has between 1 and 50 
employees  

 Please tick here if your organisation has between 51 and 249 
employees  

 Please tick here if your organisation has 250 or more employees 

In addition:  

 Please tick here if your organisation is a registered company   

[Tenderer to include the text below (in red) if the tenderer is an unincorporated Joint 
Venture, otherwise delete.] 

We are a consortium and we attach here a statement signed by all members of our 
consortium confirming the legal form of the entity which will enter into a formal 
Agreement with you, if this offer is accepted.  Where our consortium intends to contract 
as an unincorporated joint venture, we also confirm that (if selected) each of the 
consortium members will accept joint and several liability for all of the Contractor’s 
obligations under the contract. 

Dated this ....................................... day of ................................. 20………… 

Signature ....................................... In capacity of .......................................... 

Name .............................................                 (e.g. Director, Secretary, etc.)                                    
(in capitals) 

Duly authorised to sign tenders for and on behalf of: 

…………………………………………………………………………………… 

Registered address…......................................  Tel no ..................……….…… 

.........................................................................  Fax no ...............................…. 

…..…………………………………………..……   E-mail ………………..………. 
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