OFFICIAL

Statement of Requirement (SoR)

Purpose

This document is for new Extra-Mural (EMR) Contracts. Use the Request for Contract Action

(RCA) Guidance for EMR page on WikiD when filling out this SoR and a supporting RCA. Please

seek assistance if desired from Commercial or your Divisional Procurement Representative.

This document is supplier facing and the RCA is an internal document. Please delete non-essential

grey text before issuing externally/ to suppliers.

Reference Number RQ0000017287
Version Number 0.2

Date 19/07/2022

1. Requirement

1.1 | Title

Technology Roadmapping on Materials for Space

1.2 | Summary
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Dstl is requesting for Innovate UK Knowledge Transfer Network (KTN) to perform a
roadmapping exercise on Materials for Space. The purpose is to highlight the UK’s civil
space strategy, present specific case studies of interest to Dstl and provide
recommendations. This activity builds upon a previous collaboration with Innovate UK
KTN, which initially surveyed the general landscape and is to be completed by 315 March

2023 in order to inform future S&T funding.

1.3 | Background

1.4 | Requirement

! Innovate UK KTN are part of the UK Government Department for Business, Energy and Industrial Strategy
(BEIS)
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1.5 | Options or follow on work (if none, write ‘Not applicable’)

Not applicable
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1.6 Deliverables & Intellectual Property Rights (IPR)
Ref. Title Due by | Format TRL* | Expected What information is required in the IPR DEFCON/
classification | deliverable Condition
(ElpEErs (Commercial to enter
erEnge) later)
D-1 Kick off meeting TO Presentation 1 (0] Presentation pack to include but not limited to: DEFCON 705 shall apply
- Project schedule & plan
(-pptx)
- Review of deliverable schedule
D-2 Interim review TO+1 Presentation 1 (0] Presentation pack to include but not limited to: DEFCON 705 shall apply
- Summary of key results
months (-pptx)
- Project schedule & plan
- Review of deliverable schedule
D-3 Interim review TO+2 Presentation 1 (0] Presentation pack to include but not limited to: DEFCON 705 shall apply
- Summary of key results
months (-pptx)
- Project schedule & plan
- Review of deliverable schedule
D-4 Interim review TO+3 Presentation 1 (0] Presentation pack to include but not limited to: DEFCON 705 shall apply
- Summary of key results
months (-pptx)
- Project schedule & plan
- Review of deliverable schedule
D-5 Interim review TO+4 Presentation 1 (0] Presentation pack to include but not limited to: DEFCON 705 shall apply
months (.ppt¥) and - Summary of key results
- Project schedule & plan
- Review of deliverable schedule
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final report

(.docx or .pdf)

Final Deliverable

TO+5
months

Presentation
(-pptx) and
final report /
roadmap
(.docx or .pdf)

Presentation pack to include but not limited to:

- Summary of key findings addressing each of the

requirements

DEFCON 705 shall apply

*Technology Readiness Level required

Notes- IPR should be inserted / checked by commercial staff before sharing with the supplier(s) to ensure accuracy.
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1.7 | Specific Deliverable Acceptance Criteria

28 Days for Dstl to review and accept.

Standard T&Cs for framework in addition to compliance

with https://www.gov.uk/quidance/submit-a-report-to-athena.

All Reports shall be free from spelling and grammatical errors. All Reports included as
Deliverables under the Contract e.g. Progress and/or Final Reports etc. must comply with
the Defence Research Reports Specification (DRRS) which defines the requirements for the

presentation, format and production of scientific and technical reports prepared for MoD.’

2. Quality Control and Assurance

2.1 Quality Control and Quality Assurance processes and standards that must be met by

the contractor

[J 1SO9001 (Quality Management Systems)
[J 1SO14001 (Environment Management Systems)
[] 1S012207 (Systems and software engineering — software life cycle)

O TickITPlus (Integrated approach to software and IT development)

] Other:

2.2 Safety, Environmental, Social, Ethical, Regulatory or Legislative aspects of the

requirement

NA
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3.  Security

3.1 | Highest security classification

Of the work UK OFFICIAL

Of the Deliverables/ Output UK OFFICIAL

3.2 | Security Aspects Letter (SAL)

Not applicable

3.3 | Cyber Risk Level

Not applicable

3.4 | Cyber Risk Assessment (RA) Reference

Not Applicable

4, Government Furnished Assets (GFA)

GFAto belssued - No

If ‘ves’ — add details below. If ‘supplier to specify’ or ‘no,’ delete all cells below.

GFA No. | Unique Description: Available | Issued by Return Date
Identifier/ Classification, type of GFA Date or Disposal
setel e (GFE for equipment for D ({1L)

example), previous MOD Please
Contracts and link to specify which
deliverables
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5. Proposal Evaluation criteria

5.1 | Technical Evaluation Criteria

Please refer to Annex C in the SC1A Invitation to Tender

5.2 | Commercial Evaluation Criteria

Please refer to Annex C in the SC1A Invitation to Tender

Procurement Process Page 8 of 8

Date of issue Sep 20 OFFICIAL Dstl/Themis/Version.1.0



