



Department
for Environment
Food & Rural Affairs

Short Form Contract

Conditions of Contract for Services



Contents

| | |
|--|----|
| 1. Interpretation | 3 |
| 2. Basis of Agreement | 7 |
| 3. Supply of Services | 7 |
| 4. Term | 8 |
| 5. Charges, Payment and Recovery of Sums Due | 9 |
| 6. Premises and equipment | 10 |
| 7. Staff and Key Personnel | 11 |
| 8. Assignment and sub-contracting | 12 |
| 9. Intellectual Property Rights | 13 |
| 10. Governance and Records | 14 |
| 11. Confidentiality, Transparency and Publicity | 14 |
| 12. Freedom of Information | 16 |
| 13. Protection of Personal Data and Security of Data | 17 |
| 14. Liability | 22 |
| 15. Force Majeure | 23 |
| 16. Termination | 23 |

| | | |
|-----|---|----|
| 17. | Compliance | 25 |
| 18. | Prevention of Fraud and Corruption | 26 |
| 19. | Dispute Resolution | 26 |
| 20. | General | 27 |
| 21. | Notices | 28 |
| 22. | Governing Law and Jurisdiction | 28 |
| | SCHEDULE 1 - PROCESSING, PERSONAL DATA AND DATA SUBJECTS..... | 29 |

1. Interpretation

1.1 In these terms and conditions:

| Term | Description |
|----------------------------|---|
| “Agreement” | means the contract between (i) the Customer acting as part of the Crown and (ii) the Contractor constituted by the Contractor’s acceptance of the Award Letter via Bravo; |
| “Award Letter” | means the letter from the Customer to the Contractor printed above these terms and conditions; |
| “Bravo” | means the Customer’s electronic contract management system |
| “Central Government Body” | means a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics: <ul style="list-style-type: none">• Government Department;• Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);• Non-Ministerial Department; or• Executive Agency; |
| “Charges” | means the charges for the Services as specified in the Award Letter; |
| “Confidential Information” | means all information, whether written or oral (however recorded), provided by the disclosing Party to the receiving Party and which (i) is known by the receiving Party to be confidential; (ii) is marked as or stated to be confidential; or (iii) ought reasonably to be considered by the receiving Party to be confidential; |
| “Contractor” | means the person named as Contractor in the Award Letter; |
| “Controller” | has the meaning given in the GDPR; |

| | |
|-------------------------------------|--|
| “Customer” | means the Secretary of State for Environment, Food and Rural Affairs; |
| “Data Loss Event” | means any event that results, or may result, in unauthorised access to Personal Data held by the Contractor under this Agreement, and/or actual or potential loss and/or destruction of Personal Data in breach of this Agreement, including any Personal Data Breach; |
| “Data Protection Impact Assessment” | means an assessment by the Controller of the impact of the envisaged processing on the protection of Personal Data; |
| “Data Protection Legislation” | means (i) the GDPR, the LED and any applicable national implementing Laws as amended from time to time (ii) the DPA 2018 to the extent that it relates to processing of personal data and privacy; and (iii) all applicable Law about the processing of personal data and privacy; |
| “Data Protection Officer” | has the meaning given in the GDPR; |
| “Data Subject” | has the meaning given in the GDPR; |
| “Data Subject Request” | means a request made by, or on behalf of, a Data Subject in accordance with rights granted pursuant to the Data Protection Legislation to access their Personal Data; |
| “DPA 2018” | means the Data Protection Act 2018; |
| “Expiry Date” | means the date for expiry of the Agreement as set out in the Award Letter; |
| “FOIA” | means the Freedom of Information Act 2000; |
| “GDPR” | means the General Data Protection Regulation (Regulation (EU) 2016/679); |
| “Information” | has the meaning given under section 84 of the FOIA; |

| | |
|--------------------------------|---|
| “Intellectual Property Rights” | means patents, utility models, inventions, trademarks, service marks, logos, design rights (whether registrable or otherwise), applications for any of the foregoing, copyright, database rights, domain names, plant variety rights, know-how, trade or business names, moral rights and other similar rights or obligations whether registrable or not in any country (including but not limited to the United Kingdom) and the right to sue for passing off; |
| “Key Personnel” | means any persons specified as such in the Award Letter or otherwise notified as such by the Customer to the Contractor in writing; |
| “Law” | means any law, statute, subordinate legislation within the meaning of section 21(1) of the Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the European Communities Act 1972, regulation, order, regulatory policy, mandatory guidance or code of practice, judgment of a relevant court of law, or directives or requirements of any regulatory body with which the relevant Party is bound to comply; |
| “LED” | means Law Enforcement Directive (Directive (EU) 2016/680); |
| “Party” | the Contractor or the Customer (as appropriate) and “Parties” shall mean both of them; |
| “Personal Data” | has the meaning given in the GDPR; |
| “Personal Data Breach” | has the meaning given in the GDPR; |
| “Processor” | has the meaning given in the GDPR; |
| “Protective Measures” | means appropriate technical and organisational measures which may include: pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability and resilience of systems and services, ensuring that availability of and access to Personal Data can be restored in a timely manner after an incident, and regularly assessing and evaluating the effectiveness of the such measures adopted by it; |

| | |
|----------------------------|---|
| “Purchase Order Number” | means the Customer’s unique number relating to the order for Services to be supplied by the Contractor to the Customer in accordance with the terms of the Agreement; |
| “Regulations” | means the Public Contract Regulations 2015 (SI 2015/102); |
| “Request for Information” | has the meaning set out in the FOIA or the Environmental Information Regulations 2004 as relevant (where the meaning set out for the term “request” shall apply); |
| “Services” | means the services set out in section 1 of the Contractor’s proposal attached at Annex 2 to the Award Letter, including without limitation to deliver the objectives specified at section 1.3 of the proposal and including any modified or alternative services as may be agreed from time to time in accordance with the Agreement; |
| “Specification” | means the specification for the Services set out in section 1 of the Contractor’s proposal attached at Annex 2 to the Award Letter; |
| “Staff” | means all directors, officers, employees, agents, consultants and contractors of the Contractor and/or of any sub-contractor of the Contractor engaged in the performance of the Contractor’s obligations under the Agreement; |
| “Staff Vetting Procedures” | means vetting procedures that accord with good industry practice or, where applicable, the Customer’s procedures for the vetting of personnel as provided to the Contractor from time to time; |
| “Sub-processor” | means any third party appointed to process Personal Data on behalf of the Contractor related to this Agreement; |
| “Term” | means the period from the start date of the Agreement set out in the Award Letter to the Expiry Date as such period may be extended in accordance with Clause 4.2 or terminated in accordance with the terms and conditions of the Agreement; |
| “VAT” | means value added tax in accordance with the provisions of the Value Added Tax Act 1994; and |

“Working Day”

means a day (other than a Saturday or Sunday) on which banks are open for business in the City of London.

- 1.2 In these terms and conditions, unless the context otherwise requires:
- 1.2.1 references to numbered clauses are references to the relevant clause in these terms and conditions;
 - 1.2.2 any obligation on any Party not to do or omit to do anything shall include an obligation not to allow that thing to be done or omitted to be done;
 - 1.2.3 the headings to the clauses of these terms and conditions are for information only and do not affect the interpretation of the Agreement;
 - 1.2.4 any reference to an enactment includes reference to that enactment as amended or replaced from time to time and to any subordinate legislation or byelaw made under that enactment; and
 - 1.2.5 the word ‘including’ shall be understood as meaning ‘including without limitation’.

2. Basis of Agreement

- 2.1 The Award Letter constitutes an offer by the Customer to purchase the Services subject to and in accordance with the terms and conditions of the Agreement.
- 2.2 The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by the Customer of the Contractor’s notification of acceptance via Bravo within 7 days of the date of the Award Letter.

3. Supply of Services

- 3.1 In consideration of the Customer’s agreement to pay the Charges, the Contractor shall supply the Services to the Customer for the Term subject to and in accordance with the terms and conditions of the Agreement.
- 3.2 In supplying the Services, the Contractor shall:

- 3.2.1 co-operate with the Customer in all matters relating to the Services and comply with all the Customer's instructions;
- 3.2.2 perform the Services with all reasonable care, skill and diligence in accordance with good industry practice in the Contractor's industry, profession or trade;
- 3.2.3 provide co-operation and information as required by the evaluation team for evaluation purposes as specified in the Monitoring and Evaluation Information Leaflet attached at Annex 3 to the Award Letter, including without limitation by providing the information and assistance specified in the section headed "your role in the evaluation";
- 3.2.4 use Staff who are suitably skilled and experienced to perform tasks assigned to them, and in sufficient number to ensure that the Contractor's obligations are fulfilled in accordance with the Agreement;
- 3.2.5 ensure that the Services shall conform with all descriptions and specifications set out in the Specification;
- 3.2.6 comply with all applicable laws; and
- 3.2.7 provide all equipment, tools and vehicles and other items as are required to provide the Services.
- 3.3 The Customer may by written notice to the Contractor at any time request a variation to the scope of the Services. In the event that the Contractor agrees to any variation to the scope of the Services, the Charges shall be subject to fair and reasonable adjustment to be agreed in writing between the Customer and the Contractor.

4. Term

- 4.1 The Agreement shall take effect on the date specified in Award Letter and shall expire on the Expiry Date, unless it is otherwise extended in accordance with clause 4.2 or terminated in accordance with the terms and conditions of the Agreement.
- 4.2 The Customer may extend the Agreement for a period of up to 6 months by giving not less than 10 Working Days' notice in writing to the Contractor prior to the Expiry Date. The terms and conditions of the Agreement shall apply throughout any such extended period.

5. Charges, Payment and Recovery of Sums Due

- 5.1 The Charges for the Services shall be as set out in the Award Letter and shall be the full and exclusive remuneration of the Contractor in respect of the supply of the Services. Unless otherwise agreed in writing by the Customer, the Charges shall include every cost and expense of the Contractor directly or indirectly incurred in connection with the performance of the Services.
- 5.2 All amounts stated are exclusive of VAT which shall be charged at the prevailing rate. The Customer shall, following the receipt of a valid VAT invoice, pay to the Contractor a sum equal to the VAT chargeable in respect of the Services.
- 5.3 The Contractor shall invoice the Customer as specified in the Agreement. Each invoice shall include such supporting information required by the Customer to verify the accuracy of the invoice, including the relevant Purchase Order Number and a breakdown of the Services supplied in the invoice period.
- 5.4 Where the Charges are to be paid by way of milestone payments, the Customer shall not be obliged to pay any milestone payment unless the criteria and outputs relating to the relevant milestone have been delivered to the reasonable satisfaction of the Customer.
- 5.5 In consideration of the supply of the Services by the Contractor, the Customer shall pay the Contractor the invoiced amounts no later than 30 days after verifying that the invoice is valid and undisputed and includes a valid Purchase Order Number. The Customer may, without prejudice to any other rights and remedies under the Agreement, withhold or reduce payments in the event of unsatisfactory performance.
- 5.6 If there is a dispute between the Parties as to the amount invoiced, the Customer shall pay the undisputed amount. The Contractor shall not suspend the supply of the Services unless the Contractor is entitled to terminate the Agreement for a failure to pay undisputed sums in accordance with clause 16.4. Any disputed amounts shall be resolved through the dispute resolution procedure detailed in clause 19.
- 5.7 If a payment of an undisputed amount is not made by the Customer by the due date, then the Customer shall pay the Contractor interest at the interest rate specified in the Late Payment of Commercial Debts (Interest) Act 1998.

- 5.8 Where the Contractor enters into a sub-contract, the Contractor shall include in that sub-contract:
- 5.8.1 provisions having the same effects as clauses 5.3 to 5.7 of this Agreement; and
 - 5.8.2 a provision requiring the counterparty to that sub-contract to include in any sub-contract which it awards provisions having the same effect as 5.3 to 5.8 of this Agreement.
- 5.9 In this clause 5, “sub-contract” means a contract between two or more Contractors, at any stage of remoteness from the Customer in a subcontracting chain, made wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this Agreement.
- 5.10 If any sum of money is recoverable from or payable by the Contractor under the Agreement (including any sum which the Contractor is liable to pay to the Customer in respect of any breach of the Agreement), that sum may be deducted unilaterally by the Customer from any sum then due, or which may come due, to the Contractor under the Agreement or under any other agreement or contract with the Customer. The Contractor shall not be entitled to assert any credit, set-off or counterclaim against the Customer in order to justify withholding payment of any such amount in whole or in part.

6. Premises and equipment

- 6.1 If necessary, the Customer shall provide the Contractor with reasonable access at reasonable times to its premises for the purpose of supplying the Services. All equipment, tools and vehicles brought onto the Customer’s premises by the Contractor or the Staff shall be at the Contractor’s risk.
- 6.2 If the Contractor supplies all or any of the Services at or from the Customer’s premises, on completion of the Services or termination or expiry of the Agreement (whichever is the earlier) the Contractor shall vacate the Customer’s premises, remove the Contractor’s plant, equipment and unused materials and all rubbish arising out of the provision of the Services and leave the Customer’s premises in a clean, safe and tidy condition. The Contractor shall be solely responsible for making good any damage to the Customer’s premises or any objects contained on the Customer’s premises which is caused by the Contractor or any Staff, other than fair wear and tear.

- 6.3 If the Contractor supplies all or any of the Services at or from its premises or the premises of a third party, the Customer may, during normal business hours and on reasonable notice, inspect and examine the manner in which the relevant Services are supplied at or from the relevant premises.
- 6.4 The Customer shall be responsible for maintaining the security of its premises in accordance with its standard security requirements. While on the Customer's premises the Contractor shall, and shall procure that all Staff shall, comply with all the Customer's security requirements.
- 6.5 Where all or any of the Services are supplied from the Contractor's premises, the Contractor shall, at its own cost, comply with all security requirements specified by the Customer in writing.
- 6.6 Without prejudice to clause 3.2.7, any equipment provided by the Customer for the purposes of the Agreement shall remain the property of the Customer and shall be used by the Contractor and the Staff only for the purpose of carrying out the Agreement. Such equipment shall be returned promptly to the Customer on expiry or termination of the Agreement.
- 6.7 The Contractor shall reimburse the Customer for any loss or damage to the equipment (other than deterioration resulting from normal and proper use) caused by the Contractor or any Staff. Equipment supplied by the Customer shall be deemed to be in a good condition when received by the Contractor or relevant Staff unless the Customer is notified otherwise in writing within 5 Working Days.

7. Staff and Key Personnel

- 7.1 If the Customer reasonably believes that any of the Staff are unsuitable to undertake work in respect of the Agreement, it may, by giving written notice to the Contractor:
- 7.1.1 refuse admission to the relevant person(s) to the Customer's premises;
 - 7.1.2 direct the Contractor to end the involvement in the provision of the Services of the relevant person(s); and/or
 - 7.1.3 require that the Contractor replace any person removed under this clause with another suitably qualified person and procure that any security pass issued by the Customer to the person removed is surrendered,

and the Contractor shall comply with any such notice.

7.2 The Contractor shall:

7.2.1 ensure that all Staff are vetted in accordance with the Staff Vetting Procedures;

7.2.2 if requested, provide the Customer with a list of the names and addresses (and any other relevant information) of all persons who may require admission to the Customer's premises in connection with the Agreement; and

7.2.3 procure that all Staff comply with any rules, regulations and requirements reasonably specified by the Customer.

7.3 Any Key Personnel shall not be released from supplying the Services without the agreement of the Customer, except by reason of long-term sickness, maternity leave, paternity leave, termination of employment or other extenuating circumstances.

7.4 Any replacements to the Key Personnel shall be subject to the prior written agreement of the Customer (not to be unreasonably withheld). Such replacements shall be of at least equal status or of equivalent experience and skills to the Key Personnel being replaced and be suitable for the responsibilities of that person in relation to the Services.

8. Assignment and sub-contracting

8.1 The Contractor shall not without the written consent of the Customer assign, sub-contract, novate or in any way dispose of the benefit and/ or the burden of the Agreement or any part of the Agreement. The Customer may, in the granting of such consent, provide for additional terms and conditions relating to such assignment, sub-contract, novation or disposal. The Contractor shall be responsible for the acts and omissions of its sub-contractors as though those acts and omissions were its own.

8.2 Where the Customer has consented to the placing of sub-contracts, the Contractor shall, at the request of the Customer, send copies of each sub-contract, to the Customer as soon as is reasonably practicable.

8.3 The Customer may assign, novate, or otherwise dispose of its rights and obligations under the Agreement without the consent of the Contractor

provided that such assignment, novation or disposal shall not increase the burden of the Contractor's obligations under the Agreement.

9. Intellectual Property Rights

- 9.1 All Intellectual Property Rights in any materials provided by the Customer to the Contractor for the purposes of this Agreement shall remain the property of the Customer but the Customer hereby grants the Contractor a royalty-free, non-exclusive and non-transferable licence to use such materials as required until termination or expiry of the Agreement for the sole purpose of enabling the Contractor to perform its obligations under the Agreement.
- 9.2 All Intellectual Property Rights in any materials created or developed by the Contractor pursuant to the Agreement or arising as a result of the provision of the Services shall vest in the Contractor. If, and to the extent, that any Intellectual Property Rights in such materials vest in the Customer by operation of law, the Customer hereby assigns to the Contractor by way of a present assignment of future rights that shall take place immediately on the coming into existence of any such Intellectual Property Rights all its Intellectual Property Rights in such materials.
- 9.3 The Contractor hereby grants the Customer:
- 9.3.1 a perpetual, royalty-free, irrevocable, non-exclusive licence (with a right to sub-license) to use all Intellectual Property Rights in the materials created or developed pursuant to the Agreement and any Intellectual Property Rights arising as a result of the provision of the Services; and
- 9.3.2 a perpetual, royalty-free, irrevocable and non-exclusive licence (with a right to sub-license) to use:
- a. any Intellectual Property Rights vested in or licensed to the Contractor on the date of the Agreement; and
 - b. any Intellectual Property Rights created during the Term but which are neither created or developed pursuant to the Agreement nor arise as a result of the provision of the Services,
- including any modifications to or derivative versions of any such Intellectual Property Rights, which the Customer reasonably requires in order to exercise its rights and take the benefit of the Agreement including the Services provided.

- 9.4 The Contractor shall indemnify, and keep indemnified, the Customer in full against all costs, expenses, damages and losses (whether direct or indirect), including any interest, penalties, and reasonable legal and other professional fees awarded against or incurred or paid by the Customer as a result of or in connection with any claim made against the Customer for actual or alleged infringement of a third party's intellectual property arising out of, or in connection with, the supply or use of the Services, to the extent that the claim is attributable to the acts or omission of the Contractor or any Staff.

10. Governance and Records

- 10.1. The Contractor shall:

10.1.1. attend progress meetings with the Customer at the frequency and times specified by the Customer and shall ensure that its representatives are suitably qualified to attend such meetings; and

10.1.2. submit progress reports to the Customer at the times and in the format specified by the Customer.

10.2. The Contractor shall keep and maintain until 6 years after the end of the Agreement, or as long a period as may be agreed between the Parties, full and accurate records of the Agreement including the Services supplied under it and all payments made by the Customer. The Contractor shall on request afford the Customer or the Customer's representatives such access to those records as may be reasonably requested by the Customer in connection with the Agreement.

11. Confidentiality, Transparency and Publicity

- 11.1. Subject to clause 11.2, each Party shall:

11.1.1. treat all Confidential Information it receives as confidential, safeguard it accordingly and not disclose it to any other person without the prior written permission of the disclosing Party; and

11.1.2. not use or exploit the disclosing Party's Confidential Information in any way except for the purposes anticipated under the Agreement.

11.2. Notwithstanding clause 11.1, a Party may disclose Confidential Information which it receives from the other Party:

- 11.2.1. where disclosure is required by applicable law or by a court of competent jurisdiction;
- 11.2.2. to its auditors or for the purposes of regulatory requirements;
- 11.2.3. on a confidential basis, to its professional advisers;
- 11.2.4. to the Serious Fraud Office where the Party has reasonable grounds to believe that the other Party is involved in activity that may constitute a criminal offence under the Bribery Act 2010;
- 11.2.5. where the receiving Party is the Contractor, to the Staff on a need to know basis to enable performance of the Contractor's obligations under the Agreement provided that the Contractor shall procure that any Staff to whom it discloses Confidential Information pursuant to this clause 11.2.5 shall observe the Contractor's confidentiality obligations under the Agreement; and
- 11.2.6. where the receiving Party is the Customer:
 - a) on a confidential basis to the employees, agents, consultants and contractors of the Customer;
 - b) on a confidential basis to any other Central Government Body, any successor body to a Central Government Body or any company to which the Customer transfers or proposes to transfer all or any part of its business;
 - c) to the extent that the Customer (acting reasonably) deems disclosure necessary or appropriate in the course of carrying out its public functions; or
 - d) in accordance with clause 12.

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than those placed on the Customer under this clause 11.

- 11.3. The Parties acknowledge that, except for any information which is exempt from disclosure in accordance with the provisions of the FOIA, the content of the Agreement is not Confidential Information and the Contractor hereby gives its consent for the Customer to publish this Agreement in its entirety to

the general public (but with any information that is exempt from disclosure in accordance with the FOIA redacted) including any changes to the Agreement agreed from time to time. The Customer may consult with the Contractor to inform its decision regarding any redactions but shall have the final decision in its absolute discretion whether any of the content of the Agreement is exempt from disclosure in accordance with the provisions of the FOIA.

- 11.4. The Contractor shall not, and shall take reasonable steps to ensure that the Staff shall not, make any press announcement or publicise the Agreement or any part of the Agreement in any way, except with the prior written consent of the Customer.

12. Freedom of Information

- 12.1 The Contractor acknowledges that the Customer is subject to the requirements of the FOIA and the Environmental Information Regulations 2004 and shall:
 - 12.1.1 provide all necessary assistance and cooperation as reasonably requested by the Customer to enable the Customer to comply with its obligations under the FOIA and the Environmental Information Regulations 2004;
 - 12.1.2 transfer to the Customer all Requests for Information relating to this Agreement that it receives as soon as practicable and in any event within 2 Working Days of receipt;
 - 12.1.3 provide the Customer with a copy of all Information belonging to the Customer requested in the Request for Information which is in its possession or control in the form that the Customer requires within 5 Working Days (or such other period as the Customer may reasonably specify) of the Customer's request for such Information; and
 - 12.1.4 not respond directly to a Request for Information unless authorised in writing to do so by the Customer.
- 12.2 The Contractor acknowledges that the Customer may be required under the FOIA and the Environmental Information Regulations 2004 to disclose Information concerning the Contractor or the Services (including commercially sensitive information) without consulting or obtaining consent from the Contractor. In these circumstances the Customer shall, in accordance with any relevant guidance issued under the FOIA, take reasonable steps, where appropriate, to give the Contractor advance notice,

or failing that, to draw the disclosure to the Contractor's attention after any such disclosure.

- 12.3 Notwithstanding any other provision in the Agreement, the Customer shall be responsible for determining in its absolute discretion whether any Information relating to the Contractor or the Services is exempt from disclosure in accordance with the FOIA and/or the Environmental Information Regulations 2004.

13. Protection of Personal Data and Security of Data

- 13.1. The Parties acknowledge that for the purposes of the Data Protection Legislation, the Customer is the Controller and the Contractor is the Processor unless otherwise specified in Schedule 1. The only processing that the Contractor is authorised to do is listed in Schedule 1 by the Customer and may not be determined by the Contractor.
- 13.2. The Contractor shall notify the Customer immediately if it considers that any of the Customer's instructions infringe the Data Protection Legislation.
- 13.3. The Contractor shall provide all reasonable assistance to the Customer in the preparation of any Data Protection Impact Assessment prior to commencing any processing. Such assistance may, at the discretion of the Customer, include:
- a. a systematic description of the envisaged processing operations and the purpose of the processing;
 - b. an assessment of the necessity and proportionality of the processing operations in relation to the Services;
 - c. an assessment of the risks to the rights and freedoms of Data Subjects; and
 - d. the measures envisaged to address the risks, including safeguards, security measures and mechanisms to ensure the protection of Personal Data.
- 13.4. The Contractor shall, in relation to any Personal Data processed in connection with its obligations under this Agreement:

- a. process that Personal Data only in accordance with Schedule 1 unless the Contractor is required to do otherwise by Law. If it is so required the Contractor shall promptly notify the Customer before processing the Personal Data unless prohibited by Law;
- b. ensure that it has in place Protective Measures which are appropriate to protect against a Data Loss Event, which the Customer may reasonably reject (but failure to reject shall not amount to approval by the Customer of the adequacy of the Protective Measures), having taken account of the:
 - i. nature of the data to be protected;
 - ii. harm that might result from a Data Loss Event;
 - iii. state of technological development; and
 - iv. cost of implementing any measures;
- c. ensure that :
 - i. the Staff do not process Personal Data except in accordance with this Agreement (and in particular Schedule 1);
 - ii. it takes all reasonable steps to ensure the reliability and integrity of any Staff who have access to the Personal Data and ensure that they:
 - 1. are aware of and comply with the Contractor's duties under this clause;
 - 2. are subject to appropriate confidentiality undertakings with the Contractor or any Sub-processor;
 - 3. are informed of the confidential nature of the Personal Data and do not publish, disclose or divulge any of the Personal Data to any third party unless directed in writing to do so by the Customer or as otherwise permitted by this Agreement; and
 - 4. have undergone adequate training in the use, care, protection and handling of Personal Data; and

- d. not transfer Personal Data outside of the European Union unless the prior written consent of the Customer has been obtained and the following conditions are fulfilled:
 - i. the Customer or the Contractor has provided appropriate safeguards in relation to the transfer (whether in accordance with the GDPR Article 46 or LED Article 37) as determined by the Customer;
 - ii. the Data Subject has enforceable rights and effective legal remedies;
 - iii. the Contractor complies with its obligations under the Data Protection Legislation by providing an adequate level of protection to any Personal Data that is transferred (or, if it is not so bound, uses its best endeavours to assist the Customer in meeting its obligations); and
 - iv. the Contractor complies with any reasonable instructions notified to it in advance by the Customer with respect to the processing of the Personal Data;
 - e. at the written direction of the Customer, delete or return Personal Data (and any copies of it) to the Customer on termination of the Agreement unless the Contractor is required by Law to retain the Personal Data.
- 13.5. Subject to clause 13.6 the Contractor shall notify the Customer immediately if, in relation to any Personal Data processed in connection with its obligations under this Agreement, it:
- a. receives a Data Subject Request (or purported Data Subject Request);
 - b. receives a request to rectify, block or erase any Personal Data;
 - c. receives any other request, complaint or communication relating to either Party's obligations under the Data Protection Legislation;
 - d. receives any communication from the Information Commissioner or any other regulatory authority;

- e. receives a request from any third party for disclosure of Personal Data where compliance with such request is required or purported to be required by Law; or
 - f. becomes aware of a Data Loss Event.
- 13.6. The Contractor's obligation to notify under clause 13.5 shall include the provision of further information to the Customer in phases, as details become available.
- 13.7. Taking into account the nature of the processing, the Contractor shall provide the Customer with full assistance in relation to either Party's obligations under Data Protection Legislation in relation to any Personal Data processed in connection with its obligations under this Agreement and any complaint, communication or request made under Clause 13.5 (and insofar as possible within the timescales reasonably required by the Customer) including by promptly providing:
- a. the Customer with full details and copies of the complaint, communication or request;
 - b. such assistance as is reasonably requested by the Customer to enable the Customer to comply with a Data Subject Request within the relevant timescales set out in the Data Protection Legislation;
 - c. the Customer, at its request, with any Personal Data it holds in relation to a Data Subject;
 - d. assistance as requested by the Customer following any Data Loss Event;
 - e. assistance as requested by the Customer with respect to any request from the Information Commissioner's Office, or any consultation by the Customer with the Information Commissioner's Office.
- 13.8. The Contractor shall maintain complete and accurate records and information to demonstrate its compliance with this clause 13. This requirement does not apply where the Contractor employs fewer than 250 staff, unless:
- a. the Customer determines that the processing is not occasional;

- b. the Customer determines the processing includes special categories of data as referred to in Article 9(1) of the GDPR or Personal Data relating to criminal convictions and offences referred to in Article 10 of the GDPR; or
 - c. the Customer determines that the processing is likely to result in a risk to the rights and freedoms of Data Subjects.
- 13.9. The Contractor shall allow for audits of its Personal Data processing activity by the Customer or the Customer's designated auditor.
- 13.10. Each Party shall designate its own Data Protection Officer if required by the Data Protection Legislation.
- 13.11. Before allowing any Sub-processor to process any Personal Data related to this Agreement, the Contractor must:
- a. notify the Customer in writing of the intended Sub-processor and processing;
 - b. obtain the written consent of the Customer;
 - c. enter into a written agreement with the Sub-processor which give effect to the terms set out in this clause 13 such that they apply to the Sub-processor; and
 - d. provide the Customer with such information regarding the Sub-processor as the Customer may reasonably require.
- 13.12. The Contractor shall remain fully liable for all acts or omissions of any of its Sub-processors.
- 13.13. The Customer may, at any time on not less than 30 Working Days' notice, revise this clause by replacing it with any applicable controller to processor standard clauses or similar terms forming part of an applicable certification scheme (which shall apply when incorporated by attachment to this Agreement).
- 13.14. The Parties agree to take account of any non-mandatory guidance issued by the Information Commissioner's Office. The Customer may on not less than 30 Working Days' notice to the Contractor amend this Agreement to ensure that it complies with any guidance issued by the Information Commissioner's Officer.

- 13.15. When handling Customer data (whether or not Personal Data), the Contractor shall ensure the security of the data is maintained in line with the security requirements of the Customer as notified to the Contractor from time to time.
- 13.16. This clause 13 shall apply during the Term and indefinitely after its expiry.

14. Liability

- 14.1 The Contractor shall not be responsible for any injury, loss, damage, cost or expense suffered by the Customer if and to the extent that it is caused by the negligence or wilful misconduct of the Customer or by breach by the Customer of its obligations under the Agreement.
- 14.2 Subject always to clauses 14.3 and 14.4:
- 14.2.1 the aggregate liability of the Contractor in respect of all defaults, claims, losses or damages howsoever caused, whether arising from breach of the Agreement, the supply or failure to supply of the Services, misrepresentation (whether tortious or statutory), tort (including negligence), breach of statutory duty or otherwise shall in no event exceed a sum equal to 125% of the Charges paid or payable to the Contractor; and
- 14.2.2 except in the case of claims arising under clauses 9.4 and 18.3, in no event shall the Contractor be liable to the Customer for any:
- a) loss of profits;
 - b) loss of business;
 - c) loss of revenue;
 - d) loss of or damage to goodwill;
 - e) loss of savings (whether anticipated or otherwise); and/or
 - f) any indirect, special or consequential loss or damage.
- 14.3 Nothing in the Agreement shall be construed to limit or exclude either Party's liability for:

- 14.3.1 death or personal injury caused by its negligence or that of its Staff;
 - 14.3.2 fraud or fraudulent misrepresentation by it or that of its Staff; or
 - 14.3.3 any other matter which, by law, may not be excluded or limited.
- 14.4 The Contractor's liability under the indemnity in clause 9.4 and 18.3 shall be unlimited.

15. Force Majeure

- 15.1 Neither Party shall have any liability under or be deemed to be in breach of the Agreement for any delays or failures in performance of the Agreement which result from circumstances beyond the reasonable control of the Party affected. Each Party shall promptly notify the other Party in writing when such circumstances cause a delay or failure in performance and when they cease to do so. If such circumstances continue for a continuous period of more than two months, either Party may terminate the Agreement by written notice to the other Party.

16. Termination

- 16.1 The Customer may terminate the Agreement at any time by notice in writing to the Contractor to take effect on any date falling at least 1 month (or, if the Agreement is less than 3 months in duration, at least 10 Working Days) later than the date of service of the relevant notice.
- 16.2 Without prejudice to any other right or remedy it might have, the Customer may terminate the Agreement by written notice to the Contractor with immediate effect if the Contractor:
- 16.2.1 (without prejudice to clause 16.2.7), is in material breach of any obligation under the Agreement which is not capable of remedy;
 - 16.2.2 repeatedly breaches any of the terms and conditions of the Agreement in such a manner as to reasonably justify the opinion that its conduct is inconsistent with it having the intention or ability to give effect to the terms and conditions of the Agreement;

- 16.2.3 is in material breach of any obligation which is capable of remedy, and that breach is not remedied within 30 days of the Contractor receiving notice specifying the breach and requiring it to be remedied;
- 16.2.4 where required to do so by law or regulatory authority;
- 16.2.5 the Agreement should not have been awarded to the Contractor in view of a serious infringement of the obligations under the Treaties and the Regulations that has been declared by the Court of Justice of the European Union in a procedure under Article 258 of the Treaty on the Functioning of the European Union;
- 16.2.6 undergoes a change of control within the meaning of section 416 of the Income and Corporation Taxes Act 1988;
- 16.2.7 breaches any of the provisions of clauses 7.2, 11, 12, 13 or 17;
- 16.2.8 becomes insolvent, or if an order is made or a resolution is passed for the winding up of the Contractor (other than voluntarily for the purpose of solvent amalgamation or reconstruction), or if an administrator or administrative receiver is appointed in respect of the whole or any part of the Contractor's assets or business, or if the Contractor makes any composition with its creditors or takes or suffers any similar or analogous action (to any of the actions detailed in this clause 16.2.8) in consequence of debt in any jurisdiction; or
- 16.2.9 fails to comply with legal obligations in the fields of environmental, social or labour law.
- 16.3 The Contractor shall notify the Customer as soon as practicable of any change of control as referred to in clause 16.2.6 or any potential such change of control.
- 16.4 The Contractor may terminate the Agreement by written notice to the Customer if the Customer has not paid any undisputed amounts within 90 days of them falling due.
- 16.5 Termination or expiry of the Agreement shall be without prejudice to the rights of either Party accrued prior to termination or expiry and shall not affect the continuing rights of the Parties under this clause and clauses 2, 3.2, 6.1, 6.2, 6.6, 6.7, 7, 9, 10.2, 11, 12, 13, 14, 16.6, 17.4, 18.3, 19 and 20.7 or any other provision of the Agreement that either expressly or by implication has effect after termination.

- 16.6 Upon termination or expiry of the Agreement, the Contractor shall:
- 16.6.1 give all reasonable assistance to the Customer and any incoming Contractor of the Services; and
 - 16.6.2 return all requested documents, information and data to the Customer as soon as reasonably practicable.

17. Compliance

- 17.1 The Contractor shall promptly notify the Customer of any health and safety hazards which may arise in connection with the performance of its obligations under the Agreement. The Customer shall promptly notify the Contractor of any health and safety hazards which may exist or arise at the Customer's premises and which may affect the Contractor in the performance of its obligations under the Agreement.
- 17.2 The Contractor shall:
- 17.2.1 comply with all the Customer's health and safety measures while on the Customer's premises; and
 - 17.2.2 notify the Customer immediately in the event of any incident occurring in the performance of its obligations under the Agreement on the Customer's premises where that incident causes any personal injury or damage to property which could give rise to personal injury.
- 17.3 The Contractor shall:
- 17.3.1 perform its obligations under the Agreement in accordance with all applicable equality Law and the Customer's equality and diversity policy as provided to the Contractor from time to time; and
 - 17.3.2 take all reasonable steps to secure the observance of clause 17.3.1 by all Staff.
- 17.4 The Contractor shall supply the Services in accordance with the Customer's environmental policy as provided to the Contractor from time to time.
- 17.5 The Contractor shall comply with, and shall ensure that its Staff shall comply with, the provisions of:

17.5.1 the Official Secrets Acts 1911 to 1989; and

17.5.2 section 182 of the Finance Act 1989.

18. Prevention of Fraud and Corruption

18.1 The Contractor shall not offer, give, or agree to give anything, to any person an inducement or reward for doing, refraining from doing, or for having done or refrained from doing, any act in relation to the obtaining or execution of the Agreement or for showing or refraining from showing favour or disfavour to any person in relation to the Agreement.

18.2 The Contractor shall take all reasonable steps, in accordance with good industry practice, to prevent fraud by the Staff and the Contractor (including its shareholders, members and directors) in connection with the Agreement and shall notify the Customer immediately if it has reason to suspect that any fraud has occurred or is occurring or is likely to occur.

18.3 If the Contractor or the Staff engages in conduct prohibited by clause 18.1 or commits fraud in relation to the Agreement or any other contract with the Crown (including the Customer) the Customer may:

18.3.1 terminate the Agreement and recover from the Contractor the amount of any loss suffered by the Customer resulting from the termination, including the cost reasonably incurred by the Customer of making other arrangements for the supply of the Services and any additional expenditure incurred by the Customer throughout the remainder of the Agreement; or

18.3.2 recover in full from the Contractor any other loss sustained by the Customer in consequence of any breach of this clause.

19. Dispute Resolution

19.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute between them arising out of or in connection with the Agreement and such efforts shall involve the escalation of the dispute to an appropriately senior representative of each Party.

19.2 If the dispute cannot be resolved by the Parties within one month of being escalated as referred to in clause 19.1, the dispute may by agreement between the Parties be referred to a neutral adviser or mediator (the

“Mediator”) chosen by agreement between the Parties. All negotiations connected with the dispute shall be conducted in confidence and without prejudice to the rights of the Parties in any further proceedings.

- 19.3 If the Parties fail to appoint a Mediator within one month, or fail to enter into a written agreement resolving the dispute within one month of the Mediator being appointed, either Party may exercise any remedy it has under applicable law.

20. General

- 20.1 Each of the Parties represents and warrants to the other that it has full capacity and authority, and all necessary consents, licences and permissions to enter into and perform its obligations under the Agreement, and that the Agreement is executed by its duly authorised representative.
- 20.2 A person who is not a party to the Agreement shall have no right to enforce any of its provisions which, expressly or by implication, confer a benefit on him, without the prior written agreement of the Parties.
- 20.3 The Agreement cannot be varied except in writing signed by a duly authorised representative of both the Parties.
- 20.4 The Agreement contains the whole agreement between the Parties and supersedes and replaces any prior written or oral agreements, representations or understandings between them. The Parties confirm that they have not entered into the Agreement on the basis of any representation that is not expressly incorporated into the Agreement. Nothing in this clause shall exclude liability for fraud or fraudulent misrepresentation.
- 20.5 Any waiver or relaxation either partly, or wholly of any of the terms and conditions of the Agreement shall be valid only if it is communicated to the other Party in writing and expressly stated to be a waiver. A waiver of any right or remedy arising from a breach of contract shall not constitute a waiver of any right or remedy arising from any other breach of the Agreement.
- 20.6 The Agreement shall not constitute or imply any partnership, joint venture, agency, fiduciary relationship or other relationship between the Parties other than the contractual relationship expressly provided for in the Agreement. Neither Party shall have, nor represent that it has, any authority to make any commitments on the other Party's behalf.

- 20.7 Except as otherwise expressly provided by the Agreement, all remedies available to either Party for breach of the Agreement (whether under the Agreement, statute or common law) are cumulative and may be exercised concurrently or separately, and the exercise of one remedy shall not be deemed an election of such remedy to the exclusion of other remedies.
- 20.8 If any provision of the Agreement is prohibited by law or judged by a court to be unlawful, void or unenforceable, the provision shall, to the extent required, be severed from the Agreement and rendered ineffective as far as possible without modifying the remaining provisions of the Agreement, and shall not in any way affect any other circumstances of or the validity or enforcement of the Agreement.

21. Notices

- 21.1 Any notice to be given under the Agreement shall be in writing and may be served by personal delivery, first class recorded or, subject to clause 21.3, e-mail to the address of the relevant Party set out in the Award Letter, or such other address as that Party may from time to time notify to the other Party in accordance with this clause:
- 21.2 Notices served as above shall be deemed served on the Working Day of delivery provided delivery is before 5.00pm on a Working Day. Otherwise delivery shall be deemed to occur on the next Working Day. An email shall be deemed delivered when sent unless an error message is received.
- 21.3 Notices under clauses 15 (Force Majeure) and 16 (Termination) may be served by email only if the original notice is then sent to the recipient by personal delivery or recorded delivery in the manner set out in clause 21.1.

22. Governing Law and Jurisdiction

- 22.1 The validity, construction and performance of the Agreement, and all contractual and non contractual matters arising out of it, shall be governed by English law and shall be subject to the exclusive jurisdiction of the English courts to which the Parties submit.

SCHEDULE 1 - PROCESSING, PERSONAL DATA AND DATA SUBJECTS

1. This Schedule shall be completed by the Customer, who may take account of the view of the Contractor, however the final decision as to the content of this Schedule shall be with the Customer at its absolute discretion.

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

4. The Contractor shall comply with any further written instructions with respect to processing by the Customer.

5. Any such further instructions shall be incorporated into this Schedule.

| [REDACTED] | [REDACTED] |
|------------|------------|
| [REDACTED] | [REDACTED] |

| | |
|--------------------------|------------|
| | [REDACTED] |
| [REDACTED] | [REDACTED] |
| [REDACTED] | [REDACTED] |
| [REDACTED] [REDACTED] | [REDACTED] |

Environmental Land Management: Tests and Trials



Department
for Environment
Food & Rural Affairs

Proposal Development Form

This form will enable you to provide us with more detail about your proposal so we can consider how it will contribute to the development of the new Environmental Land Management (ELM) system.

The form collects information to help understand the following questions:

- What it is you will test or trial
- Whether this will be a test, trial or both, and the rationale for this
- How this will contribute to the design of the new ELM system
- How you propose to undertake your test or trial
- Who will be involved
- Timescales, including milestones of your test or trial
- How much it will cost and what funding you are seeking from Defra
- How you will monitor and evaluate your test or trial

Please read through the Funding and Reimbursement policy prior to completing this form.

| | |
|--------------------|----------------------------|
| Lead Organisation: | Forestry Commission |
| [REDACTED] | [REDACTED] |
| [REDACTED] | [REDACTED] |
| [REDACTED] | [REDACTED] |

| | | |
|-----|--|--|
| 1.1 | Name of lead applicant / organisation | Forestry Commission |
| 1.2 | Organisation address, including postcode and telephone number | Forestry Commission, Bucks Horn Oak, Farnham, Surrey, GU10 4LS |
| 1.3 | Main contact name (if different from 1.1) a) Name b) Email c) Telephone | [REDACTED] [REDACTED] [REDACTED] |
| 1.4 | What is the legal status of your organisation? We need this information to draw up any agreement with you if funding is required from Defra. Examples include: Trading status a) public limited company b) limited company c) limited liability partnership d) other partnership e) sole trader f) third sector | [REDACTED] |

| | | |
|------------|--|-----|
| | other (please specify your trading status)Applicant / Organisation telephone number | |
| 1.5 | Is the applicant / organisation linked to any other business or organisation through shared ownership or control? | No. |
| | | |

Section 1. Proposal Scope

| | |
|------------|---|
| 1.1 | <p>Please tell us what you propose to test or trial. This should include:</p> <ul style="list-style-type: none"> • A short overview of your proposed test or trial • Whether this is a test, trial, or both, and the rationale for this |
| | <p>Although just over 10% of England is classed as urban, over 45 million people (83% of England’s population) live within these areas. Urban forestry (including woodland in peri-urban areas) are key parts of England’s network of green spaces and they have the potential to deliver a significant range of public goods.</p> <p>This proposal is for a test to produce a Land Management Plan template and a report giving recommendations on the best ways facilitate urban forestry creation <i>and</i> maintenance that will provide public goods as part of ELMS in both urban and peri-urban areas.</p> <p>The aims of this test are to:</p> <ol style="list-style-type: none"> 1. Develop and test a LMP template for ‘Urban Forestry’ that will define public good objectives and will also provide a means to measure and monitor public good results. 2. Establish what incentives, activities and support are recommended to facilitate the targeted delivery of public goods from Urban Forestry. Including providing recommendations on how ELMs for Urban Forestry could link with other funding streams. <p>This test will be delivered through stakeholder workshops and engagement resulting in two ‘mini’ reports for the aims above and one final overall report.</p> |

What is the 'Urban Forest'?

For this test and trial the Urban Forest is the whole population of trees and woodlands in urban **and** peri-urban areas; everything from individual community tree planting activities up to creating new, and managing large woodland creation schemes. The peri urban is the interface between urban and rural areas, and represents a significant focus point for this test for the potential for new woodland creation.

What public goods are delivered by the Urban Forest?

This test will consider how the public goods delivered by Urban Forestry can be proposed, planned, measured and monitored, including:

- NFM/water quality improvement.
- Public access & recreation.
- Community engagement and connecting people to nature.
- Carbon storage.
- Climate change resilience.
- Tree health resilience.
- Biodiversity improvement and priority habitat creation.
- Air quality improvement.
- Productive forests (tangible and natural capital).

1.2

Who will be involved in your test or trial? This should include:

- Any organisations that will help you deliver the test or trial and their role
- Who will participate in the test or trial
- The type of participants
- How you will select these participants

This test and trial is being run by the Forestry Commission who will bring together a wide range of Urban Forestry practitioners, such as urban forest charities, delivery organisations and land managers, to deliver the three aims listed above. We will be engaging with a couple of public bodies, such as Natural England and Forestry England. All the other partners are eligible for applying for the current Countryside Stewardship scheme. This test and trial will reach out to delivery organisations and land managers of the urban forest, not necessarily targeted in the past but who are the crucial to unlocking the public goods in the urban forest.

Primary organisations in leading the test and trial:

- Forestry Commission.
- Greater London Authority.

Evidence, Participants and support:

- London Urban Forest Partnership (LUF): Within the LUF there are over 20 organisations (over 80% are non-public bodies such as tree charities and land managers) engaged in the management of the Urban Forest.

- Greater Manchester Merseyside and Cheshire (GMMC) Community Forest Groups: Mersey Forest, Community Forest Trust, City of Trees – fundamental charities delivering in the urban forest.
- Representation from the London Boroughs and GM Combined Authority.
- Defra group.
- 3 Forestry Woodland Advisory Committees including the Urban Forestry & Woodlands Advisory Committee.
- Forest Research: Urban Forestry department.

Many of the organisations are regional or national delivery organisations providing the expertise, knowledge and land who interact with local groups; an example is The London Wildlife Trust a charity who engage with local friends of groups and community groups. They are delivering on the ground supporting health and wellbeing, biodiversity and improvements to green space. They are a land manager with 37 reserves in London.

The above provide a wide range of participants from research organisations to community forest groups that are currently active in the management of projects within the Urban Forest to enable the testing of the overriding objective of increasing the amount of woodland in management and also to expand the area of new community woodland. They also demonstrate the complicated landscape of the Urban Forest, which relies on charity organisations, land managers and delivery groups to deliver in the urban forest.

 They will be recruited in line with standard government procurement policies.

1.3 What are the objectives of your test or trial? (Your objectives are what you intend to have done by the end of the test or trial).

The objectives (steps to achieve aims) of this test are outlined below. Please see the 'FC Urban Forest Test and Trials Milestones and Payments spreadsheet for timelines.

Objective 1 - Stakeholder engagement

Survey and interview 60 urban forest practitioners to:

1. Understand how Land Management Plans could be used to plan and record Urban Forestry and the public goods they can deliver.
2. Establish what incentives, activities and support are recommended to facilitate the targeted delivery of public goods by Urban Forestry.

Outputs: Data and analysis of survey results.

This will be completed by end August 2020.

Objective 2 - Workshops "A"

Run 2 workshops (target of 25-30 participants per workshop) to develop a draft LMP template and produce recommendations on incentives, activities and support for Urban Forestry.

Outputs: Workshop "A" outputs/summary.

This will be completed by end September 2020.

Objective 3 - Develop LMP template and Public Goods Management Matrix for Urban Forestry

Forestry Commission Teams review initial stakeholder engagement and Workshop "A" outputs. Collate and process information and produce draft LMP, public goods matrix and other recommendations.

Outputs: Interim report, including draft LMP, public goods matrix and other recommendations.

This will be completed by end October 2020.

Objective 4 - Workshops "B"

Run 2 workshops to engage practitioners (target 20 participants) **not directly** involved in the initial drafting of the Urban Forest LMP. This is to set-up the test of the draft LMP template in Objective 5.

Outputs: Group of land managers Workshop "B" outputs/summary. And an interim project report.

This will be completed by end November 2020.

Objective 5 - Test LMP

Testing the draft LMP template with a selection of volunteer urban forest practitioners from Objectives 2 and 4 (target 20 participants). This will be supported by the facilitator and FC Area teams and partners.

Outputs: LMP template test.

This will be completed by end December 2020.

Objective 6 - Interviews

Interviews with the participants from the Objective 5 test phase to collate learning, gather feedback and modify the LMP and public good matrix.

| | |
|-----|---|
| | <p>Outputs: completed interviews and associated data. This will be completed by end January 2021.</p> <p><u>Objective 7 - Workshops “C”</u></p> <p>Run 2 workshops for all test land managers and partners (target 30 participants per workshop) to examine the learning from the test to date helping to draw together feedback and learning. Produce final report to include final LMP template, public goods matrix and wider learning.</p> <p>Outputs: Workshop “C” outputs/summary. Final report. This will be completed by end May 2021.</p> |
| 1.4 | <p>How will your test or trial help us to develop the design of the new ELM system? This should include the policy and delivery questions your test or trial will help us answer. You will need to reflect how you will test or trial these questions in the objectives identified in 1.3 above.</p> <hr/> <p>This test will aim to provide answers on the following questions.</p> <p><u>Land Management Plan – Aim 1:</u></p> <ul style="list-style-type: none"> • What are the important components to include in a LMP? • What tool(s) and information will participants use to propose, plan and record which public goods they will deliver in LMPs? <p><u>Incentives, Activities and Support – Aim 2:</u></p> <ul style="list-style-type: none"> • What incentives are required to create and maintain more Urban Forestry? • What framework of incentives is required in Urban Forestry? • What other ‘activities’ can enhance Urban Forestry public good delivery and results? • What expert support do participants require to help them plan and record Urban Forestry for public good results? • What role could innovative and private finance mechanisms have in the new system? |
| 1.5 | <p>What area (geographic location and scale) will your test or trial cover? <i>(Provide a map or geographic description of the general area you will be working, provide this as a GIS data layer if available or just an inserted picture. For those areas with a clearly defined and recognised location a landscape description will suffice, e.g. National Park)</i></p> <hr/> <p>The test will focus on Great Manchester, Merseyside, Cheshire and Great London Authority areas. Results from the broad range of test areas are likely to be applicable to other urban areas and could therefore be utilised more broadly.</p> |

| | |
|-----|--|
| 1.6 | <p>Describe how you will undertake/deliver your test or trial. If possible, please list any land management interventions, services, support tools, etc. you will be explicitly using to undertake/deliver your test and/or trial.</p> <p>Attached Gantt chart provides a breakdown on the activities and their timeline.</p> <p><u>Objective 1 - Stakeholder engagement</u> Survey and interview 60 urban forest practitioners to:</p> <ol style="list-style-type: none"> 1. Understand how Land Management Plans could be used to plan and record Urban Forestry and the public goods they can deliver. <p>What are the important components to include in a LMP? What LMP tool(s) will land managers use to propose, plan and record Urban Forestry and the public goods they will deliver?</p> <ul style="list-style-type: none"> • <i>What data/information will participants require? E.g. tree surveys, remote sensing. And how will this data be used to inform proposals?</i> • <i>How will the LMP facilitate proposals / plans being consulted on and shared?</i> • <i>How will the LMP facilitate monitoring and self-verification in the delivery of public good results?</i> • Establish what incentives, activities and support are recommended to facilitate the targeted delivery of public goods by Urban Forestry. <ol style="list-style-type: none"> 2. What incentives are required to create and maintain more Urban Forestry? <ul style="list-style-type: none"> • Is there a 'tipping point' for local communities and landowners to create and maintain Urban Forestry? <p>What framework of incentives is required in Urban Forestry?</p> <ul style="list-style-type: none"> • How will public goods results be measured in Urban Forestry? • Are there thresholds of public goods delivery that are more valuable to the public? E.g. level of public access allowed, or quality and length of paths maintained. • Are there combinations of Urban Forestry management that yield proportionally greater public goods? E.g. public access and biodiversity management activities. • How can collaboration be facilitated to public goods? E.g. Urban Forestry NFM schemes across a catchment under different ownerships. <p>Provide recommendations on how ELMs for Urban Forestry could link with other funding streams:</p> |
|-----|--|

- What are the different financial mechanisms that could deliver Urban Forestry public goods? E.g. Blended finance models for invest to save, CRP, and / or offsetting.
- How can private finance and investment be facilitated for Urban Forestry?

What other 'activities' can enhance Urban Forestry public good delivery and results?

- 'Animation activities' to enhance public good delivery – investigate and produce recommendations of the types of supporting activity that can increase or catalyse the delivery of public goods, with particular consideration of public engagement with the projects, such as forest schools, sport and creative elements that could reach wider into the community. Provide recommendations on what support is needed within ELMS, including mechanisms for innovation.

What expert support do participants require to help them plan and record Urban Forestry for public good results?

- How and when should expertise and advice be delivered?
- How can the provision of expertise be co-ordinated or offered? E.g. community woodland officers.
- How will we ensure the advisers have the skills and knowledge they need?

Objective 2 - Workshop "A"

Run 2 workshops (target of 25-30 participants per workshop) to develop a draft LMP template and produce recommendations on incentives, activities and support for Urban Forestry.

The workshops will have 4 sessions:

1. Workshop session to review and develop the Urban Forestry LMP template to achieve the following aims:
 - Assist in defining and communicating public good and other management objectives for Urban Forestry projects
 - Measure and monitor public good results – including examining data and evidence requirements (i.e. tree mensuration, remote sensing and publicly available data sources)
 - Provide means of public and statutory consultation and issues log
 - Allow for flexibility for the different range of organisations and urban areas (i.e. not just GMMC and London)
 - Lend itself to be accessible by a wide range of users and audiences

2. Workshop session to collate partner expertise on incentives needed to deliver and maintain the Urban Forest, and to develop:
 - Framework / matrix of public goods from Urban Forestry to assist in Land Management Planning, Recording and Monitoring delivery:
 - i. Thresholds of minimum public good delivery
 - ii. Scale of public good delivery for each type of public goods
 - iii. Combinations of public goods
 - iv. Collaboration with other woodlands owners to delivery greater public goods
3. Workshop session to collate and develop partner expertise on 'Animation activities' to enhance public good delivery – investigate and produce recommendations of the types of supporting activity that can increase or catalyse the delivery of public goods, with particular consideration of public engagement with the projects, such as forest schools, sport and creative elements that could reach wider into the community. Provide recommendations on what support is needed within ELMs, including mechanisms for innovation.
4. Workshop session to collate and develop knowledge and expertise support (e.g. Urban / Community Forestry Officers, FF). Provide recommendations on the support required and how this will be facilitated in ELMs to achieve the public goods.

Objective 3 - Develop LMP template and Public Good Management Matrix for Urban Forestry

Forestry Commission Teams review initial stakeholder engagement and Workshop "A" outputs. Collate and process information and produce draft LMP, public goods matrix and other recommendations.

Following the initial stakeholder engagement and workshop A there will be a development period collating and processing the information received to inform a draft LMP, public goods matrix and other recommendations. This will be with / by the facilitator and Forestry Commission Area teams prior to entering the test phase of the LMP and matrix.

Objective 4 - Workshop "B"

Run 2 workshops to engage practitioners (target 20 participants) **not directly** involved in the initial drafting of the Urban Forest LMP. This is to set-up a test of the draft LMP template.

The sessions will follow a similar pattern and format as those for Workshop A.

Objective 5 - Test LMP and Public Goods Management Matrix

Testing the draft LMP template with a selection of volunteer urban forest practitioners from Objectives 2 and 4 (target 20 participants). This will be supported by the facilitator and FC Area teams and partners.

This test will be undertaken by giving the projects identified the template LMP and public goods management matrix and getting them to complete the plan based on their real life examples. Support will be given if required. This support will be captured to assist with the Objective 6.

Objective 6 - Interviews

Interviews with participants from the Objective 5 test phase to collate learning, gather feedback and modify the LMP and public good matrix.

The interviews will focus on obtaining feedback on the plan, what elements worked well and what needs adjusting. A series of standard questions will be given to provide a consistent response format and to challenge the participant to consider the test in detail. In addition there will be follow up questions on key elements or if scores are below a good rating.

Objective 7 - Workshop "C"

Run 2 workshops for all test land managers and partners (target 30 participants per workshop) to examine the learning from the test to date helping to draw together feedback and learning. Produce final report to include final LMP template, public goods matrix and wider learning.

This will include:

- LMP template final format feedback
- Public Goods Management matrix from Urban Forestry
- Activities to enhance public goods from Urban Forestry
- Expertise and advice support required by Urban Forestry

Reports

Two summary reports on the two aims and an overall final summary report, interpreting the information and data obtained from the objectives as shown above, produced at the end of the test providing recommendations on the aims on the test.

1. Develop and test a LMP template for Urban Forestry that will define public good objectives and will also provide a means to measure and monitor public good results.

| | |
|-----|--|
| | <p>2. Establish what incentives, activities and support are recommended to facilitate the targeted delivery of public goods from Urban Forestry. Including providing recommendations on how ELMs for Urban Forestry could link with other funding streams.</p> <p>Workshop interaction As shown in section 1.3 and above there are a series of workshops. It is important that a cross section of representatives from the target audiences are engaged in this process. We will ensure that there is a wide range of organisations and individuals represented at these events by focused invitations and monitoring of numbers.</p> |
| 1.7 | <p>What is the timeframe for the delivery of your test or trial? Where possible break this down into phases or areas of activity. This should include a list of your key milestones with dates by which you aim to achieve them.</p> <p>The Gantt chart provides a breakdown on the activities and their timeline.</p> <p>This test will run from July 2020 until May 2021 when an overall Final Test Report will be submitted.</p> <p>Final Test Report – Report answering the 3 aims and objectives within this test providing recommendations on the overall objective of getting more of the Urban Forest managed and more new woodland creation.</p> <p>Urban Forest support package which will include ELM option list, Community woodland support officer evidence, Delivery gap analysis and blended finance.</p> |
| 1.8 | <p>What risks have you identified (e.g. extreme weather events, lack of participation by land managers) that could affect the delivery of your test or trial? What could you put in place to reduce or mitigate the likelihood of the risk occurring?</p> <p>This is a low risk test.</p> <p>There is low risk of being unable to resource this test. Having the requested funds to enable the work to be undertaken will mitigate this.</p> <p>There is a low risk of community forest groups not being willing to engage due to perceived erosion of control due to monitoring of delivery of public goods via prescriptive LMP's. Initial engagement is positive at this point and the T&T includes LMP review which will help to mitigate this issue.</p> |

| | |
|------|---|
| | <p>The current Covid-19 pandemic introduces some risk. The elements of planned face to face interaction are the Workshops “A”, “B” and “C”. We propose to be flexible in the approach, using all the latest guidance from the Government. Currently the July workshop (Workshop “A”) is the only face to face interaction impacted by the current situation. It is proposed that depending on the time period of social distancing these workshops will become virtual workshops. We will learn from the first workshop, adapting others if require to ensure we get the outcomes from the workshop and the project.</p> <p>We have systems in place to enable MS Team, Skype and other communication approaches between ourselves and the consultant to ensure continuity and delivery of the project.</p> |
| 1.9 | <p>Does this proposal link with any other proposals for ELM tests and trials? <i>(Please provide details including how the proposals link and express your interest with working collaboratively with the other stakeholder leading the other proposal)</i></p> |
| | <p>Potential options on linking with the calculating the value of land management options on farm holdings.</p> <p>Links to LMP T&T. Links to the Great Manchester Urban Pioneer team.</p> |
| 1.10 | <p>Are there any Intellectual Property Rights that may affect the evidence or products developed from your test or trial?</p> |
| | <p>No.</p> |
| 1.11 | <p>Will you and the participants consent to share information gathered prior to and throughout the test or trial and have any such information published, in consideration of data protection regulations?</p> |
| | <p>Yes.</p> |
| 1.12 | <p>How will you monitor and evaluate the test or trial? This should include:</p> <ul style="list-style-type: none"> • What data you will collect and how will it provide evidence of achievement of the test or trial objectives, outcomes (environmental, social, and/or economic), and more generally the impact of the test or trial? • How do you plan to collect the data detailed above? |

| | |
|--|---|
| | <ul style="list-style-type: none"> • How often and when will you collect the data detailed above (will you include both pre and post- test/trial monitoring)? • When and how would you provide us with information about progress, evidence from your test or trial and a summary? • What support, if any, will you need from us to collect, analyse and draw conclusions on the impact and findings of your test or trial? |
| | <p>Success indicators: The success of this test and trial will be the delivery of a number of reports as shown on the Gantt chart that have sound justification based on research, data, workshops and the engagement with the sector. The success will be fed into ELM to ensure that the barriers to management of the Urban Forest are removed to enable more woodland management and more tree planting.</p> <p>Data Collected: Data will be collected via stakeholder engagements, workshops and interviews with community schemes. This data will be used as evidence in the recommendations in the reports produced for the three aims. Interim progress reports will be produced August 2020 and October 2020. The final report with lessons learnt and recommendations will be produced March 2021.</p> |

Section 2. Costs

| | | | |
|-----|--|--|--|
| 2.1 | <p>How much will it cost to deliver your test or trial? Please identify what funding you will need from Defra to be able to conduct your test or trial in the table below.</p> <p>Please see Milestones and Payments spreadsheet for full cost details Please see Appendix 1 for cost justifications.</p> | | |
| | | | |
| | | | |
| | | | |

| | | |
|------------|--------------------|------------|
| [REDACTED] | | [REDACTED] |
| [REDACTED] | [REDACTED] | |
| [REDACTED] | [REDACTED] | [REDACTED] |
| TOTAL | £43280 (Exc. VAT) | |

| | | |
|-----|--|---|
| 2.2 | | Are there any potential state aid issues? |
| | | No. |
| 2.3 | | Are you already in receipt of any funding to support the delivery of this test or trial? If so, provide a short description of the approximate amount, where this funding comes from and what it is being used for. |
| | | No. |

Section 3. Follow-up Questions

| | |
|-----|---|
| 3.1 | What motivated you to deliver this test or trial? Why? |
| | <p>Until the last RDPE period, public benefit payments (e.g. access support) were available and helped create and maintain a range of community forests in and around major towns and cities. Since support has been withdrawn the amount of publicly accessible urban woodland and new community woodlands has dropped significantly, and therefore so has the delivery of public goods from the Urban Forest.</p> <p>This test will provide a LMP template and recommendations to enable Urban Forestry creation and maintenance that will provide a range of public goods as part of ELMS.</p> |
| 3.2 | How confident are you about achieving the objectives of your test or trial? Why? |
| | <p>There is great support for this approach within the Urban Forest community. If we can harness the issues coming up with viable solutions it will provide a large range of public good. High confidence in the experience, willingness and engagement of partners in the community woodland sector.</p> |

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

Annex A

| Category | Policy Questions |
|--|--|
| Land Management Plan | <p>What mechanism will participants use to plan and record which public goods they will deliver?</p> <ul style="list-style-type: none"> • What data/information will participants require? • Will we require a combination of approaches depending on the public good or type of participant? • How will we monitor and verify that participants are delivering the public goods they have signed up to deliver? • Does the scheme design work for the variety of outcomes/outputs that we want to deliver? |
| Advice | <p>What expert support will participants require to help them plan and record which public goods they will deliver?</p> <ul style="list-style-type: none"> • When should this be delivered? • How many accredited experts will we require? • Should advice be mandatory? How much free advice should we give? • How will we ensure the advisers have the skills and knowledge they need? |
| Spatial prioritisation | <p>What mechanisms are available to set and agree these local priorities? And which is best for our needs?</p> <ul style="list-style-type: none"> • How do local priorities work within a national framework for the delivery of public goods? • How do we encourage and incentivise the delivery of outcomes that are prioritised in certain areas • How do we encourage and incentivise collaboration for the delivery of public goods? |
| Eligibility | <ul style="list-style-type: none"> • Does the system design work for the types of people who haven't been eligible for agri-environment schemes in the past? |
| Novel and innovative mechanisms | <p>How will the new scheme deliver the outcomes?</p> <ul style="list-style-type: none"> • What are the range of different mechanisms that could deliver these outcomes and what role could they play in the new system? • Do they work for all outcomes, sectors and geographies? |
| Payments | <p>What will the new system offer participants?</p> <ul style="list-style-type: none"> • How will payments for public goods reflect natural capital principles? • In an outcomes approach how do you trigger a payment? • How are payment rates updated overtime to reflect changing local priorities? • How are you setting payment rates for outcomes? • What will public funding pay for and on what basis? • What role could innovative and private finance mechanisms have in the new system? |

Annex 3 - Monitoring and Evaluation Information Leaflet



ELM Test and Trials Monitoring and Evaluation

Information Leaflet

July 2019



Department
for Environment
Food & Rural Affairs



Defra has appointed an independent team of researchers to help ensure that learning points from Tests and Trials (T&T) are captured and used to inform the new Environmental Land Management scheme

Defra is working with farmers, land managers and stakeholders such as yourselves to conduct tests and trials for a new Environmental Land Management (ELM) scheme. These will not be testing or trialling environment outcomes but rather the methods and approaches that will form the basis for the delivery of the ELM scheme. Defra has appointed a team of independent researchers to support them in gaining insight and learning about 'what works', where, and why by carrying out a formal evaluation of the tests and trials.

The team is led by consultants, ICF, and supported by ADAS and the Centre for Ecology and Hydrology. The ICF team will be working closely with the ELM Tests and Trials team within Defra to gather and analyse information that will help us to evaluate the work and identify lessons for the design of the new ELM scheme.

This information leaflet explains ICF's role, what information we will be expecting you to collect, as a test or trial project, and how we will be able to help you meet the monitoring and evaluation requirements set out in your agreement with Defra.

The role of the ICF evaluation team

The ICF team has been contracted by Defra to:

- Evaluate findings and learning from the different tests and trials
- Identify factors that might play a role in the new ELM scheme, such as Collaboration and Co-production; Localised prioritisation; Development of Assessment Tools; Attitudes and Behaviours; Mutual knowledge and capacity building etc.
- Provide technical advice, guidance and support to the tests and trials about how to monitor and report on indicators identified to Defra.

We are evaluators, not auditors. We are interested in understanding your experiences delivering your project including what works well, what is more challenging, and identifying the key learning points. We will not be assessing any legal or regulatory elements of your project.

We will be working in partnership with Defra 'ELM Tests and Trials (T&T) Officers'. The ICF team will be engaging with you in relation to evaluation questions. Ongoing contractual, financial and other administrative matters will all be handled by your nominated T&T Officer.

Your role in the evaluation

To evaluate each test or trial, we need to understand

- What your project is testing or trialling;
- What you see is the learning from your test or trial and how it will contribute to the development of the ELM scheme;
- The lessons learnt and success factors for your test and trial and any challenges you encounter;
- The results and impacts achieved.

During the delivery of your test or trial you will be asked to take part in a number of tasks. These are:

22.2 Progress reports

You will provide regular progress reports directly to your T&T officer as outlined in your agreement. This will be the main mechanism for you to share evidence and learning with Defra to support policy development. Defra will be compiling regular reports to disseminate the evidence and learning based on the priority themes for tests and trials, such as the scope of the land management plan.

22.3 Site visit

Your Defra T&T Officer may ask to conduct a site visit to follow-up on any monitoring information provided and request further clarification or information if necessary. The Defra T&T officer will ensure that sufficient notice is provided and will seek to agree a time and date that is suitable for all. The visit will involve an informal on-site meeting. A member of the evaluation team may also be invited to participate in the site visit to provide advice about the evaluation and data collection. Site visits will be infrequent and will be considered on a case by case basis. Each test or trial is not expected to get more than two visits.

We will also need to ask you for some additional information just for the evaluation. We will try to minimise the burden of any information requests.

22.4 Online survey

We will ask that you take part in a short, online survey. The purpose of the survey is to explore whether the test or trial is being delivered as intended, what has worked well and what has been more challenging than expected.

If you are a 'Test', you will be asked to complete a survey at the beginning and towards the end of your test. If you are a 'Trial', you will be asked to complete a survey at the beginning, middle and end of your trial. The survey will ask your views about satisfaction with the processes involved, confidence, and accessibility as well as what has worked well or less well.

22.5 Case study

We may invite you to participate in a case study on a voluntary basis. Case studies will provide us with an in-depth understanding of specific types of tests or trials and the way in which they are operating.

Each case study will involve a number of telephone interviews. We will want to have a conversation with the proposal lead and a number of other people with an interest in the project, such as land managers or partners. We will work with you to make sure that the right people are approached. The interviews will take place towards the end of your project. Their purpose is to capture how the project has developed and changed over time.

We will provide you with a report summarising the key findings from the case study. Case studies will inform the final report we prepare for Defra.

We will provide you with advice and support to help you monitor and evaluate your test or trial

The evaluation team will provide a variety of support to you during your project. This support will include:

- **Webinars:**

You will be invited to participate in webinars that will provide information to help you in delivering your own project monitoring and evaluation (e.g. how to define clear evaluation questions, how to engage any partners or stakeholders).

- **Guidance documents:**

The evaluation team will provide you with short guidance documents to assist you in collecting your monitoring data and conducting your evaluation. These will include:

- How to prepare and complete a monitoring form
- Designing an evaluation approach
- Considerations and common challenges in conducting a project level evaluation
- Analysing, reporting and disseminating your findings

- **General troubleshooting:**

Your Defra T&T Project Officer will be your first point of contact should you wish to discuss any concerns you have about monitoring and evaluating your project or the wider ELM evaluation. They will assess whether you would benefit from additional support from the evaluation team and arrange a further discussion if necessary.

Your information will be protected

The findings from this M&E project will be integrated into evaluation reports that the ICF evaluation team will share with Defra. The final report is expected to be published.

The sharing of data between yourselves, Defra and the ICF evaluation team is governed by your agreement with Defra and Defra's contract with ICF. All of the information you provide will be treated in the strictest confidence and stored securely on a database hosted by ICF.

Your responses to the survey and monitoring data will not be published. Any views you provide will be anonymised and you will not be personally identifiable. Findings from case studies will, however, be reported at an individual level and the type of test or trial will be mentioned. We will not refer to you by name, but it may be possible for a reader to guess based on the description of the test or trial.

[REDACTED]

[REDACTED]

