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Contract Execution

This agreement is made between the Client, the Consultant and the Named Suppliers.

Terms in this agreement have the meanings given to them in the contract between the
Environment Agency and for consultancy services.

The Consultant offers to Provide the Services in accordance with these conditions of
contract for an amount to be determined in accordance with these conditions of contract.

The Consultant was appointed to the framework and executed the framework agreement
(with reference number RM6165).

Executed under hand . . . . . . . . . . . . . . . . . . .

by
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Contract Data

PART ONE – DATA PROVIDED BY THE CLIENT

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The conditions of contract are the core clauses and the clauses for the following main
Option, the Option for resolving and avoiding disputes and secondary Options of the
NEC4 Professional Service Contract June 2017 (with amendments January 2019)

Main Option E Option for resolving and avoiding disputes W2

Secondary Options X2, X9, X11, X18, Y(UK)2, Z1, Z2, Z3, Z5,  Z8, Z9, Z12, Z125,
Z130, Z131

The service is To provide Environmental assessment, Landscape and heritage
support services to several projects within all the regions of the
Environment Agency
This [the contract] is for an initial period of 12 months.  The
parties can agree to extend [the contract] through a single
extension or multiple extensions for an additional period of
up to 12 months or a period of time that allows for services
to be procured under a new Environment Agency or
alternative framework, which ever may be the later date.

The Client is

Name Environment Agency

Address for communications Horizon House
Deanery Road
Bristol
BS1 5AH

Address for electronic communications enquiries@environment-agency.gov.uk

The Service Manager is

Name

Address for communications

Address for electronic communications

The Scope is in BiS Migration Scope – Motts V3
Dated 18th September 2024
Version 3
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The language of the contract is English

The law of the contract is the law of England and Wales, subject to the
jurisdiction of the courts of England and
Wales

The period for reply is 2 weeks except that

• The period for reply for n/a  is n/a

• The period for reply for n/a  is n/a

The period for retention is 6 year(s) following Completion or earlier termination

The following matters will be included in the Early Warning Register

 None

Early warning meetings are to be held at intervals no

longer than 4 weeks

2 The Consultant’s main responsibilities

If the Client has identified
work which is set to meet
a stated condition by a key
date

The key dates and conditions to be met are

condition to be met key date

(1)

(2)

(3)

If Option A is used

If Option C or E is used

3 Time

The starting date is 19th October 2024

The Consultant prepares forecasts of the total expenses at

intervals no longer than 4 weeks

The Consultant prepares forecasts of the total Defined Cost

plus Fee and expenses at intervals no longer than 4 weeks
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The Client provides access to the following persons, places and things

access access date

(1) Systems and access as appropriate 19th October 2024

(2)

(3)

The Consultant submits revised programmes at intervals no

longer than 4 weeks

If the Client has decided
the completion date for the
whole of the service

If no programme is
identified in part two of the
Contract Data

The completion date for the whole of the service is 18/10/2025

The period after the Contract Date within which the

Consultant is to submit a first programme for acceptance is 2 weeks

4 Quality management

The period after the Contract Date within which the Consultant

is to submit a quality policy statement and quality plan is 4 weeks, if not
previously provided by
the Consultant

The period between Completion of the whole of the service

and the defects date is 26 weeks

5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

If the Client states any The expenses stated by the Client are
expenses

item amount

The interest rate is 2 % per annum (not less than 2) above the

Base rate of the Bank of England bank

If the period in which
payments are made is not
three weeks and Y(UK)2 is
not used
If Option C or E is used
and the Client states any
locations

The period within which payments are made is 1 Month

The locations for which the
Consultant provides a charge
for the cost of support people
and office overhead are

All UK offices
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(2) Insurance against n/a

Minimum amount of cover is n/a

The deductibles are n/a

(3) Insurance against n/a

Minimum amount of cover is n/a

The deductibles are n/a

The Consultant’s total liability to the Client for all matters

arising under or in connection with the contract, other than

the excluded matters is limited to £1 million
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Resolving and avoiding disputes

The tribunal is Litigation in the courts

If the tribunal is arbitration

The place where arbitration

is to be held is ‘to be confirmed’

The person or organisation who will choose an arbitrator if the Parties cannot agree a
choice or if the arbitration procedure does not state who selects an arbitrator is

The Senior Representatives of the Client are

Name (1)

Address for communications

Address for electronic communicatio

Name (2)

Address for communications

Address for electronic communicatio

The Adjudicator is

Name ‘to be confirmed’

Address for communications ‘to be confirmed’

Address for electronic communications ‘to be confirmed’

The Adjudicator nominating body is Institution of Civil Engineers

The arbitration procedure is ‘to be confirmed’
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X2: Changes in the law

If Option X2 is used

X5: Sectional Completion

If Option X5 is used  The completion date for each section of the service is

section description completion date

(1)

(2)

(3)

(4)

X7: Delay damages

If Option X7 is used without
Option X5

If Option X7 is used with  Delay damages for each section of the service are
Option X5

section description amount per day

(1)

(2)

(3)

(4)

The delay damages for the remainder of the service are

X8: Undertakings to Others

If Option X8 is used The undertakings to Others are provided to

X9: Transfer of Intellectual Property Rights

X10: Information modelling

If Option X10 is used

If no information
execution plan is
identified in part two of
the Contract Data

The period after the Contract Date within which the Consultant is to submit a first

Information Execution Plan for acceptance is 2 weeks

X11: Termination by the Client

X13: Performance bond

If Option X13 is used

The law of the project is  The law of England and Wales, subject to the
jurisdiction of the courts of England and Wales

Delay damages for Completion of the whole of the service are per day

The amount of the performance bond is
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 X18: Limitation of liability

If Option X18 is used

The Consultant’s liability to the Client for Defects that are

not found until after the defects date is limited to £1 million

The end of liability date is 6 years after the Completion of the whole of the service

X20: Key Performance Indicators (not used with Option X12)

If Option X20 is used

A report of performance against each Key Performance

Indicator is provided at intervals of months

The Consultant’s liability to the Client for indirect or

consequential loss is limited to £1 million

The incentive schedule for Key Performance Indicators is in
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Y(UK)1: Project Bank Account

Charges made and interest The Consultant is / is not to pay any charges made and to be paid any interest paid by
the paid by the project bank project bank (Delete as applicable)

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used
and the final date for
payment is not fourteen
days after the date on
which payment becomes
due

The period for payment is 14 days after the date on which payment becomes due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

If Option Y(UK)3 is used  term beneficiary

If Y(UK)3 is used with term beneficiary

Y(UK)1 the following
entry is added to the
table for Y(UK)3

The provisions of
Options Y(UK)1

Named Suppliers
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Z8 Requirement for Invoice
Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the
Service Manager’s certificate.
Delete existing clause 51.2 and insert the following:
51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have
been made until the date when the late payment is made, and is included in the first assessment after the late payment is
made.

Z9 Conflict of Interest
The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z12 Waiver
No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service
Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to
insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or diminution of the obligations established by the Contract.

Z125 Limitation of Liability
Under clause 87.1; after the fourth bullet point; insert the additional bullet points:
• loss of or damage to the Client’s property, to the sum of £5m.
• death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in connection
with the contract, to the sum that the Consultant is required to insure under the contract in respect of such death or bodily
injury.

Z 130 Rate adjustment
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the
appropriate Framework Prices.

Z130.2 (Option C ONLY) The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in
Z130.1.

Z 131 Change to the Schedule of Cost Components
Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent
and directly comparable Framework Price as set out in Crown Commercial Services (CCS) Construction Professional
Services Framework RM6165.

In the Schedule of Cost Components delete the section titled People and replace with:

People

1 The following components of the cost of people.

11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on
work on the contract.












