BES1ls8 3 Engineering and Construction

Short Contract

A contract between  \Westcountry Rivers Trust

Rain-Charm House, Kyl Cober Parc, Stoke Climsland, Cornwall,
PL17 8PH

and TBC

for Fish Passage Improvement
Craigshill Wood Gauging Weir
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Contract Data

The Employer is

Name Westcountry Rivers Trust

Address Rain-Charm House, Kyl Cober Parc, Stoke Climsland, Cornwall,
PL17 8PH

Telephone 01579 372140

E-mail address W4Gfishpassage@wrt.org.uk

The works are  The lowering of part of the existing pre-barrage to facilitate a dry
working area. Removal of existing baffles bolted to the weir glacis
and the making good of fixing holes and any scour to the weir
glacis with proprietary repair mortar to form uniform glacis surfaces
true in line and level tying in seamlessly with adjoining unscoured
areas. The structural design and construction of the extension of
the central weir glacis and adjoining wingwalls by approximately
2.6m downstream. The fixing of new Fish Brush fish passage
systems and the reconstruction of the part of existing pre-barrage
lowered to facilitate a dry working area.

The site is  Craigshill Wood GS, SX18444 65997. Refer to location plan
drawing O1.

The starting date is 30 April 2020
The completion date is 30 September 2020

The period for reply is  One week.
The defects date is One year after Completion.
The defect correction period is  Four weeks.
The delay damages are £250 per week.
The assessment day is the last Thursday of each month.
The retention is  Five %.
Does the United Kingdom Housing Grants, Construction and No

Regeneration Act (1996) apply?
The Adjudicator is

Name Construction Industry Council (CIC)

Address Construction Industry Council (CIC)
The Building Centre
26 Store Street
London
WCI1E 7BT

Telephone 020 7399 7400

E-mail address enquiries@cic.org.uk
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Contract Data

The interest rate on late payment is 0.15 % per complete week of delay.

The Contractor is not liable to the Employer for loss of or damage to the Employer’s

property in excess of £10,000,000 for any one event.

The Employer provides this
insurance  None

The minimum amount of cover for the third insurance (Public Liability) stated in the
Insurance Table is £5,000,000

The minimum amount of cover for the fourth insurance (Employers Liability) stated in the
Insurance Table is £10,000,000

The Adjudicator nominating
body is Construction Industry Council (CIC)

The adjudication procedure is The current CIC Model Adjudication Procedure

The conditions of contract are the NEC3 Engineering and Construction Short Contract (June
2005 with amendments September 2011) and the following additional conditions

Security Z1
Z1.1 The Contractor submits to the Employer details of people who are to be
employed by him and his Subcontractors in connection with the works.
The details include a list of names and addresses, the capacities in
which they are employed, insurance details and other information
required by the Employer.

Z1.5 The Contractor does not take photographs of the site or the works or
any part of them unless he has obtained the acceptance of the
Employer.

Z1.6 The Contractor takes the measures needed to prevent his and his
subcontractors’ people taking, publishing or otherwise circulating such
photographs.

Parent Company Z2
Guarantee Z2.1 lItis a condition precedent to the obligation of the Employer to pay any
sums under this contract that if the Contractor is a subsidiary within the
meaning of the Companies Act 2006 the Contractor has provided to the
Employer a parent company guarantee in the form set out in this
contract duly executed as a deed by the Contractor’s ultimate parent.

Principal Z3
Contractor Z3.1 The Contractor is the Principal Contractor in terms of The Construction
(Design and Management) Regulations 2015.

The Employer is the Principal Designer in terms of The Construction

232 (Design and Management) Regulations 2015.




The Contracts
(Rights of Third
Parties) Act 1999

Subcontracting

Dispute
Resolution

Z4
Z4.1

Z5

Z5.1

Z9
Z9.1

For the purposes of the Contracts (Rights of Third Parties) Act 1999,
nothing in this contract confers or purports to confer on a third party
any benefit or any right to enforce a term of this contract.

The Contractor submits the name of each proposed Subcontractor
and/or Consultant to the Employer for acceptance; details of their
appropriate insurance cover will also be required. A reason for not
accepting the Subcontractor is that his appointment will not allow the
Contractor to provide the works. The Contractor does not appoint a
proposed Subcontractor until the Employer has accepted him.

Disputes between Employer and Contractor are to be resolved in the
first instance by the Project Managers for the Employer and Contractor.
Where a resolution between these two designated individuals is not
possible, the dispute should be escalated to the Chief Executive of the
parties for resolution. Should the Chief Executives fail to reach
agreement the dispute is to be referred to a neutral third party for
mediation. Only when these steps fail should the dispute be resolved in
line with the Contract Data as set out on page 3 of this contract.




Contract Data

The Contractor’s Offer

The Contractor is
Name TBC

Address
Telephone

E-mail address

The percentage for overheads and profit added to the Defined Cost for people is %.

The percentage for overheads and profit added to other Defined Cost is %.

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount
to be determined in accordance with the conditions of contract.

The offered total of the
Prices is

Enter the total of the Prices from the Price List.

Signed on behalf of the Contractor
Name

Position

Signature Date

The Employer's Acceptance

The Employer accepts the Contractor’s Offer to Provide the Works

Signed on behalf of the Employer
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Contract Data

Price List

PREAMBLE TO THE PRICE LIST

The Prices entered against each item in the Price List shall allow for all costs of performing or
procuring all activities and obligations required and described in, or that can be reasonable inferred
from, the contract, other than any which are specifically described in the contract as costs to be
borne by the Employer.

The Price List forms the basis for payment. The amount entered against an item shall be the sum
due to the Contractor on completion of the item. The Employer will not make any payment for work
other than against completed items in the Price List. Completion of an item is deemed to include
supplying the Employer with any relevant certificates relating to Plant, Materials and tests applicable
to the works contained in the item.

The costs of any activities which have not been included within the Price List shall be deemed to
have been included within the prices for the other items within the Price List.

Items in the Price List must be for discrete, clearly identifiable sections of work. Because payment
depends on the satisfactory completion of items it is necessary to define tangible completion for
items where completion is not physically obvious.

Every item in the Price List upon which the quotation has been based and for which the contractor
would expect to be paid under any ensuing contract shall be legibly priced in ink.

Each item must be given a unique and logical reference number.

It must be possible to identify items in the Price List with work items shown on the programme
required by the contract.

The contractor may add additional items to the Price List to ensure that he can be paid for fulfilling
his obligations under the contract, particularly the requirements and conditions described in the
Works Information.

The contractor may expand each item into as many sub-items as he wishes, bearing in mind that
one aim of using a Price List is to simplify the assessment of payments due to the Contractor.

Separate sub-total sums of the Prices for all the sub-items within each item must be shown, and
these item sub-totals must be added together to form the total amount of the Quotation.

Sub-items need not be site construction activities. The various items of contractor’s input, the
preparation of the CDM Construction Phase Health and Safety Plan, making a down payment for
materials, undertaking contractor’s design or off-site works may be legitimate sub-items, but it must
be possible to identify tangible completion for items where completion is not physically obvious.

The contractor shall note that the Employer retains the right to omit any of the items as required to
conform to the allowable budget for the project. Where items listed by the contractor in the Price
List are to be omitted, notification will be given to the contractor by the Employer.




Item number Description Unit Quantity Rate Price

The total of the Prices, excluding VAT £

I




Contract Data

Works Information

1 Description of the works
The works seek to optimise up and downstream fish passage at Craigshill Wood Gauging Weir
for salmonids.

It is proposed to remove the existing low-cost baffles and make good fixing holes and any scour
damage with proprietary repair mortar to form uniform glacis surfaces true in line and level tying
in seamlessly with adjoining unscoured areas to the existing weir glacis. The appointed
Contractor is to supply the structural design and construction of the extension of the central weir
glacis and adjoining wingwalls by approximately 2.6m downstream and the fixing of a Fish Brush
fish passage system to the downstream glacis of the weir; all Fish Brush Heads required will be
supplied to the appointed contractor free of charge. A functioning eel passes already exist at
the site.

The Brush Head arrangement requires differing height Fish Brushes as indicated on the proposal
drawings.

The contractor is to act as the Principal Contractor for the purposes of CDM2015 and, amongst
all other duties required of them under this legislation, undertake appropriate utilities/services
searches to ensure the works do not compromise any existing services within the work areas
and are undertaken safely.

The site is extremely sensitive lying within a County Wildlife Site.

All works must comply with current industry standard best practice appropriate for the operations
required, all latest editions of relevant British and European Standards, the Civil Engineering
Specification for the Water Industry and PPG5 - Pollution Prevention Guidelines -

Works and maintenance in or near water.

The site location plan and project drawings are listed below. The Contractor is to prepare a
Method Statement for the undertaking of the works, including all temporary works required; a
Construction Phase Health and Safety Plan is also required. A programme must also be
prepared demonstrating completion of the works by 30 September 2020 at the latest (subject to
consents being in place and favourable weather / river conditions).

Once consents are in place (to be sought by the employer) and in times of suitable river and
weather conditions, the Contractor is to undertake the works as agreed and in full compliance
with this contract.




2 Drawings
Drawing number Revision Title
01 0 Site Location Plan
02 0 Site Block Plan — Craigshill Wood GS
03 0 Existing Layout — Craigshill Wood GS
04 0 Proposed Layout — Craigshill Wood GS
05 0 Section & Details — Craigshill Wood GS
06 0 Temporary Works — Craigshill Wood GS

- - Fish Brush Assembly 2020




Contract Data

Works Information

3 Specifications

Title Date or revision Tick if publicly available
Pollution Prevention Guidelines 5 October 2007 v

(PPG5) Working in or Near a

Watercourse

Civil Engineering Specification for the 7t Edition v

Water Industry 7t Edition

The works are to be carried out in a manner that is sympathetic to the surrounding
environment. Anti-pollution measures must be in place to prevent water pollution and all
work and machinery must conform to Pollution Prevention Guidelines 5 (PPG5) Working in or
Near a Watercourse.

All proposed works must conform to all relevant British and European Standards and current
Best Practice Guidelines.

4 Constraints on how the Contractor Provides the Works

All works must be undertaken in accordance with the drawings and documents provided.
The site is not available for occupation by the Contractor until 30 April 2020.
All ‘works must be complete by 30 September 2020, preferably earlier.

The flow regime during the summer months on the St Neot River is expected to be high due to
water releases from Colliford Reservoir. Summer flows in the St Neot River are usually high
in summer with low flows only available in Spring and Autumn. All ‘in river’ work areas must
be suitably bunded to form secure, fully enclosed, dry working area.

Access to the Craigshill Wood site is via a private forestry track; all access to and from the
site is to be in close liaison with WRT.

The appointed contractor has to provide a safe method of work for entering the site and
secure suitable working areas. The site is, as far as practical, to be left in an ‘as found’
condition.




Contract Data

Works Information

5 Requirements for the programme

The Contractor is to provide an estimated duration for the undertaking of the works,
subject to weather and river conditions, and an indication of when they propose to
commence the work.

The Contractor is to be out of the river and the works complete by the 30 September
2020 at the latest.

6 Services and other things provided by the Employer

Item Date by which it
will be provided




‘ Contract Data

Site Information

Site Location — drawing 01 indicates the location of Craigshill Wood Gauging Station.

Access Routes and Site Boundaries — please refer to drawings 02, site block plan.
The contractor is to detail in their Method Statement their preferred method of work
including pollution prevention measures, access and temporary works.
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