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	Notes about this contract are printed in boxes like this one. They are not part of the contract.
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	Contract Data

	
	
	

	
	The Employer is
	

	Name

Address

Telephone

E-mail address

The works are
	Centre for Ecology & Hydrology. . . . . . . . 

Maclean Building Benson Lane Crowmarsh Gifford Wallingford Oxfordshire OX10 8BB

 . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

This project is to replace the roof exposed fume cupboard ductwork from the risers to the fans and the return ductwork to the stacks.  The client also requires the routes of the ductwork to the stacks re-designed to minimise the amount of ductwork on the roof.  The work includes 4 no Microbiological Safety Cabinets and 14 no Fume Cupboards.  It is estimated that there will be approximately 320 lm of new 400m dia. insulated ductwork and 100 lm of surplus ductwork.  The design includes 2no new stack locations and supports to the centre of the roof.  The fans are to remain in their current locations and to be serviced as part of the works in accordance with SFG20.  The contractor to replace the roof facing plywood panels to the 4 no existing stacks.

As this is an operational site the works are to be undertaken in phases to minimise the downtime of the fume cupboards etc
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

	The site is

The starting date is

The completion date is

The period for reply is
The defects date is
The defect correction period is
The delay damages are
The assessment day is the
The retention is
	CEH Lancaster. . . . . . . . . 
TBC . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

TBC . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

52 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

£100 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

24th day of each month . . . . . . . 

5% (2.5% on practical completion) . . . . . . . . . . . . . . . . 
	weeks.

weeks after Completion.

weeks.

per day.

of each month.

%.

	Does the United Kingdom Housing Grants, Construction and 
Regeneration Act (1996) apply?

	No 

	
	The Adjudicator is
	

	Name

Address

Telephone

E-mail address
	The Vice President of the Royal Institution of Chartered Surveyors.
RICS Contact Centre Surveyor Court Westwood Way Coventry CV4 8JE.
0870 3331600
contactrics@rics.org. . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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	Contract Data

	
	
	

	The interest rate on late payment is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . % per complete week of delay.

	Insert a rate only if a rate less than 0.5% per week of delay has been agreed.

	The Contractor is not liable to the Employer for loss of or damage to the Employer’s

	property in excess of

	£5 Million for any one event
	for any one event.

	The Employer provides this insurance
	N/A
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

	The minimum amount of cover for the third insurance stated in the

	Insurance Table is
	£5 million . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

	The minimum amount of cover for the fourth insurance stated in the

	Insurance Table is
The Adjudicator nominating body is
The tribunal is
If the tribunal is arbitration, the arbitration procedure is
	10 million . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Royal Institution of Chartered Surveyors.. . . . . . . . . . . . . . . . . 

Arbitration. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 Construction Industry Model Arbitration Rules (CIMAR).


	The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following additional conditions 
Only enter details here if additional conditions are required.
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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	Contract Data

	The Contractor’s Offer

	
	
	

	
	The Contractor is
	

	Name

Address

Telephone

E-mail address
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

	The percentage for overheads and profit added to the Defined Cost for people is . . . . . . . . . %.
The percentage for overheads and profit added to other Defined Cost is . . . . . . . . . %.

	The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be determined in accordance with the conditions of contract.

	The offered total of the Prices is
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Enter the total of the Prices from the Price List.



	Signed on behalf of the Contractor
Name
Position
Signature

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . . 



	The Employer’s Acceptance

	The Employer accepts the Contractor’s Offer to Provide the Works

	Signed on behalf of the Employer
Name
Position
Signature

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . . 
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	Contract Data

	Price List

	Entries in the first four columns in this Price List are made either by the Employer or the tenderer.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.

	Item number
Description
Unit
Quantity
Rate
Price

	Price schedule to be completed within FM150072 Question AW5.2
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

. . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . .
. . . . . . . . . . 
. . . . . . . . . . . . .
 . . . . . . . . . . . .

	
	The total of the Prices
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	Contract Data

	Works Information

	The Works Information should be a complete and precise statement of the Employer’s requirements. If it is incomplete or imprecise there is a risk that the Contractor will interpret it differently from the Employer’s intention. Information provided by the Contractor should be listed in the Works Information only if the Employer is satisfied that it is required, is part of a complete statement of the Employer’s requirements and is consistent with the other parts of the Works Information.
1 Description of the works
Give a detailed description of what the Contractor is required to do and of any work the Contractor is to design.
As Specified in tender FM150072. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Drawings
List the drawings that apply to this contract.


	Drawing number
Revision
Title

	As Specified in tender FM150072. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
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	Contract Data

	Works Information

	3 Specifications
List the specifications which apply to this contract.


	Title
Date or revision
Tick if publicly available

	As Specified in tender FM150072
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
. . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .

4 Constraints on how the Contractor Provides the Works
State any constraints on the sequence and timing of work and on the methods and conduct of work including the requirements for any work by the Employer.
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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	Contract Data

	Works Information

	5 Requirements for the programme
State whether a programme is required and, if it is, state what form it is to be in, what information is to be shown on it, when it is to be submitted and when it is to be updated.

State what the use of the works is intended to be at their Completion as defined in clause 11.2(1).
As Specified in tender FM150072 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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6 Services and other things provided by the Employer
Describe what the Employer will provide, such as services (including water and electricity) and ‘‘free issue’’ Plant and Materials and equipment.


	Item
Date by which it

will be provided

	Electricity and Water  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . .
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	Contract Data
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	Give information about the site such as the ground conditions and any other information which is likely to affect the Contractor’s work such as limitations on access and the position of adjacent structures.
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