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Schedule 1 -  Definitions of Contract 

AG173 means the MOD invoice form AG173 that suppliers submit as an 
invoice to enable payment to be processed; 

Articles means the Contractor Deliverables (goods and / or the services), 
including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports.  (This definition only applies when 
DEFCON’s are added to these Conditions); 

Authority means the Secretary of State for Defence of the United Kingdom of 
Great Britain and Northern Ireland; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of clause H2.b; 

Business Day means any day excluding: 

a. Saturdays, Sundays and public and statutory holidays in the 
jurisdiction of either Party; 

b. privilege days notified in writing by the Authority to the 
Contractor at least ten (10) Business Days in advance; and 

c. such periods of holiday closure of the Contractor’s premises 
of which the Authority is given written notice by the Contractor at 
least ten (10) Business Days in advance; 

Child Labour Legislation means those International Labour Law Conventions concerning 
economic exploitation of children through the performance of work 
which is likely to be hazardous or to interfere with a child's health 
or development, including but not limited to slavery, trafficking, 
debt bondage or forced labour, which are ratified and enacted into 
domestic law and directly applicable to the Contractor in the 
jurisdiction(s) in which it performs the Contract. 

Collect means pick up the Contractor Deliverables from the Consignor.  
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause F1.c and Collected and 
Collection shall be construed accordingly; 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

Consignor means the name and address specified in Schedule 3 (Contract 
Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

Contract means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with clause A2 
(Amendments); 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
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and proper performance by the Contractor of its obligations under 
the Contract. 

Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

Contractor Commercially  means the Information listed in the completed Schedule 9  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables means the goods and / or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding incidentals outside 
Schedule 2 (Schedule of Requirements) such as progress reports; 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of that 
person: 

a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 

and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

CPET  means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

Crown Use in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

DAB Form 10 means the MOD invoice summary form; 

DBS Finance means Defence Business Services Finance, at the address stated 
in Schedule 3 (Contract Data Sheet); 

DECS P2P means the MOD electronic ordering, receipting and payment 
system; 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk;  

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 

Deliver means hand over the Contractor Deliverables to the Consignee.  
This shall include unloading, and any other specific arrangements, 
agreed in accordance with clause F1 and Delivered and Delivery 
shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables, or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date specified on the Authority’s acceptance letter.  For 
example the DEFFORM 159, or where the standstill period applies, 
the relevant Notice of Entry into Contract letter; 

Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 

 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT  means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

Independent Verification  means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

Information means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

Legal and Sustainable  means production and process methods, also referred to as timber 
production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

Legislation means in relation to the United Kingdom: 

a.   any Act of Parliament; 

b. any subordinate Legislation within the meaning of Section 21 
of the Interpretation Act 1978; 

c. any exercise of the Royal Prerogative; or 

d. any enforceable community right within the meaning of 
Section 2 of the European Communities Act 1972; 

Military Level Packaging Packaging that by the nature of the packaged item, or envisaged 
transport / movement or handling within the military supply chain 
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and requires enhanced protection beyond that which commercial 
packaging normally provides;   

Military Packaging is a MOD sponsored scheme to accredit military packaging  
Accreditation Scheme designers capable of producing SPIS designs acceptable 
(MPAS) to the MOD by meeting its requirements and thereby assure good 

Military Level Packaging.  MPAS supersedes MPCAS / DR14.  
MPAS detail is available from:  DESJSCSCM-EngTLS-
Pkg@mod.uk; 

MPAS Registered Orqanisation is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 
certified to MPAS requirements; 

MOD Form 640 means the MOD Form in 5 separate parts, each with a different 
role in the Delivery / Collection and payment process, which may 
be obtained from the address specified for obtaining MOD forms 
and documentation in Schedule 3 (Contract Data Sheet); 

NATO means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

Notices shall mean all Notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

Overseas shall mean non UK or foreign; 

Packaging Verb.  The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user; 

 Noun.  The materials and components used for the preparation of 
the articles for transportation and storage in accordance with the 
Contract;  

Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3.  
The PDA should be MPAS registered or accepted as having an 
equivalent certification; 

Parties means the Contractor and the Authority, and Party shall be 
construed accordingly; 

Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user; 
 

Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 

 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
 
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
 
c. reclaimed timber abandoned or confiscated at least ten 
years previously, 

it excludes sawmill co-products; 

mailto:DESJSCSCM-EngTLS-Pkg@mod.uk
mailto:DESJSCSCM-EngTLS-Pkg@mod.uk
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Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables, to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 Short-Rotation Coppice  means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

STANAG 4329 means the publication NATO Standard Bar Code Symbologies 
which can be sourced at https://www.dstan.mod.uk/faqs.html;  

Subcontractor  means any person engaged by the Contractor from time to time as 
may be permitted by the Contract to provide the Contractor 
Deliverables (or any part thereof); 

Supported  Businesses  means establishments or services where more than 50% of the 
workers are disabled persons who by reason of the nature or 
severity of their disability are unable to take up work in the open 
labour market; 

Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

Transparency Information means the content of this Contract in its entirety, including from 
time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

Virgin Timber  means Timber and Wood-Derived Products that do not include 
Recycled Timber.  

 

http://www.dstan.mod.uk/faqs.html
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Schedule 2 - Schedule of Requirements for Contract No: PMVP/00013 
 

For the VELS Power Supply Optimisation Study Phase 2 
 
 

Contractor Deliverables 

Item 
Number 

MOD Stock 
Reference 

No. 

Part No. 
(where 

applicable) 

Specification 
 

Consignee 
Address Code 
(full address is 

detailed in 
DEFFORM 96) 

Packaging 
Requirements 
inc. PPQ and 

DofQ (as 
detailed in 

DEFFORM 96) 

Delivery 
Date 

Total 
Qty 

Firm Price (£) Ex VAT 

Per Item Total inc. packaging 
(and delivery if specified in 
Schedule 3 (Contract Data 

Sheet) ) 

1   Delivery of Core tasks defined 
within the relating Statement of 

Work. 

XX 0 28th 
Feb 
2017 

1 1 Firm Price 
 

£73,339.89 

       
Total Firm Price 

 
£73,339.89 

 
 

Item 
Number 

Consignee Address (XY code only) 
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Schedule 3 Contract Data Sheet for Contract No: PMVP/00013 
 
 
 
Clause A9  Governing Law  

 
Contract to be governed and construed in accordance with:  
(one must be chosen)  
 
  English Law   
 
  Scots Law      Clause A9.b shall apply 
 
Solicitors or other persons based in England and Wales irrevocably 
appointed for Foreign Contractors in accordance with Clause A9.f (if 
applicable) are as follows: 
 
   
 

 
Clause A22  Termination 
for Convenience 

 
The Notice period for terminating the Contract shall be 30 Business 
Days. 
 

 
Clause A24  Contract 
Period 

 
The Contract expiry date shall be: 28

th
 February 2017  

 
 

 
Clause B1.a.(2)  
Contractor’s Obligations – 
Quality Assurance 

 
Is a Deliverable Quality Plan required for this Contract?  
 
Yes     
 
No      
 
If Yes the Deliverable Quality Plan must be set out as defined in AQAP 
2105 and delivered to the Authority (Quality) With Tender 90 Business 
Days of Contract Award. Once agreed by the Authority the Quality 
Plan shall be incorporated into the Contract. The Contractor shall 
remain at all times, solely responsible for the accuracy, suitability and 
applicability of the Deliverable Quality Plan. 
 
Other Quality Assurance Requirements: 
 
AQAP 2110 
 
DEF-STAN 05-61 PART 1,DEF-STAN 05-61 PART 4 
 
DEF-STAN 05-138 Cyber Security for Defence Suppliers 
 

 
Clause B6   Marking of 
Contractor Deliverables 

 
Special Marking requirements: 
CE where appropriate. 
 

 
Clause B8  Supply of Data 
for Hazardous Contractor 
Deliverables, Materials and 
Substances 
 
 
 
 
 
 

 
A completed Schedule 6 (Hazardous Articles, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided 
by e-mail with attachments in Adobe PDF or MS WORD format to: 
 
a)  The Authority’s Representative (Commercial) 

b)  
c) b)  DSALand-MovTpt-DGHSIS@mod.uk 

 
or:  if only a hardcopy is available to: 
 

mailto:DSALand-MovTpt-DGHSIS@mod.uk
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a)  The Authority’s Representative (Commercial) 
 
b)  Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol, BS34 8QW 

 
DSA-DLSR-MovTpt-DG HSIS (MULTIUSER) 

 
to be Delivered no later than one (1) month prior to the Delivery Date 
for the Contract Deliverable or by the following date With Tender 
Submission 
 
 

 
Clause B9.i Timber and 
Wood-Derived Products 

 
A completed Schedule 7 (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements), is to be provided by 
e-mail with attachments in Adobe PDF or MS WORD format to: 
 
The Authority’s Representative (Commercial) 
 
or:  if only a hardcopy is available to: 
 
The Authority’s Representative (Commercial) 
 
to be Delivered by the following date: 
 
 
 

 
Clause B10 Certificate of 
Conformity 

 
Is a Certificate of Conformity required for this Contract?  
 
Yes    
 
No      
 
Line Items:        
 
If Yes does the Contractor Deliverables require Traceability throughout 
the Supply Chain?  
 
Yes    
 
No      
 
Line Items:        
 
 

 
Clause C1  Contract Price 
(Excl VAT) 

 
All Schedule 2 line items shall be Firm Price other than those stated 
below: 
 
Line Items        Clause K       refers  
 
Line Items        Clause K       refers  
 
Line Items            Clause K       refers  
 

 
Clause F1.a Delivery (for 
Schedule 2 Items) 

 
The transport requirements shown below are applicable: 
 
Line Items ALL   
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To be Delivered by the Contractor (See box F1.b) 
 
 
Line Items         
 
To be Collected by the Authority (See Box F1.c) 
 
 
 

 
Clause F1.b (Delivery by 
the Contractor) (for 
Schedule 2 Items) 

 
(Where applicable, see Box F1.a above) 
 
 
Special Delivery Instructions (Clause F1.b.(2)) : 
 
Final deliverables to be provided as outlined in the SOW. Hard copies 
are to be delivered to the Team in person due to the sensitivity of the 
information. 
 
Each consignment of the Contractor Deliverables  to be accompanied 
by (Clause F1.b.(3)):  
 
Line Items ALL     DEFFORM 129J 
 
Line Items         
 
Line Items        Delivery Note 
 
 
 

 
Clause F1.c (Collection by 
the Authority) (for Schedule 
2 Items) 
 

 
(Where applicable, see Box F1.a above) 
 
Special Collection Instructions (Clause F1.c.(2)): 
 
 
Each consignment of the Contractor Deliverables  to be accompanied 
by (Clause F1.c.(3)):  
 
Line Items       DEFFORM 129J 
 
Line Items        
 
Line Items        Delivery Note 
 
Consignor Address(F1.c.(4)) :  
 
Line Items         Address       
 
Line Items         Address        
 
Consignee Address Details (for the purposes of Clause B7.b.(1)): 
 
Line Items        Address Details        
 
Line Items         Address Details        
 
Line Items         Address Details        
 
 
  

 
Clause F3.b Rejection 
 
Note: If no period is 

 
Time limit for rejection of the Contractor Deliverables shall be 30  
Business Days. 
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inserted here the time 
period shall be twenty (20) 
Business days) 
 

 
 
 

 
Clause F5 Self to Self 
Delivery 

 
Is Self to Self Delivery required: 
 
Yes  
 
No  
 
If Yes, Delivery address applicable: 
 
 
 
 

  
Clause G1.a  Payment 

 
DEFFORM 30 Agreement refers (if applicable) 
 
Reference   MOD/AeroGlow Int Ltd/Defform 30 Edn 04/15 
 
Date   03/05/2016  
 

 
Clause G1.c.(2) and 
G1.c.(3) Payment (for 
Schedule 2 Items) 

 
Payment is to be enabled by:   
 
Line Items ALL     DECS P2P refers   
 
Line Items        MOD Form 640 refers   
 
Line Items        AG173 refers   
 
(Address to which MOD Form 640 or AG173 (approval for payment) 
should be sent if different from Consignee): 
 

 
 

 
Clause H1.a  Progress 
Monitoring 

 
The Contractor shall be required to attend the following meetings: 
 
Type:    
 
Frequency: See Statement of Work 
 
Location: See Statement of Work  
 
 

 
Clause H1.b  Progress 
Reports 

 
The Contractor is required to submit the following Reports: 
 
Type: Progress 
 
Frequency: Monthly 
 
Method of Delivery: See Statement of Work 
 
Delivery Address: Progress reports emailed to: 

[Redacted] 
Hardcopies of reports delivered in person to: 
 
SYSTEMS ENGINEERING AND INTEGRATION 
Protected Mobility Vehicle programme 
Operational Support Programme  
Spruce 2A, #1309, NH1,  
Abbey Wood  
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BS34 8JH 
Progress reports emailed to: 

[Redacted] 
 
Hardcopies of reports delivered in person to: 
 
SYSTEMS ENGINEERING AND INTEGRATION 
Protected Mobility Vehicle programme 
Operational Support Programme  
Spruce 2A, #1309, NH1,  
Abbey Wood  
BS34 8JH 
   
 

 
Clause H2.b Authority’s 
Representatives 

 
The Authority’s Representatives for the Contract are as follows: 
 

Commercial: DES LE OSP-PMVP-Comrcl-Sp5 ([Redacted]) 
 

Project Manager: DES LE OSP-PMVP-Engr-Mgr ([Redacted]) 
 

Payment  DES LE OSP-PMVP-Fin-Mgr1([Redacted]) [Redacted] 
 
 
 

 
Clause H3.a.(5) Notices 

 
Notices served under the Contract can be transmitted by electronic 
mail  
 
Yes  
 
No     
 

 
Other Addresses and 
Other Information 
(Covers forms and 
publications addresses and 
official use information)  

 
See Annex A to Schedule 3 (DEFFORM 111) 
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Annex A to Schedule 3 

DEFFORM 111 
(Edn 02/16) 

Appendix - Addresses and Other Information 
 1. Commercial Officer 

Name: [Redacted] 
 
 
Address: Protected Mobility Vehicle Programme, Land Equipment, MoD 
AbbeyWood, #1309, Spruce 2a, NH1, Bristol, BS34 8JH 
 
Email: [Redacted] 
 

: [Redacted] 
 

 8. Public Accounting Authority 
1. Returns under DEFCON 694 (or SC equivalent) should be 
sent to DBS Finance ADMT – Assets In Industry 1, Level 4 
Piccadilly Gate, Store Street,  Manchester, M1 2WD 
 44 (0) 161 233 5397 
 
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 
4 Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader 
(from whom technical information is available) 
Name:  [Redacted] 
  
Address: Spruce 2a # 1309, Abbeywood, Bristol, BS34 8JH 
 
Email: : [Redacted] 

 
: [Redacted] 
 

 9.  Consignment Instructions 
The items are to be consigned as follows: 
 

 

 

 3. Packaging Design Authority 
Organisation and point of contact: 

See box 2Sytems Engineering and Integration 

Protected Mobility Vehicle programme 

Operational Support Programme  

Spruce 2A, #1309, NH1,  

Abbey Wood  

BS34 8JH 

[Redacted]  
 
(where no address is shown please contact the Project Team in Box 2) 
 

 

 10.  Transport. The appropriate Ministry of Defence Transport 
Offices are: 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 
Point 3351, BRISTOL BS34 8JH 
Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138    Fax 0117 

913 8946 
EXPORTS  030 679 81129 / 81133 / 81138    Fax 0117 913 
8946 
B. JSCS  
JSCS Helpdesk Tel 01869 256052 (option 2, then option 3); 
JSCS Fax No 01869 256837 www.freightcollection.com 

 

 

 4. (a) Supply/Support Management Branch or Order Manager 
Branch/Name:  
 

 
 
   (b) U.I.N.  

 

 

 5. Drawings/Specifications are available from 
 
CONTRACTOR 

 11. The Invoice Paying Authority (see Note 1) 
Ministry of Defence    0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL                                     Website is: 
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing  

 

 

 6.  For contracts containing DEFCON 5, mauve Copies of MOD 
Form 640 are to be sent to 
 
N/A 
 
(where no address is shown the mauve copy should be destroyed) 
 

 12.  Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824) 
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk. 

 

 

 7. Quality Assurance Representative: 

DES LE OSP-PMVP-QA-SnrMgr ([Redacted ) [Redacted] 

Commercial staff are reminded that all Quality Assurance requirements 
should be listed under the General Contract Conditions. 

See Terms and Conditions 

AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed] 

 NOTES 
1.  Forms.  Hard copies, including MOD Form 640 are available 
from address in Box 12. , All other invoicing forms e.g. AG Forms 
169 and 173, are available from the website address shown at 
Box 11. 
 
2.* Many DEFCONs and DEFFORMs can be obtained from the 
MOD Internet Website;  
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

 

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Process Procedure (i.a.w. clause A.2.b)  
for Contract No: PMVP/00013 

1. Authority Changes 

i. The Authority has the right to propose changes ("Authority Changes") to the Contractor 
Deliverables in accordance with this Schedule 4.  The Authority shall not propose an Authority 
Change which: 

(1) would require the Contractor Deliverables to be performed in a way that infringes 
any Legislation or is inconsistent with good industry practice; 

(2) would materially and adversely affect the health and safety of any person; 

(3) would require the Contractor to implement the change to the Contractor 
Deliverables in an unreasonable period of time; 

(4) would (if implemented) materially and adversely change the nature of this Contract; 
and / or 

(5) the Authority does not have the legal power or capacity to require the 
implementation of. 

ii. If the Authority requires an Authority Change, it must serve a Notice (an "Authority Notice 
of Change") on the Contractor. 

2. Authority Changes – Notice of Change 

The Authority Notice of Change shall: 

a. set out the change in Contractor Deliverables required in sufficient detail to enable 
the Contractor to calculate and provide a change proposal identifying the change in 
Contract Price as a result of the change in accordance with clause 3 below (the "Change 
Proposal"); and 

b. require the Contractor to provide the Authority with the Change Proposal within 
fifteen (15) Business Days of receipt of the Authority Notice of Change. 

3. Authority Changes – Change Proposal 

As soon as practicable and in any event within fifteen (15) Business Days after having received 
the Authority Notice of Change, the Contractor shall deliver to the Authority the Change 
Proposal.  The Change Proposal shall include the opinion of the Contractor on: 

a. whether relief from compliance with obligations is required, including the 
obligations of the Contractor to achieve any Delivery Date or other date set out in the 
Contract, and meet the requirements set out in the Schedule of Requirements during the 
implementation of the Authority Change; 

b. any impact on the fulfilment of the Contractor Deliverables; and 

c. any amendment required to this Contract as a result of the Authority Change. 

4. Authority Changes – Process and Implementation 

a. As soon as practicable after the Authority receives the Change Proposal, the Parties shall 
discuss and agree the issues set out in the Change Proposal.  

b. In such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall, as soon as practicable, and in any event not more than ten (10) Business Days 
after receipt of such modification, notify the Authority of any consequential changes to the 
Change Proposal. 

c. As soon as practicable after the contents of the Change Proposal have been agreed or 
otherwise determined pursuant to Clause A21 (Dispute Resolution), the Authority shall: 

(1) confirm in writing the Change Proposal (as modified); or  

(2) withdraw the Authority Notice of Change. 

d. If the Authority does not confirm in writing the Change Proposal (as modified) within thirty 
(30) Business Days of the contents of the Change Proposal having been agreed in accordance 
with clause 7 below or determined pursuant to clause 8 below, then the Authority Notice of 
Change shall be deemed to have been withdrawn. 
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e. In the event that the Change Proposal has been confirmed by the Authority, then the 
adjustment to any amount payable by the Authority to the Contractor in respect of any 
Contractor Deliverables to which the Authority Change relates shall place the Contractor in no 
better and no worse a financial position than would be the case had the Authority Change not 
been implemented. 

5. Contractor Changes 

If the Contractor wishes to introduce a change (a "Contractor Change") to the Contractor 
Deliverables, it must serve a Notice (a "Contractor Notice of Change") on the Authority. 

6. Contractor Changes – Notice of Change 

The Contractor Notice of Change must: 

a. set out the proposed Contractor Change in sufficient detail to enable the Authority 
to evaluate it in full; 

b. specify the Contractor's reasons for proposing the Contractor Change; 

c. request the Authority to consult with the Contractor with a view to deciding whether 
to agree to the Contractor Change and, if so, what consequential changes the Authority 
requires as a result; 

d. indicate any implications of the Contractor Change; in particular, whether a 
variation to the Contract Price by the Authority to the Contractor under this Contract is 
proposed (and, if so, give a detailed breakdown of such proposed variation); and 

e. indicate if there are any dates by which a decision by the Authority is critical. 

7. Contractor Changes – Process and Implementation 

a. The Authority shall evaluate the proposed Contractor Change in good faith, taking into 
account all relevant issues, including whether: 

(1) a variation to the Contract Price payable by the Authority to the Contractor under 
this Contract will occur; 

(2) the Contractor Change affects the quality of Delivery of the Contractor Deliverables 
or the likelihood of successful Delivery of the Contractor Deliverables; and 

(3) the Contractor Change will interfere with the relationship of the Authority with third 
parties. 

b. As soon as practicable after receiving the Contractor Notice of Change, the Parties shall 
discuss the matter referred to in it.  During such discussions the Authority may propose 
modifications or accept or reject the Contractor Notice of Change. 

c. If the Authority accepts the Contractor Notice of Change (with or without modification), 
the relevant change to the Contractor Deliverables shall be implemented within twenty (20) 
Business Days of the Authority's acceptance.  Within this period, the Parties shall consult and 
agree the remaining details as soon as practicable and shall amend this Contract to give effect 
to the Contractor Change. 

d. If the Authority rejects the Contractor Notice of Change, it shall not be obliged to give its 
reasons for such a rejection. 

Unless the Authority's acceptance specifically agrees to a variation to Contract Price by the 
Authority to the Contractor under this Contract, there shall be no increase in the Contract Price 
under this Contract as a result of a Contractor Change. 
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Schedule 5 – Export Licence (i.a.w. clause A.17.g) for Contract No: PMVP/00013 
 

Condition to be included in relevant Subcontracts  

Export Licence 

1. In this Condition the following words and expressions shall have the meanings set respectively 
against them:  

a. “Agreement” means this Subcontract;  

b. “Authority” means the Secretary of State for Defence of the United Kingdom of Great 
Britain and Northern Ireland;  

c. “Contract” means Contract No [insert MOD Contract No] between the Authority and the 
Contractor;  

d. “Contractor” means [insert name of prime contractor];  

e. “First Party” means [insert name of purchaser];  

f. “Second Party” means [insert name of supplier].  

2. In this Condition, “foreign” and “overseas” shall be understood from the position of the Authority 
and be regarded as “non-UK”.  

3. The Second Party shall notify the First Party promptly if the Second Party becomes aware that 
all or part of any article or service (including Information and software) to be delivered under the 
Agreement is or will be subject to a non-UK export licence, authorisation or exemption or any other 
related transfer control that imposes or will impose end use, end user, re-export or re-transfer or re-
export restrictions, or restrictions on disclosure to individuals based upon nationality, affecting the 
Authority, the Contractor or both.  This does not include the Intellectual Property-specific restrictions of 
the type referred to in clause D1 (Infringement or Alleged Infringement) of the First Party’s Conditions 
of Contract.  

4. If requested by the First Party, the Second Party shall give the First Party a summary of every 
existing or expected licence and restriction referred to in clause 3 and any related obligation or 
restriction to the extent that they place an obligation or restriction upon the First Party or the Authority 
with which the First Party or the Authority must comply including, to the extent applicable to such 
obligations or restrictions: 

a. the exporting nation, including the export licence number (where known);  

b. the article or service (including software and information) affected;  

c. the nature of the restriction and obligation;  

d. the authorised end use and end users and other parties;  

e. any specific restrictions on access by third parties, or by individuals based upon their 
nationality, to the articles or to anything delivered or used in the performance or fulfilment of the 
services, and  

f. any specific restrictions on re-transfer or re-export of the articles or of anything delivered 
or used in the performance or fulfilment of the services.  

The Second Party shall not be required to disclose any of the provisos to a licence (or even the 
existence of them) to the extent that they do not relate to an obligation or constraint with which the 
First Party or the Authority must comply.  

5. When an export licence is required from a foreign government for the performance of the 
Agreement, the Second Party shall promptly consult with the First Party on the licence requirements 
and, where the Second Party is the applicant for the licence: 

a. ensure that when end use or end user restrictions, or both, apply to all or part of any 
Article or Service to be delivered under the Contract, the Second Party, unless otherwise 
agreed with the Authority, identifies in the licence application: 

(1) the end user as: Her Britannic Majesty’s Government of the United Kingdom of 
Great Britain and Northern Ireland (hereinafter “HM Government”), and  

(2) the end use as: For the Purposes of HM Government;  
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b. include in the submission for the licence a statement that "information on the status of  
processing this license application may be shared with the [insert name of the Contractor] and 
the Ministry of Defence of the United Kingdom";  

c. include in the submission the information that the First Party (and any intermediary 
parties in the supply chain, as applicable) and the Contractor will be recipients and users of the 
items, including information, for the performance of the Contract;  

6. If the information required under clauses 3 and 4 has been provided previously to the First Party 
by the Second Party, the Second Party may satisfy these requirements by giving details of the 
previous notification and confirming they remain valid and satisfy the provisions of Clauses 3 and 4.  

7. If the Second Party becomes aware of any changes in the information notified previously under 
clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability to use, disclose, re-transfer 
or re-export an item or part of it as is referred to in those clauses, the Second Party shall notify the 
First Party promptly of the change.  

8. If the Second Party or any subcontractor in the performance of the Agreement needs to export 
materiel for which an export licence from a foreign government is required, the responsibility for 
instituting expeditious action to apply for and obtain the licence shall rest with the Second Party or that 
subcontractor.  The First Party will liaise with its purchaser to enable the Authority to provide all 
reasonable assistance in obtaining and maintaining any export licence from the foreign government 
with regards to any defence or security issue that may arise.  

9. Where the Agreement performance requires the export of items for which a foreign export 
licence is required, the Second Party shall include the dependencies for the export licence application, 
grant and maintenance in the Agreement risk register and in the risk management plan for the 
Agreement, with appropriate review points.  Where there is no requirement under the Agreement for a 
risk management plan the Second Party shall submit an Export Licence Plan for agreement with the 
First Party.  

10. The Authority may make a written request to the Contractor to seek a variation to the licence 
conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item 
or licensed information from the UK to a non-licensed third party.  If the Authority makes such a 
request that is transmitted to the Second Party by the First Party, the Second Party shall, or procure 
that the Second Party’s Subcontractor will, expeditiously consider whether or not there is a reason 
why it should object to making the request and, where it has no such objection, file an application to 
seek a variation of the applicable export licence in accordance with the procedures of the licensing 
authority.  The First Party shall provide information, certification and other documentation necessary to 
support the application for the requested variation that it has received.  A fair and reasonable charge 
for this service based on the cost of providing it will be borne by the Authority.  

11. Where the Second Party subcontracts work under the Agreement, which is likely to be subject 
to foreign export control, the Second Party shall use reasonable endeavours to incorporate in each 
subcontract the same terms as set out in these clauses 1 - 14 .  Where it is not practicable to include 
these said terms, the Second Party shall report that fact and the circumstances to the First Party. 

12. Where the First Party provides materiel (information and items, including software) to enable the 
Second Party to perform the Agreement, and that materiel is subject to a non-UK export licence or 
other related technology transfer control as described in clause 3 above:  

a. the First Party may, or at the request of the Second Party undertakes to, give the Second 
Party a summary of every non-UK export licence or other related technology transfer control of 
which it is aware that would affect the Second Party’s ability to perform the Agreement 
including, to the extent applicable to the Second Party’s performance of the Agreement:  

(1) the exporting nation, including the export licence number (where known);  

(2) the items or information affected;  

(3) the nature of the restriction and obligation; 

(4) the authorised end use and end users;  

(5) any specific restrictions on access or use by third parties, or by individuals based 
upon their nationality, to the items or information affected; and  

(6) any specific restrictions on re-transfer or re-export to third parties of the items or 
information affected.  

b. This will not include Intellectual Property-specific restrictions of the type mentioned in 
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clause D1 (Infringement or Alleged Infringement) in relation to the First Party’s Conditions of 
Contract instead of the Contractor.  

c. The Second Party and its Subcontractors, where access by these restrictions is also 
authorised, shall abide by the lawful restrictions so notified by the First Party.  

d. The Second Party shall notify the First Party immediately if it is unable for whatever 
reason to abide by any restriction advised by the First Party to the Second Party under clause 
12.  

13. Where restrictions are advised by the First Party to the Second Party under clause 12, the First 
Party and the Second Party shall act promptly to mitigate their impact.  If these restrictions adversely 
affect performance of the Agreement by the Second Party, then the First Party shall consult with the 
Second Party on alternative solutions and the terms of the Agreement shall be amended to give effect 
to the agreed solution.  If no alternative solution satisfying the essential terms of the Agreement is 
agreed by the Parties then the First Party shall have the right to terminate the Agreement.  
Termination under these circumstances will be in accordance with the principles of clause A22 
(Termination for Convenience) of the First Party’s Conditions of Contract.  

Without prejudice to United Kingdom Government's position on the validity of any claim by a foreign 
government to extra-territoriality, the Authority has undertaken to provide the Second Party with all 
reasonable assistance to facilitate the granting of an export licence by a foreign Government in 
respect of performance of the Agreement. 
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Schedule 6 - Hazard Articles, Materials or Substances Supplied under the 
Contract: Data Requirements 

 

Hazardous Articles, Materials or Substances 
Statement by the Contractor 

 
Contract No: PMVP/00013 
 
Contract Title: VELS Power Supply Optimisation Study Phase 2 
AEROGLOW INT LTD 
Unit 8 
Paxton Business Centre 
Whittle Road 
SALISBURY 
SP2 7YR 
  
 
Contractor:  
 
Date of Contract:        
 
* To the best of our knowledge there are no hazardous Articles, materials or substances to be 
supplied.   
 
* To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty:      ) attached in accordance with 
Clause B8 of the Standardised Contract 2 Conditions   
 
Contractor’s Signature:        
 
Name:        
 
Job Title:        
 
Date:        
 
* check box () as appropriate  
 

 
 
To be completed by the Authority  
 
DMC:        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW
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Schedule 7 – Timber and Wood - Derived Products Supplied under the Contract:  
Data Requirements 

 
Contract Num: PMVP/00013  

 
The following information is provided in respect of Clause B9.h (Timber and Wood – 
Derived Products): 
 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 
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Schedule 8 - Acceptance Procedure (iaw Clause F2) for Contract No:PMVP/00013 

 
SEE SOW 
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Schedule 9 Contractor’s Commercially Sensitive 
Information Form 

(i.a.w clause A14) for Contract No:PMVP/00013 
 
 



 

1 

 
 

  
  
  
  
  
  
  
  

 

 


