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SECTION 1 
  FORM OF CONTRACT 
 
PARTIES:  
 
(1)  THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL AFFAIRS of 

Nobel House, 17 Smith Square, London, SW1P 3JR (the “Authority"); 
 
AND 
 
(2)  Illumina Cambridge Ltd (registered in England and Wales under number 03625145)  whose 

registered office is Illumina Centre, 19 Granta Park, CB21 6DF (the “Contractor”) 
 
 
(each a “Party” and together the “Parties”). 
 
WHEREAS 
 
 The Authority wishes to appoint the Contractor to supply certain goods and the Contractor 

agrees to provide those goods in accordance with these terms and conditions. 
 
NOW IT IS HEREBY AGREED as follows: 
 
1. TERMS OF CONTRACT 
 
1.1 The “Contract” comprises the following: 
 

Section 1: Form of Contract 
Section 2: Terms and Conditions 
   
Schedule 1:  Specification 
Schedule 2:  Prices 
Schedule 3: Change Control 
 
Schedule 4:  Commercially Sensitive Information (not used)  
Schedule 5:  Non-Disclosure Agreement (not used) 
Schedule 6: Contractor and Third Party Software (not used) 
Schedule 7: Security Requirements, Policy and Plan (not used) 

 
1.2      Execution of the Contract is carried out in accordance with EU Directive 99/93 (Community 

framework for electronic signatures) and the Electronic Communications Act 2000. The 
Contract is formed on the date on which both Parties communicate acceptance of its terms 
on the Authority’s electronic contract management system (“Bravo”). 

 
1.3      The Contract starts on 1st August 2018 (the “Commencement Date”) and ends on 19th 

November 2019 (the “End Date”) unless it is terminated early or extended in accordance with 
the Contract.   

 
1.4      The Authority may extend the term of the Contract until 19th November 2020 (“Extension”). 

The terms of the Contract will apply throughout the period of any Extension. 
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SECTION 2 
TERMS AND CONDITIONS 

      
CONTENTS   
       
A1 Definitions and Interpretation        
A2 The Authority’s Obligations         
A3 Contractor’s Status       
A4 Notices and Communications         
A5 Mistakes in Information        
A6 Conflicts of Interest         
 
B1 Specification          
B2 Samples 
B3 Delivery 
B4 Risk and Ownership 
B5 Non-Delivery 
B6 Labelling and Packaging 
B7 Training 
B8 Provision and Removal of Equipment 
B9 Contractor’s Staff         
B10 Inspection of Premises         
B11 Licence to Occupy Premises        
B12 Property          
     
C1 Price          
C2 Payment and VAT         
C3 Recovery of Sums Due        
C4 Price during Extension 
 
D1 Prevention of Fraud and Bribery         
D2 Discrimination 
D3         Rights of Third Parties     
D4 Health and Safety 
D5 Environmental Requirements     
 
E1 Authority Data          
E2  Data Protection Act       
E3 Official Secrets Acts and Finance Act   
E4  Confidential Information        
E5   Freedom of Information        
E6 Publicity, Media and Official Enquiries       
E7 Security          
E8 Intellectual Property Rights        
E9 Audit 
E10 Tax Compliance    
 
F1 Failure to meet requirements 
F2 Monitoring Contract Performance  
F3 Remedies for inadequate performance  
F4 Transfer and Sub-Contracting 
F5 Waiver     
F6 Variation            
F7 Severability       
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F8 Remedies Cumulative       
F9 Entire Agreement         
F10 Counterparts           
 
G1 Liability, Indemnity and Insurance       
G2 Warranties and Representations 
G3 Force Majeure        
 
H1 Termination on Insolvency and Change of Control     
H2 Termination on Default         
H3 Termination on Notice          
H4 Other Termination Grounds 
H5 Consequences of Expiry or Termination       
H6 Disruption           
H7 Recovery upon Termination        
H8 Retendering and Handover        
H9 Exit Management         
H10 Exit Procedures 
H11 Knowledge Retention        
 
I1 Governing Law and Jurisdiction       
I2 Dispute Resolution     

     

A GENERAL PROVISIONS 
 
A1 Definitions and Interpretation 
 
Unless the context otherwise requires the following terms shall have the meanings given to them 
below:  
 
“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event. 
  
“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly Controls 
is Controlled by, or is under direct or indirect common Control with, that body corporate from time to 
time. 
 
"APHA" means the Animal and Plant Health Agency. 
 
“Approval” and “Approved” means the prior written consent of the Authority. 
 
“Authorised Representative” means the Authority representative named in the CCN as authorised 
to approve agreed Variations. 
 
“Authority Data” means:  

 
(a)  the data, text, drawings, diagrams, images or sounds (together with any database 

made up of any of these) which are embodied in any electronic, magnetic, optical or 
tangible media, and which are: (i) supplied to the Contractor by or on behalf of the 
Authority; or (ii) which the Contractor is required to generate, process, store or 
transmit pursuant to the Contract; or 

 
(b)  any Personal Data for which the Authority is the Data Controller. 
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“Authority Premises” means any premises owned, occupied or controlled by the Authority or any 
other Crown Body which are made available for use by the Contractor or its Sub-Contractors for 
provision of the Goods. 

 
“Authority Software” means software which is owned by or licensed to the Authority (other than 
under or pursuant to the Contract) and which is or will be used by the Contractor for the purposes of 
providing the Goods. 
 
“Authority System” means the Authority’s computing environment (consisting of hardware, software 
and/or telecommunications networks or equipment) used by the Authority or the Contractor in 
connection with the Contract which is owned by or licensed to the Authority by a third party and 
which interfaces with the Contractor System or which is necessary for the Authority to receive the 
Goods. 
 
“BPSS” means the HMG Baseline Personnel Security Standard for Government employees. 
 
“Bravo” has the meaning given in paragraph 1.2 of the Form of Contract. 
 
“CCN” means a change control notice in the form set out in Schedule 3. 
 
“Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract. 
 
“Commercially Sensitive Information” means the information listed in Schedule 4 comprising the 
information of a commercially sensitive nature relating to: 
 

(a) the Price; 
 
(b) details of the Contractor’s Intellectual Property Rights; and 

 
(c) the Contractor’s business and investment plans 

 
which the Contractor has indicated to the Authority that, if disclosed by the Authority, would cause 
the Contractor significant commercial disadvantage or material financial loss. 
 
“Confidential Information” means any information which has been designated as confidential by 
either Party in writing or that ought to be considered as confidential (however it is conveyed or on 
whatever media it is stored) including information the disclosure of which would, or would be likely 
to, prejudice the commercial interests of any person or trade secrets or Intellectual Property Rights 
of either Party and all personal data and sensitive personal data within the meaning of the DPA. 
Confidential Information shall not include information which:  

 
(a) was public knowledge at the time of disclosure otherwise than by breach of clause 

E4;  
 
(b) was in the possession of the receiving Party, without restriction as to its disclosure, 

before receiving it from the disclosing Party;  
 
(c) is received from a third party (who lawfully acquired it) without restriction as to its 

disclosure; or 
 
(d) is independently developed without access to the Confidential Information. 

 
“Contract” has the meaning given in paragraph 1.1 of the Form of Contract. 
 
“Contract Period” means the period from the Commencement Date to:  
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(a) the End Date; or 
 
(b) following an Extension, the end date of the Extension 

 
or such earlier date of termination or partial termination of the Contract in accordance with 
the Law or the Contract.  

 
“Contracting Authority” means any contracting authority (other than the Authority) as defined in 
regulation 3 of the Regulations.    

 
“Contractor Software” means software which is proprietary to the Contractor, including software 
which is or will be used by the Contractor for the purposes of providing the Goods and which is set 
out in Schedule 6.  

 
“Contractor System” means the information and communications technology system used by the 
Contractor in providing the Goods including the Software, the Contractor Equipment and related 
cabling (but excluding the Authority System). 

  
“Control” means that a person possesses, directly or indirectly, the power to direct or cause the 
direction of the management and policies of the other person (whether through the ownership of 
voting shares, by contract or otherwise) and “Controls” and “Controlled" shall be interpreted 
accordingly. 

  
“Copyright” means as defined in s.1 of Part 1 of Chapter 1 of the Copyright, Designs and Patents 
Act 1988. 
 
“Crown” means the government of the United Kingdom (including the Northern Ireland Executive 
Committee and Northern Ireland Departments, the Scottish Executive and the National Assembly for 
Wales), including, but not limited to, government ministers, government departments, government 
offices and government agencies and “Crown Body” is an emanation of the foregoing.  
 
“Customer”  means the Animal and Plant Health Agency. 

 
“Database Rights” means rights in databases as defined in s.3A of Part 1 Chapter 1 of the 
Copyright, Designs and Patents Act 1988. 
 
“Default” means any breach of the obligations of the relevant Party (including abandonment of the 
Contract in breach of its terms, repudiatory breach or breach of a fundamental term) or any other 
default, act, omission, negligence or statement of the relevant Party or the Staff in connection with 
the subject-matter of the Contract and in respect of which such Party is liable to the other.  
  
“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a promotor of tax 
schemes to tell HMRC of any specified notifiable arrangements or proposals and to provide 
prescribed information on those arrangements or proposals within set time limits as contained in Part 
7 of the Finance Act 2004 and in secondary legislation made under vires contained in Part 7 of the 
Finance Act and as extended to NICs by the National Insurance (Application of Part 7 of the Finance 
Act 2004) regulations 2012, SI 2012/1868 made under section 132A of the Social Security 
Administration Act 1992.  

   
“DPA” means the Data Protection Act 1998 and any subordinate legislation made under that Act 
from time to time together with any guidance and/or codes of practice issued by the Information 
Commissioner or relevant government department in relation to such legislation.   
 
“EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and any guidance 
and/or codes of practice issued by the Information Commissioner or relevant government 
department in relation to such regulations. 
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“End Date” means the date set out in paragraph 1.3 of the Form of Contract. 
 
“Equipment” means the Contractor’s equipment, consumables, plant, materials and such other 
items supplied and used by the Contractor in the provision of the Goods. 
 
“Extension” has the meaning given in paragraph 1.4 of the Form of Contract. 
 
“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made under 
that Act from time to time together with any guidance and/or codes of practice issued by the 
Information Commissioner or relevant government department in relation to such legislation. 
 
“Force Majeure Event” means any event outside the reasonable control of either Party affecting its 
performance of its obligations under the Contract arising from acts, events, omissions, happenings 
or non-happenings beyond its reasonable control and which are not attributable to any wilful act, 
neglect or failure to take reasonable preventative action by that Party, including acts of God, riots, 
war or armed conflict, acts of terrorism, acts of government, local government or regulatory bodies, 
for flood, storm or earthquake, or disaster but excluding any industrial dispute relating to the 
Contractor or the Staff or any other failure in the Contractor’s supply chain. 

 
“Form of Contract” means Section 1 of the Contract. 
 
“General Anti-Abuse Rule” means: 
 

(a) the legislation in Part 5 of the Finance Act 2013; and 
 
(b) any future legislation introduced into parliament to counteract tax advantages arising 

from abusive arrangements to avoid NICs; 
  
“Good Industry Practice” means standards, practices, methods and procedures conforming to the 
Law and the degree of skill and care, diligence, prudence and foresight which would reasonably and 
ordinarily be expected from a skilled and experienced person or body engaged in a similar type of 
undertaking under the same or similar circumstances. 

  
“Goods” means any goods supplied by the Contractor (or by a Sub-Contractor) under the Contract 
as specified in Schedule 1 including any modified or alternative goods. 
 
“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax and 
others. 

 
“Security Policy Framework” means the HMG Security Policy Framework (available from the 
Cabinet Office’s Government Security Secretariat) as updated from time to time. 
 
"Ship Schedule Form” means the Contractor’s form for completion if Goods are required to be 
delivered in stages. 
 
“HMRC” means HM Revenue & Customs. 

 
“ICT Environment” means the Authority System and the Contractor System. 

 
“Information” has the meaning given under section 84 of the FOIA.   

 
“Initial Contract Period” means the period from the Commencement Date to the End Date. 

 
“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service marks, 
logos, design rights (whether registrable or otherwise), applications for any of the foregoing, 
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copyright, database rights, domain names, plant variety rights, Know-How, trade or business names, 
moral rights and other similar rights or obligations whether registrable or not in any country (including 
but not limited to the United Kingdom) and the right to sue for passing off. 
 
“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003. 

 
“Know-How” means all information not in the public domain held in any form (including without 
limitation that comprised in or derived from drawings, data formulae, patterns, specifications, notes, 
samples, chemical compounds, biological materials, computer software, component lists, 
instructions, manuals, brochures, catalogues and process descriptions and scientific approaches 
and methods). 

 
“Law” means law, statute, subordinate legislation within the meaning of section 21(1) of the 
Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the European 
Communities Act 1972, regulation, order, mandatory guidance or code of practice, judgment of a 
relevant court of law, or directives or requirements of any Regulatory Body with which the Contractor 
is bound to comply.   

 
“Malicious Software” means any software program or code intended to destroy, interfere with, 
corrupt, or cause undesired effects on program files, data or other information, executable code or 
application software macros, whether or not its operation is immediate or delayed, and whether the 
malicious software is introduced wilfully, negligently or without knowledge of its existence. 
 
“Material Breach” means a breach (including an anticipatory breach) that is serious in the widest 
sense of having a serious effect on the benefit which the Authority would otherwise derive from: 
 
(a) a substantial portion of the Contract; or 
 
(b) any of the obligations set out in clauses A6, D1, E1, E2, E3, E4, E7, E8 or E10. 
 
“Month” means calendar month. 
 
“NICs” means National Insurance Contributions. 
 
“Occasion of Tax Non-Compliance” means: 
 

(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 
October 2012 which is found on or after 1 April 2013 to be incorrect as a result of: 

 
i) a Relevant Tax Authority successfully challenging the Contractor under the 

General Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules 
or legislation that have an effect equivalent or similar to the General Anti-Abuse 
Rule or the Halifax Abuse Principle; 

 
ii) the failure of an avoidance scheme which the Contractor was involved in, and 

which was, or should have been, notified to the Relevant Tax Authority under 
the DOTAS or any equivalent or similar regime; and/or 

 
(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 

October 2012 gives rise on or after 1 April 2013 to a criminal conviction in any 
jurisdiction for tax related offences which is not spent at the Commencement Date or 
to a civil penalty for fraud or evasion. 

 
“Premises” means the location where the Goods are to be supplied as set out in the Specification.   
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“Price” means the price (excluding any applicable VAT) payable to the Contractor by the Authority 
under the Contract, as set out in Schedule 2 for the full and proper performance by the Contractor 
of its obligations under the Contract.   
 
“Prohibited Act” means: 

 
(a) to directly or indirectly offer, promise or give any person working for or engaged by 

the Authority a financial or other advantage to: 
 

i) induce that person to perform improperly a relevant function or activity; or 
 
ii) reward that person for improper performance of a relevant function or activity; 

 
(b) to directly or indirectly request, agree to receive or accept any financial or other 

advantage as an inducement or a reward for improper performance of a relevant 
function or activity in connection with the Contract; 

 
(c) an offence: 
 

i) under the Bribery Act 2010 (or any legislation repealed or revoked by such Act; 
 
ii) under legislation or common law concerning fraudulent acts; or 
 
iii) the defrauding, attempting to defraud or conspiring to defraud the Authority; 

 
(d) any activity, practice or conduct which would constitute one of the offences listed 

under (c) above if such activity, practice or conduct has been carried out in the UK. 
 

“Property” means the property, other than real property, issued or made available to the Contractor 
by the Authority in connection with the Contract. 

  
“Purchase Order” means the document in which the Authority specifies the Goods which are to be 
supplied by the Contractor under the Contract. 
 
“Quality Standards” means the quality standards published by BSI British Standards, the National 
Standards Body of the United Kingdom, the International Organisation for Standardization or other 
reputable or equivalent body (and their successor bodies) that a skilled and experienced operator in 
the same type of industry or business sector as the Contractor would reasonably and ordinarily be 
expected to comply with, and as may be further detailed in Schedule 1. 

 
“Receipt” means the physical or electronic arrival of the invoice at the address specified in clause 
A4.4 or at any other address given by the Authority to the Contractor for the submission of invoices 
from time to time. 
 
“Regulations” means the Public Contract Regulations 2015 (SI 2015/102). 
 
“Regulatory Body” means a government department and regulatory, statutory and other entities, 
committees, ombudsmen and bodies which, whether under statute, rules, regulations, codes of 
practice or otherwise, are entitled to regulate, investigate, or influence the matters dealt with in the 
Contract or any other affairs of the Authority. 
 
"Relevant Conviction" means a conviction that is relevant to the nature of the Goods or as listed 
by the Authority and/or relevant to the work of the Authority. 
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“Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud, 
including the Bribery Act 2010 and any guidance issued by the Secretary of State for Justice pursuant 
to section 9 of the Bribery Act 2010. 
 
“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in which 
the Contractor is established. 

 
“Replacement Contractor” means any third party supplier appointed by the Authority to supply any 
goods which are substantially similar to any of the Goods in substitution for any of the Goods 
following the expiry, termination or partial termination of the Contract. 

 
“Request for Information” means a request for information under the FOIA or the EIR. 
 
“Results” means any guidance, specifications, reports, studies, instructions, toolkits, plans, data, 
drawings, databases, patents, patterns, models, designs or other material which is: 
 
a) prepared by or for the Contractor for use in relation to the performance of its obligations under 

the Contract; or 
 
b) the result of any work done by the Contractor, the Staff or any Sub-Contractor in relation to 

the provision of the Goods. 
 
"SOP" means Single Operating Platform and is the title of the Authority’s Purchasing System. 
 
“Specification” means the description of the Goods to be supplied under the Contract as set out in 
Schedule 1 including, where appropriate, the Premises and the Quality Standards. 
 
“SSCBA” means the Social Security Contributions and Benefits Act 1992.   

 
“Staff” means all persons employed by the Contractor to perform its obligations under the Contract 
together with the Contractor’s servants, agents, suppliers and Sub-Contractors used in the 
performance of its obligations under the Contract. 
 
“Sub–Contract” means a contract between 2 or more suppliers, at any stage of remoteness from 
the Authority in a sub-contracting chain, made wholly or substantially for the purpose of performing 
(or contributing to the performance of) the whole or any part of the Contract and “Sub-Contractor” 
shall be construed accordingly. 

 
“Tender” means the document submitted by the Contractor to the Authority in response to the 
Authority’s invitation to suppliers for formal offers to supply the Goods.  

 
“TFEU” means the Treaty on the Functioning of the European Union. 
 
“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property Rights). 

 
“Third Party Software” means software which is proprietary to any third party which is or will be 
used by the Contractor to provide the Goods including the software and which is specified as such 
in Schedule 6. 

 
“Treaties” means the Treaty on European Union and the TFEU. 
 
“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006. 

 
“TUPE Information” means the information set out in clause B17.1. 

 
“Valid Invoice” means an invoice containing the information set out in clause C2.5. 
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“Variation” means a change in the Specification, the Price or any of the terms or conditions of the 
Contract. 

 
“VAT” means value added tax charged or regulated in accordance with the provisions of the Value 
Added Tax Act 1994. 

 
“Working Day” means a day (other than a Saturday or Sunday) on which banks are open for general 
business in the City of London.   
 
In the Contract, unless the context implies otherwise: 
 

(a) the singular includes the plural and vice versa; 
 
(b) words importing the masculine include the feminine and the neuter;  
 
(c) reference to a clause is a reference to the whole of that clause  unless stated 

otherwise; 
 
(d) references to a person include an individual, company, body corporate, corporation, 

unincorporated association, firm, partnership or other legal entity or central 
Government body; 

 
(e) the words “other”, “in particular”, “for example”, “including” and similar words shall not 

limit the generality of the preceding words and shall be construed as if they were 
immediately followed by the words “without limitation”; 

 
(f) headings are included for ease of reference only and shall not affect the interpretation 

or construction of the Contract; 
 
(g) a reference to any Law includes a reference to that Law as amended, extended, 

consolidated or re-enacted from time to time; and 
 
(h) references to the Contract are references to the Contract as amended from time to 

time. 

“Working Hours” means 0900 to 1700 Monday to Friday excluding public holidays. 

 

A2   The Authority’s Obligations 
 
A2.1  Save as otherwise expressly provided, the obligations of the Authority under the Contract 

are obligations of the Authority in its capacity as a contracting counterparty and nothing in 
the Contract shall operate as an obligation upon, or in any other way fetter or constrain the 
Authority in any other capacity, and the exercise by the Authority of its duties and powers 
in any other capacity shall not lead to any liability (howsoever arising) on the part of the 
Authority to the Contractor. 

 

A3   Contractor’s Status  
 
A3.1  The Contractor shall be an independent contractor and nothing in the Contract shall create 

a contract of employment, a relationship of agency or partnership or a joint venture between 
the Parties and accordingly neither Party shall be authorised to act in the name of, or on 
behalf of, or otherwise bind the other Party save as expressly permitted by the terms of the 
Contract. 
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may be an actual conflict, or a potential conflict, between the pecuniary or personal interests 
of the Contractor and the duties owed to the Authority under the provisions of the Contract. 
The Contractor will notify the Authority without delay giving full particulars of any such 
conflict of interest which may arise. 

 
A6.2  The Authority may terminate the Contract immediately by notice and/or take or require the 

Contractor to take such other steps it deems necessary if, in the Authority’s reasonable 
opinion, there is or may be an actual conflict, or a potential conflict, between the pecuniary 
or personal interests of the Contractor and the duties owed to the Authority under the 
provisions of the Contract. The actions of the Authority pursuant to this clause A6 shall not 
prejudice or affect any right of action or remedy which shall have accrued or shall thereafter 
accrue to the Authority. 

 

B. THE GOODS 
 

B1   Specification 
 
B1.1 In consideration of the Contractor supplying the Goods the Contractor shall be paid the 

Price.    
 

B2   Samples 
 
B2.1 If requested by the Authority, the Contractor shall provide the Authority with samples of 

Goods for evaluation and Approval, at the Contractor’s cost and expense. 
 
B2.2 The Contractor shall ensure that the Goods are fully compatible with any equipment, to the 

extent specified in the Specification.  
 
B2.3 The Contractor acknowledges that the Authority relies on the skill and judgment of the 

Contractor in the supply of the Goods and the performance of the Contractor’s obligations 
under the Contract.  

 

B3    Delivery 
 
B3.1 Unless otherwise stated in the Specification, where the Goods are delivered by the 

Contractor, the point of delivery shall be when the Goods are removed from the transporting 
vehicle at the Premises. If the Goods are collected by the Authority, the point of delivery 
shall be when the Goods are loaded on the Authority’s vehicle. 

 
B3.2 Except where otherwise provided in the Contract, delivery shall include the unloading, 

stacking or installation of the Goods by the Staff or the Contractor’s suppliers or carriers at 
such place as the Authority or duly authorised person shall reasonably direct.  

 
B3.3 Any access to the Premises and any labour and equipment that may be provided by the 

Authority in connection with delivery shall be provided without acceptance by the Authority 
of any liability whatsoever to the extent permitted by law. 

 
B3.4 Where access to the Premises is necessary in connection with delivery or installation of the 

Goods, the Contractor and its Sub-Contractors shall at all times comply with the security 
requirements of the Authority. 

 
B3.5 The Authority shall be under no obligation to accept or pay for any Goods supplied earlier 

than the date for delivery stated in the Specification. 
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B3.6 The Authority is under no obligation to accept or pay for any Goods delivered in excess of 
the quantity ordered. If the Authority elects not to accept such over-delivered Goods it shall 
give notice to the Contractor to remove them within 5 Working Days and to refund to the 
Authority any expenses incurred by it as a result of such over-delivery (including but not 
limited to the costs of moving and storing the Goods), failing which the Authority may 
dispose of such Goods and charge the Contractor for the costs of such disposal. The risk 
in any over-delivered Goods shall remain with the Contractor unless they are accepted by 
the Authority. 

  
B3.7 Unless expressly agreed to the contrary, the Authority shall not accept delivery by 

instalments. If, however, the Authority does specify or agree to delivery by instalments, 
delivery of any instalment later than the date specified or agreed for its delivery shall, without 
prejudice to any other rights or remedies of the Authority, entitle the Authority to terminate 
the whole of any unfulfilled part of the Contract without further liability to the Authority. 

 
B3.8 The Authority may inspect and examine the manner in which the Contractor supplies the 

Goods at the Premises during normal business hours on reasonable notice. The Contractor 
shall provide free of charge all such facilities as the Authority may reasonably require for 
such inspection and examination. In this clause B3, Goods include planning or preliminary 
work in connection with the supply of the Goods. 

 
B3.9 If reasonably requested to do so by the Authority, the Contractor shall co-ordinate its 

activities in supplying the Goods with the activities of the Authority and other contractors 
engaged by the Authority. 

 
B3.10 Timely supply of the Goods is of the essence of the Contract, including in relation to 

commencing supply of the Goods within the time agreed or on a specified date. If the 
Contractor fails to deliver the Goods within the time promised or specified in the 
Specification, the Authority is released from any obligation to accept and pay for the Goods 
and may terminate the Contract, in either case without prejudice to any other rights and 
remedies of the Authority.  

 
B3.11 The Contractor shall perform its obligations under the Contract: 
 

(a) with appropriately experienced, qualified and trained personnel with all due skill,  care 
and diligence; 

 
(b) in accordance with Good Industry Practice; and 
 
(c) in compliance with all applicable Laws. 

 
B3.12 The Contractor shall ensure the Goods: 
 

(a) conform in all respects with the Specification and, where applicable, with any sample 
approved by the Authority; 

 
(b) operate in accordance with the relevant technical specifications and correspond with 

the requirements of the Specification; 
 
(c) conform in all respects with all applicable Laws; and 
 
(d) are free from defects in design, materials and workmanship and are fit and sufficient for 

all the purposes for which such goods are ordinarily used and for any particular purpose 
made known to the Contractor by the Authority. 
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B3.13  The Contractor shall at all times comply with the Quality Standards and, where applicable, 
shall maintain accreditation with the relevant Quality Standards authorisation body. To the 
extent that the standard of the Goods has not been specified in the Contract, the Contractor 
shall agree the relevant standard of the Goods with the Authority prior to the supply of the 
Goods and, in any event, the Contractor shall perform its obligations under the Contract in 
accordance with the Law and Good Industry Practice.   

 
B3.14 The Contractor shall ensure that all Staff supplying the Goods do so with all due skill, care 

and diligence and shall possess such qualifications, skills and experience as are necessary 
for the proper supply of the Goods. The Contractor shall ensure that those Staff are properly 
managed and supervised. 

 
B3.15 If the Specification includes installation of equipment the Contractor shall notify the Authority 

in writing when it has completed installation. Following receipt of such notice, the Authority 
shall inspect the installation and shall, by giving notice to the Contractor:  

 
(a) accept the installation; or  
 
(b) reject the installation and inform the Contractor why, in the Authority’s reasonable 

opinion, the installation does not satisfy the Specification.   
 
B3.16  If the Authority rejects the installation pursuant to clause B9.5(b), the Contractor shall 

immediately rectify or remedy any defects and if, in the Authority’s reasonable opinion, the 
installation does not, within 2 Working Days or such other period agreed by the Parties, 
satisfy the Specification, the Authority may terminate the Contract with immediate effect by 
notice. 

 
B3.17 The installation shall be complete when the Contractor receives a notice issued by the 

Authority in accordance with clause B3.15(a). Notwithstanding acceptance of any 
installation in accordance with clause B3.15(a), the Contractor shall remain solely 
responsible for ensuring that the Goods and the installation conform to the Specification. 
No rights of estoppel or waiver shall arise as a result of the acceptance by the Authority of 
the installation. 

 
B3.18  During the Contract Period, the Contractor shall: 
   

(a) at all times have all licences, approvals and consents necessary to enable the 
Contractor and Staff to carry out the installation; 

 
(b) provide all tools and equipment (or procure the provision of all tools and equipment) 

necessary for completion of the installation; and 
 
(c) not, in delivering the Goods, in any manner endanger the safety or convenience of 

the public. 
 

B4   Risk and Ownership 
 
B4.1 Subject to clauses B3.5 and B3.6, risk in the Goods shall, without prejudice to any other 

rights or remedies of the Authority (including the Authority’s rights and remedies under 
clause F1 (Failure to meet Requirements)), pass to the Authority at the time of delivery. 

 
B4.2 Ownership in the Goods shall, without prejudice to any other rights or remedies of the 

Authority (including the Authority’s rights and remedies under clause F1), pass to the 
Authority at the time of delivery (or payment, if earlier). 
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B5   Non-Delivery  
 
B5.1 On dispatch of any consignment of the Goods the Contractor shall send the Authority an 

advice note specifying the means of transport, the place and date of dispatch, the number 
of packages and their weight and volume.  

 
B5.2 If the Authority has been informed in writing of the despatch of the Goods and, having been 

placed in transit, the Goods are not delivered to the Authority on the due date for delivery, 
the Authority shall, within 10 Working Days of the notified date of delivery, give notice to the 
Contractor that the Goods have not been delivered and may request the Contractor to 
deliver substitute Goods free of charge within the timescales specified by the Authority or 
terminate the Contract in accordance with clause B3.10. 

 

B6   Labelling and Packaging 
 
B6.1 The Contractor shall ensure that the Goods are labelled and packaged in accordance with 

the Contract.  
 
B6.2 The Contractor shall comply with the Packaging & Packaging Waste Directive (94/62/EC), 

implemented in the UK by the Packaging (Essential Requirements) Regulations 2003. The 
container in which the Goods are held shall be labelled with the Contractor’s name, the net, 
gross and tare weights, and contain a description of its contents. All containers of hazardous 
Goods (and all documents relating thereto) shall bear prominent and adequate warnings.   

 
B6.3 The Contractor is responsible for the removal and disposal of all packaging materials from 

the Premises within the period specified by the Authority and at no cost to the Authority. 
 
B6.4 If no period for collection and disposal is specified by the Authority, the Contractor shall 

collect the packaging from the Premises no later than 10 Working Days from the date of 
delivery of the Goods. The Authority shall be entitled to dispose of any packaging materials 
which have not been collected by the Contractor within those 10 Working Days or such 
other period specified by the Authority for collection. The Contractor shall be responsible 
for the payment of any costs incurred by the Authority in connection with its collection and 
disposal of that packaging material.  

  
B6.5 The Contractor shall: 
 

(a) use packaging capable of easy recovery for further use or recycling. Packaging 
materials shall be easily separable by hand into recyclable parts consisting of one 
material (e.g. cardboard, paper, plastic, textile); 

 
(b) reuse the packaging and, where reuse is not practicable, recycle the materials in the 

manufacture of crates, pallets, boxes, cartons, cushioning and other forms of 
packaging, where these fulfil other packaging specifications; 

 
(c) make maximum use of materials taken from renewable sources, if recycled materials 

are not suitable or not readily available;  
 
(d) if using wooden pallets or timber derived products for the packaging and supply of 

Goods, comply with the Authority’s timber procurement policy; 
 
(e) review packaging specifications periodically to ensure that no unnecessary limitations 

on the use of recycled materials exist; and 
 
(f) if requested to do so, provide the Authority with a description of the product packaging 

and evidence to satisfy the Authority that it is reusing, recycling and reviewing its use 
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of packaging. The evidence should provide proof of compliance with BS EN 13430 on 
recyclability or BS EN 13429 on reusability, or equivalent. 

 

B7   Training 
 
B7.1 If included in the Specification, the Price includes the cost of instruction of the Authority’s 

personnel in the use and maintenance of the Goods and such instruction shall be in 
accordance with the requirements detailed in the Specification. 

 

B8    Provision and Removal of Equipment  
 
B8.1  The Contractor shall provide all the Equipment and resource necessary for the supply of 

the Goods. 
 
B8.2   The Contractor shall not deliver any Equipment to nor begin any work on the Premises 

without obtaining Approval. 
   
B8.3 All Equipment brought onto the Premises shall be at the Contractor’s own risk and the 

Authority shall have no liability for any loss of or damage to any Equipment unless the 
Contractor is able to demonstrate that such loss or damage was caused or contributed to 
by the Authority’s Default. The Contractor shall provide for the haulage or carriage thereof 
to the Premises and the removal of Equipment when no longer required at its sole cost.   

 
B8.4 Unless otherwise agreed, Equipment brought onto the Premises will remain the property of 

the Contractor.  
   
B8.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment shall be the 

property of the Authority and shall on request be delivered to the Authority as directed by 
the Authority. The Contractor will keep a full and accurate inventory of such Equipment and 
will deliver that inventory to the Authority on request and on completion of the Goods. 

 
B8.6  The Contractor shall maintain all Equipment in a safe, serviceable and clean condition.  
 
B8.7  The Contractor shall, at the Authority’s written request, at its own expense and as soon as 

reasonably practicable:   
 

(a) remove immediately from the Premises Equipment which is, in the Authority’s opinion, 
hazardous, noxious or not supplied in accordance with the Contract; and 

 
(b) replace such item with a suitable substitute item of Equipment. 

 
B8.8 Within 20 Working Days of the end of the Contract Period, the Contractor shall remove the 

Equipment together with any other materials used by the Contractor to supply the Goods 
and shall leave the Premises in a clean, safe and tidy condition. The Contractor shall make 
good any damage to those Premises and any fixtures and fitting in the Premises which is 
caused by the Contractor or Staff.   

 

B9   Contractor’s Staff 
 
B9.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw permission 

to remain on, the Authority’s Premises: 
 

(a) any member of the Staff; or 
 
(b) any person employed or engaged by any member of the Staff,   
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 whose admission or continued presence would, in the Authority’s reasonable opinion, be 
undesirable.  

  
B9.2 At the Authority’s written request, the Contractor shall provide a list of the names and 

addresses of all persons who may require admission in to the Authority’s Premises, 
specifying the capacities in which they are concerned with the Contract and giving such 
other particulars as the Authority may reasonably request.   

 
B9.3 The decision of the Authority as to whether any person is to be refused access to the 

Authority’s Premises and as to whether the Contractor has failed to comply with clause B9.2 
shall be final. 

 
B9.4 The Contractor shall ensure that all Staff who have access to the Authority’s Premises, the 

Authority System or the Authority Data have been cleared in accordance with the BPSS.  
 

B10   Inspection of Premises  
 
B10.1 Save as the Authority may otherwise direct, the Contractor is deemed to have inspected the 

Premises before submitting its Tender and to have complete due diligence in relation to all 
matters connected with the performance of its obligations under the Contract. 

 

B11    Licence to Occupy Premises  
 
B11.1 Any land or Premises made available from time to time to the Contractor by the Authority in 

connection with the Contract shall be on a non-exclusive licence basis free of charge and 
shall be used by the Contractor solely for the purpose of performing its obligations under 
the Contract. The Contractor shall have the use of such land or Premises as licensee and 
shall vacate the same on termination of the Contract.   

 
B11.2  The Contractor shall limit access to the land or Premises to such Staff as is necessary for 

it to perform its obligations under the Contract and the Contractor shall co-operate (and 
ensure that its Staff co-operate) with such other persons working concurrently on such land 
or Premises as the Authority may reasonably request.  

 
B11.3  Should the Contractor require modifications to the Authority’s Premises, such modifications 

shall be subject to Approval and shall be carried out by the Authority at the Contractor’s 
expense. The Authority shall undertake approved modification work without undue delay.   

 
B11.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises shall) 

observe and comply with such rules, regulations and requirements (including those relating 
to security arrangements) as may be in force from time to time for the conduct of personnel 
when on the Authority’s Premises as determined by the Authority. 

 
B11.5 The Contract does not create a tenancy of any nature whatsoever in favour of the Contractor 

or its Staff and no such tenancy has or shall come into being and, notwithstanding any rights 
granted pursuant to the Contract, the Authority retains the right at any time to use the 
Premises owned or occupied by it in any manner it sees fit. 

 

B12   Property  
 
B12.1  All Property is and shall remain the property of the Authority and the Contractor irrevocably 

licenses the Authority and its agents to enter any Premises of the Contractor during normal 
business hours on reasonable notice to recover any such Property. The Contractor shall 
not in any circumstances have a lien or any other interest on the Property and the Contractor 
shall at all times possess the Property as fiduciary agent and bailee of the Authority. The 
Contractor shall take all reasonable steps to ensure that the title of the Authority to the 
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Property and the exclusion of any such lien or other interest are brought to the notice of all 
Sub-Contractors and other appropriate persons and shall, at the Authority’s request, store 
the Property separately and ensure that it is clearly identifiable as belonging to the Authority. 

   
B12.2  The Property shall be deemed to be in good condition when received by or on behalf of the 

Contractor unless the Contractor notifies the Authority otherwise within 5 Working Days of 
receipt. 

   
B12.3  The Contractor shall maintain the Property in good order and condition (excluding fair wear 

and tear), and shall use the Property solely in connection with the Contract and for no other 
purpose without Approval. 

  
B12.4  The Contractor shall ensure the security of all the Property whilst in its possession, either 

on the Premises or elsewhere during the supply of the Goods, in accordance with the 
Authority’s reasonable security requirements as required from time to time. 

   
B12.5  The Contractor shall be liable for all loss of or damage to the Property, unless such loss or 

damage was caused by the Authority’s negligence. The Contractor shall inform the Authority 
immediately of becoming aware of any defects appearing in, or losses or damage occurring 
to, the Property. 

 

C PAYMENT 
 

C1    Price 
 
C1.1 In consideration of the Contractor’s performance of its obligations under the Contract, the 

Authority shall pay the Price in accordance with clause C2. 
 

C2   Payment and VAT  
 
C2.1  The Contractor shall submit invoices to the Authority on the dates set out in Schedule 2. 
 
C2.2  The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, pay the 

Contractor a sum equal to the VAT chargeable on the value of the Services supplied in 
accordance with the Contract. 

 
C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and shall 

show the amount of VAT payable separately on all invoices as an extra charge. If the 
Contractor fails to show VAT on an invoice, the Authority will not, at any later date, be liable 
to pay the Contractor any additional VAT. 

 
C2.4       All Contractor invoices shall be expressed in sterling or such other currency as shall be 

permitted by the Authority in writing.  
 
C2.5      Valid Invoices shall include: 
 

(a) the Contractor’s full name, address and title of the Contract; 
 
(b) the name and quantity of the Goods delivered including batch numbers; 
 
(c) the Purchase Order number. 

 
C2.6  If Schedule 2 expressly provides that the Authority may be charged for plant which is on 

standby then in circumstances where plant was waiting to be transferred between Premises 
or where the Authority has instructed that the plant is retained on the Premises then a 
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standby charge of 60% of agreed rates may be made in respect of such relevant periods if 
supported by timesheets.   

 
C2.7 The Authority shall not pay a stand-by rate if plant is on standby because no work was being 

carried out on the Premises at that time or no operator or other relevant staff were available 
(unless the standby is because the Contractor is awaiting licensing of the Premises on the 
Authority’s instructions). 

 
C2.8     The Authority shall not pay for plant or equipment which is stood down during any notice 

period pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate such costs 
as far as is reasonably possible, for example, by reutilising Staff, plant, materials and 
services on other contracts. 

 
C2.9   If the Authority pays the Contractor prior to the submission of a Valid Invoice this payment 

shall be on account of and deductible from the next payment to be made.   
 
C2.10 If any overpayment has been made or the payment or any part is not supported by a Valid 

Invoice the Authority may recover this payment against future invoices raised or directly 
from the Contractor. All payments made by the Authority to the Contractor shall be on an 
interim basis pending final resolution of an account with the Contractor in accordance with 
the terms of this clause C2. 

 
C2.11 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a Valid 

Invoice. Valid Invoices should be submitted for payment to the following address: 

accounts-payable.aph@sscl.gse.gov.uk (the Authority’s preferred option); or  SSCL AP, 
Defra, PO Box 790, Newport Gwent, NP10 8FZ.  

C2.12 If a payment of an undisputed amount is not made by the Authority by the due date, then 
the Authority shall pay the Contractor interest at the interest rate specified in the Late 
Payment of Commercial Debts (Interest) Act 1998. 

  
C2.13 The Contractor shall ensure that a provision is included in all Sub-Contracts which requires 

payment to be made of all sums due to Sub-Contractors within 30 days from the receipt of 
a valid invoice. 

 
C2.14 The Contractor shall indemnify the Authority on a continuing basis against any liability, 

including any interest, penalties or costs incurred, which is levied, demanded or assessed 
on the Authority at any time in respect of the Contractor’s failure to account for or to pay 
any VAT relating to payments made to the Contractor under the Contract. Any amounts due 
under this clause C2.21 shall be paid by the Contractor to the Authority not less than 5 
Working Days before the date upon which the tax or other liability is payable by the 
Authority. 

 
C2.15 The Contractor shall not suspend supply of the Goods unless the Contractor is entitled to 

terminate the Contract under clause H2.3 for failure to pay undisputed sums of money. 
 
C2.16 The Authority shall not pay an invoice which is not Valid Invoice. 
 

C3   Recovery of Sums Due 
 
C3.1 If under the Contract any sum of money is recoverable from or payable by the Contractor 

to the Authority (including any sum which the Contractor is liable to pay to the Authority in 
respect of any breach of the Contract), the Authority may unilaterally deduct that sum from 
any sum then due, or which at any later time may become due to the Contractor from the 
Authority under the Contract or under any other agreement with the Authority or the Crown. 
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C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall be a 

sum of money recoverable by the Party who made the overpayment from the Party in receipt 
of the overpayment.  

 
C3.3 The Contractor shall make all payments due to the Authority without any deduction whether 

by way of set-off, counterclaim, discount, abatement or otherwise unless the Contractor has 
a valid court order requiring an amount equal to such deduction to be paid by the Authority 
to the Contractor. 

 
C3.4 All payments due shall be made within a reasonable time unless otherwise specified in the 

Contract, in cleared funds, to such bank or building society account as the recipient Party 
may from time to time direct. 

 

C4   Price During Extension 
 
C4.1  Subject to Schedule 2 and clause F6 (Variation), the Price shall apply for the Initial Contract 

Period and until the end date of any Extension or such earlier date of termination or partial 
termination of the Contract in accordance with the Law or the Contract.  

 

D. STATUTORY OBLIGATIONS 
 

D1   Prevention of Fraud and Bribery 
 
D1.1 The Contractor represents and warrants that neither it, nor to the best of its knowledge any 

Staff, have at any time prior to the Commencement Date: 
 

(a) committed a Prohibited Act or been formally notified that it is subject to an 
investigation or prosecution which relates to an alleged Prohibited Act; and/or 

 
(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited 
Act. 

 
D1.2 The Contractor shall not during the Contract Period: 
 

(a) commit a Prohibited Act; and/or 
 
(b) do or suffer anything to be done which would cause the Authority or any of its 

employees, consultants, contractors, sub-contractors or agents to contravene any of 
the Relevant Requirements or otherwise incur any liability in relation to the Relevant 
Requirements. 

 
D1.3 The Contractor shall, during the Contract Period: 
 

(a) establish, maintain and enforce, and require that its Sub-Contractors establish, 
maintain and enforce, policies and procedures which are adequate to ensure 
compliance with the Relevant Requirements and prevent the occurrence of a 
Prohibited Act; and 

 
(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) 

and make such records available to the Authority on request. 
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D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware of any 
breach of clauses D1.1 and/or D1.2, or has reason to believe that it has or any of the Staff 
have: 

 
(a) been subject to an investigation or prosecution which relates to an alleged Prohibited 

Act;  
 
(b) been listed by any government department or agency as being debarred, suspended, 

proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or contracts on the grounds of a Prohibited 
Act; and/or 

  
(c) received a request or demand for any undue financial or other advantage of any kind 

in connection with the performance of the Contract or otherwise suspects that any 
person directly or indirectly connected with the Contract has committed or attempted 
to commit a Prohibited Act. 

 
D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall respond 

promptly to the Authority’s enquiries, co-operate with any investigation, and allow the 
Authority to Audit any books, records and/or any other relevant documentation. 

 
D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by notice: 
 

(a) require the Contractor to remove from performance of the Contract any Staff whose 
acts or omissions have caused the Default; or 

 
(b) immediately terminate the Contract. 

 
D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the 

Prohibited Act, the identity of the party who the Authority believes has committed the 
Prohibited Act and the action that the Authority has taken (including, where relevant, the 
date on which the Contract shall terminate). 

 

D2   Discrimination 
 
D2.1 The Contractor shall: 

 
(a) perform its obligations under the Contract in accordance with: 
 

i) all applicable equality Law (whether in relation to race, sex, gender 
reassignment, age, disability, sexual orientation, religion or belief, pregnancy 
maternity or otherwise); 

 
ii) the Authority’s equality and diversity policy as given to the Contractor from time 

to time; 
 
iii) any other requirements and instructions which the Authority reasonably 

imposes in connection with any equality obligations imposed on the Authority at 
any time under applicable equality Law; and 

 
(b) take all necessary steps and inform the Authority of the steps taken to prevent 

unlawful discrimination designated as such by any court or tribunal, or the Equality 
and Human Rights Commission (or any successor organisation). 

 

D3   Rights of Third Parties 
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D3.1 The provisions of clause E7.3 confer benefits on persons named in such provisions 
(together “Third Party Provisions”) other than the Parties (each person a “Third Party 
Beneficiary”) and are intended to be enforceable by Third Party Beneficiaries by virtue of 
the Contracts (Rights of Third Parties) Act 1999 (“CRTPA”).  

 
D3.2 Subject to clause D3.1, a person who is not a Party has no right under the CRTPA to enforce 

any provisions of the Contract but this does not affect any right or remedy of any person 
which exists or is available otherwise than pursuant to the CRTPA and does not apply to 
the Crown. 

 
D3.3 No Third Party Beneficiary may enforce or take steps to enforce any Third Party Provision 

without Approval. 
 
D3.4 Any amendments to the Contract may be made by the Parties without the consent of any 

Third Party Beneficiary. 
 

D4   Health and Safety 
 
D4.1  The Contractor shall perform its obligations under the Contract in accordance with: 
 

(a)  all applicable Law regarding health and safety; and 
 
(b)  the Authority’s health and safety policy while at the Authority’s Premises. 

 
D4.2  Each Party shall notify the other as soon as practicable of any health and safety incidents 

or material health and safety hazards at the Authority’s Premises of which it becomes aware 
and which relate to or arise in connection with the performance of the Contract. The 
Contractor shall instruct Staff to adopt any necessary associated safety measures in order 
to manage any such material health and safety hazards. 

 
D5    Environmental Requirements 
 
D5.1 The Contractor shall in the performance of the Contract have due regard to the Authority’s 

environmental, sustainable and ethical procurement policies (“Environmental Policies”) 
which require the Authority through its procurement and management of suppliers to: 

 
(a) conserve energy, water, wood, paper and other resources and reduce waste; 
 
(b) phase out the use of ozone depleting substances; 
 
(c) minimise the release of greenhouse gases, volatile organic compounds and other 

substances damaging to health and the environment; 
 
(d) minimise the use of products harmful to health and the environment such as 

hazardous substances and solvents, replacing them with more benign substances 
where feasible and, where such substances are necessary, to ensure that they are 
stored in properly labelled containers, used and disposed of in compliance with legal 
and regulatory requirements and any instructions from the Authority; 

 
(e) reduce fuel emissions wherever possible; 
 
(f) maximise the use of recovered materials and, if recycled materials are not suitable or 

not readily available, to maximise the use of materials taken from renewable sources; 
and 
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(g) promote the design of products that are capable of reuse or remanufacture or easily 
separable into recyclable parts consisting of one material (e.g. steel, plastic, textile). 

 
D5.2 The Contractor shall ensure that any equipment and materials used in the supply of the 

Goods do not contain: 
 

(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons, 
carbon tetrachloride, 111 trichoroethane, bromochloromethane or any other 
damaging substances; and/or 

 
(b) HFCs and other gaseous and non-gaseous substances with a high global warming 

potential; 
 
  unless given written permission by the Authority to do so. 
 
D5.3 The Contractor shall conserve energy and water; reduce carbon emissions and other 

greenhouse gases; minimise the use of substances damaging or hazardous to health and 
the environment and reduce waste by, for example, using  resources more efficiently and 
reusing, recycling and composting and respecting biodiversity.  

 
D5.4 If required by the Authority the Contractor shall provide the Authority with information about 

its compliance with its obligations under clause D5.3.  
 
D5.5 The Contractor shall ensure that its Staff are aware of the Authority’s Environmental 

Policies. 
 
D5.6 The Contractor shall comply with the minimum environmental mandatory standards in the 

“Government Buying Standards” and in addition where required by the Authority, comply 
with any relevant “Best Practice” and “Class Leader” standards in relation to any goods on 
that list which are supplied to the Authority by or on behalf of the Contractor under the 
Contract. 

 
D5.7 The Contractor shall:  
 

(a) identify any risks arising from climate change and variable weather such as higher 
temperatures, droughts, flooding, sea and river level rises, coastal and riparian 
erosion, water scarcity, and loss of water quality which may disrupt and/or affect the 
supply of the Goods; and 

 
(b) if such risks have been identified, enhance the resilience of its organisation to enable 

it to adapt and deal with the effects of such extreme events, including by having the 
necessary awareness-raising, evaluation, preventive, preparatory, recovery 
measures and support systems in place in order to minimise any disruption to the 
supply of the Goods. 

 
 

E PROTECTION OF INFORMATION 
 

E1   Authority Data 
 
E1.1 The Contractor shall not delete or remove any proprietary notices contained within or 

relating to the Authority Data.  
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E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except as 
necessary for the performance by the Contractor of its obligations under this Contract or as 
otherwise expressly authorised in writing by the Authority.  

 
E1.3 To the extent that Authority Data is held and/or processed by the Contractor, the Contractor 

shall supply Authority Data to the Authority as requested by the Authority in the format 
specified in the Specification.  

 
E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the corruption or 

loss of Authority Data.  
 
E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall ensure that 

up-to-date back-ups are stored securely off-site. The Contractor shall ensure that such 
back-ups are made available to the Authority immediately upon request.  

 
E1.6 The Contractor shall ensure that any system on which the Contractor holds any Authority 

Data, including back-up data, is a secure system that complies with the Security Policy 
Framework.  

 
E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's 

Default so as to be unusable, the Authority may:  
 

(a) require the Contractor (at the Contractor's expense) to restore or procure the 
restoration of Authority Data and the Contractor shall do so promptly; and/or  

 
(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the 

Contractor any reasonable expenses incurred in doing so.  
 
E1.8 If at any time the Contractor suspects or has reason to believe that Authority Data has or 

may become corrupted, lost or sufficiently degraded in any way for any reason, then the 
Contractor shall notify the Authority immediately and inform the Authority of the remedial 
action the Contractor proposes to take. 

 

E2   Official Secrets Acts and Finance Act  
 
E2.1 The Contractor shall comply with the provisions of:  
 

(a) the Official Secrets Acts 1911 to 1989; and 
  
(b) section 182 of the Finance Act 1989. 

 

E3   Confidential Information  
 
E3.1 Except to the extent set out in this clause E3 or if disclosure or publication is expressly 

permitted elsewhere in the Contract each Party shall treat all Confidential Information 
belonging to the other Party as confidential and shall not disclose any Confidential 
Information belonging to the other Party to any other person without the other party’s 
consent, except to such persons and to such extent as may be necessary for the 
performance of the Party’s obligations under the Contract. 

 
E3.2 The Contractor hereby gives its consent for the Authority to publish the whole Contract (but 

with any information which is Confidential Information belonging to the Authority redacted) 
including from time to time agreed changes to the Contract, to the general public.   

 
E3.3 If required by the Authority, the Contractor shall ensure that Staff, professional advisors and 

consultants sign a non-disclosure agreement prior to commencing any work in connection 
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with the Contract in substantially the form attached in Schedule 5. The Contractor shall 
maintain a list of the non-disclosure agreements completed in accordance with this clause 
E3.3. 

 
E3.4 If requested by the Authority, the Contractor shall give the Authority a copy of the list and, 

subsequently upon request by the Authority, copies of such of the listed non-disclosure 
agreements as required by the Authority. The Contractor shall ensure that its Staff, 
professional advisors and consultants are aware of the Contractor’s confidentiality 
obligations under the Contract. 

 
E3.5 The Contractor may only disclose the Authority's Confidential Information to the Staff who 

are directly involved in the provision of the Services and who need to know the information, 
and shall ensure that such Staff are aware of and shall comply with these obligations as to 
confidentiality.  

 
E3.6 The Contractor shall not, and shall procure that the Staff do not, use any of the Authority's 

Confidential Information received otherwise than for the purposes of this Contract.  
 
E3.7 Clause E3.1 shall not apply to the extent that:  
 

(a) such disclosure is a requirement of Law placed upon the Party making the disclosure, 
including any requirements for disclosure under the FOIA or the EIR;  

 
(b) such information was in the possession of the Party making the disclosure without 

obligation of confidentiality prior to its disclosure by the information owner;  
 
(c) such information was obtained from a third party without obligation of confidentiality;  
 
(d) such information was already in the public domain at the time of disclosure otherwise 

than by a breach of the Contract; or  
 
(e) it is independently developed without access to the other Party's Confidential 

Information.  
 
E3.8 Nothing in clause E3.1 shall prevent the Authority disclosing any Confidential Information 

obtained from the Contractor:  
 

(a) for the purpose of the examination and certification of the Authority’s accounts; 
 
(b)  for the purpose of any examination pursuant to section 6(1) of the National Audit Act 

1983 of the economy, efficiency and effectiveness with which the Authority has used 
its resources; 

 
(c) to any Crown Body or any Contracting Authority and the Contractor hereby 

acknowledges that all government departments or Contracting Authorities receiving 
such Confidential Information may further disclose the Confidential Information to 
other government departments or other Contracting Authorities on the basis that the 
information is confidential and is not to be disclosed to a third party which is not part 
of any government department or any Contracting Authority; 

 
(d) to any consultant, contractor or other person engaged by the Authority 

 
provided that in disclosing information under clauses E3.8 (c) and (d) the Authority discloses 
only the information which is necessary for the purpose concerned and requests that the 
information is treated in confidence and that a confidentiality undertaking is given where 
appropriate.  



 

 
  25 

 
E3.9 Nothing in clauses E3.1 to E3.6 shall prevent either Party from using any techniques, ideas 

or Know-How gained during the performance of its obligations under the Contract in the 
course of its normal business, to the extent that this does not result in a disclosure of the 
other Party’s Confidential Information or an infringement of the other Party’s Intellectual 
Property Rights.  

 
E3.10 The Authority shall use all reasonable endeavours to ensure that any government 

department, Contracting Authority, employee, third party or Sub-Contractor to whom the 
Contractor's Confidential Information is disclosed pursuant to clause E3.6 is made aware of 
the Authority's obligations of confidentiality.  

 
E3.11 If the Contractor does not comply with clauses E3.1 to E3.6 the Authority may terminate the 

Contract immediately on written notice to the Contractor.  
 
E3.12 In order to ensure that no unauthorised person gains access to any Confidential Information 

or any data obtained in the supply of the Goods, the Contractor shall maintain adequate 
security arrangements that meet the requirements of professional standards and best 
practice. 

 
E3.13 The Contractor will immediately notify the Authority of any breach of security in relation to 

Confidential Information and all data obtained in the supply of the Goods and will keep a 
record of such breaches. The Contractor will use its best endeavours to recover such 
Confidential Information or data however it may be recorded. The Contractor will co-operate 
with the Authority in any investigation as a result of any breach of security in relation to 
Confidential Information or data. 

 
E3.14 The Contractor shall, at its own expense, alter any security systems at any time during the 

Contract Period at the Authority’s request if the Authority reasonably believes the Contractor 
has failed to comply with clause E3.12. 

 

E4   Freedom of Information 
 
E4.1 The Contractor acknowledges that the Authority is subject to the requirements of the FOIA 

and the EIR.  
 
E4.2 The Contractor shall transfer to the Authority all Requests for Information that it receives as 

soon as practicable and in any event within 2 Working Days of receipt:  
 

(a) give the Authority a copy of all Information in its possession or control relating to the 
Contract in the form that the Authority requires within 5 Working Days (or such other 
period as the Authority may specify) of the Authority's request; 

 
(b) provide all necessary assistance as reasonably requested by the Authority to enable 

the Authority to comply with its obligations under the FOIA and EIR; and 
 
(c) not respond to directly to a Request for Information unless authorised to do so in 

writing by the Authority. 
 
E4.3 The Authority shall determine in its absolute discretion and notwithstanding any other 

provision in the Contract or any other agreement whether the Commercially Sensitive 
Information and any other Information is exempt from disclosure in accordance with the 
provisions of the FOIA and/or the EIR.  

 

E5   Publicity, Media and Official Enquiries 
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E5.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any obligations 
under the Regulations, or any policy requirements as to transparency, neither Party shall 
make any press announcement or publicise the Contract or any part thereof in any way, 
except with the written consent of the other Party.   

  
E5.2 The Contractor shall use its reasonable endeavours to ensure that its Staff, professional 

advisors and consultants comply with clause E5.1.   
 

E6   Security 
 
E6.1 The Authority is responsible for maintaining the security of the Authority’s Premises in 

accordance with its standard security requirements. The Contractor shall comply with all 
security requirements of the Authority while on the Authority’s Premises, and shall ensure 
that all Staff comply with such requirements.   

  
E6.2 The Authority shall give the Contractor upon request copies of its written security 

procedures. 
 
E6.3  The Contractor shall, as an enduring obligation during the Contract Period, use the latest 

versions of anti-virus definitions available from an industry accepted anti-virus software 
vendor to check for and delete Malicious Software from the ICT Environment.  

 
E6.4  Notwithstanding clause E6.3, if Malicious Software is found, the Parties shall co-operate to 

reduce the effect of the Malicious Software and, particularly if Malicious Software causes 
loss of operational efficiency or loss or corruption of the Authority Data, assist each other to 
mitigate any losses and to restore the supply of Goods.  

 
E6.5  Any cost arising out of the actions of the Parties taken in compliance with clause E6.4 shall 

be borne by the Parties as follows:  
 

(a) by the Contractor where the Malicious Software originates from the Contractor 
Software, the Third Party Software or the Authority Data (whilst the Authority Data 
was under the control of the Contractor); and  

 
(b) by the Authority if the Malicious Software originates from the Authority Software or 

Authority Data (whilst the Authority Data was under the control of the Authority).  
 

E7   Intellectual Property Rights   
 
E7.1 All Intellectual Property Rights in:  
 

(a) the Results; or  
 
(b) any guidance, specifications, reports, studies, instructions, toolkits, plans, data, 

drawings, databases, patents, patterns, models, designs or other material which is 
furnished to or made available to the Contractor by or on behalf of the Authority 
(together with the Results, the "IP Materials") 

 
 shall vest in the Authority (save for Copyright and Database Rights which shall vest in Her 

Majesty the Queen) and the Contractor shall not, and shall ensure that the Staff shall not, 
use or disclose any IP Materials without Approval save to the extent necessary for 
performance by the Contractor of its obligations under the Contract. 

 
E7.2 The Contractor hereby assigns: 
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(a)  to the Authority, with full title guarantee, all Intellectual Property Rights (save for 
Copyright and Database Rights) which may subsist in the IP Materials prepared in 
accordance with clause E7.1(b) and (c). This assignment shall take effect on the date 
of the Contract or (in the case of rights arising after the date of the Contract) as a present 
assignment of future rights that will take effect immediately on the coming into existence 
of the Intellectual Property Rights produced by the Contractor; and 
 

(b)  to Her Majesty the Queen, with full title guarantee, all Copyright and Database Rights 
which may subsist in the IP Materials prepared in accordance with clauses E7.1 (a) and 
(b) 

 
and shall execute all documents and do all acts as are necessary to execute these 
assignments. 

 
E7.3 The Contractor shall: 
 

(a)  waive or procure a waiver of any moral rights held by it or any third party in copyright 
material arising as a result of the Contract or the performance of its obligations under 
the Contract;   

 
(b)  ensure that the third party owner of any Intellectual Property Rights that are or which 

may be used to supply the Goods grants to the Authority a non-exclusive licence or, if 
itself a licensee of those rights, shall grant to the Authority an authorised sub-licence, to 
use, reproduce, modify, develop and maintain the Intellectual Property Rights in the 
same. Such licence or sub-licence shall be non-exclusive, perpetual, royalty-free, 
worldwide and irrevocable and shall include the right for the Authority to sub-license, 
transfer, novate or assign to other Contracting Authorities, the Crown, the Replacement 
Contractor or to any other third party supplying goods to the Authority (“Indemnified 
Persons”); 

 
(c) not infringe any Intellectual Property Rights of any third party in supplying the Goods; 

and 
 

(d) during and after the Contract Period, indemnify and keep indemnified the Authority and 
Indemnified Parties from and against all actions, suits, claims, demands, losses, 
charges, damages, costs and expenses and other liabilities which the Authority or the 
Crown may suffer or incur as a result of or in connection with any breach of this clause 
E7.3, except to the extent that any such claim results directly from: 

 
i) items or materials based upon designs supplied by the Authority; or 

 
ii) the use of data supplied by the Authority which is not required to be verified 

by the Contractor under any provision of the Contract. 
 
E7.4 The Authority shall notify the Contractor in writing of any claim or demand brought against 

the Authority for infringement or alleged infringement of any Intellectual Property Right in 
materials supplied and/or licensed by the Contractor to the Authority. 

 
E7.5 The Contractor shall at its own expense conduct all negotiations and any litigation arising 

in connection with any claim, demand or action by any third party for infringement or alleged 
infringement of any third party Intellectual Property Rights (whether by the Authority, the 
Contractor or any Indemnified Person) arising from the performance of the Contractor’s 
obligations under the Contract (“Third Party IP Claim”), provided that the Contractor shall 
at all times:  
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(a) consult the Authority on all material issues which arise during the conduct of such 
litigation and negotiations;  

 
(b) take due and proper account of the interests of the Authority; and 
  
(c) not settle or compromise any claim without Approval (not to be unreasonably withheld 

or delayed). 
  
E7.6 The Authority shall at the request of the Contractor afford to the Contractor all reasonable 

assistance for the purpose of contesting any Third Party IP Claim and the Contractor shall 
indemnify the Authority for all costs and expenses (including, but not limited to, legal costs 
and disbursements) incurred in doing so. The Contractor shall not be required to indemnify 
the Authority under this clause E7.6 in relation to any costs and expenses to the extent that 
such arise directly from the matters referred to in clauses E7.3(d) i) and ii).   

 
E7.7 The Authority shall not, without the Contractor’s consent, make any admissions which may 

be prejudicial to the defence or settlement of any Third Party IP Claim. 
 
E7.8 If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is likely 

to be made, the Contractor shall notify the Authority and any relevant Indemnified Person 
and, at its own expense and subject to Approval (not to be unreasonably withheld or 
delayed), shall (without prejudice to the rights of the Authority under clauses E7.3 (b) and 
G2.1(g)) use its best endeavours to: 

 
(a) modify any or all of the Goods without reducing the performance or functionality of the 

same, or substitute alternative services of equivalent performance and functionality, 
so as to avoid the infringement or the alleged infringement; or 

 
(b) procure a licence to use the Intellectual Property Rights and supply the Goods which 

are the subject of the alleged infringement, on terms which are acceptable to the 
Authority 

 
 and if the Contractor is unable to comply with clauses E7.8 (a) or (b) within 20 Working 

Days of receipt by the Authority of the Contractor’s notification the Authority may 
terminate the Contract immediately by notice to the Contractor. 

 
E7.9 The Contractor grants to the Authority and, if requested by the Authority, to a Replacement 

Contractor, a royalty-free, irrevocable, worldwide, non-exclusive licence (with a right to sub-
license) to use any Intellectual Property Rights that the Contractor owned or developed prior 
to the Commencement Date and which the Authority (or the Replacement Contractor) 
reasonably requires in order for the Authority to exercise its rights under, and receive the 
benefit of, the Contract (including, without limitation, the Goods). 

 

E9   Audit 
 
E9.1 The Contractor shall keep and maintain until 6 years after the end of the Contract Period, 

or as long a period as may be agreed between the Parties, full and accurate records of the 
Contract including the Goods supplied under it, all expenditure reimbursed by the Authority, 
and all payments made by the Authority. The Contractor shall on request afford the Authority 
or the Authority’s representatives such access to those records and processes as may be 
requested by the Authority in connection with the Contract. 

 
E9.2 The Contractor agrees to make available to the Authority, free of charge, whenever 

requested, copies of audit reports obtained by the Contractor in relation to the Goods.             
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E9.3 The Contractor shall permit duly authorised representatives of the Authority and/or the 
National Audit Office to examine the Contractor’s records and documents relating to the 
Contract and to provide such copies and oral or written explanations as may reasonably be 
required. 

 
E9.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General (and his  

appointed representatives) access free of charge during normal business hours on 
reasonable notice to all such documents (including computerised documents and data) and 
other information as the Comptroller and Auditor General may reasonably require for the 
purposes  of his financial audit of the Authority and for carrying out examinations into the 
economy, efficiency and effectiveness with which the Authority has used its resources. The 
Contractor shall provide such explanations as are reasonably required for these purposes. 

 

E10   Tax Compliance 
 
E10.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the Contractor 

shall: 
 

(a) notify the Authority in writing of such fact within 5 Working Days of its occurrence; and 
(b) promptly give the Authority: 
 

i) details of the steps it is taking to address the Occasion of Tax Non-Compliance 
and to prevent the same from recurring, together with any mitigating factors it 
considers relevant; and 
 

ii) such other information in relation to the Occasion of Tax Non-Compliance as 
the Authority may reasonably require. 

 
E10.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect of 

consideration received under the Contract, the Contractor shall: 
 

(a) at all times comply with ITEPA and all other statutes and regulations relating to income 
tax, and SSCBA and all other statutes and regulations relating to NICs, in respect of 
that consideration; and 

 
(b) indemnify the Authority against any income tax, NICs and social security contributions 

and any other liability, deduction, contribution, assessment or claim arising from or 
made in connection with the supply of the Goods by the Contractor or any Staff. 

 

F.  CONTROL OF THE CONTRACT 
 

F1   Failure to meet Requirements  
 
F1.1 If the Authority informs the Contractor in writing that the Authority reasonably believes that 

any part of the Goods do not meet the requirements of the Contract or differs in any way 
from those requirements, and this is not as a result of a default by the Authority, the 
Contractor shall at its own expense re-schedule and supply the Goods in accordance with 
the requirements of the Contract within such reasonable time as may be specified by the 
Authority. 

 
F1.2 The Authority may by notice to the Contractor reject any of the Goods which fail to conform 

to the approved sample or fail to meet the Specification. Such notice shall be given within 
a reasonable time after delivery to the Authority of such Goods. If the Authority rejects any 
of the Goods pursuant to this clause the Authority may (without prejudice to its other rights 
and remedies) either: 
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(a) have such Goods promptly, free of charge and in any event within 5 Working Days, 

either repaired by the Contractor or replaced by the Contractor with Goods which 
conform in all respects with the approved sample or with the Specification and due 
delivery shall not be deemed to have taken place until such repair or replacement has 
occurred; or 

 
(b) treat the Contract as discharged by the Contractor’s breach and  obtain  a refund (if 

payment for the Goods has already been made)  from the Contractor in respect of the 
Goods concerned together with payment of any additional expenditure reasonably 
incurred by the Authority in obtaining other goods in replacement.  

 
F1.3 The Authority will be deemed to have accepted the Goods if it expressly states the same in 

writing or fails to reject the Goods in accordance with clause F1.2. 
 
F1.4  The issue by the Authority of a receipt note for delivery of the Goods shall not constitute 

any acknowledgement of the condition, quantity or nature of those Goods, or the Authority's 
acceptance of them. 

 
F1.5 The Contractor hereby guarantees the Goods against faulty materials or workmanship for 

such period as may be specified in the Specification or, if no period is specified, for a period 
of 18 months from the date of delivery. If the Authority shall within such period or within 25 
Working Days thereafter give notice to the Contractor of any defect in any of the Goods as 
may have arisen during such period under proper and normal use, the Contractor shall 
(without prejudice to any other rights and remedies which the Authority may have) promptly 
remedy such defects (whether by repair or replacement as the Authority shall elect) free of 
charge. 

 
F1.6 Any Goods rejected or returned by the Authority as described in clause F1.2 shall be 

returned to the Contractor at the Contractor’s risk and expense. 
 

F2   Monitoring of Contract Performance 
 
F2.1 The Contractor shall immediately inform the Authority if any of the Goods are not being or 

are unable to be performed, the reasons for non-performance, any corrective action and the 
date by which that action will be completed.  

 
F2.2 At or around 6 Months from the Commencement Date and each anniversary of the 

Commencement Date thereafter (each being a "Review Date"), the Authority shall carry 
out a review of the performance of the Contractor (“Checkpoint Review”). Without 
prejudice to the generality of the foregoing, the Authority may in respect of the period under 
review consider such items as (but not limited to): the Contractor’s delivery of the Goods; 
the Contractor’s contribution to innovation in the Authority; whether the Goods provide the 
Authority with best value for money; consideration of any changes which may need to be 
made to the Goods; a review of future requirements in relation to the Goods and progress 
against key milestones.  

 
F2.3 The Contractor shall provide at its own cost any assistance reasonably required by the 

Authority to perform such Checkpoint Review including the provision of data and 
information. 

 
F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results of each 

Checkpoint Review stating any areas of exceptional performance and areas for 
improvement in the provision of the Goods and where there is any shortfall in any aspect of 
performance reviewed as against the Authority’s expectations and the Contractor’s 
obligations under this Contract. 
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F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if 

applicable). The Authority shall consider any Contractor comments and may produce a 
revised Checkpoint Review Report. 

 
F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review Report 

(revised as appropriate) provide the Authority with a plan to address resolution of any 
shortcomings and implementation of improvements identified by the Checkpoint Review 
Report.  

 
F2.7 Actions required to resolve shortcomings and implement improvements (either as a 

consequence of the Contractor’s failure to meet its obligations under this Contract identified 
by the Checkpoint Review Report, or those which result from the Contractor’s failure to meet 
the Authority's expectations notified to the Contractor or of which the Contractor ought 
reasonably to have been aware) shall be implemented at no extra charge to the Authority. 

 

F3   Remedies for inadequate performance 
 
F3.1 If the Authority reasonably believes the Contractor has committed a Material Breach it may, 

without prejudice to its rights under clause H2 (Termination on Default), do any of the 
following: 

 
(a) without terminating the Contract, itself supply or procure the supply of all or part of the 

Goods until such time as the Contractor has demonstrated to the Authority’s 
reasonable satisfaction that the Contractor will be able to supply the Goods in 
accordance with the Specification;  
 

(b) without terminating the whole of the Contract, terminate the Contract in respect of 
some of the Goods only (whereupon a corresponding reduction in the Price shall be 
made) and thereafter itself supply or procure a third party to supply such part of the 
Goods; 

  
(c) withhold or reduce payments to the Contractor in such amount as the Authority 

reasonably deems appropriate in each particular case; and/or 
 
(a) terminate the Contract in accordance with clause H2. 

 
F3.2  Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority may 

charge the Contractor for any costs reasonably incurred and any reasonable administration 
costs in respect of the supply of any part of the Goods by the Authority or a third party to 
the extent that such costs exceed the payment which would otherwise have been payable 
to the Contractor for such of the Goods.   

 

F3.3 If the Authority reasonably believes the Contractor has failed to supply all or any part of the 
Goods in accordance with the Contract, professional or industry practice which could 
reasonably be expected of a competent and suitably qualified person, or any legislative or 
regulatory requirement, the Authority may give the Contractor notice specifying the way in 
which its performance falls short of the requirements of the Contract or is otherwise 
unsatisfactory.  

 
F3.4 If the Contractor has been notified of a failure in accordance with clause F3.3 the Authority 

may: 
 

(a) direct the Contractor to identify and remedy the failure within such time as may be 
specified by the Authority and to apply all such additional resources as are necessary 
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to remedy that failure at no additional charge to the Authority within the specified 
timescale; and/or 

 
(b) withhold or reduce payments to the Contractor in such amount as the Authority deems 

appropriate in each particular case until such failure has been remedied to the 
satisfaction of the Authority. 

 
F3.5   If the Contractor has been notified of a failure in accordance with clause F3.3, it shall: 
 

(a) use all reasonable endeavours to immediately minimise the impact of such failure to 
the Authority and to prevent such failure from recurring; and 

 
(b) immediately give the Authority such information as the Authority may request 

regarding what measures are being taken to comply with the obligations in this clause 
F3.5 and the progress of those measures until resolved to the satisfaction of the 
Authority.  

 
F3.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance with 

clause F3.5 within the time specified by the Authority, the Authority may treat the continuing 
failure as a Material Breach and may terminate the Contract immediately on notice to the 
Contractor.  

 

F4   Transfer and Sub-Contracting 
 
F4.1 Except where clauses F4.5 and F4.6 both apply, the Contractor shall not transfer, charge, 

assign, sub-contract or in any other way dispose of the Contract or any part of it without 
Approval. All such documents shall be evidenced in writing and shown to the Authority on 
request. Sub-contracting any part of the Contract shall not relieve the Contractor of any of 
its obligations or duties under the Contract. 

 
F4.2 The Contractor shall be responsible for the acts and/or omissions of its Sub-Contractors as 

though they are its own. If it is appropriate, the Contractor shall provide each Sub-Contractor 
with a copy of the Contract and obtain written confirmation from them that they will provide 
the Services fully in accordance with the Contract.  

 
F4.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records relating 

to the Services for at least 6 years from the date of their creation and make them available 
to the Authority on request in accordance with the provisions of clause E9 (Audit). If any 
Sub-Contractor or supplier does not allow the Authority access to the records then the 
Authority shall have no obligation to pay any claim or invoice made by the Contractor on 
the basis of such documents or work carried out by the Sub-Contractor or supplier. 

 
F4.4 If the Authority has consented to the award of a Sub-Contract, the Contractor shall ensure 

that: 
 

(a)  the Sub-Contract contains a right for the Contractor to terminate the Sub-Contract if 
the relevant Sub-Contractor does not comply in the performance of its contract with 
legal obligations in environmental, social or labour law; 

 
(b) the Sub-Contractor includes a provision having the same effect as set out in clause 

F4.4 (a) in any Sub-Contract which it awards; and  
 
(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by the 

Contractor to the Authority immediately. 
F4.5 If the Authority believes there are: 
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(a) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the 
Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or 

 
(b) non-compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of 

the Regulations, the Authority may require the Contractor to replace or not appoint 
the Sub-Contractor and the Contractor shall comply with such requirement. 

 
F4.6 Notwithstanding clause F4.1, the Contractor may assign to a third party (the “Assignee”) 

the right to receive payment of the Price or any part thereof due to the Contractor (including 
any interest which the Authority incurs under clause C2 (Payment and VAT)). Any 
assignment under this clause F4.6 shall be subject to: 

 
(a) reduction of any sums in respect of which the Authority exercises its right of recovery 

under clause C3 (Recovery of Sums Due); 
 
(b) all related rights of the Authority under the Contract in relation to the recovery of sums 

due but unpaid; and 
 
(c) the Authority receiving notification under both clauses F4.7 and F4.8.  

 
F4.7 If the Contractor assigns the right to receive the Price under clause F4.6, the Contractor or 

the Assignee shall notify the Authority in writing of the assignment and the date upon which 
the assignment becomes effective. 

 
F4.8 The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s 

contact information and bank account details to which the Authority shall make payment. 
 
F4.9 The provisions of clause C2 shall continue to apply in all other respects after the assignment 

and shall not be amended without Approval.     
 
F4.10 Subject to clause F4.11, the Authority may assign, novate or otherwise dispose of its rights 

and obligations under the Contract or any part thereof to: 
 

(a)    any Contracting Authority; 
 
(b)   any other body established or authorised by the Crown or under statute in order 

substantially to perform any of the functions that had previously been performed by 
the Authority; or  

 
(c) any private sector body which substantially performs the functions of the Authority  
 
provided that any such assignment, novation or other disposal shall not increase the burden 
of the Contractor’s obligations under the Contract. 

 
F4.11 Any change in the legal status of the Authority such that it ceases to be a Contracting 

Authority shall not, subject to clause F4.12, affect the validity of the Contract and the 
Contract shall bind and inure to the benefit of any successor body to the Authority. 

 
F4.12  If the rights and obligations under the Contract are assigned, novated or otherwise 

disposed of pursuant to clause F4.10 to a body which is not a Contracting Authority or if 
there is a change in the legal status of the Authority such that it ceases to be a Contracting 
Authority (in the remainder of this clause both such bodies being referred to as the 
“Transferee”): 

 
(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to 

the Contractor in respect of the Transferee; and  
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(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights 

and obligations under the Contract or any part thereof with the prior consent in writing 
of the Contractor. 

 
F4.13 The Authority may disclose to any Transferee any Confidential Information of the Contractor 

which relates to the performance of the Contractor’s obligations under the Contract. In such 
circumstances the Authority shall authorise the Transferee to use such Confidential 
Information only for purposes relating to the performance of the Contractor’s obligations 
under the Contract and for no other purpose and shall take all reasonable steps to ensure 
that the Transferee gives a confidentiality undertaking in relation to such Confidential 
Information.   

 
F4.14 Each Party shall at its own cost and expense carry out, or use all reasonable endeavours 

to ensure the carrying out of, whatever further actions (including the execution of further 
documents) the other Party reasonably requires from time to time for the purpose of giving 
that other Party the full benefit of the provisions of the Contract.   

 

F5   Waiver 
 
F5.1 The failure of either Party to insist upon strict performance of any provision of the Contract, 

or the failure of either Party to exercise, or any delay in exercising, any right or remedy shall 
not constitute a waiver of that right or remedy and shall not cause a diminution of the 
obligations established by the Contract. 

 
F5.2 No waiver shall be effective unless it is expressly stated to be a waiver and communicated 

to the other Party in writing in accordance with clause A4 (Notices and Communications).   
 
F5.3 A waiver of any right or remedy arising from a breach of the Contract shall not constitute a 

waiver of any right or remedy arising from any other or subsequent breach of the Contract. 
 

F6   Variation  
 
F6.1 If, at any time after the Commencement Date, the Authority’s requirements change the 

Authority may request a Variation subject to the terms of this Clause F6. 
 
F6.2 The Authority may request a Variation by notifying the Contractor in writing of the Variation 

and giving the Contractor sufficient information to assess the extent of the Variation and 
consider whether any change to the Price is required in order to implement the Variation 
within a reasonable time limit specified by the Authority. If the Contractor accepts the 
Variation it shall confirm it in writing. 

 
F6.3 If the Contractor is unable to accept the Variation or where the Parties are unable to agree 

a change to the Price, the Authority may:  
 

(a) allow the Contractor to fulfil its obligations under the Contract without the Variation to 
the Specification; or 

 
(b) terminate the Contract immediately except where the Contractor has already 

delivered all or part of the Services or where the Contractor can show evidence of 
substantial work being carried out to fulfil the requirements of the Specification; and 
in such case the Parties shall attempt to agree upon a resolution to the matter. If a 
resolution cannot be reached, the matter shall be dealt with under the Dispute 
Resolution procedure detailed in clause I2 (Dispute Resolution).   
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F6.4  No Variation will take effect unless and until it is recorded in a validly executed CCN. 
Execution of a CCN is made via electronic signature as described in clause 1.2 of Section 
1 of the Contract. 

 
F6.5 A CCN takes effect on the date on which the Parties communicate acceptance of the CCN 

via Bravo and, on the date it communicates its acceptance of the CCN in this way, the 
Contractor is deemed to warrant and represent that the CCN has been executed by a duly 
authorised representative of the Contractor in addition to the warranties and representations 
set out in clause G2. 

 
F6.6 The provisions of clauses F6.4 and F6.5 may be varied in an emergency if it is not 

practicable to obtain the Authorised Representative’s approval within the time necessary to 
make the Variation in order to address the emergency. In an emergency, Variations may be 
approved by a different representative of the Authority. However, the Authorised 
Representative shall have the right to review such a Variation and require a CCN to be 
entered into on a retrospective basis which may itself vary the emergency Variation. 

 

 
F7   Severability 
 
F7.1 If any provision of the Contract which is not of a fundamental nature is held invalid, illegal 

or unenforceable for any reason by any court of competent jurisdiction, such provision shall 
be severed and the remainder of the provisions of the Contract shall continue in full force 
and effect as if the Contract had been executed with the invalid, illegal or unenforceable 
provision eliminated.  

 

F8   Remedies Cumulative 
 
F8.1 Except as expressly provided in the Contract all remedies available to either Party for 

breach of the Contract are cumulative and may be exercised concurrently or separately, 
and the exercise of any one remedy shall not be deemed an election of such remedy to the 
exclusion of other remedies. 

 

F9   Entire Agreement 
 
F9.1 The Contract constitutes the entire agreement between the Parties in respect of the matters 

dealt with therein. The Contract supersedes all prior negotiations between the Parties and 
all representations and undertakings made by one Party to the other, whether written or 
oral, except that this clause shall not exclude liability in respect of any fraudulent 

 misrepresentation.  
 

F10   Counterparts  
 
F10.1 The Contract may be executed in counterparts, each of which when executed and delivered 

shall constitute an original but all counterparts together shall constitute one and the same 
instrument.   

 

G LIABILITIES 
 

G1   Liability, Indemnity and Insurance  
 
G1.1 Neither Party limits its liability for: 
 

(a) death or personal injury caused by its negligence; 
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(b) fraud or fraudulent misrepresentation; 
 
(c) any breach of any obligations implied by section 12 of the Sale of Goods Act 1979 or 

section 2 of the Supply of Goods and Services Act 1982; 
 
(c) any breach of clauses D1, E1 or E3; 

 
(d) any breach of Schedule 7; or 
 
(e) any liability to the extent it cannot be limited or excluded by Law.  

 
G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and keep 

the Authority indemnified fully against all claims, proceedings, demands, charges, actions, 
damages, costs, breach of statutory duty, expenses and any other liabilities which may arise 
out of the supply, or the late or purported supply, of the Services or the performance or non-
performance by the Contractor of its obligations under the Contract or the presence of the 
Contractor or any Staff on the Premises, including in respect of any death or personal injury, 
loss of or damage to property, financial loss arising from any advice given or omitted to be 
given by the Contractor, or any other loss which is caused directly by any act or omission 
of the Contractor.  

 
G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the Contract shall 

not exceed £500,000 GBP. 
 
G1.4 The Contractor shall not be responsible for any injury, loss, damage, cost or expense if and 

to the extent that it is caused by the negligence or wilful misconduct of the Authority or by 
breach by the Authority of its obligations under the Contract.   

 
G1.5 The Authority may recover from the Contractor the following losses incurred by the Authority 

to the extent they arise as a result of a Default by the Contractor: 
 

(a) any additional operational and/or administrative costs and expenses incurred by the 
Authority, including costs relating to time spent by or on behalf of the Authority in 
dealing with the consequences of the Default; 

 
(b) any wasted expenditure or charges; 
 
(c) the additional costs of procuring a Replacement Contractor for the remainder of the 

Contract Period and or replacement deliverables which shall include any incremental 
costs associated with the Replacement Contractor and/or replacement deliverables 
above those which would have been payable under the Contract; 

 
(d) any compensation or interest paid to a third party by the Authority; and  
 
(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred 

by the Authority in defending any proceedings which result in such fine or penalty.  
 
G1.6    Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any: 
 

(a)  loss of profits, turnover, business opportunities or damage to goodwill (in each case 
whether direct or indirect); or 

 
(b)  indirect, special or consequential loss.  
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G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from the 
Commencement Date for such period as necessary to enable the Contractor to comply with 
its obligations herein, take out and maintain with a reputable insurance company a policy 
or policies of insurance providing an adequate level of cover in respect of all risks which 
may be incurred by the Contractor, arising out of the Contractor’s performance of its 
obligations under the Contract, including death or personal injury, loss of or damage to 
property or any other loss. Such policies shall include cover in respect of any financial loss 
arising from any advice given or omitted to be given by the Contractor. Such insurance shall 
be maintained for the duration of the Contract Period and for a minimum of 6 years following 
the end of the Contract. 

 
G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and such 

insurance shall be in accordance with any legal requirement from time to time in force. 
 
G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies referred 

to in this clause or a broker’s verification of insurance to demonstrate that the appropriate 
cover is in place, together with receipts or other evidence of payment of the latest premiums 
due under those policies. 

 
G1.10 If the Contractor does not give effect to and maintain the insurances required by the 

provisions of the Contract, the Authority may make alternative arrangements to protect its 
interests and may recover the costs of such arrangements from the Contractor. 

 
G1.11  The provisions of any insurance or the amount of cover shall not relieve the Contractor of 

any liabilities under the Contract.   
 
G1.12  The Contractor shall not take any action or fail to take any reasonable action, or (to the 

extent that it is reasonably within its power) permit anything to occur in relation to the 
Contractor, which would entitle any insurer to refuse to pay any claim under any insurance 
policy in which the Contractor is an insured, a co-insured or additional insured person. 

  

G2   Warranties and Representations 
 
G2.1 The Contractor warrants and represents on the Commencement Date and for the Contract 

Period that:  
 

(a) it has full capacity and authority and all necessary consents to enter into and perform 
the Contract and that the Contract is executed by a duly authorised representative of 
the Contractor; 

 
(b) in entering the Contract it has not committed any fraud; 
 
(c) as at the Commencement Date, all information contained in the Tender or other offer 

made by the Contractor to the Authority remains true, accurate and not misleading, 
save as may have been specifically disclosed in writing to the Authority prior to 
execution of the Contract and in addition, that it will advise the Authority of any fact, 
matter or circumstance of which it may become aware which would render such 
information to be false or misleading; 

 
(d) no claim is being asserted and no litigation, arbitration or administrative proceeding is 

presently in progress or, to the best of its knowledge and belief, pending or threatened 
against it or any of its assets which will or might have an adverse effect on its ability to 
perform its obligations under the Contract; 

 
(e)   it is not subject to any contractual obligation, compliance with which is likely to have a 

material adverse effect on its ability to perform its obligations under the Contract; 
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(f)   no proceedings or other steps have been taken and not discharged (nor, to the best of 

its knowledge, are threatened) for the winding up of the Contractor or for its dissolution 
or for the appointment of a receiver, administrative receiver, liquidator, manager, 
administrator or similar officer in relation to any of the Contractor’s assets or revenue; 

 
(g)  it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property 

Rights that are necessary for the performance of its obligations under the Contract; 
 
(h) any person engaged by the Contractor shall be engaged on terms which do not entitle 

them to any Intellectual Property Right in any IP Materials;  
 
(i)  in the 3 years (or period of existence where the Contractor has not been in existence 

for 3 years) prior to the date of the Contract: 
 

i) it has conducted all financial accounting and reporting activities in compliance in 
all material respects with the generally accepted accounting principles that apply 
to it in any country where it files accounts; 

 
ii) it has been in full compliance with all applicable securities and tax laws and 

regulations in the jurisdiction in which it is established; and 
 
iii) it has not done or omitted to do anything which could have a material adverse 

effect on its assets, financial condition or position as an ongoing business concern 
or its ability to fulfil its obligations under the Contract;  

 
(j)  it has and will continue to hold all necessary (if any) regulatory approvals from the 

Regulatory Bodies necessary to perform its obligations under the Contract; and 
 
(k) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and 

any litigation in which it is involved that is in connection with any Occasion of Tax Non-
Compliance. 

 

G3   Force Majeure 
 
G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under this 

clause G3 from liability for failure to meet its obligations under the Contract for as long as 
and only to the extent that the performance of those obligations is directly affected by a 
Force Majeure Event. Any failure or delay by the Contractor in performing its obligations 
under the Contract which results from a failure or delay by an agent, Sub-Contractor or 
supplier shall be regarded as due to a Force Majeure Event only if that agent, Sub-
Contractor or supplier is itself impeded by a Force Majeure Event from complying with an 
obligation to the Contractor. 

 
G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice, 

which shall include details of the Force Majeure Event, its effect on the obligations of the 
Affected Party and any action the Affected Party proposes to take to mitigate its effect. 

 
G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under this 

clause G3 to the extent that consequences of the relevant Force Majeure Event: 
 

(a) are capable of being mitigated, but the Contractor has failed to do so; and/or 
 

(b) should have been foreseen and prevented or avoided by a prudent provider of goods similar 

to the Goods, operating to the standards required by the Contract. 
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G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the Force 
Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good faith 
and use reasonable endeavours to agree any steps to be taken and an appropriate 
timetable in which those steps should be taken, to enable continued provision of the 
Services affected by the Force Majeure Event. 

 
G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and during 

its subsistence use their respective reasonable endeavours to prevent and mitigate the 
effects of the Force Majeure Event. Where the Contractor is the Affected Party, it shall take 
all steps in accordance with Good Industry Practice to overcome or minimise the 
consequences of the Force Majeure Event. 

 
G3.6 If, as a result of a Force Majeure Event: 
 

(a) an Affected Party fails to perform its obligations in accordance with the Contract, then 
during the continuance of the Force Majeure Event: 

 
i) the other Party shall not be entitled to exercise its rights to terminate the 

Contract in whole or in part as a result of such failure pursuant to clause H2.1 
or H2.3; and 

 
ii) neither Party shall be liable for any Default arising as a result of such failure; 

 
(b) the Contractor fails to perform its obligations in accordance with the Contract it shall 

be entitled to receive payment of the Price (or a proportional payment of it) only to the 
extent that the Goods (or some of the Goods) continue to be supplied in accordance 
with the terms of the Contract during the occurrence of the Force Majeure Event. 

 
G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force 

Majeure Event ceases or no longer causes the Affected Party to be unable to comply with 
its obligations under the Contract.  

 
G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as the 

Force Majeure Event no longer causes the Affected Party to be unable to comply with its 
obligations under the Contract and shall not be dependent on the serving of notice under 
clause G3.7. 

 

H DEFAULT, DISRUPTION AND 
TERMINATION 

 

H1   Termination on Insolvency and Change of Control 
 
H1.1 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a company and in respect of the 
Contractor: 

 
(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 

1986 or of any other composition scheme or arrangement with, or assignment for the 
benefit of, its creditors; 

 
(b) a shareholders’ meeting is convened for the purpose of considering a resolution that 

it be wound up or a resolution for its winding-up is passed (other than as part of, and 
exclusively for the purpose of, a bona fide reconstruction or amalgamation); 
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(c) a petition is presented for its winding up (which is not dismissed within 14 days of its 
service) or an application is made for the appointment of a provisional liquidator or a 
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986; 

 
(d) a receiver, administrative receiver or similar officer is appointed over the whole or any 

part of its business or assets; 
 
(e) an application order is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint 
an administrator is given; 

 
(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency Act 

1986; 
 
(g) being a “small company” within the meaning of section 247(3) of the Companies Act 

1985, a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 
1986; or 

 
(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any other 

jurisdiction. 
 
H1.2 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is an individual and: 
 

(a) an application for an interim order is made pursuant to sections 252-253 of the 
Insolvency Act 1986 or a proposal is made for any composition scheme or 
arrangement with, or assignment for the benefit of, the Contractor’s creditors; 

 
(b) a petition is presented and not dismissed within 14 days or order made for the 

Contractor’s bankruptcy; 
 
(c) a receiver, or similar officer is appointed over the whole or any part of the Contractor’s 

assets or a person becomes entitled to appoint a receiver, or similar officer over the 
whole or any part of his assets;  

 
(d) the Contractor is unable to pay his debts or has no reasonable prospect of doing so, 

in either case within the meaning of section 268 of the Insolvency Act 1986; 
 
(e) a creditor or encumbrancer attaches or takes possession of, or a distress, execution, 

sequestration or other such process is levied or enforced on or sued against, the 
whole or any part of the Contractor’s assets and such attachment or process is not 
discharged within 14 days; 

 
(f) he dies or is adjudged incapable of managing his affairs within the meaning of Part 

VII of the Mental Capacity Act 2005;  
 
(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a 

substantial part of his business; or 
 
(h)     any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of any 

other jurisdiction. 
  
H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or 

negotiations which will or may result in a merger, take-over, change of control, change of 
name or status including where the Contractor undergoes a change of control within the 
meaning of section 1124 of the Corporation Taxes Act 2010 (“Change of Control”). The 
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Authority may terminate the Contract with immediate effect by notice and without 
compensation to the Contractor within 6 Months of: 

 
(a) being notified that a Change of Control has occurred; or 
 
(b) where no notification has been made, the date that the Authority becomes aware of 

the Change of Control,  
 
 but shall not be permitted to terminate where Approval was granted prior to the Change of 

Control.  
 
H1.4 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Article 4 of the Insolvent 
Partnerships Order 1994 or a proposal is made for any other composition, scheme or 
arrangement with, or assignment for the benefit of, its creditors; or 

 
(b)  it is for any reason dissolved; or 
 
(c) a petition is presented for its winding up or for the making of any administration order, 

or an application is made for the appointment of a provisional liquidator; or 
 
(d) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(e) the partnership is deemed unable to pay its debts within the meaning of section 222 

or 223 of the Insolvency Act 1986 as applied and modified by the Insolvent 
Partnerships Order 1994; or 

 
(f) any of the following occurs in relation to any of its partners: 
 

(i) an application for an interim order is made pursuant to sections 252-253 of the 
Insolvency Act 1986 or a proposal is made for any composition scheme or 
arrangement with, or assignment for the benefit of, his creditors; 

  
(ii) a petition is presented for his bankruptcy; or 
  
(iii)  a receiver, or similar officer is appointed over the whole or any part of his assets; 

 
(g)     any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any 

other jurisdiction         . 
 
H1.5    The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a limited liability partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 
1986 or a proposal is made for any other composition, scheme or arrangement with, 
or assignment for the benefit of, its creditors; 

 
(b) it is for any reason dissolved; 
 
(c) an application is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint 
an administrator is given within Part II of the Insolvency Act 1986; 
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(d) any step is taken with a view to it being determined that it be wound up (other than as 
part of, and exclusively for the purpose of, a bona fide reconstruction or 
amalgamation) within Part IV of the Insolvency Act 1986; 

 
(e) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator within 
Part IV of the Insolvency Act 1986; 

 
(f) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(g) it is or becomes unable to pay its debts within the meaning of section 123 of the 

Insolvency Act 1986; 
 
(h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 1986; 

or 
 
(i)      any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of any 

other jurisdiction. 
 
H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being 

references to that Act as applied under the Limited Liability Partnerships Act 2000 
subordinate legislation.   

 

H2   Termination on Default 
 
H2.1 The Authority may terminate the Contract with immediate effect by notice if the Contractor 

commits a Default and: 
 

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within 
25 Working Days or such other period as may be specified by the Authority, after 
issue of a notice specifying the Default and requesting it to be remedied; 

 
(b) the Default is not, in the opinion of the Authority, capable of remedy; or 
 
(c) the Default is a Material Breach. 

 
H2.2 If, through any Default of the Contractor, data transmitted or processed in connection with 

the Contract is either lost or sufficiently degraded as to be unusable, the Contractor shall 
be liable for the cost of reconstitution of that data and shall reimburse the Authority in 
respect of any charge levied for its transmission and any other costs charged in connection 
with such Default.  

 
H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the 

Contractor shall give notice to the Authority of its failure to pay. If the Authority fails to pay 
such undisputed sums within 90 Working Days of the date of such notice, the Contractor 
may terminate the Contract in writing with immediate effect, save that such right of 
termination shall not apply where the failure to pay is due to the Authority exercising its 
rights under clause C3.1 (Recovery of Sums Due) or to a Force Majeure Event. 

 
H3   Termination on Notice 
 
H3.1 The Authority may terminate the Contract at any time by giving 30 days’ notice to the 

Contractor. 
 
H4 Other Termination Grounds 
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H4.1 The Authority may terminate the Contract on written notice to the Contractor if: 
 
 (a) the Contract has been subject to a substantial modification which requires a new 

procurement procedure pursuant to regulation 72(9) of the Regulations; 
 
 (b) the Contractor was, at the time the Contract was awarded, in one of the situations 

specified in regulation 57(1) of the Regulations, including as a result of the application of 
regulation 57(2), and should therefore have been excluded from the procurement procedure 
which resulted in its award of the Contract; 

 
 (c) the Contract should not have been awarded to the Contractor in view of a serious 

infringement of the obligations under the Treaties and the Regulations that has been 
declared by the Court of Justice of the European Union in a procedure under Article 258 of 
the TFEU; or 

  
 (d) the Contractor has not, in performing the Services, complied with its legal obligations 

in respect of environmental, social or labour law. 
 

H5   Consequences of Expiry or Termination 
 
H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes other 

arrangements for the supply of the Goods the Authority may recover from the Contractor 
the cost reasonably incurred of making those other arrangements and any additional 
expenditure incurred by the Authority throughout the remainder of the Contract Period. 

 
H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no further 

payments to the Contractor (for Goods supplied by the Contractor prior to termination and 
in accordance with the Contract but where the payment has yet to be made by the 
Authority), until the Authority has established the final cost of making the other 
arrangements envisaged under this clause. 

 
H5.3      If the Authority terminates the Contract under clause H3 the Authority shall make no further 

payments to the Contractor except for Goods supplied by the Contractor prior to termination 
and in accordance with the Contract but where the payment has yet to be made by the 
Authority.  

  
H5.4  Save as otherwise expressly provided in the Contract: 
 

(a) termination or expiry of the Contract shall be without prejudice to any rights, remedies 
or obligations accrued under the Contract prior to termination or expiration and 
nothing in the Contract shall prejudice the right of either Party to recover any amount 
outstanding at such termination or expiry; and 

 
(b) termination of the Contract shall not affect the continuing rights, remedies or 

obligations of the Authority or the Contractor under clauses C2 (Payment and VAT), 
C3 (Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data 
Protection Act Compliance), E3 (Official Secrets Acts 1911 to 1989, Section 182 of 
the Finance Act 1989), E4 (Confidential Information), E5 (Freedom of Information), 
E8 (Intellectual Property Rights), E9 (Audit), F9 (Remedies Cumulative), G1 (Liability, 
Indemnity and Insurance), H5 (Consequences of Expiry or Termination), H7 
(Recovery upon Termination) and I1 (Governing Law and Jurisdiction). 
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H6    Disruption 
 
H6.1 The Contractor shall take reasonable care to ensure that in the performance of its 

obligations under the Contract it does not disrupt the operations of the Authority, its 
employees or any other contractor employed by the Authority. 

 
H6.2 The Contractor shall immediately inform the Authority of any actual or potential industrial 

action, whether such action be by its own employees or others, which affects or might affect 
its ability at any time to perform its obligations under the Contract. 

 
H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its proposals 

to continue to perform its obligations under the Contract. 
 
H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or 

unacceptable by the Authority acting reasonably, then the Contract may be terminated with 
immediate effect by the Authority by notice.   

 
H6.5 If the Contractor is unable to deliver the Goods owing to disruption of the Authority’s normal 

business, the Contractor may request a reasonable allowance of time, and, in addition, the 
Authority will reimburse any additional expense reasonably incurred by the Contractor as a 
direct result of such disruption. 

    

H7   Recovery upon Termination 
 
H7.1  On termination of the Contract for any reason, the Contractor shall at its cost: 
 

(a)  immediately return to the Authority all Confidential Information, Personal Data and IP 
Materials in its possession or in the possession or under the control of any permitted 
suppliers or Sub-Contractors, which was obtained or produced in the course of 
providing the Goods; 

 
(b)  immediately deliver to the Authority all Property (including materials, documents, 

information and access keys) provided to the Contractor in good  working order; 
 
(c)  immediately vacate any Authority Premises occupied by the Contractor; 
 
(d)  assist and co-operate with the Authority to ensure an orderly transition of the provision 

of the Goods to the Replacement Contractor and/or the completion of any work in 
progress; and 

 
(e)  promptly provide all information concerning the supply of the Goods which may 

reasonably be requested by the Authority for the purposes of adequately 
understanding the manner in which the Goods have been supplied and/or for the 
purpose of allowing the Authority and/or the Replacement Contractor to conduct due 
diligence. 

 
H7.2  If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may recover 

possession thereof and the Contractor grants a licence to the Authority or its appointed 
agents to enter (for the purposes of such recovery) any premises of the Contractor or its 
permitted suppliers or Sub-Contractors where any such items may be held. 

  

H8    Retendering and Handover 
 
H8.1 Within 21 days of being requested by the Authority, the Contractor shall provide, and 

thereafter keep updated, in a fully indexed and catalogued format, all the information 
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necessary to enable the Authority to issue tender documents for the future supply of the 
Goods. 

 
H8.2 The Authority shall take all necessary precautions to ensure that the information referred to 

in clause H8.1 is given only to potential providers who have qualified to tender for the future 
supply of the Goods. 

 
H8.3 The Authority shall require that all potential providers treat the information in confidence; 

that they do not communicate it except to such persons within their organisation and to such 
extent as may be necessary for the purpose of preparing a response to an invitation to 
tender issued by the Authority; and that they shall not use it for any other purpose. 

 
H8.4 The Contractor shall indemnify the Authority against any claim made against the Authority 

at any time by any person in respect of any liability incurred by the Authority arising from 
any deficiency or inaccuracy in information which the Contractor is required to provide under 
clause H8.1. 

 
H8.5 The Contractor shall allow access to the Premises in the presence of the Authorised 

Representative, to any person representing any potential provider whom the Authority has 
selected to tender for the future supply of the Goods. 

 
H8.6 If access is required to the Contractor’s Premises for the purposes of clause H8.5, the 

Authority shall give the Contractor 7 days’ notice of a proposed visit together with a list 
showing the names of all persons who will be visiting. Their attendance shall be subject to 
compliance with the Contractor’s security procedures, subject to such compliance not being 
in conflict with the objectives of the visit. 

 
H8.7 The Contractor shall co-operate fully with the Authority during any handover at the end of 

the Contract. This co-operation shall include allowing full access to, and providing copies 
of, all documents, reports, summaries and any other information necessary in order to 
achieve an effective transition without disruption to routine operational requirements. 

 
H8.8 Within 10 Working Days of being requested by the Authority, the Contractor shall transfer 

to the Authority, or any person designated by the Authority, free of charge, all computerised 
filing, recording, documentation, planning and drawing held on software and utilised in the 
provision of the Services. The transfer shall be made in a fully indexed and catalogued disk 
format, to operate on a proprietary software package identical to that used by the Authority. 

 

H9   Exit Management 
 
H9.1 Upon termination the Contractor shall render reasonable assistance to the Authority to the 

extent necessary to effect an orderly assumption by a Replacement Contractor in 
accordance with the procedure set out in clause H10. 

 

H10   Exit Procedures 
 
H10.1 Where the Authority requires a continuation of all or any of the supply of Goods on expiry 

or termination of this Contract by engaging a third party to supply them, the Contractor shall 
co-operate fully with the Authority and any such third party and shall take all reasonable 
steps to ensure the timely and effective transfer of the supply of the Goods without 
disruption to routine operational requirements. 

 
H10.2 The following commercial approach shall apply to the transfer of the supply of the Goods if 

the Contractor: 
 



 

 
  46 

(a) does not have to use resources in addition to those normally used to supply the Goods 
prior to termination or expiry, there shall be no change to the Price; or 

. 
(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price 

based on the Contractor’s rates either set out in Schedule 2 or forming the basis for 
the Price. 

 
H10.3 When requested to do so by the Authority, the Contractor shall deliver to the Authority 

details of all licences for software used in the supply of the Goods including the software 
licence agreements. 

 
H10.4 Within one Month of receiving the software licence information described above, the 

Authority shall notify the Contractor of the licences it wishes to be transferred, and the 
Contractor shall provide for the approval of the Authority a plan for licence transfer. 

 

H11   Knowledge Retention 
 
H11.1 The Contractor shall co-operate fully with the Authority in order to enable an efficient and 

detailed knowledge transfer from the Contractor to the Authority on the completion or earlier 
termination of the Contract and in addition, to minimise any disruption to routine operational 
requirements. To facilitate this transfer, the Contractor shall provide the Authority free of 
charge with full access to its Staff, and in addition, copies of all documents, reports, 
summaries and any other information requested by the Authority. The Contractor shall 
comply with the Authority’s request for information no later than 15 Working Days from the 
date that that request was made. 

 

I DISPUTES AND LAW 
 

I1   Governing Law and Jurisdiction 
 
I1.1 Subject to the provisions of clause I2 the Contract, including shall be governed by and 

interpreted in accordance with English Law and shall be subject to the jurisdiction of the 
Courts of England and Wales. The submission to such jurisdiction shall not limit the right of 
the Authority to take proceedings against the Contractor in any other court of competent 
jurisdiction, and the taking of proceedings in any other court of competent jurisdiction shall 
not preclude the taking of proceedings in any other jurisdiction whether concurrently or not.   

 

I2   Dispute Resolution 
 
I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute between 

them arising out of or in connection with the Contract within 20 Working Days of either Party 
notifying the other of the dispute and such efforts shall involve the escalation of the dispute 
to the finance director of the Contractor and the commercial director of the Authority.   

 
I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from seeking from any 

court of competent jurisdiction an interim order restraining the other Party from doing any 
act or compelling the other Party to do any act. 

 
I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 either Party may 

refer it to mediation pursuant to the procedure set out in clause I2.5.   
 
I2.4 The obligations of the Parties under the Contract shall not cease, or be suspended or 

delayed by the reference of a dispute to mediation (or arbitration) and the Contractor and 
the Staff shall comply fully with the requirements of the Contract at all times. 
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I2.5 The procedure for mediation and consequential provisions relating to mediation are as 
follows: 

 
(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement between 

the Parties or, if they are unable to agree upon a Mediator within 10 Working Days 
after a request by one Party to the other or if the Mediator agreed upon is unable or 
unwilling to act, either Party shall within 10 Working Days from the date of the proposal 
to appoint a Mediator or within 10 Working Days of notice to either Party that he is 
unable or unwilling to act, apply to the Centre for Effective Dispute Resolution to 
appoint a Mediator; 

 
(b) the Parties shall within 10 Working Days of the appointment of the Mediator meet with 

him in order to agree a programme for the exchange of all relevant information and 
the structure to be adopted for negotiations. If appropriate, the Parties may at any 
stage seek assistance from the Centre for Effective Dispute Resolution to provide 
guidance on a suitable procedure; 

 
(c) unless otherwise agreed, all negotiations connected with the dispute and any 

settlement agreement relating to it shall be conducted in confidence and without 
prejudice to the rights of the Parties in any future proceedings; 

 
(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall 

be recorded in writing and shall be binding on the Parties once it is signed by their 
duly authorised representatives; 

 
(e) failing agreement, either of the Parties may invite the Mediator to provide a non-

binding but informative written opinion. Such an opinion shall be provided on a without 
prejudice basis and shall not be used in evidence in any proceedings relating to the 
Contract without the prior written consent of both Parties; and 

 
(f) if the Parties fail to reach agreement within 60 Working Days of the Mediator being 

appointed, or such longer period as may be agreed by the Parties, then any dispute 
or difference between them may be referred to the Courts unless the dispute is 
referred to arbitration pursuant to the procedures set out in clause I2.6. 

 
I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until the procedures 

set out in clauses I2.1 and I2.3 have been completed save that: 
 

(a) The Authority may at any time before court proceedings are commenced, serve a 
notice on the Contractor requiring the dispute to be referred to and resolved by 
arbitration in accordance with clause I2.7; 

 
(b) if the Contractor intends to commence court proceedings, it shall serve notice on the 

Authority of its intentions and the Authority shall have 21 days following receipt of 
such notice to serve a reply on the Contractor requiring the dispute to be referred to 
and resolved by arbitration in accordance with clause I2.7; and 

 
(c) the Contractor may request by notice to the Authority that any dispute be referred and 

resolved by arbitration in accordance with clause I2.7, to which the Authority may 
consent as it sees fit. 

 
I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 
  

(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996 and the 
Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”) 
stating: 
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(i)  that the dispute is referred to arbitration; and 
 
(ii)  providing details of the issues to be resolved;  

 
(b) the London Court of International Arbitration (“LCIA”) procedural rules in force at the 

date that the dispute was referred to arbitration in accordance with I2.7(b) shall be 
applied and are deemed to be incorporated by reference to the Contract and the 
decision of the arbitrator shall be binding on the Parties in the absence of any material 
failure to comply with such rules; 

 
(c)  the tribunal shall consist of a sole arbitrator to be agreed by the Parties;  
 
(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of the 

Arbitration Notice being issued by the Authority under clause I2.7(a) or if the person 
appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA; 

 
(e) the arbitration proceedings shall take place in London and in the English language; 

and  
 
(f) the arbitration proceedings shall be governed by, and interpreted  in accordance with, 

English Law. 
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SCHEDULE 1 - SPECIFICATION 
 
This section sets out the Authority’s requirements.  
 

  
1 Background to Requirement 
 
1.1 The Authority requires a supply of reagents and consumable products for the Illumina MiSeq 

and Next Seq equipment contained within the CSU at APHA Weybridge on a project-by-
project basis. 

 
1.2 The Illumina equipment gives APHA the capability of targeted gene sequencing, 

metagenomics, small genome sequencing and targeted gene expression. 
 
2 Requirement 
 
2.1 The specified reagents and consumables required on a project by project basis, are 

detailed below:-  
 

Item 
No 

Description 
Catalogue 
Ref 

1 MiSeq® Reagent Kit v3 (600 cycle) MS-102-3003 

2 Nextera® XT DNA Sample Preparation Kit (96 Samples) FC-131-1096 

3 
Nextera® XT Index Kit v 2 Set D (96 indexes, 384 
samples) 

FC-131-2004 

4 NextSeq® 500/550 High Output Kit v2 (300 cycles) FC-404-2004 

5 NextSeq® 500/550 Mid Output Kit v2 (300 cycles) FC-404-2003 

6 
Nextera® XT Index Kit v2 Set A (96 indexes, 384 
samples) 

FC-131-2001 

7 
Nextera® XT Index Kit v2 Set B (96 indexes, 384 
samples) 

FC-131-2002 

8 
Nextera® XT Index Kit v2 Set C (96 indexes, 384 
samples) 

FC-131-2003 

9 MiSeq® Reagent Kit v2 (300 cycle) MS-102-2002 

 
 
 
3 Ordering 
 
3.1 APHA Purchase Orders will be placed by APHA via SOP. Purchase Orders will be raised 

on an as-required basis up to maximum spend of £437,913.31 during the Contract.  
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4 Delivery 
 
4.1 The delivery location is detailed below: 
  
 APHA, Central Stores 
 Central Sequencing Unit 
 Woodham Lane 
 New Haw 
 Addlestone 
 Surrey 
 KT15 3NB 
 
4.2 The deliveries shall be made within Working Hours. 
 
4.3 Delivery notes shall contain the following information: 
 

 Purchase Order Number 

 Brief description of Goods 

 Catalogue number 

 Quantity delivered 
 

4.4 All Goods held in stock shall be delivered within three (3) to five (5) Working Days of the 
receipt of an APHA Purchase Order, whilst Goods not currently in stock have a standard lead 
time of up to four (4) weeks from receipt of an APHA Purchase Order. Goods shall be 
transported in accordance with the manufacturer’s guidelines. 

 
4.5 Any bulk Purchase Order, where deliveries are staged, must include a Ship Schedule Form, 

as per Annex B. 
 
 
5 Warranty 
 
5.1 The Contractor shall supply free of charge any faulty items offering a replacement, unless 

the damage is caused by third parties, or abuse or misuse whilst in use. 
 
5.2 The Contractor is only required to replace consumable items that are faulty if, at the time that 

the fault is discovered, they are still within their expiry date or were delivered less than three 
(3) months previously. 

 
 
6 Pricing 
 
6.1 Costs are shown in Schedule 2 – Pricing Schedule 
 
  
7 Performance Management Framework (including Key Performance Indicators (KPIs 

and Service Credits) 
 
7.1  As part of the Authority’s continuous drive to improve the performance of all Contracts, this 

Performance Management Framework (PMF) will be used to monitor, measure and control 
all aspects of the Contractor’s performance of contract responsibilities. 
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7.2  The purpose of the PMF is to set out the obligations on the Contractor, to outline how the 
Contractor’s performance will be evaluated and to detail the sanctions for performance 
failure. The Contractor is responsible for the performance of any sub-contractors.  

7.3  Key Performance Indicators (KPIs) are essential in order to align Contractor performance 
with the requirements of the Authority and to do so in a fair and practical way. KPIs have to 
be realistic, measurable and achievable; they also have to be met otherwise indicating that 
the service is failing to deliver. Without the use of service credits in such a situation, this 
service failure places strain on the relationship as delivery falls short of agreed levels. 

7.4  The proactive approach to correcting failures and addressing their cause improves the 
relationship and enables a partnership rather than a confrontational style of working. Its focus 
is on managing and improving service.  

7.5  The Authority shall review performance against KPI’s and, if appropriate, instigate meetings 
and work closely with the Contractor to agree action plans. The Authority expects the 
Contractor to agree and implement these plans. If this does not happen, only then shall 
service credit principles be applied.  

7.6  The KPIs for this Contract are set out below.  

Service Credit Principles  

7.7  The use of service credits is governed by the following principles: 

7.8  Service credits sit within the wide service management approach being pursued by the 
Contractor and the Authority. Use of service credits does not preclude any other remedy for 
failure of performance available to the Authority under the terms and conditions of the 
contract.  

7.9  The service credit regime shall be instigated on each occasion where there is a service 

failure. Failure to meet a KPI may also give rise to a remediation plan. 

 KPIs with a service credit rating of 1 will have a service credit of 3% of the invoice amount 

for the monitoring period, applied for each KPI failure  

 KPIs with a service credit rating of 2 will have a service credit of 5% of the invoice amount 

for the monitoring period, applied for each KPI failure  

 The maximum annual service credit to be applied will be no more than 10% of the total 

annual contract value per Contractor.  

 

7.10  The Authority has full and complete discretion on whether to claim all, part or none of a 
service credit to which it is due.  

7.11  Service credits claimed shall be paid to APHA as a credit note within one (1) month following 
the date at which the service credits were applied.  

7.12  The full, agreed service credit regime will operate from the Contract start date until the end 
of the contract period. The KPIs may be adjusted to ensure that they are appropriate and 
achievable. 

 

 

 







 

 
  54 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

                                                                                                                                                                                                                                 
 
 
 
SHIP HOLD POLICY 
 

• All orders must have a defined ship schedule and an initial ship date no later than three 
months from the date the order is received by Illumina as provided in the order confirmation.   

  
• Initial shipment will be no later than three months from the date Illumina receives the order 
and entire order must be shipped complete in twelve months from receipt of order.  

 
• Any exceptions to this ship hold policy must be agreed to in writing by Illumina and the 
affected shipments pre-paid minimally 50% by Customer.  

 
• If Customer has requested a delayed shipment, Illumina reserves the right to change the 
lead time needed to initiate Customer’s first shipment (which may be longer than the lead 
time quoted at the time of order).  

 
• Customers may request two shipment delays.  The total months of delayed shipment for 
shipments associated with a single order shall not exceed six months.  

 
• If Customer cannot take shipment of an order within the terms of this policy, Illumina 
reserves the right to cancel the order.  
                                                                                                                                                                                                                                                 

  

   

   

       



 

 
  55 

SCHEDULE 2 - PRICING 
 
The following prices shall apply for the period from 01/08/2018 to 19/11/2019.  
 
  

Item 
No 

Description 
Catalogue 
Ref 

Pack 
Size 

Volume 
Price (Ex 

Vat) 
Total Value 

1 
MiSeq® Reagent Kit v3 (600 
cycle) 

MS-102-3003 Each 

2 
Nextera® XT DNA Sample 
Preparation Kit (96 Samples) 

FC-131-1096 Each 

3 
Nextera® XT Index Kit v 2 Set 
D (96 indexes, 384 samples) 

FC-131-2004 Each 

4 
NextSeq® 500/550 High 
Output Kit v2 (300 cycles) 

FC-404-2004 Each 

5 
NextSeq® 500/550 Mid 
Output Kit v2 (300 cycles) 

FC-404-2003 Each 

6 
Nextera® XT Index Kit v2 Set 
A (96 indexes, 384 samples) 

FC-131-2001 Each 

7 
Nextera® XT Index Kit v2 Set 
B (96 indexes, 384 samples) 

FC-131-2002 Each 

8 
Nextera® XT Index Kit v2 Set 
C (96 indexes, 384 samples) 

FC-131-2003 Each 

9 
MiSeq® Reagent Kit v2 (300 
cycle) 

MS-102-2002 Each 

      

£437,913.31 

 
 
All prices are exclusive of VAT.  
 
All prices are shown in £ Sterling (GBP). 
 
The maximum value of this Contract is £437,913.31. Any increase to this value will need approval 
from the APHA Project Manager and a Contract Variation raised via a Contract Change Note. (The 
maximum value of the Contract will be monitored by APHA). 

 
APHA cannot guarantee to purchase the total volume throughout the duration of the Contract as 
requirements may vary during the Contract period. 
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SCHEDULE 3 - CHANGE CONTROL 
 

Contract Change Note (“CCN”) 
CCN 
 
Contract Reference Number & Title 
 
Variation Title 
 
Number of Pages 

 

 

 

WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project name] 
dated [dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original Contract 
 
IT IS AGREED as follows 
 
1. The Original Contract shall be amended as set out in this CCN: 

 

Change Requestor / Originator  

Summary of Change  

Reason for Change  

Revised Contract Price Original Contract 
Value 

£ 

Previous Contract 
Changes 

£ 

Contract Change Note 
[x] 

£ 

New Contract Value £ 

Revised Payment Schedule  

Revised Specification (See Annex  [x] for 
Details) 

 

Revised Contract Period  

Change in Contract Manager(s)  

Other Changes  

 
2. Save as amended all other terms of the Original Contract shall remain effective. 
 
3. This CCN takes effect from the date on which the Parties communicate acceptance of its 

terms via Bravo. 
 
  
  
 




