

**National Asset Delivery  
Technical Surveys and Testing**

**Scope for  
East Area - 605746 - A5 SB Portway-  
Kelly Kitchen - DFG Survey**

**CONTENTS AMENDMENT SHEET**

<b>Amend. No.</b>	<b>Revision No.</b>	<b>Amendments</b>	<b>Initials</b>	<b>Date</b>
0	0	Original version issued with tender	RS	24/06/21
1	1	Amendment to details on TM and PC	SM	01/07/21

**TABLE OF CONTENTS**

<b>1</b>	<b>PURPOSE OF THE <i>SERVICES</i></b> .....	<b>4</b>
<b>2</b>	<b>EXISTING INFORMATION</b> .....	<b>5</b>
<b>3</b>	<b>CONSTRAINTS ON HOW THE CONSULTANT PROVIDES THE <i>SERVICES</i></b> ...	<b>6</b>
<b>4</b>	<b>REQUIREMENTS FOR THE PROGRAMME</b> .....	<b>8</b>
<b>5</b>	<b>SERVICES AND OTHER THINGS PROVIDED BY THE <i>CLIENT</i></b> .....	<b>9</b>
<b>6</b>	<b>SPECIFICATION FOR THE <i>SERVICES</i></b> .....	<b>10</b>

**LIST OF ANNEXES**

**Appendix 1**    **Supplementary Constraints**

## **1 PURPOSE OF THE SERVICES**

### **1.1 Project objectives**

1.1.1 The principle objective of this project is to undertake DFG, testing as stated in RRP0998 A5 SB Portway- Kelly Kitchen and provide a subsequent report in accordance with the requirements detailed in the specification.

1.1.2 The specification that applies to the *services* is included in Section 6

### **1.2 Scope of services**

1.2.1 The *services* to be provided under this contract are:

All site works to be undertaken in accordance with the requirements set out in CS 229 (previously HD 29/08).

Carry out Deflectograph survey on A1 SB Wothorpe to Wansford

#### **Deliverables**

1.2.2 The *Consultant* is required to produce the following deliverables:

- (1) All reporting to be in accordance with the requirements set out in CS 229
- (2) Produce DFG, plots + driver notes and calibration data.
- (3) Supply DFG, data in a format suitable to upload to HAPMS.
- (4) Provide a brief report on the results, with interpretation.
- (5) All results to be supplied in electronic format and in accordance with CS 229

## 2 EXISTING INFORMATION

2.1.1 The Drawings listed below apply to this contract.

Drawing Number	Title	Revision / Date
	RRP0998 A5 SB Portway- Kelly Kitchen EXCEL DOC	

2.1.2 Refer to the site information for details of existing site conditions including ground conditions, limitation on access, position of existing structures etc.

### **3 CONSTRAINTS ON HOW THE CONSULTANT PROVIDES THE SERVICES**

#### **3.1 General**

- 3.1.1 The *Consultant* Provides the Services in such manner as to minimise the risk of damage or disturbance to or destruction of third party property.
- 3.1.2 The *Consultant* complies with the constraints and meets with the requirements outlined in Appendix 1.
- 3.1.3 The *Consultant* submits information detailing how the *Consultant* will provide the Services to the *Client* prior to the *services* commencing. This information will include any lifting plans, risk assessments, method statements, the *Consultant's* staff training information and any other relevant Health and Safety requirements.

#### **3.2 Working hours & site-specific constraints**

- 3.2.1 The *Consultant's* working hours for site works shall be 8pm to 6am Monday to Friday.
- 3.2.2 All work is A5 SB Portway- Kelly Kitchen. Due to road space TM & diversion restraints, the area has been split in to 3 phases so a minimum of 3 shifts will be required to access all areas.
- 3.2.3 TM to be provided by the *Client*.

#### **3.3 Health, Safety and Environment & Risk Management**

##### Health and Safety requirements

- 3.3.1 In Providing the Services the *Consultant* meets the requirements of Annex 2 of the supplementary constraints relation to health and safety duties.
- 3.3.2 When implemented, the *Consultant* shall comply with the requirements of Highways England's safety passport scheme and ensure that all of his employees, and any of his subcontractor's, are registered in accordance with the implementation of the scheme.
- 3.3.3 For details of the CDM duty holders, refer to the pre-construction information which is attached, CPP & other PCI to be provided upon successful tender
- 3.3.4 Before commencing the construction phase of the *services*, the *Consultant* confirms to the *Client* that adequate welfare facilities are in place. Where the facilities detailed in section 5 are not deemed adequate, the *Consultant* provides all necessary facilities to Provide the Services and to comply with the minimum requirements set out in HSE guidance document L153.

Environmental requirements

- 3.3.5 In Providing the Services the *Consultant* meets the requirements of Annex 2 of the supplementary constraints in relation to environmental duties.

Risk Management

- 3.3.6 The *Consultant* identifies, manages and mitigates risks in accordance with the principles of ISO31000.

- 3.3.7 The *Consultant* submits a risk register, which captures all risks associated with the delivery of the services including those identified by the *Client*, with his tender and maintains it for the contract period.

## 4 REQUIREMENTS FOR THE PROGRAMME

- 4.1.1 The *Consultant* submits programme to the *Client* with his tender.
- 4.1.2 The *Consultant* Provides the Services taking into account the following programme constraints:
- (i) the *starting date* and *completion date* and any post site works, reporting and review period
  - (ii) The services and other things provided by *Client* (see Section 5)
  - (iii) Results to be issued within 2 weeks of completing site work or as soon as reasonably practicable.
- 4.1.3 The programme should be in the form of an activity and time related bar chart, produced as a result of a critical path analysis.
- 4.1.4 The programme should preferably be provided in either a PDF or MS Excel format and cover the full contract period including post site activities. Activities should be clearly defined and named and the programme should detail the following:
- (i) dates and times associated with the project, including the *starting date*, *completion date* & *Consultant's* planned completion, and any other dates or times that will specifically impact the delivery of the project
  - (ii) activities associated with delivering the project
- 4.1.5 The *Consultant* should provide details of the proposed resources (plant, labour, subcontractors etc.) expected to deliver each activity. This information can either be shown on the programme itself or provided in an associated resource statement included in the Proposal for Providing the Services.
- 4.1.6 The *Consultant* updates the programme every 2 weeks for updates weeks. The *Consultant* submits an updated programme to the *Client* upon request.

## **5 SERVICES AND OTHER THINGS PROVIDED BY THE *CLIENT***

5.1.1 The following temporary traffic management will be provided by the *Client* to allow the *Consultant* to Provide the Works:

- (i) Total road closure.

5.1.2 The other things that will be provided by the *Employer* are as follows:

- (i) Welfare facilities will be provided by the Principle Contractor (the TM provider).

FOR INFORMATION ONLY  
DO NOT COMPLETE AT THIS STAGE

## **6 SPECIFICATION FOR THE SERVICES**

6.1.1 The *Consultant* shall Provide the Services in accordance with:

6.1.2 CS 229 DMRB

FOR INFORMATION ONLY  
DO NOT COMPLETE AT THIS STAGE