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Framework Schedule 6 (Order Form Template, Statement of Work
Template and Call-Off Schedules)

Order Form
Call-Off Title: DHSC Project Delivery Partner

Call-Off Contract Description: This contract is for the delivery of digital and technical
outcomes across key programmes in the Department of Health & Social Care.

The Buyer: Department of Health & Social Care
Buyer Address: 39 Victoria Street, Westminster, London SW1H OEU

The Supplier: Cognizant Worldwide Ltd

Supplier address : 1 Kingdom Street, Paddington Central, London, W2 6BD

Registration number: 954508

DUNS number: 216654505

Applicable Framework Contract

This Order Form is for the provision of the Call-Off Deliverables and dated February 9th,
2022. It is issued under the Framework Contract with the reference number RM1043 .7 for
the provision of Digital Outcomes and Specialists Deliverables.

The Parties intend that this Call-Off Contract will not, except for the first Statement of Work
which shall be executed at the same time that the Call-Off Contract is executed, oblige the
Buyer to buy or the Supplier to supply Deliverables.

The Parties agree that when a Buyer seeks further Deliverables from the Supplier under the
Call-Off Contract, the Buyer and Supplier will agree and execute a further Statement of Work
(in the form of the template set out in Annex 1 to this Framework Schedule 6 (Order Form
Template, Statement of Work Template and Call-Off Schedules).

Upon the execution of each Statement of Work it shall become incorporated into the Buyer
and Supplier's Call-Off Contract.

Call-Off Lot

Lot 1 Digital Outcomes

Call-Off Incorporated Terms

The following documents are incorporated into this Call-Off Contract. Where numbers are
missing, we are not using those schedules. If the documents conflict, the following order of
precedence applies:

1 This Order Form including the Call-Off Special Terms and Call-Off Special Schedules
2 Joint Schedule 1 (Definitions) RM1043.7

3 Framework Special Terms

4  The following Schedules in equal order of precedence:



e Joint Schedules forRM1043.7

e Joint Schedule 1 (Definitions)

e Joint Schedule 2 (Variation Form)

e Joint Schedule 3 (Insurance Requirements)

e Joint Schedule 4 (Commercially Sensitive Information)
e Joint Schedule 6 (Key Subcontractors)

e Joint Schedule 10 (Rectification Plan)

e Joint Schedule 11 (Processing Data) RM1043.7



e Call-Off Schedules for RM1043.7

e Call-Off Schedule 1 (Transparency Reports)

e Call-Off Schedule 3 (Continuous Improvement)

e Call-Off Schedule 5 (Pricing Details and Expenses Policy)

e Call-Off Schedule 6 (Intellectual Property Rights and Additional Terms on
Digital Deliverables)

e Call-Off Schedule 7 (Key Supplier Staff)

e Call-Off Schedule 8 (Business Continuity and Disaster Recovery)

e Call-Off Schedule 9 (Security)

e Call-Off Schedule 10 (Exit Management)

e Call-Off Schedule 13 (Implementation Plan and Testing)

e Call-Off Schedule 14 (Service Levels and Balanced Scorecard)

e Call-Off Schedule 15 (Call-Off Contract Management)

e Call-Off Schedule 16 (Benchmarking)

e Call-Off Schedule 20 (Call-Off Specification)

e Call-Off Schedule 25 (Ethical Walls Agreement)

e Call-Off Schedule 26 (Cyber Essentials Scheme)

5 CCS Core Terms (version 3.0.9)

6 Joint Schedule 5 (Corporate Social Responsibility) RM1043.7

7  Call-Off Schedule 4 (Call-Off Tender) as long as any parts of the Call-Off Tender that
offer a better commercial position for the Buyer (as decided by the Buyer) take

precedence over the documents above.

No other Supplier terms are part of the Call-Off Contract. That includes any terms written on
the back of, added to this Order Form, or presented at the time of delivery.

Call-Off Special Terms

None



Call-Off Start Date: 9th February 2022

Call-Off Expiry Date: 8" February 2023

Call-Off Initial Period: 12 months

Call-Off Optional Extension Period: 12 months
Minimum Notice Period for Extensions: 1 month

Call-Off Deliverables

See details in Call-Off Schedule 20 (Call-Off Specification)

Buyer's Standards

From the Start Date of this Call-Off Contract, the Supplier shall comply with the relevant (and
current as of the Call-Off Start Date) Standards referred to in Framework Schedule 1
(Specification).

Cyber Essentials Scheme

The Buyer requires the Supplier, in accordance with Call-Off Schedule 26 (Cyber Essentials

Scheme) to provide a Cyber Essentials Certificate or Cyber Essentials Plus Certificate prior
to commencing the provision of any Deliverables under this Call-Off Contract.

Maximum Liability

The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core Terms
as amended by the Framework Award Form Special Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is
£3,000,000.00

Call-Off Charges

1 Capped Time and Materials

Where non-UK Supplier Staff (including Subcontractors) are used to provide any element of
the Deliverables under this Call-Off Contract, the applicable rate card(s) shall be
incorporated into Call-Off Schedule 5 (Pricing Details and Expenses Policy) and the Supplier
shall, under each SOW, charge the Buyer a rate no greater than those set out in the
applicable rate card for the Supplier Staff undertaking that element of work on the
Deliverables.

Information redacted in line with section 40 and 43 of the FOIA i.e. per identified information and commercially sensitive information respectivelsL



Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelet +|

Reimbursable Expenses

Information redacted in line with section

Payment Method
BACS
Buyer’s Invoice Address

The Secretary of State for Health & Social Care acting as part of the Crown for the
Department of Health & Social Care

Victoria Street

Westminster

London

SW1H 0EU

Buyer’s Authorised Representative

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and com

Workplace and Technology Directorate

Department of Health and Social Care
1st Floor North Side

39 Victoria Street

London

SW1H 0EU

E a | I Bl 'formation redacted in line with section 40 and 43 of the FOIA i.e. e}

~ =

~— ~
Tele p h one: Information redacted in line with sectio
M b . I Information redacted in line with section}



Buyer's Environmental Policy
https://www.gov.uk/governmenUpublications/environmental-and-sustainability-policyBuyer's

Security Policy
https://www.gov.uk/governmenUpublications/security-policy-framework

Supplier's Authorised Representative

1 Kingdom Street, Paddington Central, London, W2 6BH

Supplier's Contract Manager

1 hne with sect ion 40 and 43 of the FOIA e pflisonally iddfhilied i

1 Kingdom Street, Paddington Central, London, W2 6BH
Progress Report Frequency

Within the first working week of each calendar month
Progress Meeting Frequency

Within the first working week of each quarter

Key Staff

1 Kingdom Street, Paddington Central, London, W2 6BH
Key Subcontractor(s)
NIA

Commercially sensitive information


http://www.gov.uk/governmenUpublications/environmental-and-sustainability-policyBuyer%27s
http://www.gov.uk/governmenUpublications/security-policy-framework

The following Supplier information will be deemed commercially sensitive under this
contract:

* Rate card

» Liability

 Employee details
Balanced scorecard and KPlIs

See Call-Off Schedule 14 (Service Levels and Balanced Scorecard)

Additional Insurances

Not applicable

Guarantee

Not applicable

Social Value Commitment

Not applicable

Statement of Works

During the Call-Off Contract Period, the Buyer and Supplier may agree and execute
completed Statement of Works. Upon execution of a Statement of Work the provisions

detailed therein shall be incorporated into the Call-Off Contract to which this Order Form
relates.

Supplier's Authorised Signatory* Buyer's Authorised Signatory*

finformat ion redacted in line with sectiof{ 40 cmd 43 of the FO 1A i.e . persona lly identi/ 1

Date Mar 31, 2022

Aprl, 2022




Appendix 1

The first Statement(s) of Works shall be inserted into this Appendix 1 as part of the executed
Order Form. Thereafter, the Buyer and Supplier shall complete and execute Statement of
Works (in the form of the template Statement of Work in Annex 1 to the template Order Form
in Framework Schedule 6 (Order Form Template, Statement of Work Template and Call-Off
Schedules).

Statement of Work 1 (SOWO01) Details

Date of SOW February 7, 2022

SOW Title Initial Phase 2 Discovery SOW
SOW Reference SOwWol

Call-Off Contract [TBD]

Reference

Buyer Department of Health & Social Care
Supplier Cognizant Worldwide Ltd
SOW Start Date February 7, 2022

SOW End Date March 31, 2022

Duration of SOW 39 Business Days

Key Personnel (Buyer) e

Key Personnel (Supplier) e

Subcontractors | None

1 Call-Off Contract Specification - Deliverables Context

SOW Deliverables Supporting OHID Inbound IT Programme
Background Phase 2
| Delivery phase(s) | Planning/Discovery

Overview of Requirement




information redacted in line with section 40 and 43 of the FOIA Le. personally identified information and commercially sensitive information respectivel-Ls

2 Buyer Requirements — SOW Deliverables

Outcome Description:

Milestone

MS01

nformation redacted in line with section 40 and 43 of the FOIA L.e. personally identified information and commercially sensitive information respectivel-t»

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst

information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelt

10




MS04 Approved SOW for remainder | Approved SOW 318 March
of phase 2 projects 2022

Delivery Plan Project Management and BA support for:

information redacted in line with section 40 and 43 of the FOIA i.e. persor|

information redacted in line with section 40 and the FOIA L.e. personally identif

information re

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelt.e

10



Project Management and BA support for:

10




Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelsts

10




Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelete

Dependencies Access to DHSC systems and tools to support the programme and DHSC
management to agree the draft plan.

Supplier
Resource Plan

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst

Security
Applicable to
sow
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Additional Requirements Annex 1- No personal data will be accessed, handled or otherwise
processed under this Statement of Works.

Where the parties agree that processing of personal data will be required
under this Statement of Work then the parties will agree Annex 1 of Joint
Schedule 11 (Processing Data) in the Call-Off Contract to accurately reflect
the data Processor/ Controller arrangements applicable to this Statement
of Work and the Parties shall comply with the revised Annex 1 which will
be attached to this Statement of Work.

SOW Reporting Requirements:

Weekly management meetings will be held to review progress, resources and

3 Charges

Call Off Contract The applicable charging method for this SOW is Time and Materials
Charges

A

Rate Cards Applicable

See Expenses Policy in Annex 1 to Call-Off Schedule 5 (Pricing Details and

Reimbursable Expenses: -
Expenses Policy)

15



Annex 1 (Template Statement of Work)

Statement of Works (SOW) Details

Upon execution, this SOW forms part of the Call-Off Contract (reference below). The Parties
will execute a SOW for each set of Buyer Deliverables required. Any ad-hoc Deliverables
requirements are to be treated as individual requirements in their own right and the Parties
should execute a separate SOW in respect of each, or alternatively agree a variation to an
existing SOW.

All SOWs must fall within the Specification and provisions of the Call-Off Contact. The
details set out within this SOW apply only in relation to the Deliverables detailed herein and
will not apply to any other SOWSs executed or to be executed under this Call-Off Contract,
unless otherwise agreed by the parties in writing.

Date of SOW:

SOW Title:

SOW Reference:

Call-Off Contract Reference:

Buyer:

Supplier:

SOW Start Date:

SOW End Date:

Duration of SOW:

Key Personnel (Buyer):

Key Personnel (Supplier):

Subcontractors:

16



4  Call-Off Contract Specification - Deliverables Context

SOW Deliverables Background

[Insert details of which elements of the Deliverables this SOW will address]
Delivery phase

Live

Overview of Requirement

[Insert details including Release Type(s), for example Ad hoc, Inception, Calibration or
Delivery]

5 Buyer Requirements - SOW Deliverables

Outcome Description:

Milestone Milestone Description Acceptance Criteria Due Date
Ref

MSO01

MS02

Delivery Plan

Dependencies

Supplier Resource Plan

Security Applicable to SOW

The Supplier confirms that all Supplier Staff working on Buyer Sites and on Buyer Systems
and Deliverables, have completed Supplier Staff Vetting in accordance with Paragraph 6
(Security of Supplier Staff) of Part B - Annex 1 (Baseline Security Requirements) of Call-Off
Schedule 9 (Security).

Cyber Essentials Scheme
The Buyer requires the Supplier to have and maintain a Cyber Essentials Certificate or

Cyber Essentials Plus Certificate for the work undertaken under this SOW, in accordance
with Call-Off Schedule 26 (Cyber Essentials Scheme).

17



Performance Management

Material KPls Target Measured by

Additional Requirements

Annex 1 - Where Annex 1 of Joint Schedule 11 (Processing Data) in the Call-Off Contract
does not accurately reflect the data Processor/ Controller arrangements applicable to this
Statement of Work, the Parties shall comply with the revised Annex 1 attached to this
Statement of Work.

Key Supplier Staff

(incl. inside/outside IR35)

Key Role Key Staff Contract Details Employment / Engagement Route

SOW Reporting Requirements

[Further to the Supplier providing the management information detailed in Paragraph 6 of
Call-Off Schedule 15 (Call Off Contract Management), the Supplier shall also provide the
following additional management information under and applicable to this SOW only:

Ref. | Type of Information Which Services does this Required regularity of
requirement apply to? Submission
1 [insert]
1J.J.. Jlinsert] [ [insert] [ [insert]
6 Charges

Call Off Contract Charges:
The applicable charging method(s) for this SOW is:
e Capped Time and Materials
The estimated maximum value of this SOW (irrespective of the selected charging method) is

EXXX

18



Rate Cards Applicable

Insert SOW applicable Supplier and Subcontractor rate cards from Call-Off Schedule 5
(Pricing Details and Expenses Policy), including details of any discounts that will be applied
to the work undertaken under this SOW.

Reimbursable Expenses

See Expenses Policy in Annex 1 to Call-Off Schedule 5 (Pricing Details and Expenses
Policy)

Signatures and Approvals
Agreement of this SOW
BY SIGNING this Statement of Work, the Parties agree that it shall be incorporated into

Appendix 1 of the Order Form and incorporated into the Call-Off Contract and be legally
binding on the Parties:

For and on behalf of the Supplier

Information redacted in line with section 40 and 43 of the F(

Name:

Information redacted in line with section 40 and

Title:

Date:  Mar 30,2022

Signature:

For and on behalf of the Buyer

Information redacted in line with secti

T ‘tl Information redacted in line with section 40 and 43 of the FOIA i.e.

Date: Apr1,2022
Information redacted in line with sectior]

Signature:

19



Draft Statement of Work - Annex 1

Data Processing

Prior to the execution of this Statement of Work, the Parties shall review Annex 1 of Joint
Schedule 11 (Processing Data) and if the contents of Annex 1 do not adequately cover the
Processor/ Controller arrangements covered by this Statement of Work, Annex 1 shall be
amended as set out below and the following table shall apply to the Processing activities
undertaken under this Statement of Work only.

Description

Details

Identity of Controller for
each Category of Personal
Data

The Relevant Authority is Controller and the Supplier is Processor

The Parties acknowledge that in accordance with paragraph 2 to paragraph
15 and for the purposes of the Data Protection Legislation, the Relevant
Authority is the Controller and the Supplier is the Processor of the following
Personal Data:

Duration of the Processing

Clearly set out the duration of the processing, including dates

Nature and purposes of the
Processing

Processing will continue for the duration of the contract, commencing on
09/02/2022 and ending on 08/02/2022.

Type of Personal Data

Categories of Data Subject

Plan for return and
destruction of the data once
the Processing is complete

UNLESS requirement
under Union or Member
State law to preserve that
type of data

Describe how long the data will be retained for, how it will be returned or
destroyed

20




Joint Schedule 1 (Definitions) RM1043.7

11

1.2

1.3

13.1

1.3.2

1.3.3

1.3.4

1.3.5

1.3.6

1.3.7

1.3.8

1.3.9

1 Terms and definitions

In each Contract, unless the context otherwise requires, capitalised expressions shall
have the meanings set out in this Joint Schedule 1 (Definitions) or the relevant
Schedule in which that capitalised expression appears.

If a capitalised expression does not have an interpretation in this Schedule or any
other Schedule, it shall, in the first instance, be interpreted in accordance with the
common interpretation within the relevant market sector/industry where appropriate.
Otherwise, it shall be interpreted in accordance with the dictionary meaning.

In each Contract, unless the context otherwise requires:
the singular includes the plural and vice versa;
reference to a gender includes the other gender and the neuter;

references to a person include an individual, company, body corporate, corporation,
unincorporated association, firm, partnership or other legal entity or Central
Government Body;

a reference to any Law includes a reference to that Law as amended, extended,
consolidated or re-enacted from time to time;

the words "including”, "other", "in particular", "for example" and similar words
shall not limit the generality of the preceding words and shall be construed as if they
were immediately followed by the words "without limitation";

references to "writing" include typing, printing, lithography, photography, display on
a screen, electronic and facsimile transmission and other modes of representing or
reproducing words in a visible form, and expressions referring to writing shall be
construed accordingly;

references to "representations" shall be construed as references to present facts,
to "warranties" as references to present and future facts and to "undertakings" as
references to obligations under the Contract;

references to "Clauses" and "Schedules" are, unless otherwise provided,
references to the clauses and schedules of the Core Terms and references in any
Schedule to parts, paragraphs, annexes and tables are, unless otherwise provided,
references to the parts, paragraphs, annexes and tables of the Schedule in which
these references appear;

references to "Paragraphs" are, unless otherwise provided, references to the
paragraph of the appropriate Schedules unless otherwise provided;

1.3.10 references to a series of Clauses or Paragraphs shall be inclusive of the clause

1.3.11

numbers specified;

the headings in each Contract are for ease of reference only and shall not affect the
interpretation or construction of a Contract;

21



1.3.12 in entering into a Contract the Relevant Authority is acting as part of the Crown; and

1.3.13 any reference in a Contract which immediately before Exit Day was a reference to
(as it has effect from time to time):

(a) any EU regulation, EU decision, EU tertiary legislation or provision of the EEA
agreement ("EU References") which is to form part of domestic law by
Fapplication of section 3 of the European Union (Withdrawal) Act 2018 shall be
read on and after Exit Day as a reference to the EU References as they form part
of domestic law by virtue of section 3 of the European Union (Withdrawal) Act
2018 as modified by domestic law from time to time; and

(b) any EU institution or EU authority or other such EU body shall be read on and
after Exit Day as a reference to the UK institution, authority or body to which its
functions were transferred.

1.4 In each Contract, unless the context otherwise requires, the following words shall have
the following meanings:

Term Definition

Achieve in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction
Certificate in respect of that Milestone if specified within the Buyer's
acceptance testing procedure and "Achieved", "Achieving" and
"Achievement" shall be construed accordingly;

Additional insurance requirements relating to a Call-Off Contract specified in

Insurances the Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements) ;

Admin Fee means the costs incurred by CCS in dealing with Ml Failures

calculated in accordance with the tariff of administration charges
published by the CCS at: https://www.gov.uk/guidance/current-
crown-commercial-service-suppliers-what-you-need-to-kno;w

Affected Party the Party seeking to claim relief in respect of a Force Majeure Event;

Affiliates in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

Annex extra information which supports a Schedule;

Approval the prior written consent of the Buyer and "Approve" and
"Approved" shall be construed accordingly;

Audit the Relevant Authority 's right to:

(a) verify the accuracy of the Charges and any other amounts
payable by a Buyer under a Call-Off Contract (including
proposed or actual variations to them in accordance with the
Contract);

(b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

(c) verify the Open Book Data;

(d) verify the Supplier's and each Subcontractor's compliance with
the applicable Law;

(e) identify or investigate actual or suspected breach of Clauses 27
to 33 and/or Joint Schedule 5 (Corporate Social Responsibility),
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http://www.gov.uk/guidance/current

impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;

(f) identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor , and/or any
Subcontractors or their ability to provide the Deliverables;

(g) obtain such information as is necessary to fulfil the Relevant
Authority's obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the
supply of information to the Comptroller and Auditor General;

(h) review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

(i) carry out the Relevant Authority's internal and statutory audits
and to prepare, examine and/or certify the Relevant Authority's
annual and interim reports and accounts;

U) enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources; or

(k) verify the accuracy and completeness of any Management
Information delivered or required by the Framework Contract;

Auditor

(a) the Buyer's internal and external auditors;
(b) the Buyer's statutory or regulatory auditors;

(c) the Comptroller and Auditor General, their staff and/or any
appointed representatives of the National Audit Office;

(d) HM Treasury or the Cabinet Office;

(e) any party formally appointed by the Buyer to carry out audit or
similar review functions; and

(f) successors or assigns of any of the above;

Authority

CCS and each Buyer;

Authority Cause

any breach of the obligations of the Relevant Authority or any other
default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or in
relation to the subject-matter of the Contract and in respect of which
the Relevant Authority is liable to the Supplier;

BACS the Bankers' Automated Clearing Services, which is a scheme for
the electronic processing of financial transactions within the United
Kingdom;

Balanced a tool for Call-Off Contact management activity, through

Scorecard measurement of a Supplier's performance against key performance
indicator, which the Buyer and Supplier may agree at the Call-Off
Contract Start Date;

Beneficiary a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

Buyer the relevant public sector purchaser identified as such in the Order

Form;
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Buyer Assets

the Buyer's infrastructure, data, software, materials, assets,
equipment or other property owned by and/or licensed or leased to
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

Buyer Authorised
Representative

the representative appointed by the Buyer from time to time in
relation to the Call-Off Contract initially identified in the Order Form,;

Buyer Premises

premises owned, controlled or occupied by the Buyer which are
made available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

Buyer's Guidance

guidance for Buyers on how to buy digital services using the
Framework Contract, located at: https://www.gov.uk/guidance/digital-
outcomes-and-specialists-buyers-guide

Call-Off Contract

the contract between the Buyer and the Supplier (entered into

pursuant to the provisions of the Framework Contract), which
consists of the terms set out and referred to in the Order Form;

Call-Off Contract
Period

the Contract Period in respect of the Call-Off Contract;

Call-Off Expiry
Date

the latter of the scheduled date of the end of a Call-Off Contract as
stated in the Order Form or the date of completion of the last
Deliverable due under the last Statement of Work under the Call-Off
Contract;

Call-Off the contractual terms applicable to the Call-Off Contract specified
Incorporated under the relevant heading in the Order Form;

Terms

Call-Off Initial the Initial Period of a Call-Off Contract specified in the Order Form;
Period

Call-Off Optional
Extension Period

such period or periods beyond which the Call-Off Initial Period may
be extended as specified in the Order Form;

Call-Off
Procedure

the process for awarding a Call-Off Contract pursuant to Clause 2
(How the contract works) and Framework Schedule 7 (Call-Off
Award Procedure);

Call-Off Special
Terms

any additional terms and conditions specified in the Order Form
incorporated into the applicable Call-Off Contract;

Call-Off Start Date

the date of start of a Call-Off Contract as stated in the Order Form;

Call-Off Tender

the tender submitted by the Supplier in response to the Buyer's
Statement of Requirements following a Further Competition
Procedure and set out at Call-Off Schedule 4 (Call-Off Tender);

Cap

the maximum amount to be paid by the Buyer under a Time and
Materials mechanism for the delivery of an agreed scope;

Capped Time and
Materials

Time and Materials payable up to a specified Cap for delivery of the
agreed scope of Deliverables;

CCsS

the Minister for the Cabinet Office as represented by Crown
Commercial Service , which is an executive agency and operates as

a trading fund of the Cabinet Office, whose offices are located at 9th
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;

CCS Authorised
Representative

the representative appointed by CCS from time to time in relation to
the Framework Contract initially identified in the Framework Award
Form;

Central
Government
Body

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,

as published and amended from time to time by the Office for
National Statistics:

24



http://www.gov.uk/guidance/digital

(a) Government Department ;

(b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

(c) Non-Ministerial Department; or

(d) Executive Agency;

Changein Law

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date,

Change of a change of control within the meaning of Section 450 of the

Control Corporation Tax Act 2010;

Charges the prices (exclusive of any applicable VAT), payable to the Supplier
by the Buyer under the Call-Off Contract, as set out in the Order
Form, for the full and proper performance by the Supplier of its
obligations under the Call-Off Contract less any Deductions;

Claim any claim which it appears that a Beneficiary is, or may become,

entitled to indemnification under this Contract;

Commercially
Sensitive
Information

the Confidential Information listed in the Framework Award Form or
Order Form (if any) comprising of commercially sensitive information
relating to the Supplier, its IPR or its business or which the Supplier
has indicated to the Authority that, if disclosed by the Authority,

would cause the Supplier significant commercial disadvantage or
material financial loss;

Comparable

the supply of Deliverables to another Buyer of the Supplier that are

Supply the same or similar to the Deliverables;

Confidential means any information, however it is conveyed, that relates to the

Information business, affairs, developments, trade secrets, Know-How,
personnel and suppliers of CCS, the Buyer or the Supplier, including
IPRs , together with information derived from the above, and any
other information clearly designated as being confidential (whether or
not it is marked as "confidential") or which ought reasonably to be
considered to be confidential;

Conflict of a conflict between the financial or personal duties of the Supplier or

Interest the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

Contract either the Framework Contract or the Call-Off Contract, as the

context requires;

Contract Period

the term of either a Framework Contract or Call-Off Contract on and
from the earlier of the:
(a) applicable Start Date; or

(b) the Effective Date up to and including the applicable End Date;

Contract Value

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

Contract Year

a consecutive period of twelve (12) Months commencing on the Start
Date or each anniversary thereof;

Control control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed
accordingly;

| Controller | has the meaning given to it in the GDPR;

Core Terms

CCS' terms and conditions for common goods and services which
govern how Suppliers must interact with CCS and Buyers under

Framework Contracts and Call-Off Contracts;
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Costs

the following costs (without double recovery) to the extent that they
are reasonably and properly incurred by the Supplier in providing the
Deliverables:

the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Work Day, of engaging the Supplier Staff,
including:

(a) base salary paid to the Supplier Staff;

(b) employer's National Insurance contributions;
(c) pension contributions;

(d) car allowances;

(e) any other contractual employment benefits;
() staff training;

(g) work place accommodation;

(h) work place IT equipment and tools reasonably necessary to
provide the Deliverables (but not including items included within
limb (b) below); and

(i) reasonable recruitment costs, as agreed with the Buyer;

costs incurred in respect of Supplier Assets which would be treated
as capital costs according to generally accepted accounting
principles within the UK, which shall include the cost to be charged in
respect of Supplier Assets by the Supplier to the Buyer or (to the
extent that risk and title in any Supplier Asset is not held by the
Supplier) any cost actually incurred by the Supplier in respect of
those Supplier Assets;

operational costs which are not included within (a) or (b) above, to
the extent that such costs are necessary and properly incurred by
the Supplier in the provision of the Deliverables; and

Reimbursable Expenses to the extent these have been specified as
allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding :

(a) Overhead;
(b) financing or similar costs;

(c) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Call-Off Contract Period whether in relation to Supplier Assets or
otherwise;

(d) taxation;
(e) fines and penalties;

(f) amounts payable under Call-Off Schedule 16 (Benchmarking)
where such Schedule is used; and

(g) non-cash items (including depreciation, amortisation,
impairments and movements in provisions);
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CRTPA the Contract Rights of Third Parties Act 1999;

Data Protection an assessment by the Controller of the impact of the envisaged
Impact Processing on the protection of Personal Data;

Assessment

Data Protection the GDPR, the LED and any applicable national implementing Laws
Legislation as amended from time to time; (ii) the DPA 2018 to the extent that it

relates to Processing of Personal Data and privacy; (iii) all applicable
Law about the Processing of Personal Data and privacy;

Data Protection
Liability Cap

the amount specified in the Framework Award Form;

Data Protection
Officer

has the meaning given to it in the GDPR;

Data Subject

has the meaning given to it in the GDPR;

Data Subject
Access Request

a request made by, or on behalf of, a Data Subject in accordance
with rights granted pursuant to the Data Protection Legislation to
access their Personal Data;

Deductions

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under a
Call-Off Contract;

Default

any breach of the obligations of the Supplier (including abandonment
of a Contract in breach of its terms) or any other default (including
material default), act, omission, negligence or statement of the
Supplier, of its Subcontractors or any Supplier Staff howsoever
arising in connection with or in relation to the subject-matter ofa
Contract and in respect of which the Supplier is liable to the Relevant
Authority;

Default
Management
Charge

has the meaning given to it in Paragraph 8.1.1 of Framework
Schedule 5 (Management Charges and Information);

Delay Payments

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay of a Milestone as specified in the Implementation Plan;

Deliverables or

Goods and/or Services that may be ordered under the Contract

Digital including the Documentation;
Deliverables
Delivery delivery of the relevant Deliverable or Milestone in accordance with

the terms of a Call-Off Contract as confirmed and accepted by the
Buyer by the either (a) confirmation in writing to the Supplier; or (b)
where Call-Off Schedule 13 (Implementation Plan and Testing) is

used issue by the Buyer of a Satisfaction Certificate. "Deliver" and
"Delivered" shall be construed accordingly ;

Disclosing Party

the Party directly or indirectly providing Confidential Information to
the other Party in accordance with Clause 15 (What you must keep
confidential);

Dispute

any claim, dispute or difference (whether contractual or non-
contractual) arising out of or in connection with the Contract or in
connection with the negotiation, existence, legal validity,
enforceability or termination of the Contract, whether the alleged
liability shall arise under English law or under the law of some other

country and regardless of whether a particular cause of action may
successfully be brought in the English courts;

Dispute
Resolution
Procedure

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

Documentation

descriptions of the Services and Service Levels, technical
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specifications, user manuals, training manuals, operating manuals,
process definitions and procedures, system environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the
Buyer under a Contract as:

(a) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to develop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables

(b) is required by the Supplier in order to provide the Deliverables;
and/or

(c) has been or shall be generated for the purpose of providing the
Deliverables;

DOTAS

the Disclosure of Tax Avoidance Schemes rules which require a
promoter of Tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information on
those arrangements or proposals within set time limits as contained
in Part 7 of the Finance Act 2004 and in secondary legislation made
under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

DPA 2018

the Data Protection Act 2018;

Due Diligence
Information

any information supplied to the Supplier by or on behalf of the
Authority prior to the Start Date;

Effective Date

the date on which the final Party has signed the Contract;

EIR

the Environmental Information Regulations 2004;

Electronic Invoice

an invoice which has been issued, transmitted and received in a
structured electronic format which allows for its automatic and
electronic processing and which complies with (a) the European
standard and (b) any of the syntaxes published in Commission
Implementing Decision (EU) 2017/1870;

Employment
Regulations

the Transfer of Undertakings (Protection of Employment)
Regulations 2006 (S| 2006/246) as amended or replaced or any

other Regulations implementing the European Council Directive
77/187/EEC,;

End Date

the earlier of:

(a) the Expiry Date (as extended by any Extension Period exercised
by the Relevant Authority under Clause 10.1.2); or

(b) if a Contract or Statement of Work is terminated before the date
specified in (a) above, the date of termination of the Contract or
Statement of Work (as the context dictates);

Environmental
Policy

to conserve energy, water, wood, paper and other resources, reduce
waste and phase out the use of ozone depleting substances and
minimise the release of greenhouse gases, volatile organic

compounds and other substances damaging to health and the
environment, including any written environmental policy of the Buyer;

Equality and
Human Rights
Commission

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

Estimated Year 1
Charges

the anticipated total Charges payable by the Buyer in the first
Contract Year specified in the Order Form;
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Estimated Yearly
Charges

means for the purposes of calculating each Party's annual liability
under Clause 11.2

(a) in the first Contract Year, the Estimated Year 1 Charges; or

(b) in the any subsequent Contract Years, the Charges paid or
payable in the previous Call-off Contract Year; or

(c) after the end of the Call-off Contract, the Charges paid or
payable in the last Contract Year during the Call-off Contract
Period;

Existing IPR any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

Exit Day shall have the meaning in the European Union (Withdrawal) Act
2018;

Expiry Date the Framework Expiry Date or the Call-Off Expiry Date (as the

context dictates);

Extension Period

the Framework Optional Extension Period or the Call-Off Optional
Extension Period as the context dictates;

Fixed Price

the pricing mechanism whereby the Buyer agrees to pay the Supplier
based on a capped price which shall cover all work performed and
Deliverables required to be provided by the Supplier Staff and all

materials used in the project, no matter how much work is required to
complete each identified Deliverable within the agreed scope;

FOIA

the Freedom of Information Act 2000 and any subordinate legislation
made under that Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or
relevant Government department in relation to such legislation;

Force Majeure
Event

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from acts, events, omissions, happenings or non-
happenings beyond the reasonable control of the Affected Party
which prevent or materially delay the Affected Party from performing
its obligations under a Contract and which are not attributable to any
wilful act, neglect orfailure to take reasonable preventative action by
the Affected Party, including:

(a) riots, civil commotion, war or armed conflict;

(b) acts of terrorism;

(c) acts of a Central Government Body, local government or
regulatory bodies;

(d) fire, floo d, storm or earthquake or other natural disaster,

but excluding any industrial dispute relating to the Supplier, the
Supplier Staff or any other failure in the Supplier or the
Subcontractor's supply chain ;

Force Majeure
Notice

a written notice served by the Affected Party on the other Party

stating that the Affected Party believes that there is a Force Majeure
Event,

Framework
Award Form

the document outlining the Framework Incorporated Terms and
crucial information required for the Framework Contract, to be
executed by the Supplier and CCS;

Framework

the framework agreement established between CCS and the
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Contract Supplier in accordance with Regulation 33 by the Framework Award
Form for the provision of the Deliverables to Buyers by the Supplier
pursuant to the OJEU Notice;

Framework the period from the Framework Start Date until the End Date of the

Contract Period Framework Contract;

Framework the scheduled date of the end of the Framework Contract as stated

Expiry Date in the Framework Award Form;

Framework the contractual terms applicable to the Framework Contract specified

Incorporated in the Framework Award Form;

Terms

Framework such period or periods beyond which the Framework Contract Period

Optional may be extended as specified in the Framework Award Form;

Extension Period

Framework the price(s) applicable to the provision of the Deliverables set out in

Price(s) Framework Schedule 3 (Framework Prices);

Framework any additional terms and conditions specified in the Framework

Special Terms

Award Form incorporated into the Framework Contract;

Framework Start
Date

the date of start of the Framework Contract as stated in the
Framework Award Form,;

Framework
Tender Response

the tender submitted by the Supplier to CCS and annexed to or
referred to in Framework Schedule 2 (Framework Tender);

Further
Competition

the further competition procedure described in Framework Schedule
7 (Call-Off Award Procedure);

Procedure

GDPR the General Data Protection Regulation (Regulation (EU) 2016/679);
General Anti- (a) the legislation in Part 5 of the Finance Act 2013; and

Abuse Rule

(b) any future legislation introduced into parliament to counteract
Tax advantages arising from abusive arrangements to avoid
National Insurance contributions;

General Change
in Law

a Change in Law where the change is of a general legislative nature
(including Tax or duties of any sort affecting the Supplier) or which
affects or relates to a Comparable Supply;

Goods

goods made available by the Supplier as specified in Framework

Schedule 1 (Specification) and in relation to a Call-Off Contract as
specified in the Order Form;

Good Industry

standards, practices, methods and procedures conforming to the

Practice Law and the exercise of the degree of skill and care, diligence,
prudence and foresight which would reasonably and ordinarily be
expected from a skilled and experienced person or body engaged
within the relevant industry or business sector;

Government the government of the United Kingdom (including the Northern

Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including
government ministers and government departments and other

bodies, persons, commissions or agencies from time to time carrying
out functions on its behalf;

Government Data

the data, text, drawings, diagrams, images or sounds (together with
any database made up of any of these) which are embodied in any
electronic , magnetic, optical or tangible media, including any of the
Authority's Confidential Information, and which:

(a) are supplied to the Supplier by or on behalf of the Authority; or

(b) the Supplier is required to generate, process, store or transmit
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pursuant to a Contract;

Guarantor

the person (if any) who has entered into a guarantee in the form set
out in Joint Schedule 8 (Guarantee) in relation to this Contract;

Halifax Abuse

the principle explained in the CJEU Case C-255/02 Halifax and

Principle others;

HMRC Her Majesty's Revenue and Customs;

ICT Policy the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Call-Off Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time in accordance with the
Variation Procedure;

Impact an assessment of the impact of a Variation request by the Relevant

Assessment Authority completed in good faith, including:

(a) details of the impact of the proposed Variation on the
Deliverables and the Supplier's ability to meet its other
obligations under the Contract;

(b) details of the cost of implementing the proposed Variation;

(c) details of the ongoing costs required by the proposed Variation
when implemented, including any increase or decrease in the
Framework Prices/Charges (as applicable), any alteration in the
resources and/or expenditure required by either Party and any
alteration to the working practices of either Party;

(d) atimetable for the implementation, together with any proposals
for the testing of the Variation; and

(e) such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

Implementation

Plan

the plan for provision of the Deliverables set out in Call-Off Schedule
13 (Implementation Plan and Testing), as applicable, where that

Schedule is used or otherwise as agreed between the Supplier and
the Buyer;

Incremental Fixed

Price

the pricing mechanism where the overall Statement of Work is based
on Capped Time and Materials, but where the prices for individual
Deliverables Increments are fixed prior to the work being undertaken.
The Charges for the first Deliverable Increment or Deliverables
Increments for the Statement of Work will be fixed, but the Charges
for subsequent Deliverables Increments will be reviewed and refined

prior to the execution of each subsequent Deliverables Increment
within the same Statement of Work;

Indemnifier

a Party from whom an indemnity is sought under this Contract;

Independent
Control

where a Controller has provided Personal Data to another Party
which is not a Processor or a Joint Controller because the recipient
itself determines the purposes and means of Processing but does so

separately from the Controller providing it with Personal Data and
"Independent Controller" shall be construed accordingly;

Indexation

the adjustment of an amount or sum in accordance with Framework
Schedule 3 (Framework Prices) and the relevant Order Form;

Information

has the meaning given under section 84 of the Freedom of
Information Act 2000;

Information
Commissioner

the UK's independent authority which deals with ensuring information
relating to rights in the public interest and data privacy for individuals
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is met, whilst promoting openness by public bodies;

Initial Period

the initial term of a Contract specified in the Framework Award Form
or the Order Form, as the context requires;

Insolvency Event

with respect to any person, means:

(a) that person suspends, or threatens to suspend, payment of its
debts, or is unable to pay its debts as they fall due or admits
inability to pay its debts, or:

(i) (being a company or a LLP) is deemed unable to pay its
debts within the meaning of section 123 of the Insolvency Act
1986, or

(i) (being a partnership) is deemed unable to pay its debts within
the meaning of section 222 of the Insolvency Act 1986;

(b) that person commences negotiations with one or more of its
creditors (using a voluntary arrangement, scheme of
arrangement or otherwise) with a view to rescheduling any of its
debts, or makes a proposal for or enters into any compromise or
arrangement with one or more of its creditors or takes any step to
obtain a moratorium pursuant to Section 1A and Schedule Al of
the Insolvency Act 1986 other than (in the case of a company, a
LLP or a partnership) for the sole purpose of a scheme for a
solvent amalgamation of that person with one or more other
companies or the solvent reconstruction of that person;

(c) another person becomes entitled to appoint a receiver over the
assets of that person or a receiver is appointed over the assets
of that person;

(d) a creditor or encumbrancer of that person attaches or takes
possession of, or a distress, execution or other such process is
levied or enforced on or sued against, the whole or any part of
that person's assets and such attachment or process is not
discharged within 14 days;

(e) that person suspends or ceases, or threatens to suspend or
cease, carrying on all or a substantial part of its business;

(f) where that person is a company, a LLP or a partnership:

(i) a petition is presented (which is not dismissed within 14 days
of its service), a notice is given, a resolution is passed, or an
order is made, for or in connection with the winding up of that
person other than for the sole purpose of a scheme for a
solvent amalgamation of that person with one or more other
companies or the solvent reconstruction of that person;

(i) an application is made to court, or an order is made, for the
appointment of an administrator, or if a notice of intention to
appoint an administrator is filed at Court or given or if an
administrator is appointed, over that person;

(iii) (being a company or a LLP) the holder of a qualifying floating
charge over the assets of that person has become entitled to
appoint or has appointed an administrative receiver; or

(iv) (being a partnership) the holder of an agricultural floating
charge over the assets of that person has become entitled to
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appoint or has appointed an agricultural receiver; or

(g) any event occurs, or proceeding is taken, with respect to that
person in any jurisdiction to which it is subject that has an effect
equivalent or similar to any of the events mentioned above;

Installation Works

all works which the Supplier is to carry out at the beginning of the

Call-Off Contract Period to install the Goods in accordance with the
Call-Off Contract;

Intellectual
Property Rights
or IPR

(a) copyright, rights related to or affording protection similar to
copyright, rights in databases, patents and rights in inventions ,
semi-conductor topography rights, trade marks.service marks,
logos, rights in internet domain names and website addresses
and other rights in trade or business names, goodwill, designs
(whether registrable or otherwise), Know-How, trade secrets and
other rights in Confidential Information;

(b) applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

(c) all other rights having equivalent or similar effect in any country
or jurisdiction and the right to sue for passing off;

Invoicing
Address

the address to which the Supplier shall invoice the Buyer as
specified in the Order Form;

IPR Claim

any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

IR35

the off-payroll rules requiring individuals who work through their
intermediary pay the same income tax and National Insurance
contributions as an employee which are at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies ;

Joint Controller
Agreement

the agreement (if any) entered into between the Relevant Authority
and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);

Joint Controllers

where two or more Controllers jointly determine the purposes and
means of Processing;

Joint Control

where two or more Controllers agree to jointly determine the
purposes and means of Processing Personal Data;

Key Staff

the individuals (if any) identified as such in the Order Form and any
Statement of Work;

Key Sub-Contract

each Sub-Contract with a Key Subcontractor;

Key
Subcontractor

any Subcontractor:

(a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

(b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or

(c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Call-Off
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Contract,

and the Supplier shall list all such Key Subcontractors in section 19
of the Framework Award Form and in the Key Subcontractor Section
in Order Form;

Know-How

all ideas, concepts, schemes, information, knowledge, techniques ,
methodology, and anything else in the nature of know-how relating to

the Deliverables but excluding know-how already in the other Party's
possession before the applicable Start Date;

KPI Target

a key performance indicator target included in the Balanced
Scorecard;

Law

any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, by-law, enforceable right within the
meaning of Section 2 of the European Communities Act 1972,
regulation, order, regulatory policy, mandatory guidance or code of
practice, judgment of a relevant court of law, or directives or
requirements with which the relevant Party is bound to comply;

LED

Law Enforcement Directive (Directive (EU) 2016/680);

Losses

all losses, liabilities, damages, costs, expenses (including legal fees),
disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation or
otherwise and "Loss" shall be interpreted accordingly;

Lots

the number of lots specified in Framework Schedule 1
(Specification), if applicable;

Management
Charge

the sum specified in the Framework Award Form payable by the
Supplier to CCS in accordance with Framework Schedule 5
(Management Charges and Information) ;

Management
Information or Ml

the management information specified in Framework Schedule 5
(Management Charges and Information) ;

MI Default

means when two (2) Ml Reports are not provided in any rolling six (6)
month period;

MI Failure

means when an Ml report:

(a) contains any material errors or material omissions or a missing
mandatory field; or

(b) is submitted using an incorrect Ml reporting Template; or

(c) is not submitted by the reporting date (including where a
declaration of no business should have been filed);

M| Report

means a report containing Management Information submitted to the
Authority in accordance with Framework Schedule 5 (Management
Charges and Information);

MI Reporting
Template

means the form of report set out in the Annex to Framework
Schedule 5 (Management Charges and Information) setting out the
information the Supplier is required to supply to the Authority;

Milestone

an event or task described in the Implementation Plan or Statement
of Work;

Milestone Date

the target date set out against the relevant Milestone in the
Implementation Plan by which the Milestone must be Achieved,;

Misconduct has the meaning given to it in Paragraph 7.2 of Framework Schedule
7 (Call-Off Award Procedures);

Month a calendar month and "Monthly" shall be interpreted accordingly;

National contributions required by the Social Security Contributions and
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Insurance Benefits Act 1992 and made in accordance with the Social Security
(Contributions) Regulations 2001 (SI 2001/1004);
New IPR (@) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not
limited to) database schema; and/or

(b) IPR in or arising as a result of the performance of the Supplier's
obligations under a Contract and all updates and amendments to
the same;

but shall not include the Supplier's Existing IPR ;

Occasion of Tax
Non-Compliance

where:

(a) any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 is found on or after 1 April
2013 to be incorrect as a result of:

(b) a Relevant Tax Authority successfully challenging the Supplier
under the General Anti-Abuse Rule or the Halifax Abuse
Principle or under any Tax rules or legislation in any jurisdiction
that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle;

(c) the failure of an avoidance scheme which the Supplier was
involved in, and which was, or should have been, notified to a
Relevant Tax Authority under the DOTAS or any equivalent or
similar regime in any jurisdiction; and/or

(d) any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 which gives rise, on or after
1 April 2013, to a criminal conviction in any jurisdiction for Tax
related offences which is not spent at the Start Date or to a civil
penalty for fraud or evasion;

Off-Payroll
Worker

a worker (or contractor), not employed by the Supplier or any other
organisation within the supply chain, that provides their services
through their own private limited company or other type of

intermediary which may include the worker's own personal service
company, a partnership or an individual;

Open Book Data

complete and accurate financial and non-financial information which
is sufficient to enable the Buyer to verify the Charges already paid or
payable and Charges forecast to be paid during the remainder of the
Call-Off Contract, including details and all assumptions relating to:

(a) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

(b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

(i) the unit costs and quantity of Goods and any other
consumables and bought-in Deliverables;

(ii) staff costs broken down into the number and grade/role of all
Supplier Staff (free of any contingency) together with a list of
agreed rates against each grade;
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(i) a list of Costs underpinning those rates for each grade, being
the agreed rate less the Supplier Profit Margin;and

(iv) Reimbursable Expenses, if allowed under the Order Form;
(c) Overheads;

(d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

(e) the Supplier Profit achieved over the Framework Contract Period
and on an annual basis;

(f) confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

(g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and

(h) the actual Costs profile for each Service Period;

Order means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;
Order Form a completed Order Form Template (or equivalent information issued

by the Buyer) used to create a Call-Off Contract;

Order Form

the template in Framework Schedule 6 (Order Form Template, SOW

Template Template and Call-Off Schedules), as applicable;

Other Contracting | any actual or potential Buyer under the Framework Contract;

Authority

Overhead those amounts which are intended to recover a proportion of the
Supplier's or the Key Subcontractor's (as the context requires)
indirect corporate costs (including financing , marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb (a) of the definition of "Costs";

Parliament takes its natural meaning as interpreted by Law;

Party in the context of the Framework Contract, CCS or the Supplier, and
in the in the context of a Call-Off Contract the Buyer or the Supplier.
"Parties" shall mean both of them where the context permits;

Performance the performance measurements and targets in respect of the

Indicators or Pis

Supplier's performance of the Framework Contract set out in
Framework Schedule 4 (Framework Management);

Personal Data

has the meaning given to it in the GDPR;

Personal Data

has the meaning given to it in the GDPR;

Breach

Personnel all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor
engaged in the performance of its obligations under a Contract;

Prescribed a legal adviser, an MP or an appropriate body which a whistle-blower

Person may make a disclosure to as detailed in ‘Whistleblowing: list of
prescribed people and bodies’, 24 November 2016, is online at:
https://www.gov.uk/government/publications/blowing-the-whistle-list-
of-prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-
people-and-bodies;

Processing has the meaning given to it in the GDPR;
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Processor

has the meaning given to it in the GDPR;

Progress Meeting

a meeting between the Buyer Authorised Representative and the
Supplier Authorised Representative;

Progress Meeting
Frequency

the frequency at which the Supplier shall conduct a Progress

Meeting in accordance with Clause 6.1, as specified in the Order
Form;

Progress Report

a report provided by the Supplier indicating the steps taken to
achieve Milestones or delivery dates;

Progress Report
Frequency

the frequency at which the Supplier shall deliver Progress Reports in
accordance with Clause 6.1 as specified in the Order Form;

Prohibited Acts

(a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

(i) induce that person to perform improperly a relevant function
or activity; or

(i) reward that person for improper performance of a relevant
function or activity;

(b) to directly or indirectly request , agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

(c) committing any offence :

(i) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

(i) under legislation or common law concerning fraudulent acts;
or

(i) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or

(d) any activity, practice or conduct which would constitute one of
the offences listed under (c) above if such activity, practice or
conduct had been carried out in the UK;

Protective
Measures

appropriate technical and organisational measures which may
include: pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in Call-Off Schedule 26 (Cyber
Essentials Scheme), if applicable, in the case of the Framework

Contract or, Call-Off Schedule 9 (Security), if applicable, in the case
of a Call-Off Contract;

Recall

a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects

(including defects in the right IPR rights) that might endanger health
or hinder performance;

Recipient Party

the Party which receives or obtains directly or indirectly Confidential
Information;

Rectification Plan

the Supplier's plan (or revised plan) to rectify its breach using the

template in Joint Schedule 10 (Rectification Plan) which shall
include:
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(a) full details of the Default that has occurred, including a root
cause analysis;

(b) the actual or anticipated effect of the Default; and

(c) the steps which the Supplier proposes to take to rectify the
Default (if applicable) and to prevent such Default from recurring,
including timescales for such steps and for the rectification of the
Default (where applicable);

Rectification Plan
Process

the process set out in Clause 10.3.1 to 10.3.4 (Rectification Plan);

Regulations

the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);

Reimbursable
Expenses

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

(a) travel expenses incurred as a result of Supplier Staff travelling to
and from their usual place of work, or to and from the premises at
which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and

(b) subsistence expenses incurred by Supplier Staff whilst
performing the Services at their usual place of work, or to and
from the premises at which the Services are principally to be
performed;

Relevant
Authority

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

Relevant
Authority's
Confidential
Information

(a) all Personal Data and any information, however it is conveyed,
that relates to the business, affairs, developments, property
rights, trade secrets, Know-How and IPR of the Relevant
Authority (including all Relevant Authority Existing IPR and New
IPR);

(b) any other information clearly designated as being confidential
(whether or not it is marked "confidential") or which ought
reasonably be considered confidential which comes (or has
come) to the Relevant Authority's attention or into the Relevant
Authority's possession in connection with a Contract; and

information derived from any of the above;

Relevant
Requirements

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010,

Relevant Tax
Authority

H MRC, or, if applicable, the tax authority in the jurisdiction in which
the Supplier is established;

Reminder Notice

a notice sent in accordance with Clause 10.5 given by the Supplier to
the Buyer providing notification that payment has not been received
on time;

Replacement
Deliverables

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of

the Deliverables following the Call-Off Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

Replacement

a Subcontractor of the Replacement Supplier to whom Transferring
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Subcontractor

Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

Replacement
Supplier

any third party provider of Replacement Deliverables appointed by or
at the direction of the Buyer from time to time or where the Buyer is
providing Replacement Deliverables for its own account, shall also
include the Buyer;

Request For

a request for information or an apparent request relating to a

Information Contract for the provision of the Deliverables or an apparent request
for such information under the FOIA or the EIRs;

Required the insurances required by Joint Schedule 3 (Insurance

Insurances Requirements) or any additional insurances specified in the Order

Form;

Restricted Staff

any person employed or engaged by either Party, in the capacity of
director or in any research, technical, IT, security, engineering,
procurement, financial, legal or managerial role who has been
engaged in the provision of the Deliverables or management of the
Contract either as principal, agent, employee, independent
contractor or in any other form of employment or engagement over
the previous 12 months, directly worked with or had any material
dealings, but shall not include any person employed or engaged in
an administrative , clerical, manual or secretarial capacity;

Satisfaction
Certificate

the certificate (materially in the form of the document contained in of
Part B of Call-Off Schedule 13 (Implementation Plan and Testing), as
applicable, or as agreed by the Parties where Call-Off Schedule 13 is
not used in this Contract) granted by the Buyer when the Supplier
has met all of the requirements of an Order, Achieved a Milestone or
a Test;

Security
Management Plan

the Supplier's security management plan prepared pursuant to Call-
Off Schedule 9 (Security) (if applicable);

Security Policy

the Buyer's security policy, referred to in the Order Form, in force as
at the Call-Off Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

Self Audit
Certificate

means the certificate in the form as set out in Framework Schedule 8
(Self Audit Certificate);

Serious Fraud
Office

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

Service Levels

any service levels applicable to the provision of the Deliverables
under the Call Off Contract (which, where Call Off Schedule 14
(Service Levels) is used in this Contract, are specified in the Annex
to Part A of such Schedule);

Service Period

has the meaning given to it in the Order Form;

Service Provision

one or more of the service provisions set out in Paragraph 1.1 of
Framework Schedule 1 (Specification);

Services

services made available by the Supplier as specified in Framework
Schedule 1 (Specification) and in relation to a Call-Off Contract as
specified in the Order Form;

Service Transfer

any transfer of the Deliverables (or any part of the Deliverables), for
whatever reason, from the Supplier or any Subcontractor to a
Replacement Supplier or a Replacement Subcontractor;

Service Transfer
Date

the date of a Service Transfer;

Sites

any premises (including the Buyer Premises, the Supplier's premises
or third party premises) from, to or at which:

39




(a) the Deliverables are (or are to be) provided; or

(b) the Supplier manages, organises or otherwise directs the
provision or the use of the Deliverables;

SME

an enterprise falling within the category of micro, small and medium
sized enterprises defined by the Commission Recommendation of 6
May 2003 concerning the definition of micro, small and medium
enterprises;

SOW End Date

the date up to and including this date when the supply of the
Deliverables under the Statement of Work shall cease;

SOW Start Date

the date of the start of the Statement of Works as stated in the SOW;

Special Terms

any additional Clauses set out in the Framework Award Form or
Order Form which shall form part of the respective Contract;

Specific Change
in Law

a Change in Law that relates specifically to the business of the Buyer
and which would not affect a Comparable Supply where the effect of
that Specific Change in Law on the Deliverables is not reasonably
foreseeable at the Start Date;

Specification

the specification set out in Framework Schedule 1 (Specification), as
may, in relation to a Call-Off Contract, be supplemented by the Order
Form;

Standards

any:

(a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or equivalent
bodies (and their successor bodies) that a skilled and
experienced operator in the same type of industry or business
sector as the Supplier would reasonably and ordinarily be
expected to comply with;

(b) standards detailed in the specification in Framework Schedule 1
(Specification);

(c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

(d) relevant Government codes of practice and guidance applicable
from time to time;

Start Date

in the case of the Framework Contract, the date specified on the
Framework Award Form, in the case of a Call-Off Contract, the date
specified in the Order Form, and in the case of a Statement of Work,
the date specified in that Statement of Work;

Statement of
Requirements

a statement issued by the Buyer detailing its requirements and
expected outcomes in respect of Deliverables issued in accordance
with the Call-Off Procedure;

Statement of
Works (SOW)

the document which, upon its execution by the Buyer and Supplier,
shall become incorporated into their Call-Off Contract and outlines
the agreed body of works to be undertaken as part of the Call-Off
Contract Deliverables. There may be any number of Statements of
Work incorporated into a Call-Off Contract and each Statement of
Work may include (but is not limited to) the Statement of

Requirements, identified output(s), completion date(s) and charging
method(s);

Status
Determination
Statement or

a statement that describes the determination reached by the
Buyer/client on the employment status (i.e. IR35 status) of an Off-
Payroll Worker for a particular Call-Off Contract or any element of
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(SDS)

work undertaken as part of any SOW, and the reasons for reaching
that determination. The SOS must be passed to the worker and the

person or organisation the client contracts with for the worker's
services.

Storage Media

the part of any device that is capable of storing and retrieving data;

Sub-Contract

any contract or agreement (or proposed contract or agreement),
other than a Call-Off Contract or the Framework Contract, pursuant
to which a third party:

(a) provides the Deliverables (or any part of them);

(b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or

(c) is responsible for the management, direction or control of the
provision of the Deliverables (or any part of them);

Subcontractor any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;

Subprocessor any third Party appointed to process Personal Data on behalf of that
Processor related to a Contract;

Supplier the person, firm or company identified in the Framework Award

Form;

Supplier Assets

all assets and rights used by the Supplier to provide the Deliverables

in accordance with the Call-Off Contract but excluding the Buyer
Assets;

Supplier the representative appointed by the Supplier named in the
Authorised Framework Award Form, or later defined in a Call-Off Contract;
Representative
Supplier the person(s) appointed by the Supplier who is responsible for
Compliance ensuring that the Supplier complies with its legal obligations;
Officer
Supplier's (a) any information , however it is conveyed, that relates to the
Confidential business, affairs, developments, IPR of the Supplier (including
Information the Supplier Existing IPR) trade secrets, Know-How, and/or
personnel of the Supplier;
(b) any other information clearly designated as being confidential
(whether or not it is marked as "confidential") or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier's attention or into the Supplier's
possession in connection with aContract;
(c) Information derived from any of (a) and (b)above;
Supplier's the person identified in the Order Form appointed by the Supplier to

Contract Manager

oversee the operation of the Call-Off Contract and any alternative

person whom the Supplier intends to appoint to the role, provided
that the Supplier informs the Buyer prior to the appointment;

Supplier the Supplier's hardware, computer and telecoms devices,

Equipment equipment, plant, materials and such other items supplied and used
by the Supplier (but not hired, leased or loaned from the Buyer) in
the performance of its obligations under this Call-Off Contract;

Supplier shall be the person identified in the Framework Award Form;

Marketing

Contact

Supplier Non- where the Supplier has failed to:

Performance (a) Achieve a Milestone by its Milestone Date;
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(b) provide the Goods and/or Services in accordance with the
Service Levels ; and/or

(c) comply with an obligation under a Contract;

Supplier Profit

in relation to a period, the difference between the total Charges (in
nominal cash flow terms but excluding any Deductions and total

Costs (in nominal cash flow terms) in respect of a Call-Off Contract
for the relevant period;

Supplier Profit
Margin

in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant

Milestone divided by the total Charges over the same period or in
relation to the relevant Milestone and expressed as a percentage;

Supplier Staff

all directors, officers, employees, agents, consultants and
contractors of the Supplier and/or of any Subcontractor engaged in
the performance of the Supplier's obligations under a Contract;

Supporting
Documentation

sufficient information in writing to enable the Buyer to reasonably
assess whether the Charges, Reimbursable Expenses and other

sums due from the Buyer under the Call-Off Contract detailed in the
information are properly payable;

Tax

(a) all forms of taxation whether direct or indirect;

(b) national insurance contributions in the United Kingdom and
similar contributions or obligations in any other jurisdiction;

(c) all statutory, governmental, state, federal, provincial, local
government or municipal charges, duties, imports, contributions.
levies or liabilities (other than in return for goods or services
supplied or performed or to be performed) and withholdings ;and

(d) any penalty, fine, surcharge, interest, charges or costs relating to
any of the above,

in each case wherever chargeable and whether of the United
Kingdom and any other jurisdiction;

Termination

a written notice of termination given by one Party to the other,

Notice notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;

Test Issue any variance or non-conformity of the Deliverables from their
requirements as set out in a Call-Off Contract;

Test Plan a plan:

(a) for the Testing of the Deliverables; and
(b) setting out other agreed criteria related to the achievement of
Milestones;
Tests any tests required to be carried out pursuant to a Call-Off Contract

as set out in the Test Plan or elsewhere in a Call-Off Contract and
"Tested" and "Testing" shall be construed accordingly;

Third Party IPR

Intellectual Property Rights owned by a third party which is or will be
used by the Supplier for the purpose of providing the Deliverables;

Time and
Materials

a pricing mechanism whereby the Buyer agrees to pay the Supplier
for the work performed by the Supplier Staff and for the materials

used in the project based on pre-agreed rate cards and material
disclosures and subject to time approval;

Transferring
Supplier

those employees of the Supplier and/or the Supplier's
Subcontractors to whom the Employment Regulations will apply on
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Employees the Service Transfer Date;

Transparency the Transparency Reports and the content of a Contract, including

Information any changes to this Contract agreed from time to time, except for:
(a) any information which is exempt from disclosure in accordance

with the provisions of the FOIA, which shall be determined by the
Relevant Authority; and
(b) Commercially Sensitive Information ;

Transparency the information relating to the Deliverables and performance of the

Reports Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Call-Off Schedule 1
(Transparency Repo rts);

Variation any change to a Contract;

Variation Form the form set out in Joint Schedule 2 (Variation Form);

Variation the procedure set out in Clause 24 (Changing the contract);

Procedure

VAT value added tax in accordance with the provisions of the Value
Added Tax Act 1994;

VCSE a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental or
cultural objectives;

Worker any one of the Supplier Staff which the Buyer, in its reasonable
opinion, considers is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)_
(https://www.gov.u k/government/publications/procurement-policy -
note-0815-tax-arrangements-of-appointees) applies in respect of the
Deliverables;

Worker the details of the labour supply chain through which the worker is

Engagement engaged as Supplier Staff. For example, the worker could be:

Route (a) employed by the Supplier the Buyer contracts with,

(b) employed by another organisation within the supply chain, e.g.
an agency or umbrella company,

(c) an off-payroll worker engaged via an intermediary e.g. the
worker's own personal service company ,

(d) an independent soletrader.

Working Day any day other than a Saturday or Sunday or public holiday in
England and Wales unless specified otherwise by the Parties in the
Order Form,

Work Day a minimum of 7.5 Work Hours, whether or not such hours are worked
consecutively and whether or not they are worked on the same day;
and

Work Hours the hours spent by the Supplier Staff properly working on the

provision of the Deliverables including time spent travelling (other

than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24
(Changing the contract):

Contract Details

This variation is between: [delete as applicable: CCS / Buyer] ("CCS" /" the Buyer")
And
[insert name of Supplier] ("the Supplier")

Contract name: [insert name of contract to be changed] ("the Contract")
Contract reference number: [insert contract reference number]

[Statement of Work (SOW)  [insert SOW reference number and title (if applicable) or
reference:] delete row]

[Buyer reference:] [insert cost centre/portfolio codes as appropriate]
Details of Proposed Variation

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier]
Variation number: [insert variation number]

Date variation is raised: [insert date]

Proposed variation [insert detail here or use Annex 1 below]

Reason for the variation: [insert reason]

An Impact Assessment [insert number] days

shall be provided within:

I impact of Variation

Likely impact of the [Supplier to insert assessment of impact]
proposed variation:

| Outcome of Variation

Contract variation: This Contract detailed above is varied as follows:
« [CCS/Buyer to insert original Clauses or Paragraphs
to be varied and the changed clause)

« [reference Annex 1 as appropriate]

Financial variation: Oriainal Contract Value: £ [insert amountl
Additional cost due to £ [insert amount]
variation:

New Contract value: £ [insert amount]

[Timescale variation/s:] [insert changes to dates/milestones or delete row]

This Variation must be agreed and signed by both Parties to the Contract and shall only
be effective from the date it is signed by [delete as applicable: CCS / Buyer].

Words and expressions in this Variation shall have the meanings given to them in the
Contract.

The Contract, including any previous Variations, shall remain effective and unaltered
except as amended by this Variation.

Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS /
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Buyer

Signature:

Date:

Name (in capitals):
Job Title:

Address:

Signed by an authorised signatory to sign for and on behalf of the Supplier

Signature:

Date:

Name (in capitals):
Job Title:

Address:
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Annex 1

[insert details as required]
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Joint Schedule 3 (Insurance Requirements)

1 Theinsurance the Supplier needs to have

1.1 The Supplier shall take out and maintain or procure the taking out and maintenance of
the insurances as set out in the Annex to this Schedule, any additional insurances
required under a Call-Off Contract (specified in the applicable Order Form) ("Additional
Insurances") and any other insurances as may be required by applicable Law
(together the "Insurances"). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the Framework Start Date in respect of those Insurances set out in the Annex to this
Schedule and those required by applicable Law; and

1.1.2 the Call-Off Contract Effective Date in respect of the Additional Insurances.
1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than those generally
available to a prudent contractor in respect of risks insured in the international
insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and good repute in
the international insurance market; and

1.2.4 maintained for the Contract Period and for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain an
indemnity to principals clause under which the Relevant Authority shall be indemnified
in respect of claims made against the Relevant Authority in respect of death or bodily
injury or third party property damage arising out of or in connection with the
Deliverables and for which the Supplier is legally liable.

2 How to manage the insurance

2.1.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.2 take or procure the taking of all reasonable risk management and risk control
measures in relation to Deliverables as it would be reasonable to expect of a prudent
contractor acting in accordance with Good Industry Practice, including the
investigation and reports of relevant claims to insurers;

2.1.3 promptly notify the insurers in writing of any relevant material fact under any
Insurances of which the Supplier is or becomes aware; and

2.1.4 hold all policies in respect of the Insurances and cause any insurance broker
effecting the Insurances to hold any insurance slips and other evidence of placing
cover representing any of the Insurances to which it is a party.

3 What happens if the supplier is not insured?
3.1 The Supplier shall not take any action or fail to take any action or (insofar as is

reasonably within its power) permit anything to occur in relation to it which would
entitle any insurer to refuse to pay any claim under any of the Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in full
force and effect, the Relevant Authority may elect (but shall not be obliged) following
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4

4.1

5

51

6

6.1

6.2

7

7.1

7.2

7.3

written notice to the Supplier to purchase the relevant Insurances and recover the
reasonable premium and other reasonable costs incurred in connection therewith as a
debt due from the Supplier.

Evidence of insurance to be provided

The Supplier shall upon the Start Date and within 15 Working Days after the renewal
of each of the Insurances, provide evidence, in a form satisfactory to the Relevant
Authority, that the Insurances are in force and effect and meet in full the requirements
of this Schedule.

Required amount of insurance

The Supplier shall ensure that any Insurances which are stated to have a minimum
limit "in the aggregate" are maintained at all times for the minimum limit of indemnity
specified in this Contract and if any claims are made which do not relate to this
Contract then the Supplier shall notify the Relevant Authority and provide details of its
proposed solution for maintaining the minimum limit of indemnity.

Cancelled insurance

The Supplier shall notify the Relevant Authority in writing at least five (5) Working Days
prior to the cancellation, suspension, termination or non-renewal of any of the
Insurances.

The Supplier shall ensure that nothing is done which would entitle the relevant insurer
to cancel, rescind or suspend any insurance or cover, or to treat any insurance, cover
or claim as voided in whole or part. The Supplier shall use all reasonable endeavours
to notify the Relevant Authority (subject to third party confidentiality obligations) as
soon as practicable when it becomes aware of any relevant fact, circumstance or
matter which has caused, or is reasonably likely to provide grounds to, the relevant
insurer to give notice to cancel, rescind, suspend or void any insurance, or any cover
or claim under any insurance in whole or in part.

Insurance claims

The Supplier shall promptly notify to insurers any matter arising from, or in relation to,
the Deliverables, or each Contract for which it may be entitled to claim under any of
the Insurances. In the event that the Relevant Authority receives a claim relating to or
arising out of a Contract or the Deliverables, the Supplier shall co-operate with the
Relevant Authority and assist it in dealing with such claims including without limitation
providing information and documentation in a timely manner.

Except where the Relevant Authority is the claimant party, the Supplier shall give the
Relevant Authority notice within twenty (20) Working Days after any insurance claim in
excess of 10% of the sum required to be insured pursuant to Paragraph 5.1 relating to
or arising out of the provision of the Deliverables or this Contract on any of the
Insurances or which, but for the application of the applicable policy excess, would be
made on any of the Insurances and (if required by the Relevant Authority) full details of
the incident giving rise to the claim.

Where any Insurance requires payment of a premium, the Supplier shall be liable for
and shall promptly pay such premium.
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7.4 Where any Insurance is subject to an excess or deductible below which the indemnity
from insurers is excluded, the Supplier shall be liable for such excess or deductible.
The Supplier shall not be entitled to recover from the Relevant Authority any sum paid

by way of excess or deductible under the Insurances whether under the terms of this
Contract or otherwise.
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Annex: Required insurances

1 The Supplier shall hold the following insurance cover from the Framework Start Date in
accordance with this Schedule:

1.1 professional indemnity insurance with cover (for a single event or a series of related
events and in the aggregate) of not less than five million pounds (£5,000,000);

1.1.1 public liability and products insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than five million pounds
(£5,000,000); and employers' liability insurance with cover (for a single event or a
series of related events and in the aggregate) of not less than five million pounds
(£5,000,000).
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Joint Schedule 4 (Commercially Sensitive Information)

1 What is the Commercially Sensitive Information?

1.1 Inthis Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of which would
be the subject of an exemption under the FOIA and the EIRs.

1.2 Where possible, the Parties have sought to identify when any relevant Information will
cease to fall into the category of Information to which this Schedule applies in the table
below and in the Order Form (which shall be deemed incorporated into the table
below).

1.3 Without prejudice to the Relevant Authority's obligation to disclose Information in
accordance with FOIA or Clause 16 (When you can share information), the Relevant
Authority will, in its sole discretion, acting reasonably , seek to apply the relevant
exemption set out in the FOIA to the following Information:

[Repeat as necessary:

No.:

D ate: [insert date]

Item(s): [insert details]

Duration of Confidentiality: [insert duration]
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Joint Schedule 5 (Corporate Social Responsibility) RM1043.7

1 What we expect from our Suppliers

11

1.2

1.3

2.1

211

2.1.2

In September 2017, HM Government published a Supplier Code of Conduct setting
out the standards and behaviours expected of suppliers who work with government

(https://www.gov.uk/government/uploads/system/uploads/attachment_datdfile/646497
[2017-09-13 Official _Sensitive Supplier Code of Conduct September 2017.pdf).

CCS expects its suppliers and subcontractors to meet the standards set out in that
Code. In addition, CCS expects its suppliers and subcontractors to comply with the
standards set out in this Schedule.

The Supplier acknowledges that the Buyer may have additional requirements in
relation to corporate social responsibility. The Buyer expects that the Supplier and its
Subcontractors will comply with such corporate social responsibility requirements as
the Buyer may notify to the Supplier from time to time.

2 Equality and Accessibility
In addition to legal obligations, the Supplier shall support CCS and the Buyer in
fulfilling its Public Sector Equality duty under section 149 of the Equality Act 2010 by
ensuring that it fulfils its obligations under each Contract in a way that seeks to:
eliminate discrimination, harassment or victimisation of any kind; and
advance equality of opportunity and good relations between those with a protected
characteristic (age, disability, gender reassignment, pregnancy and maternity, race,
religion or belief, sex, sexual orientation, and marriage and civil partnership) and

those who do not share it.

3 Modern Slavery, Child Labour and Inhumane Treatment

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or
advice and information on the subject of modern slavery is online at
https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.

3.1

311

312

3.13

3.14

The Supplier:

shall not use, nor allow its Subcontractors to use forced, bonded or involuntary prison
labour;

shall not require any Supplier Staff to lodge deposits or identify papers with the
employer and shall be free to leave their employer after reasonable notice;

warrants and represents that it has not been convicted of any slavery or human
trafficking offences anywhere around the world;

warrants that to the best of its knowledge it is not currently under investigation,

inquiry or enforcement proceedings in relation to any allegation of slavery or human
trafficking offenses anywhere around the world;
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3.15

3.16

317

3.18

3.1.9

3.1.10

3111

4

shall make reasonable enquires to ensure that its officers, employees and
Subcontractors have not been convicted of slavery or human trafficking offenses
anywhere around the world;

shall have and maintain throughout the term of each Contract its own policies and
procedures to ensure its compliance with the Modern Slavery Act and include in its
contracts with its Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no slavery or human
trafficking in any part of its supply chain performing obligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human trafficking report
setting out the steps it has taken to ensure that slavery and human trafficking is not
taking place in any of its supply chains or in any part of its business with its annual
certification of compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use physical abuse or
discipline, the threat of physical abuse, sexual or other harassment and verbal abuse
or other forms of intimidation of its employees or Subcontractors;

shall not use or allow child or slave labour to be used by its Subcontractors;

shall report the discovery or suspicion of any slavery or trafficking by it or its
Subcontractors to CCS, the Buyer and Modern Slavery Helpline.

Income Security

4.1 The Supplier shall:

41.1

41.2

413

41.4

415

4.1.6

ensure that that all wages and benefits paid for a standard working week meet, at a
minimum, national legal standards in the country of employment;

ensure that all Supplier Staff are provided with written and understandable
Information about their employment conditions in respect of wages before they enter;

ensure all workers shall be provided with written and understandable Information
about their employment conditions in respect of wages before they enter employment
and about the particulars of their wages for the pay period concerned each time that
they are paid;

not make deductions from wages:

(a) as a disciplinary measure

(b) except where permitted by law; or

(c) without expressed permission of the worker concerned;

record all disciplinary measures taken against Supplier Staff; and

ensure that Supplier Staff are engaged under a recognised employment relationship
established through national law and practice.
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5 Working Hours
5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with national laws, and any
collective agreements;

5.1.2 that the working hours of Supplier Staff, excluding overtime, shall be defined by
contract, and shall not exceed 48 hours per week unless the individual has agreed in
writing;

5.1.3 ensure that use of overtime used responsibly, taking into account:

(a) the extent;
(b) frequency ;and
(c) hours worked;

by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours, except
where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period only in exceptional
circumstances where all of the following are met:

5.3.1 thisis allowed by national law;

5.3.2 thisis allowed by a collective agreement freely negotiated with a workers'
organisation representing a significant portion of the workforce;
appropriate safeguards are taken to protect the workers' health and safety; and

5.3.3 the employer can demonstrate that exceptional circumstances apply such as
unexpected production peaks, accidents or emergencies.
534

5.4  All Supplier Staff shall be provided with at least one (1) day off in every seven (7) day
period or, where allowed by national law, two (2) days off in every fourteen (14) day
period.

6 Sustainability

6.1 The Supplier shall meet the applicable Government Buying Standards applicable to
Deliverables which is online at:

https://www.gov.uk/governmenUcollections/sustainable-procurement-the-government-
buying-standards-gbs
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Joint Schedule 6 (Key Subcontractors)

1 Restrictions on certain subcontractors

1.1

1.2

1.3

13.1

1.3.2

1.3.3

1.4

14.1

1.4.2

1.4.3

1.4.4

1.4.5

The Supplier is entitled, unless the Buyer states to the contrary, to sub-contract its
obligations under each Call-Off Contract to the Key Subcontractors set out in the Call-
Off Order Form.

Subject to Paragraph 1.1, the Supplier is entitled to sub-contract some if its obligations
under a Call-Off Contract to Key Subcontractors who are specifically nominated in the
Order Form.

Where during the Contract Period the Supplier wishes to enter into a new Key Sub-
Contract or replace a Key Subcontractor, it must obtain the prior written consent of the
Buyer and the Supplier shall, at the time of requesting such consent, provide the Buyer
with the information detailed in Paragraph 1.4. The decision of the Buyer to consent or
not will not be unreasonably withheld or delayed. Where the Buyer consents to the
appointment of a new Key Subcontractor then they will be added to Key Subcontractor
section of the Order Form. The Buyer may reasonably withhold their consent to the
appointment of a Key Subcontractor if it considers that:

the appointment of a proposed Key Subcontractor may prejudice the provision of the
Deliverables or may be contrary to its interests;

the proposed Key Subcontractor is unreliable and/or has not provided reliable goods
and or reasonable services to its other customers; and/or

the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide CCS and the Buyer with the following information in respect
of the proposed Key Subcontractor:

the proposed Key Subcontractor's name, registered office and company registration
number;

the name and details of the directors, employees, agents, consultants and
contractors of the subcontractor engaged in the performance of the Supplier's
obligations under the Contract. Details should include: name; role; email address;
address; contract details; Worker Engagement Route - for example, employed by
subcontractor; engaged via worker's intermediary e.g. PSC (i.e. a personal service
company), engaged as an independent sole trader or employed by another entity in
supply chain;

the scope/description of any Deliverables to be provided by the proposed Key
Subcontractor;

where the proposed Key Subcontractor is an Affiliate of the Supplier, evidence that
demonstrates to the reasonable satisfaction of CCS and the Buyer that the proposed
Key Sub-Contract has been agreed on "arm's length" terms;

for the Buyer, the Key Sub-Contract price expressed as a percentage of the total
projected Charges over the Call Off Contract Period; and

55



1.4.6 (where applicable) the Credit Rating Threshold (as defined in Joint Schedule 7
(Financial Distress)) of the Key Subcontractor.

1.5 If requested by CCS and/or the Buyer, within 10 Working Days, the Supplier shall also
provide:

1.5.1 acopy of the proposed Key Sub-Contract; and
1.5.2 any further information reasonably requested by CCS and/or the Buyer.

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract shall
include:

1.6.1 provisions which will enable the Supplier to discharge its obligations under the
Contracts;

1.6.2 aright under CRTPA for CCS and the Buyer to enforce any provisions under the Key
Sub-Contract which confer a benefit upon CCS and the Buyer respectively;

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub-Contract as if it were
the Supplier;

1.6.4 a provision enabling the Supplier to assign, novate or otherwise transfer any of its
rights and/or obligations under the Key Sub-Contract to CCS and/or the Buyer;

1.6.5 obligations no less onerous on the Key Subcontractor than those imposed on the
Supplier under the Framework Contract in respect of:

(a) the data protection requirements set out in Clause 14 (Data protection);

(b) the FOIA and other access request requirements set out in Clause 16 (When you
can share information);

(c) the obligation not to embarrass CCS or the Buyer or otherwise bring CCS or the
Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or services being provided
under the Key Sub-Contract, including the maintenance of Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping and reporting)

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract on notice on
terms no more onerous on the Supplier than those imposed on CCS and the Buyer
under Clauses 10.4 (When CCS or the buyer can end this contract) and 10.5 (When
the supplier can end the contract) of this Contract; and

a provision restricting the ability of the Key Subcontractor to sub-contract all or any part of

the provision of the Deliverables provided to the Supplier under the Key Sub-Contract
without first seeking the written consent of CCS and the Buyer.
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default:

[Guidance: Explain the Default, with clear Schedule, Clause
and Paragraph references as appropriate]

Deadline for receiving the
[Revised] Rectification
Plan:

[add date (minimum 10 days from request)]

Signed by [CCS/Buyer] : Date:

Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale

rectification: 1 rdatel
2. [date]
3. date
4, date
[...] [date]

Timescale for complete [X] Working Days

rectification of Default

Steps taken to prevent Steps Timescale

recurrence of Default 1 date]
2. datel
3. date]
4. datel
[...] [date]

Signed by the Supplier: Date:

Review of Rectification Plan [CCS/Buyer]

Outcome of review

[Plan Accepted] [Plan Rejected] [Revised Plan

Requested]

Reasons for rejection (if
applicable)

[add reasons]
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Signed by _CCS/Buyer|

Date:
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Joint Schedule 11 (Processing Data) RM1043.7
Definitions

1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

I Term | Definition
Processor all directors, officers, employees, agents, consultants and
Personnel suppliers of the Processor and/or of any Subprocessor
engaged in the performance of its obligations under a
Contract.

Status of the Controller

2 The Parties acknowledge that for the purposes of the Data Protection Legislation, the
nature of the activity carried out by each of them in relation to their respective
obligations under a Contract dictates the status of each party under the DPA 2018. A
Party may act as:

(a) "Controller" in respect of the other Party who is "Processor"

(b) "Processor" in respect of the other Party who is "Controller"

(c) "Joint Controller" with the other Party

(d) "Independent Controller” of the Personal Data where the other Party is also
"Controller",in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in each
situation.

Where one Party is Controller and the other Party its Processor

3  Where a Party is a Processor, the only Processing that it is authorised to do is listed in
Annex 1 (Processing Personal Data) by the Controller.

4  The Processor shall notify the Controller immediately if it considers that any of the
Controller's instructions infringe the Data Protection Legislation.

5 The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing any
Processing. Such assistance may, at the discretion of the Controller, include:

(a) a systematic description of the envisaged processing and the purpose of the
processing

(b) an assessment of the necessity and proportionality of the processing in relation to
the deliverables

(c) an assessment of the risks to the rights and freedoms of data subjects;and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

6 The Processor shall, in relation to any Personal Data Processed in connection with its
obligations under the Contract:

(a) Process that Personal Data only in accordance with Annex 1 (Processing Personal
Data), unless the Processor is required to do otherwise by Law. If it is so required
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(b)

(©)

(d)

(e)

the Processor shall notify the Controller before Processing the Personal Data unless
prohibited by Law;

ensure that it has in place Protective Measures, including in the case of the Supplier
the measures set out in Clause 14.3 of the Core Terms, which the Controller may
reasonably reject (but failure to reject shall not amount to approval by the Controller
of the adequacy of the Protective Measures) having taken account of the:

(i) nature of the data to be protected;

(i) harm that might result from a Personal Data Breach;
(i) state of technological development; and

(iv) cost of implementing any measures;

ensure that :

(iy the Processor Personnel do not Process Personal Data except in accordance
with the Contract (and in particular Annex 1 (Processing Personal Data));

(ii) it takes all reasonable steps to ensure the reliability and integrity of any
Processor Personnel who have access to the Personal Data and ensure that
they:

A. are aware of and comply with the Processor's duties under this Joint
Schedule 11, Clauses 14 (Data protection), 15 (What you must keep
confidential) and 16 (When you can share information);

B. are subject to appropriate confidentiality undertakings with the Processor or
any Subprocessor;

C. are informed of the confidential nature of the Personal Data and do not
publish, disclose or divulge any of the Personal Data to any third party unless
directed in writing to do so by the Controller or as otherwise permitted by the
Contract; and

D. have undergone adequate training in the use, care, protection and handling
of Personal Data;

not transfer Personal Data outside of the EU unless the prior written consent of the
Controller has been obtained and the following conditions arefulfilled:

(i) the Controller or the Processor has provided appropriate safeguards in relation
to the transfer (whether in accordance with GDPR Article 46 or LED Article 37)
as determined by the Controller;

(i) the Data Subject has enforceable rights and effective legal remedies;

(i) the Processor complies with its obligations under the Data Protection Legislation
by providing an adequate level of protection to any Personal Data that is
transferred (or, if it is not so bound, uses its best endeavours to assist the
Controller in meeting its obligations) ; and

(iv) the Processor complies with any reasonable instructions notified to it in advance
by the Controller with respect to the Processing of the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and any
copies of it) to the Controller on termination of the Contract unless the Processor is
required by Law to retain the Personal Data.

Subject to Paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:
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10

(a) receives a Data Subject Access Request (or purported Data Subject Access
Request)

(b) receives a request to rectify, block or erase any Personal Data

(c) receives any other request, complaint or communication relating to either Party's
obligations under the Data Protection Legislation

(d) receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the Contract

(e) receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or

(f) becomes aware of a Personal Data Breach

The Processor's obligation to notify under Paragraph 6 of this Joint Schedule 11 shall
include the provision of further information to the Controller, as details become
available.

Taking into account the nature of the Processing, the Processor shall provide the
Controller with assistance in relation to either Party's obligations under Data Protection
Legislation and any complaint, communication or request made under Paragraph 6 of
this Joint Schedule 11 (and insofar as possible within the timescales reasonably
required by the Controller) including by immediately providing:

(a) the Controller with full details and copies of the complaint, communication or request

(b) such assistance as is reasonably requested by the Controller to enable it to comply
with a Data Subject Access Request within the relevant timescales set out in the
Data Protection Legislation

(c) the Controller, at its request, with any Personal Data it holds in relation to a Data
Subject

(d) assistance as requested by the Controller following any Personal Data Breach;
and/or

(e) assistance as requested by the Controller with respect to any request from the
Information Commissioner's Office, or any consultation by the Controller with the
Information Commissioner's Office

The Processor shall maintain complete and accurate records and information to

demonstrate its compliance with this Joint Schedule 11. This requirement does not

apply where the Processor employs fewer than 250 staff, unless:

(a) the Controller determines that the Processing is not occasional;

(b) the Controller determines the Processing includes special categories of data as
referred to in Article 9(1) of the GDPR or Personal Data relating to criminal

convictions and offences referred to in Article 10 of the GDPR; or

(c) the Controller determines that the Processing is likely to result in a risk to the rights
and freedoms of Data Subjects.
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11

12

13

14

15

16

The Processor shall allow for audits of its Data Processing activity by the Controller or
the Controller's designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data Protection
Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

(a) notify the Controller in writing of the intended Subprocessor and Processing;

(b) obtain the written consent of the Controller;

(c) enter into a written agreement with the Subprocessor which give effect to the terms
set out in this Joint Schedule 11 such that they apply to the Subprocessor; and

(d) provide the Controller with such information regarding the Subprocessor as the
Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working Days'
notice, revise this Joint Schedule 11 by replacing it with any applicable controller to
processor standard clauses or similar terms forming part of an applicable certification
scheme (which shall apply when incorporated by attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner's Office. The Relevant Authority may on not less than thirty (30) Working
Days' notice to the Supplier amend the Contract to ensure that it complies with any
guidance issued by the Information Commissioner's Office.

Where the Parties are Joint Controllers of Personal Data

17

In the event that the Parties are Joint Controllers in respect of Personal Data under the
Contract, the Parties shall implement Paragraphs that are necessary to comply with
GDPR Article 26 based on the terms set out in Annex 2 to this Joint Schedule 11
(Processing Data).

Independent Controllers of Personal Data

18

19

20

With respect to Personal Data provided by one Party to another Party for which each
Party acts as Controller but which is not under the Joint Control of the Parties, each
Party undertakes to comply with the applicable Data Protection Legislation in respect of
their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations under the
Data Protection Legislation and not do anything to cause the other Party to be in breach
of it.

Where a Party has provided Personal Data to the other Party in accordance with
Paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal Data will
provide all such relevant documents and information relating to its data protection
policies and procedures as the other Party may reasonably require.
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21

22

23

24

25

26

The Parties shall be responsible for their own compliance with Articles 13 and 14 GDPR
in respect of the Processing of Personal Data for the purposes of the Contract.

The Parties shall only provide Personal Data to each other:
(a) to the extent necessary to perform their respective obligations under the Contract;

(b) in compliance with the Data Protection Legislation (including by ensuring all required
data privacy information has been given to affected Data Subjects to meet the
requirements of Articles 13 and 14 of the GDPR); and

(c) where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the nature,
scope, context and purposes of Processing as well as the risk of varying likelihood and
severity for the rights and freedoms of natural persons, each Party shall, with respect to
its Processing of Personal Data as Independent Controller, implement and maintain
appropriate technical and organisational measures to ensure a level of security
appropriate to that risk, including , as appropriate, the measures referred to in Article
32(1)(a), (b), (c) and (d) of the GDPR, and the measures shall, at a minimum, comply
with the requirements of the Data Protection Legislation, including Article 32 of the
GDPR.

A Party Processing Personal Data for the purposes of the Contract shall maintain a
record of its Processing activities in accordance with Article 30 GDPR and shall make
the record available to the other Party upon reasonable request.

Where a Party receives a request by any Data Subject to exercise any of their rights
under the Data Protection Legislation in relation to the Personal Data provided to it by
the other Party pursuant to the Contract ("Request Recipient"):

(a) the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient ; or

(b) where the request or correspondence is directed to the other Party and/or relates to
that other Party's Processing of the Personal Data, the Request Recipient will:

(iy promptly, and in any event within five (5) Working Days of receipt of the request
or correspondence, inform the other Party that it has received the same and
shall forward such request or correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably requested by the other
Party to help it respond to the request or correspondence in the timeframes
specified by Data Protection Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any Personal
Data Breach relating to Personal Data provided by the other Party pursuant to the
Contract and shall:

(a) do all such things as reasonably necessary to assist the other Party in mitigating the
effects of the Personal Data Breach;

(b) implement any measures necessary to restore the security of any compromised
Personal Data;
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27

28

29

(c) work with the other Party to make any required notifications to the Information
Commissioner's Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

(d) not do anything which may damage the reputation of the other Party or that Party's
relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively to
exercise rights and obligations under the Contract as specified in Annex 1 (Processing
Personal Data).

Personal Data shall not be retained or processed for longer than is necessary to
perform each Party's respective obligations under the Contract which is specified in
Annex 1 (Processing Personal Data).

Notwithstanding the general application of Paragraphs 2 to 16 of this Joint Schedule 11
to Personal Data, where the Supplier is required to exercise its regulatory and/or legal
obligations in respect of Personal Data, it shall act as an Independent Controller of
Personal Data in accordance with Paragraphs 18 to 27 of this Joint Schedule 11.
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Annex 1: Processing Personal Data

1 This Annex shall be completed by the Controller, who may take account of the view of
the Processors, however the final decision as to the content of this Annex shall be with
the Relevant Authority at its absolute discretion.

1.1 The contact details of the Relevant Authority's Data Protection Officer are:
data_protection@dhsc.gov.uk

1.2 The contact details ofthe Supplier's Data Protection Officer are:,

dataprotectionofficer

cognizant.com

1.2 The Processor shall comply with any further written instructions with respect to
Processing by the Controller.

1.3  Any such further instructions shall be incorporated into this Annex.

Description

Details

Identity of Controller
for each Category of
Personal Data

The Relevant Authority is Controller and the Supplier is Processor
The Parties acknowledge that in accordance with Paragraph 2 to
Paragraph 15 and for the purposes of the Data Protection Legislation, the
Relevant Authority is the Controller and the Supplier is the Processor of
the following Personal Data:

The Supplier is Controller and the Relevant Authority is Processor
The Parties acknowledge that for the purposes of the Data Protection
Legislation, the Supplier is the Controller and the Relevant Authority is the
Processor in accordance with Paragraph 2 to Paragraph 15 of the
following Personal Data:

Not relevant

The Parties are Joint Controllers
The Parties acknowledge that they are Joint Controllers for the purposes
of the Data Protection Legislation in respect of:

Not relevant

65



mailto:data_protection@dhsc.gov.uk
mailto:dataprotectionofficer@cognizant.com

The Parties are Independent Controllers of Personal Data
The Parties acknowledge that they are Independent Controllers for the
purposes of the Data Protection Legislation in respect of:

Not relevant

Duration of the

09/02/2022 - 08/02/2023

Processing

Nature and [Please be as specific as possible, but make sure that you cover all
purposes of the intended purposes.

Processing The nature of the Processing means any operation such as collection,

recording, organisation, structuring, storage, adaptation or alteration,
retrieval, consultation , use, disclosure by transmission, dissemination or
otherwise making available, alignment or combination, restriction, erasure
or destruction of data (whether or not by automated means) etc.

The purpose might include: employment processing, statutory obligation,
recruitment assessment etc.]

Type of Personal
Data

Categories of Data
Subject

Plan for return and
destruction of the
data once the
Processing is
complete
UNLESS
requirement under
Union or Member
State law to

preserve that type of
data

[Describe how long the data will be retained for, how it be returned or
destroyed]
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Call-Off Schedule 1 (Transparency Reports)

Transparency Reports

The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to

transparency principles v1.1_(https://www.gov.uk/governmenUpublications/procurement-

policy-note-0117-update-to- transparency-principles). The Supplier shall comply with the
provisions of this Schedule in order to assist the Buyer with its compliance with its

obligations under that PPN.

Without prejudice to the Supplier's reporting requirements set out in the Framework
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed) draft
Transparency Reports consistent with the content requirements and format set out in
the Annex of this Schedule.

If the Buyer rejects any proposed Transparency Report submitted by the Supplier, the
Supplier shall submit a revised version of the relevant report for further Approval within
five (5) days of receipt of any notice of rejection, taking account of any
recommendations for revision and improvement to the report provided by the Buyer. If
the Parties fail to agree on a draft Transparency Report the Buyer shall determine what
should be included. Any other disagreement in connection with Transparency Reports
shall be treated as a Dispute.

The Supplier shall provide accurate and up-to-date versions of each Transparency
Report to the Buyer at the frequency referred to in the Annex of this Schedule.
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Annex A: List of Transparency Reports

Title Content Format Frequency

[Performance metrics]
[ [l [l

[Call-Off Contract
Charges] [ [ [

[Key Subcontractors and
supply chain governance] | [ | [ [

[Technical]

[Performance and

underperformance [ [ [
management]
[Resource plans] [ [ [

Per PPN 01/17 the following types of information are to be included in the Transparency
Repo rts:

e contract prices and any incentivisation mechanisms in the contract

« performance metrics

« plans for management of underperformance

e governance arrangements, including those for supply chains where significant
contract value rests with subcontractors

e resource plans

e service improvement plans

- frequency of information release



Call-Off Schedule 3 (Continuous Improvement)

11

2.1

2.2

2.3

23.1

23.2

233

234

24

25

1 Buyer's Rights

The Buyer and the Supplier recognise that, where specified in Framework Schedule 4
(Framework Management), the Buyer may give CCS the right to enforce the Buyer's
rights under this Schedule.

2 Supplier's Obligations

The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing the Buyer's
costs (including the Charges) and/or improving the quality and efficiency of the
Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to the
Deliverables, which must include regular reviews with the Buyer of the Deliverables
and the way it provides them, with a view to reducing the Buyer's costs (including the
Charges) and/or improving the quality and efficiency of the Deliverables. The Supplier
and the Buyer must provide each other with any information relevant to meeting this
objective.

In addition to Paragraph 2.1, the Supplier shall produce at the start of each Contract
Year a plan for improving the provision of Deliverables and/or reducing the Charges
(without adversely affecting the performance of this Contract) during that Contract
Year ("Continuous Improvement Plan") for the Buyer's Approval. The Continuous
Improvement Plan must include, as a minimum, proposals:

identifying the emergence of relevant new and evolving technologies;

changes in business processes of the Supplier or the Buyer and ways of working that
would provide cost savings and/or enhanced benefits to the Buyer (such as methods
of interaction, supply chain efficiencies, reduction in energy consumption and
methods of sale);

new or potential improvements to the provision of the Deliverables including the
quality, responsiveness, procedures, benchmarking methods, likely performance
mechanisms and customer support services in relation to the Deliverables; and

measuring and reducing the sustainability impacts of the Supplier's operations and
supply-chains relating to the Deliverables, and identifying opportunities to assist the
Buyer in meeting their sustainability objectives.

The initial Continuous Improvement Plan for the first (1st) Contract Year shall be
submitted by the Supplier to the Buyer for Approval within one hundred (100) Working
Days of the first Order or six (6) Months following the Start Date, whichever is earlier.

The Buyer shall notify the Supplier of its Approval or rejection of the proposed

Continuous Improvement Plan or any updates to it within twenty (20) Working Days of
receipt. If it is rejected then the Supplier shall, within ten (10) Working Days of receipt
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2.6

2.7

2.8

28.1

2.8.2

2.9

2.10

211

212

of notice of rejection, submit a revised Continuous Improvement Plan reflecting the
changes required. Once Approved , it becomes the Continuous Improvement Plan for
the purposes of this Contract.

The Supplier must provide sufficient information with each suggested improvement to
enable a decision on whether to implement it. The Supplier shall provide any further
information as requested.

If the Buyer wishes to incorporate any improvement into this Contract, it must request
a Variation in accordance with the Variation Procedure and the Supplier must
implement such Variation at no additional cost to the Buyer or CCS.

Once the first Continuous Improvement Plan has been Approved in accordance with
Paragraph 2.5:

the Supplier shall use all reasonable endeavours to implement any agreed
deliverables in accordance with the Continuous Improvement Plan; and

the Parties agree to meet as soon as reasonably possible following the start of each
quarter (or as otherwise agreed between the Parties) to review the Supplier's
progress against the Continuous Improvement Plan.

The Supplier shall update the Continuous Improvement Plan as and when required but
at least once every Contract Year (after the first (1st) Contract Year) in accordance
with the procedure and timescales set out in Paragraph 2.3.

All costs relating to the compilation or updating of the Continuous Improvement Plan
and the costs arising from any improvement made pursuant to it and the costs of
implementing any improvement , shall have no effect on and are included in the
Charges.

Should the Supplier's costs in providing the Deliverables to the Buyer be reduced as a
result of any changes implemented , all of the cost savings shall be passed on to the
Buyer by way of a consequential and immediate reduction in the Charges for the
Deliverables.

At any time during the Contract Period of the Call-Off Contract, the Supplier may make
a proposal for gainshare. If the Buyer deems gainshare to be applicable then the
Supplier shall update the Continuous Improvement Plan so as to include details of the
way in which the proposal shall be implemented in accordance with an agreed
gainshare ratio.
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Call-Off Schedule 5 (Pricing Details and Expenses Policy)

11

1 Call-Off Contract Charges

The Supplier shall provide:

1.1.1 as part of the Further Competition Procedure, its pricing for the Deliverables in
accordance with the Buyer's Statement of Requirements.

1.1.2

1.2

13

for each individual Statement of Work (SOW), the applicable Charges, calculated in
accordance with the charging methods detailed in the Order Form and using all of the
following:

(a)

(b)

(©)

the agreed rates for Supplier Staff and/or facilities (which are exclusive of any
applicable expenses and VAT) incorporated into the Call-Off Contract;

the number of Work Days, or pro rata for every part of a Work Day (see
Paragraph 1.2 of Framework Schedule 3 (Framework Pricing)), that Supplier
Staff and/or facilities will be required to provide the Deliverables and to meet the
tasks sets out in the SOW between the SOW Start Date and SOW End Date;
and

except in the case of Lot 3 (User Research Studios), a contingency margin of up
to 20% of the SOW value ("Contingency Margin") applied to the sum calculated
on the basis of (a) and (b), to accommodate any changes to the SOW
Deliverables during the SOW Start Date and SOW End Date. The Supplier must
(i) explain the reasons for its proposed use of, and (ii) obtain the Buyer's
Approval before applying, any amount of the Contingency Margin.

Further to Paragraph 1.5 of Framework Schedule 3 (Framework Pricing), the Supplier
will provide a detailed breakdown of its Charges for the Deliverables in sufficient detail
to enable the Buyer to verify the accuracy of any invoice submitted.

This detailed breakdown will be incorporated into each SOW and include (but will not
be limited to):

a role description of each member of the Supplier Staff;

a facilities description (if applicable);

the agreed day rate for each Supplier Staff;

any expenses charged for each Work Day for each Supplier Staff, which must be
in accordance with the Buyer's expenses policy (if applicable) ;

the number of Work Days, or pro rata for every part day, they will be actively be
engaged in providing the Deliverables between the SOW Start Date and SOW End
Date; and

the total SOW cost for all Supplier Staff role and facilities in providing the
Deliverables.

If a Capped or Fixed Price has been agreed for a particular SOW:

the Supplier shall continue to work on the Deliverables until they are satisfactorily
complete and accepted by the Buyer at its own cost and expense where the
Capped or Fixed Price is exceeded; and
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14

< the Buyer will have no obligation or liability to pay any additional Charges or cost of
any part of the Deliverables yet to be completed and/or Delivered after the Capped
or Fixed Price is exceeded by the Supplier.

All risks or contingencies will be included in the Charges. The Parties agree that the

following assumptions, representations, risks and contingencies will apply in relation to
the Charges:
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Annex 1 (Expenses Policy)

Information redacted in line with section 40 and 43 of the FOIA i.e. pers
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Call-Off Schedule 6 (Intellectual Property Rights and Additional
Terms on Digital Deliverables)

1 Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term

Definition

Buyer Property

the property, other than real property and IPR, including the
Buyer System, any equipment issued or made available to the
Supplier by the Buyer in connection with this Contract;

Buyer Software

any software which is owned by or licensed to the Buyer and
which is or will be used by the Supplier for the purposes of
providing the Deliverables;

Buyer System

the Buyer's computing environment (consisting of hardware,
software and/or telecommunications networks or equipment)
used by the Buyer or the Supplier in connection with this Contract
which is owned by or licensed to the Buyer by a third party and
which interfaces with the Supplier System or which is necessary
for the Buyer to receive the Deliverables;

Commercial off the
shelf Software or
COTS Software

Non-customised software where the IPR may be owned and
licensed either by the Supplier or a third party depending on the
context, and which is commercially available for purchase and
subject to standard licence terms;

Defect

any of the following:

(a) any error, damage or defect in the manufacturing of a
Deliverable; or

(b) any error or failure of code within the Software which causes
a Deliverable to malfunction or to produce unintelligible or
incorrect results; or

(c) any failure of any Deliverable to provide the performance,
features and functionality specified in the requirements of the
Buyer or the Documentation (including any adverse effect on
response times) regardless of whether or not it prevents the
relevant Deliverable from passing any Test required under
this Call Off Contract; or

(d) any failure of any Deliverable to operate in conjunction with or
interface with any other Deliverable in order to provide the
performance, features and functionality specified in the
requirements of the Buyer or the Documentation (including
any adverse effect on response times) regardless of whether

or not it prevents the relevant Deliverable from passing any
Test required under this Contract;

Emergency
Maintenance

ad hoc and unplanned maintenance provided by the Supplier
where either Party reasonably suspects that the ICT Environment
or the Services, or any part of the ICT Environment or the
Services , has or may have developed a fault;

ICT Environment

the Buyer System and the Supplier System;

Licensed Software

all and any Software licensed by or through the Supplier, its Sub-
Contractors or any third party to the Buyer for the purposes of or
pursuant to this Call Off Contract, including any COTS Software;
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Maintenance
Schedule

has the meaning given to it in paragraph 8 of this Schedule;

Malicious Software

any software program or code intended to destroy, interfere with,
corrupt, or cause undesired effects on program files, data or other
information, executable code or application software macros,
whether or not its operation is immediate or delayed, and whether
the malicious software is introduced wilfully, negligently or without
knowledge of its existence;

New Release

an item produced primarily to extend , alter or improve the
Software and/or any Deliverable by providing additional
functionality or performance enhancement (whether or not
defects in the Software and/or Deliverable are also corrected)
while still retaining the original designated purpose of that item;

Open Source

computer software that has its source code made available

Software subject to an open-source licence under which the owner of the
copyright and other IPR in such software provides the rights to
use, study, change and distribute the software to any and all
persons and for any and all purposes free of charge;

Operating means the Buyer System and any premises (including the Buyer

Environment

Premises, the Supplier's premises or third party premises) from,
to or at which:

(a) the Deliverables are (or are to be) provided; or

(b) the Supplier manages, organises or otherwise directs the

provision or the use of the Deliverables; or
(c) where any part of the Supplier System is situated;

Permitted has the meaning given to it in paragraph 8.2 of this Schedule;

Maintenance

Quality Plans has the meaning given to it in paragraph 6.1 of this Schedule;

Sites has the meaning given to it in Joint Schedule 1(Definitions), and
for the purposes of this Call Off Schedule shall also include any
premises from, to or at which physical interface with the Buyer
System takes place;

Software Specially Written Software COTS Software and non-COTS

Supplier and third party Software;

Software Supporting
Materials

has the meaning given to it in paragraph 9.1 of this Schedule;

Source Code

computer programs and/or data in eye-readable form and in such
form that it can be compiled or interpreted into equivalent binary
code together with all related design comments, flow charts,
technical information and documentation necessary for the use,

reproduction, maintenance, modification and enhancement of
such software;

Specially Written
Software

any software (including database software, linking instructions,
test scripts, compilation instructions and test instructions) created
by the Supplier (or by a Sub-Contractor or other third party on
behalf of the Supplier) specifically for the purposes of this
Contract, including any modifications or enhancements to COTS
Software. For the avoidance of doubt Specially Written Software
does not constitute New IPR; and

Supplier System

the information and communications technology system used by
the Supplier in supplying the Deliverables, including the COTS
Software, the Supplier Equipment, configuration and

management utilities, calibration and testing tools and related
cabling (but excluding the Buyer System).
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2 When this Schedule should be used

2.1 This Schedule is designed to provide additional provisions on Intellectual Property
Rights for the Digital Deliverables.
3 Buyer due diligence requirements

3.1 The Supplier shall satisfy itself of all relevant details, including but not limited to, details
relating to the following:

3.1.1 suitability of the existing and (to the extent that it is defined or reasonably foreseeable
at the Start Date) future Operating Environment;

3.1.2 operating processes and procedures and the working methods of the Buyer;

3.1.3 ownership, functionality, capacity, condition and suitability for use in the provision of
the Deliverables of the Buyer Assets ;and

3.1.4 existing contracts (including any licences , support, maintenance and other contracts
relating to the Operating Environment) referred to in the Due Diligence Information
which may be novated to, assigned to or managed by the Supplier under this
Contract and/or which the Supplier will require the benefit of for the provision of the
Deliverables.

3.2 The Supplier confirms that it has advised the Buyer in writing of:

3.2.1 each aspect, if any, of the Operating Environment that is not suitable for the provision
of the ICT Services;

3.2.2 the actions needed to remedy each such unsuitable aspect; and
3.2.3 atimetable for and the costs of those actions.
3.3 The Supplier undertakes:

3.3.1 and represents to the Buyer that Deliverables will meet the Buyer's acceptance
criteria as set out in each Statement of Work; and

3.3.2 to maintain all interface and interoperability between third party software or services,
and Specially Written Software required for the performance or supply of the
Deliverables.

4 Licensed software warranty

4.1 The Supplier represents and warrants that:

4.1.1 it has and shall continue to have all necessary rights in and to the Licensed Software
made available by the Supplier (and/or any Sub-Contractor) to the Buyer which are
necessary for the performance of the Supplier's obligations under this Contract
including the receipt of the Deliverables by the Buyer;

4.1.2 all components of the Specially Written Software shall:

76



41.2.1

41.2.2

41.2.3

be free from material design and programming errors;

perform in all material respects in accordance with the relevant specifications
contained in Call Off Schedule 14 (Service Levels) and Documentation; and

not infringe any IPR.

5 Provision of ICT Services

5.1 The Supplier shall:

511

51.2

5.1.3

514

515

ensure that the release of any new COTS Software in which the Supplier owns the
IPR, or upgrade to any Software in which the Supplier owns the IPR complies with
the interface requirements of the Buyer and (except in relation to new Software or
upgrades which are released to address Malicious Software) shall notify the Buyer
three (3) Months before the release of any new COTS Software or Upgrade;

ensure that all Software including upgrades, updates and New Releases used by or
on behalf of the Supplier are currently supported versions of that Software and
perform in all material respects in accordance with the relevant specification;

ensure that the Supplier System will be free of all encumbrances;

ensure that the Deliverables are fully compatible with any Buyer Software, Buyer
System, or otherwise used by the Supplier in connection with this Contract;

minimise any disruption to the Services and the ICT Environment and/or the Buyer's
operations when providing the Deliverables.

6 Standards and Quality Requirements

6.1 The Supplier shall develop, in the timescales specified in the Order Form, quality plans
that ensure that all aspects of the Deliverables are the subject of quality management
systems and are consistent with BS EN ISO 9001 or any equivalent standard which is
generally recognised as having replaced it ("Quality Plans") .

6.2 The Supplier shall seek Approval from the Buyer (not be unreasonably withheld or
delayed) of the Quality Plans before implementing them. Approval shall not act as an
endorsement of the Quality Plans and shall not relieve the Supplier of its responsibility
for ensuring that the Deliverables are provided to the standard required by this
Contract.

6.3 Following the approval of the Quality Plans, the Supplier shall provide all Deliverables
in accordance with the Quality Plans.

6.4 The Supplier shall ensure that the Supplier Personnel shall at all times during the Call
Off Contract Period:

6.4.1

6.4.2

be appropriately experienced, qualified and trained to supply the Deliverables in
accordance with this Contract;

apply all due skill, care, diligence in faithfully performing those duties and exercising
such powers as necessary in connection with the provision of the Deliverables; and
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6.4.3 obey all lawful instructions and reasonable directions of the Buyer (including, if so
required by the Buyer, the ICT Policy) and provide the Deliverables to the reasonable
satisfaction of the Buyer.

7 ICT Audit

7.1 The Supplier shall allow any auditor access to the Supplier premises to:

7.1.1 inspect the ICT Environment and the wider service delivery environment (or any part
of them);

7.1.2 review any records created during the design and development of the Supplier
System and pre-operational environment such as information relating to Testing;

7.1.3 review the Supplier's quality management systems including all relevant Quality
Plans.

8 Maintenance of the ICT Environment

8.1 If specified by the Buyer in the Order Form, the Supplier shall create and maintain a
rolling schedule of planned maintenance to the ICT Environment ("Maintenance
Schedule") and make it available to the Buyer for Approval in accordance with the
timetable and instructions specified by the Buyer.

8.2 Once the Maintenance Schedule has been Approved, the Supplier shall only
undertake such planned maintenance (which shall be known as "Permitted
Maintenance") in accordance with the Maintenance Schedule.

8.3 The Supplier shall give as much notice as is reasonably practicable to the Buyer prior
to carrying out any Emergency Maintenance.

8.4 The Supplier shall carry out any necessary maintenance (whether Permitted
Maintenance or Emergency Maintenance) where it reasonably suspects that the ICT
Environment and/or the Services or any part thereof has or may have developed a
fault. Any such maintenance shall be carried out in such a manner and at such times
so as to avoid (or where this is not possible so as to minimise) disruption to the ICT
Environment and the provision of the Deliverables.

9 Intellectual Property Rights

9.1 Assignments granted by the Supplier: Specially Written Software

9.1.1 The Supplier assigns (by present assignment of future rights to take effect
immediately on it coming into existence) to the Buyer with full guarantee (or shall
procure assignment to the Buyer), title to and all rights and interest in the Specially
Written Software together with and including:

9.1.1.1 the Documentation, Source Code and the Object Code of the Specially Written
Software ;and

9.1.1.2 all build instructions, test instructions, test scripts, test data, operating instructions
and other documents and tools necessary for maintaining and supporting the
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Specially Written Software and the New IPR (together the "Software Supporting
Materials").

9.1.2 The Supplier shall:

9.1.2.1

9.1.2.2

9.1.2.3

inform the Buyer of all Specially Written Software or New IPRs that are a
modification, customisation , configuration or enhancement to any COTS Software;

deliver to the Buyer the Specially Written Software and any computer program
elements of the New IPRs in both Source Code and Object Code forms together
with relevant Documentation and all related Software Supporting Materials within
seven days of completion or, if a relevant Milestone has been identified in an
Implementation Plan, Achievement of that Milestone and shall provide updates of
them promptly following each new release of the Specially Written Software, in
each case on media that is reasonably acceptable to the Buyer and the Buyer shall
become the owner of such media upon receipt; and

without prejudice to paragraph 9.1.2.2, provide full details to the Buyer of any of the
Supplier's Existing IPRs or Third Party IPRs which are embedded or which are an
integral part of the Specially Written Software or New IPR and the Supplier hereby
grants to the Buyer and shall procure that any relevant third party licensor shall
grant to the Buyer a perpetual, irrevocable, non-exclusive, assignable, royalty-free
licence to use, sub-license and/or commercially exploit such Supplier's Existing
IPRs and Third Party IPRs to the extent that it is necessary to enable the Buyer to
obtain the full benefits of ownership of the Specially Written Software and New
IPRs.

9.1.3 The Supplier shall promptly execute all such assignments as are required to ensure

that any rights in the Specially Written Software and New IPRs are properly
transferred to the Buyer.

9.2 Licences for non-COTS IPR from the Supplier and third parties to the Buyer

9.2.1

9.2.2

9.2.3

Unless the Buyer gives its Approval the Supplier must not use any:

(a) of its own Existing IPR that is not COTS Software;
(b) third party software that is not COTS Software

Where the Buyer Approves the use of the Supplier's Existing IPR that is not COTS
Software the Supplier shall grant to the Buyer a perpetual, royalty-free and non-
exclusive licence to use adapt, and sub-license the same for any purpose relating to
the Deliverables (or substantially equivalent deliverables) or for any purpose relating
to the exercise of the Buyer's (or, if the Buyer is a Central Government Body, any
other Central Government Body's) business or function including the right to load,
execute, store, transmit, display and copy (for the purposes of archiving, backing-up,
loading, execution, storage, transmission or display) for the Call Off Contract Period
and after expiry of the Contract to the extent necessary to ensure continuity of
service and an effective transition of Services to a Replacement Supplier.

Where the Buyer Approves the use of third party Software that is not COTS Software
the Supplier shall procure that the owners or the authorised licensors of any such
Software grant a direct licence to the Buyer on terms at least equivalent to those set
out in Paragraph 9.2.2. If the Supplier cannot obtain such a licence for the Buyer it
shall:
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9.2.3.1 notify the Buyer in writing giving details of what licence terms can be obtained and
whether there are alternative software providers which the Supplier could seek to
use; and

9.2.3.2 only use such third party IPR as referred to at paragraph 9.2.3.1 if the Buyer
Approves the terms of the licence from the relevant third party.

9.2.4 Where the Supplier is unable to provide a license to the Supplier's Existing IPR in
accordance with Paragraph 9.2.2 above, it must meet the requirement by making use
of COTS Software or Specially Written Software.

9.2.5 The Supplier may terminate a licence granted under paragraph 9.2.1 by giving at
least thirty (30) days' notice in writing if there is an Authority Cause which constitutes
a material Default which, if capable of remedy, is not remedied within twenty (20)
Working Days after the Supplier gives the Buyer written notice specifying the breach
and requiring its remedy.

9.3 Licenses for COTS Software by the Supplier and third parties to the Buyer

9.3.1 The Supplier shall either grant, or procure that the owners or the authorised licensors
of any COTS Software grant, a direct licence to the Buyer on terms no less
favourable than those standard commercial terms on which such software is usually
made commercially available.

9.3.2 Where the Supplier owns the COTS Software it shall make available the COTS
software to a Replacement Supplier at a price and on terms no less favourable than
those standard commercial terms on which such software is usually made
commercially available.

9.3.3 Where a third party is the owner of COTS Software licensed in accordance with this
Paragraph 9.3 the Supplier shall support the Replacement Supplier to make
arrangements with the owner or authorised licencee to renew the license at a price
and on terms no less favourable than those standard commercial terms on which
such software is usually made commercially available.

9.3.4 The Supplier shall notify the Buyer within seven (7) days of becoming aware of any
COTS Software which in the next thirty-six (36) months:

9.3.4.1 will no longer be maintained or supported by the developer; or
9.3.4.2 will no longer be made commercially available
9.4 Buyer's right to assign/novate licences

9.4.1 The Buyer may assign, novate or otherwise transfer its rights and obligations under
the licences granted pursuant to paragraph 9.2 (to:

9.4.1.1 a Central Government Body; or
9.4.1.2 to any body (including any private sector body) which performs or carries on any of
the functions and/or activities that previously had been performed and/or carried on

by the Buyer.

9.4.2 If the Buyer ceases to be a Central Government Body, the successor body to the
Buyer shall still be entitled to the benefit of the licences granted in paragraph 9.2.
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9.5 Licence granted by the Buyer

9.5.1 The Buyer grants to the Supplier a royalty-free, non-exclusive, non-transferable

licence during the Contract Period to use the Buyer Software and the Specially
Written Software solely to the extent necessary for providing the Deliverables in
accordance with this Contract, including the right to grant sub-licences to Sub-
Contractors provided that any relevant Sub-Contractor has entered into a
confidentiality undertaking with the Supplier on the same terms as set out in Clause
15 (Confidentiality).

9.6 Open Source Publication

9.6.1

9.6.1.1

9.6.1.2

9.6.2

9.6.2.1

9.6.2.2

9.6.2.3

9.6.2.4

9.6.2.5

9.6.2.6

9.6.3

9.6.3.1

9.6.3.2

Unless the Buyer otherwise agrees in advance in writing (and subject to paragraph
9.6.3) all Specially Written Software and computer program elements of New IPR
shall be created in a format, or able to be converted (in which case the Supplier shall
also provide the converted format to the Buyer) into a format, which is:

suitable for publication by the Buyer as Open Source; and

based on Open Standards (where applicable),
and the Buyer may, at its sole discretion, publish the same as Open Source.

The Supplier hereby warrants that the Specially Written Software and the New IPR

are suitable for release as Open Source and that the Supplier has used reasonable
endeavours when developing the same to ensure that publication by the Buyer will
not enable a third party to use them in any way which could reasonably be foreseen
to compromise the operation, running or security of the Specially Written Software,
New IPRs or the Buyer System;

have been developed using reasonable endeavours to ensure that their publication
by the Buyer shall not cause any harm or damage to any party using them;

do not contain any material which would bring the Buyer into disrepute;
can be published as Open Source without breaching the rights of any third party;

will be supplied in a format suitable for publication as Open Source ("the Open
Source Publication Material") no later than the date notified by the Buyer to the
Supplier; and

do not contain any Malicious Software.

Where the Buyer has Approved a request by the Supplier for any part of the Specially
Written Software or New IPRs to be excluded from the requirement to be in an Open
Source format due to the intention to embed or integrate Supplier Existing IPRs
and/or Third Party IPRs (and where the Parties agree that such IPRs are not
intended to be published as Open Source), the Supplier shall:

as soon as reasonably practicable, provide written details of the nature of the IPRs
and items or Deliverables based on IPRs which are to be excluded from Open
Source publication; and

include in the written details and information about the impact that inclusion of such
IPRs or Deliverables based on such IPRs, will have on any other Specially Written
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Software and/or New IPRs and the Buyer's ability to publish such other items or
Deliverables as Open Source.

9.7 Malicious Software

9.7.1 The Supplier shall, throughout the Contract Period, use the latest versions of anti-
virus definitions and software available from an industry accepted anti-virus software
vendor to check for, contain the spread of, and minimise the impact of Malicious
Software.

9.7.2 If Malicious Software is found, the Parties shall co-operate to reduce the effect of the
Malicious Software and, particularly if Malicious Software causes loss of operational
efficiency or loss or corruption of Government Data, assist each other to mitigate any
losses and to restore the provision of the Deliverables to its desired operating
efficiency.

9.7.3 Any cost arising out of the actions of the Parties taken in compliance with the
provisions of paragraph 9.7.2 shall be borne by the Parties as follows:

9.7.3.1 by the Supplier, where the Malicious Software originates from the Supplier
Software, the third party Software supplied by the Supplier or the Government Data
(whilst the Government Data was under the control of the Supplier) unless the
Supplier can demonstrate that such Malicious Software was present and not
quarantined or otherwise identified by the Buyer when provided to the Supplier; and

9.7.3.2 by the Buyer, if the Malicious Software originates from the Buyer Software or the
Buyer Data (whilst the Buyer Data was under the control of the Buyer).

10 IPR asset management

10.1 The Parties shall work together to ensure that there is appropriate IPR asset
management under each Call-Off Contract, and:

10.1.1 where the Supplier is working on the Buyer's System, the Supplier shall comply with
the Buyer's IPR asset management approach and procedures.

10.1.2 where the Supplier is working on the Supplier's System, the Buyer will ensure that it
maintains its IPR asset management procedures in accordance with Good Industry
Practice.

Records and materials associated with IPR asset management shall form part of the
Deliverables, including those relating to any Specially Written Software or New IPR.

10.2 The Supplier shall comply with any instructions given by the Buyer as to where it shall
store all work in progress Deliverables and finished Deliverables (including all
Documentation and Source Code) during the term of the Call-Off Contract and at the
stated intervals or frequency specified by the Buyer and upon termination of the
Contract or any Statement of Work.

10.3 The Supplier shall ensure that all items it uploads into any repository contain sufficient
detail, code annotations and instructions so that a third-party developer (with the
relevant technical abilities within the applicable role) would be able to understand how
the item was created and how it works together with other items in the repository within
a reasonable timeframe.
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10.4 The Supplier shall maintain a register of all Open Source Software it has used in the
provision of the Deliverables as part of its IPR asset management obligations under
this Contract.
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Call-Off Schedule 8 (Business Continuity and Disaster Recovery)

1 Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

Term

Definition

BCDR Plan

has the meaning given to it in Paragraph 2.2 of this Schedule;

Business Continuity

Plan

has the meaning given to it in Paragraph 2.3.2 of this Schedule;

Disaster

the occurrence of one or more events which, either separately
or cumulatively, mean that the Deliverables, or a material part

thereof will be unavailable (or could reasonably be anticipated
to be unavailable);

Disaster Recovery
Deliverables

the Deliverables embodied in the processes and procedures for
restoring the provision of Deliverables following the occurrence
of a Disaster;

Disaster Recovery

Plan

has the meaning given to it in Paragraph 2.3.3 of this Schedule;

Disaster Recovery
System

the system embodied in the processes and procedures for

restoring the provision of Deliverables following the occurrence
of a Disaster;

Related Supplier

any person who provides Deliverables to the Buyer which are
related to the Deliverables from time to time;

Review Report

has the meaning given to it in Paragraph 6.3 of this Schedule;
and

Supplier's Proposals

has the meaning given to it in Paragraph 6.3 of this Schedule.

2 BCDR Plan

2.1 The Buyer and the Supplier recognise that, where specified in Schedule 4 (Framework
Management), CCS shall have the right to enforce the Buyer's rights under this
Schedule.

2.2 Within ten (10) Working Days prior to the Start Date the Supplier shall prepare and
deliver to the Buyer for the Buyer's written approval a plan (a "BCDR Plan") , which
shall detail the processes and arrangements that the Supplier shall followto:

2.2.1 ensure continuity of the business processes and operations supported by the
Services following any failure or disruption of any element of the Deliverables; and

2.2.2

the recovery of the Deliverables in the event of a Disaster

2.3 The BCDR Plan shall be divided into three sections:

2.3.1 Sectionl which shall set out general principles applicable to the BCDR Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business Continuity

Plan"); and
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2.3.3

2.4

3.1

3.1.1

3.1.2

3.1.3

3.1.4

3.15

3.1.6

3.1.7

3.1.8

3.1.9

Section 3 which shall relate to disaster recovery (the "Disaster Recovery Plan").

Following receipt of the draft BCDR Plan from the Supplier, the Parties shall use
reasonable endeavours to agree the contents of the BCDR Plan. If the Parties are
unable to agree the contents of the BCDR Plan within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the Dispute
Resolution Procedure.

3 General Principles of the BCDR Plan (Section 1)

Section 1 of the BCDR Plan shall:

set out how the business continuity and disaster recovery elements of the BCDR
Plan link to each other;

provide details of how the invocation of any element of the BCDR Plan may impact
upon the provision of the Deliverables and any goods and/or services provided to the
Buyer by a Related Supplier;

contain an obligation upon the Supplier to liaise with the Buyer and any Related
Suppliers with respect to business continuity and disaster recovery;

detail how the BCDR Plan interoperates with any overarching disaster recovery or
business continuity plan of the Buyer and any of its other Related Supplier in each
case as notified to the Supplier by the Buyer from time to time;

contain a communication strategy including details of an incident and problem
management service and advice and help desk facility which can be accessed via
multiple channels;

contain a risk analysis, including:

(a) failure or disruption scenarios and assessments of likely frequency of occurrence;

(b) identification of any single points of failure within the provision of Deliverables
and processes for managing those risks;

(c) identification of risks arising from the interaction of the provision of Deliverables
with the goods and/or services provided by a Related Supplier; and

(d) a business impact analysis of different anticipated failures or disruptions;

provide for documentation of processes, including business processes, and
procedures;

set out key contact details for the Supplier (and any Subcontractors) and for the
Buyer;

identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which ought to have

been collected) during a failure or disruption to minimise data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will assume in the

event of the invocation of the BCDR Plan; and
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3.1.12 provide for the provision of technical assistance to key contacts at the Buyer as
required by the Buyer to inform decisions in support of the Buyer's business
continuity plans.

3.2 The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at all times during and
after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002; 1S022301/ISO22313 and
all other industry standards from time to time in force; and

3.2.4 It details a process for the management of disaster recovery testing.

3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any changes
to the Deliverables and the business operations supported by the provision of
Deliverables.

3.4 The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service levels, or to any increase in the Charges to
the extent that a Disaster occurs as a consequence of any breach by the Supplier of
this Contract.

4 Business Continuity (Section 2)
4.1 The Business Continuity Plan shall set out the arrangements that are to be invoked to
ensure that the business processes facilitated by the provision of Deliverables remain
supported and to ensure continuity of the business operations supported by the

Services including:

4.1.1 the alternative processes, options and responsibilities that may be adopted in the
event of a failure in or disruption to the provision of Deliverables; and

4.1.2 the steps to be taken by the Supplier upon resumption of the provision of
Deliverables in order to address the effect of the failure or disruption.

4.2  The Business Continuity Plan shall:

4.2.1 address the various possible levels of failures of or disruptions to the provision of
Deliverables;

4.2.2 set out the goods and/or services to be provided and the steps to be taken to remedy
the different levels of failures of and disruption to the Deliverables;

4.2.3 specify any applicable Performance Indicators with respect to the provision of the
Business Continuity Services and details of any agreed relaxation to the
Performance Indicators (PI's) or Service Levels in respect of the provision of other
Deliverables during any period of invocation of the Business Continuity Plan; and

4.2.4 set out the circumstances in which the Business Continuity Plan is invoked.
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5.2

521

522

523

524

525

526

527

528

529

5210

5211

5.2.12

5213

6.1

6.1.1

5 Disaster Recovery (Section 3)

The Disaster Recovery Plan (which shall be invoked only upon the occurrence of a
Disaster) shall be designed to ensure that upon the occurrence of a Disaster the
Supplier ensures continuity of the business operations of the Buyer supported by the
Services following any Disaster or during any period of service failure or disruption
with, as far as reasonably possible, minimal adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity and
disaster recovery that addresses the following:

loss of access to the Buyer Premises;

loss of utilities to the Buyer Premises;

loss of the Supplier's helpdesk or CAFM system;

loss of a Subcontractor;

emergency notification and escalation process;

contact lists;

staff training and awareness;

BCDR Plan testing;

post implementation review process;

any applicable Performance Indicators (PI's) with respect to the provision of the
disaster recovery services and details of any agreed relaxation to the Performance

Indicators (PI's) or Service Levels in respect of the provision of other Deliverables
during any period of invocation of the Disaster Recovery Plan;

details of how the Supplier shall ensure compliance with security standards ensuring

that compliance is maintained for any period during which the Disaster Recovery
Plan is invoked,;

access controls to any disaster recovery sites used by the Supplier in relation to its
obligations pursuant to this Schedule;and

testing and management arrangements.

6 Review and changing the BCDR Plan

The Supplier shall review the BCDR Plan:

on a regular basis and as a minimum once every six (6) Months;

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having been invoked

pursuant to Paragraph 7; and
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6.1.3

6.2

6.3

6.4

6.5

7.1

7.1.1

7.1.2

7.1.3

7.2

where the Buyer requests in writing any additional reviews (over and above those
provided for in Paragraphs 6.1.1 and 6.1.2 of this Schedule) whereupon the Supplier
shall conduct such reviews in accordance with the Buyer's written requirements. Prior
to starting its review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer's approval. The costs of both Parties of
any such additional reviews shall be met by the Buyer except that the Supplier shall
not be entitled to charge the Buyer for any costs that it may incur above any estimate
without the Buyer's prior written approval.

Each review of the SCOR Plan pursuant to Paragraph 6.1 shall assess its suitability
having regard to any change to the Deliverables or any underlying business processes
and operations facilitated by or supported by the Services which have taken place
since the later of the original approval of the SCOR Plan or the last review of the
SCOR Plan, and shall also have regard to any occurrence of any event since that date
(or the likelihood of any such event taking place in the foreseeable future) which may
increase the likelihood of the need to invoke the SCOR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably require.

The Supplier shall, within twenty (20) Working Days of the conclusion of each such
review of the SCOR Plan, provide to the Buyer a report (a "Review Report") setting
out the Supplier's proposals (the "Supplier's Proposals") for addressing any changes
in the risk profile and its proposals for amendments to the SCOR Plan.

Following receipt of the Review Report and the Supplier's Proposals, the Parties shall
use reasonable endeavours to agree the Review Report and the Supplier's Proposals.
If the Parties are unable to agree Review Report and the Supplier's Proposals within
twenty (20) Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the approval of
the Supplier's Proposals effect any change in its practices or procedures necessary so
as to give effect to the Supplier's Proposals. Any such change shall be at the
Supplier's expense unless it can be reasonably shown that the changes are required
because of a material change to the risk profile of the Deliverables.

7 Testing the BCDR Plan

The Supplier shall test the SCOR Plan:

regularly and in any event not less than once in every Contract Year;

in the event of any major reconfiguration of the Deliverables;

at any time where the Buyer considers it necessary (acting in its sole discretion).
If the Buyer requires an additional test of the SCOR Plan, it shall give the Supplier
written notice and the Supplier shall conduct the test in accordance with the Buyer's
requirements and the relevant provisions of the BCDR Plan. The Supplier's costs of
the additional test shall be borne by the Buyer unless the SCOR Plan fails the

additional test in which case the Supplier's costs of that failed test shall be borne by
the Supplier.
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73 3 The Supplier shall undertake and manage testing of the BCDR Plan in
full consultation with and under the supervision of the Buyer and shall liaise with the
Buyer in respect of the planning, performance, and review, of each test, and shall
comply with the reasonable requirements of the Buyer.

7.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" data in such
testing is first approved with the Buyer. Copies of live test data used in any such
testing shall be (if so required by the Buyer) destroyed or returned to the Buyer on
completion of the test.

7.5 The Supplier shall, within twenty (20) Working Days of the conclusion of each test,
provide to the Buyer a report setting out:

75.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures) revealed by
the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

7.6 Following each test, the Supplier shall take all measures requested by the Buyer to
remedy any failures in the BCDR Plan and such remedial activity and re-testing shall
be completed by the Supplier, at its own cost, by the date reasonably required by the
Buyer.

8 Invoking the BCDR Plan
8.1 Inthe event of a complete loss of service or in the event of a Disaster, the Supplier
shall immediately invoke the BCDR Plan (and shall inform the Buyer promptly of such
invocation). In all other instances the Supplier shall invoke or test the BCDR Plan only
with the prior consent of the Buyer.
9 Circumstances beyond your control
9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances beyond

your control) if it would not have been impacted by the Force Majeure Event had it not
failed to comply with its obligations under this Schedule.
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Call-Off Schedule 9 (Security)

Part A: Short Form Security Requirements

11

1 Definitions

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1(Definitions)

Term Definition

Breach of Security the occurrence of:

(a) any unauthorised access to or use of the Deliverables,
the Sites and/or any Information and Communication
Technology ("ICT"), information or data (including the
Confidential Information and the Government Data)
used by the Buyer and/or the Supplier in connection
with this Contract; and/or

(b) the loss and/or unauthorised disclosure of any
information or data (including the Confidential
Information and the Government Data), including any
copies of such information or data, used by the Buyer
and/or the Supplier in connection with this Contract,

in either case as more particularly set out in the Security

Policy where the Buyer has required compliance therewith

in accordance with paragraph 2.2; and

Security Management Plan | the Supplier's security management plan prepared

pursuant to this Schedule, a draft of which has been

provided by the Supplier to the Buyer and as updated
from time to time.

2.1

2.2

2.3

2.4

2 Complying with security requirements and updates to them

The Buyer and the Supplier recognise that, where specified in Framework Schedule 4
(Framework Management), CCS shall have the right to enforce the Buyer's rights
under this Schedule.

The Supplier shall comply with the requirements in this Schedule in respect of the
Security Management Plan. Where specified by a Buyer that has undertaken a Further
Competition it shall also comply with the Security Policy and shall ensure that the
Security Management Plan produced by the Supplier fully complies with the Security
Policy.

Where the Security Policy applies the Buyer shall notify the Supplier of any changes or
proposed changes to the Security Policy.

If the Supplier believes that a change or proposed change to the Security Policy will
have a material and unavoidable cost implication to the provision of the Deliverables it
may propose a Variation to the Buyer. In doing so, the Supplier must support its
request by providing evidence of the cause of any increased costs and the steps that it
has taken to mitigate those costs. Any change to the Charges shall be subject to the
Variation Procedure.
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2.5

3.1

3.2

3.21

3.2.2

3.2.3

3.24

3.3

3.4

4.1

4.1.1

4.2

421

Until and/or unless a change to the Charges is agreed by the Buyer pursuant to the
Variation Procedure the Supplier shall continue to provide the Deliverables in
accordance with its existing obligations.

3 Security Standards
The Supplier acknowledges that the Buyer places great emphasis on the reliability of
the performance of the Deliverables, confidentiality, integrity and availability of

information and consequently on security.

The Supplier shall be responsible for the effective performance of its security
obligations and shall at all times provide a level of security which:

is in accordance with the Law and this Contract;
as a minimum demonstrates Good Industry Practice;

meets any specific security threats of immediate relevance to the Deliverables and/or
the Government Data; and

where specified by the Buyer in accordance with paragraph 2.2 complies with the
Security Policy and the ICT Policy.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as developed and
updated and to any successor to or replacement for such standards, guidance and
policies, as notified to the Supplier from time to time.

In the event of any inconsistency in the provisions of the above standards, guidance
and policies, the Supplier should notify the Buyer's Representative of such
inconsistency immediately upon becoming aware of the same, and the Buyer's
Representative shall, as soon as practicable, advise the Supplier which provision the
Supplier shall be required to comply with.

4 Security Management Plan

Introduction
The Supplier shall develop and maintain a Security Management Plan in accordance
with this Schedule. The Supplier shall thereafter comply with its obligations set out in
the Security Management Plan.

Content of the Security Management Plan

The Security Management Plan shall:

(a) comply with the principles of security set out in Paragraph 3 and any other
provisions of this Contract relevant to security;

(b) identify the necessary delegated organisational roles for those responsible for
ensuring it is complied with by the Supplier;
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(c) detail the process for managing any security risks from Subcontractors and third
parties authorised by the Buyer with access to the Deliverables, processes
associated with the provision of the Deliverables, the Buyer Premises, the Sites
and any ICT, Information and data (including the Buyer's Confidential Information
and the Government Data) and any system that could directly or indirectly have
an impact on that Information, data and/or the Deliverables;

(d) be developed to protect all aspects of the Deliverables and all processes
associated with the provision of the Deliverables, including the Buyer Premises,
the Sites, and any ICT, Information and data (including the Buyer's Confidential
Information and the Government Data) to the extent used by the Buyer or the
Supplier in connection with this Contract or in connection with any system that
could directly or indirectly have an impact on that Information, data and/or the
Deliverables;

(e) set out the security measures to be implemented and maintained by the Supplier
in relation to all aspects of the Deliverables and all processes associated with the
provision of the Goods and/or Services and shall at all times comply with and
specify security measures and procedures which are sufficient to ensure that the
Deliverables comply with the provisions of this Contract;

(f) set out the plans for transitioning all security arrangements and responsibilities
for the Supplier to meet the full obligations of the security requirements set out in
this Contract and, where necessary in accordance with paragraph 2.2 the
Security Policy; and

(g) be written in plain English in language which is readily comprehensible to the
staff of the Supplier and the Buyer engaged in the provision of the Deliverables
and shall only reference documents which are in the possession of the Parties or
whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

43.1

4.3.2

4.3.3

Within twenty (20) Working Days after the Start Date and in accordance with
Paragraph 4.4, the Supplier shall prepare and deliver to the Buyer for Approval a fully
complete and up to date Security Management Plan which will be based on the draft
Security Management Plan.

If the Security Management Plan submitted to the Buyer in accordance with
Paragraph 4.3.1, or any subsequent revision to it in accordance with Paragraph 4.4, is
Approved it will be adopted immediately and will replace the previous version of the
Security Management Plan and thereafter operated and maintained in accordance
with this Schedule. If the Security Management Plan is not Approved, the Supplier
shall amend it within ten (10) Working Days of a notice of non-approval from the Buyer
and re-submit to the Buyer for Approval. The Parties will use all reasonable
endeavours to ensure that the approval process takes as little time as possible and in
any event no longer than fifteen (15) Working Days from the date of its first
submission to the Buyer. If the Buyer does not approve the Security Management
Plan following its resubmission, the matter will be resolved in accordance with the
Dispute Resolution Procedure.

The Buyer shall not unreasonably withhold or delay its decision to Approve or not the

Security Management Plan pursuant to Paragraph 4.3.2. However a refusal by the
Buyer to Approve the Security Management Plan on the grounds that it does not
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comply with the requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

4.3.4 Approval by the Buyer of the Security Management Plan pursuant to Paragraph 4.3.2
or of any change to the Security Management Plan in accordance with Paragraph 4.4
shall not relieve the Supplier of its obligations under this Schedule.

4.4 Amendment of the Security Management Plan

4.4.1 The Security Management Plan shall be fully reviewed and updated by the Supplier
at least annually to reflect:

(a) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or associated
processes;

(c) where necessary in accordance with paragraph 2.2, any change to the Security
Policy;

(d) any new perceived or changed security threats; and
(e) any reasonable change in requirements requested by the Buyer.

4.4.2 The Supplier shall provide the Buyer with the results of such reviews as soon as
reasonably practicable after their completion and amendment of the Security
Management Plan at no additional cost to the Buyer. The results of the review shall
include, without limitation:

(a) suggested improvements to the effectiveness of the Security Management Plan
(b) updates to the risk assessments; and
(c) suggested improvements in measuring the effectiveness of controls

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the Supplier proposes
to make to the Security Management Plan (as a result of a review carried out in
accordance with Paragraph 4.4.1, a request by the Buyer or otherwise) shall be
subject to the Variation Procedure.

4.4.4 The Buyer may, acting reasonably, Approve and require changes or amendments to
the Security Management Plan to be implemented on timescales faster than set out
in the Variation Procedure but, without prejudice to their effectiveness, all such
changes and amendments shall thereafter be subject to the Variation Procedure for
the purposes of formalising and documenting the relevant change or amendment.

5 Security breach
5.1 Either Party shall notify the other in accordance with the agreed security incident
management process (as detailed in the Security Management Plan) upon becoming
aware of any Breach of Security or any potential or attempted Breach of Security.
5.2  Without prejudice to the security incident management process, upon becoming aware

of any of the circumstances referred to in Paragraph 5.1, the Supplier shall:
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521

5.3

6.1

6.2

immediately take all reasonable steps (which shall include any action or changes
reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused by any Breach of Security;

(b) remedy such Breach of Security to the extent possible and protect the integrity of
the Buyer and the provision of the Goods and/or Services to the extent within its
control against any such Breach of Security or attempted Breach of Security;

(c) prevent an equivalent breach in the future exploiting the same cause failure; and

(d) as soon as reasonably practicable provide to the Buyer, where the Buyer so
requests, full details (using the reporting mechanism defined by the Security
Management Plan) of the Breach of Security or attempted Breach of Security,
including a cause analysis where required by the Buyer.

In the event that any action is taken in response to a Breach of Security or potential or
attempted Breach of Security that demonstrates non-compliance of the Security
Management Plan with the Security Policy (where relevant in accordance with
paragraph 2.2) or the requirements of this Schedule, then any required change to the
Security Management Plan shall be at no cost to the Buyer.

6 Data security
The Supplier will ensure that any system on which the Supplier holds any Government
Data will be accredited as specific to the Buyer and will comply with:
< the government security policy framework and information assurance policy;

e guidance issued by the Centre for Protection of National Infrastructure on Risk
Management and Accreditation of Information Systems; and

< the relevant government information assurance standard(s).

Where the duration of a Call-Off Contract exceeds one (1) year, the Supplier will
review the accreditation status at least once each year to assess whether material
changes have occurred which could alter the original accreditation decision in relation
to Government Data. If any changes have occurred, then the Supplier agrees to
promptly re-submit such system for re-accreditation.
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1 Definitions

Call-Off Schedule 10 (Exit Management)

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions)

Term

Definition

Exclusive Assets

Supplier Assets used exclusively by the Supplier [or a
Key Subcontractor] in the provision of the Deliverables;

Exit Information

has the meaning given to it in Paragraph 3.1 of this
Schedule;

Exit Manager

the person appointed by each Party to manage their
respective obligations under this Schedule;

Exit Plan

the plan produced and updated by the Supplier during
the Initial Period in accordance with Paragraph 4 of this
Schedule;

Net Book Value

the current net book value of the relevant Supplier
Asset(s) calculated in accordance with the Framework
Tender or Call-Off Tender (if stated) or (if not stated) the
depreciation policy of the Supplier (which the Supplier
shall ensure is in accordance with Good Industry
Practice);

Non- Exclusive Assets

those Supplier Assets used by the Supplier [or a Key
Subcontractor] in connection with the Deliverables but
which are also used by the Supplier [or Key
Subcontractor] for other purposes;

Registers

the register and configuration database referred to in
Paragraph 2.2 of this Schedule;

Replacement Goods

any goods which are substantially similar to any of the
Goods and which the Buyer receives in substitution for
any of the Goods following the End Date, whether those

goods are provided by the Buyer internally and/or by any
third party;

Replacement Services

any services which are substantially similar to any of the
Services and which the Buyer receives in substitution for
any of the Services following the End Date, whether
those goods are provided by the Buyer internally and/or
by any third party;

Termination Assistance

the activities to be performed by the Supplier pursuant to
the Exit Plan, and other assistance required by the
Buyer pursuant to the Termination Assistance Notice;

Termination Assistance
Notice

has the meaning given to it in Paragraph 5.1 of this
Schedule;

Termination Assistance
Period

the period specified in a Termination Assistance Notice
for which the Supplier is required to provide the
Termination Assistance as such period may be extended
pursuant to Paragraph 5.2 of this Schedule;

Transferable Assets

Exclusive Assets which are capable of legal transfer to
the Buyer;

Transferable Contracts

Sub- Contracts, licences for Supplier's Software,
licences for Third Party Software or other agreements
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which are necessary to enable the Buyer or any
Replacement Supplier to provide the Deliverables or the
Replacement Goods and/or Replacement Services,
including in relation to licences all relevant
Documentation;

Transferring Assets has the meaning given to it in Paragraph 8.2.1 of this
Schedule; and

Transferring Contracts has the meaning given to it in Paragraph 8.2.3 of this
Schedule.

2.1

2.2

221

2.2.2

2 Supplier must always be prepared for Contract exit and SOW exit

The Supplier shall within 30 days from the Call-Off Contract Start Date provide to the
Buyer a copy of its depreciation policy to be used for the purposes of calculating Net
Book Value.

During the Contract Period, the Supplier shall promptly:

create and maintain a detailed register of all Supplier Assets (including description,
condition, location and details of ownership and status as either Exclusive Assets or
Non-Exclusive Assets and Net Book Value) and Sub-contracts and other relevant
agreements required in connection with the Deliverables; and

create and maintain a configuration database detailing the technical infrastructure
and operating procedures through which the Supplier provides the Deliverables
which will be stored in the Deliverables IPR asset management system which
includes all Document and Source Code repositories.

("Registers").

2.3

23.1

2.3.2

2.4

3.1

The Supplier shall:

ensure that all Exclusive Assets listed in the Registers are clearly physically identified
as such; and

procure that all licences for Third Party Software and all Sub-Contracts shall be
assignable and/or capable of novation (at no cost or restriction to the Buyer) at the
request of the Buyer to the Buyer (and/or its nominee) and/or any Replacement
Supplier upon the Supplier ceasing to provide the Deliverables (or part of them) and
if the Supplier is unable to do so then the Supplier shall promptly notify the Buyer and
the Buyer may require the Supplier to procure an alternative Subcontractor or provider
of Deliverables.

Each Party shall appoint an Exit Manager within three (3) Months of the Call-Off
Contract Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of each SOW and this Contract.

3 Assisting re-competition for Deliverables

The Supplier shall, on reasonable notice, provide to the Buyer and/or its potential

Replacement Suppliers (subject to the potential Replacement Suppliers entering into
reasonable written confidentiality undertakings), such information (including any
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3.2

3.3

3.4

4.1

4.2

4.3

43.1

4.3.2

4.3.3

434

435

4.3.6

access) as the Buyer shall reasonably require in order to facilitate the preparation by
the Buyer of any invitation to tender and/or to facilitate any potential Replacement
Suppliers undertaking due diligence whether this is in relation to one or more SOWs or
the Call-Off Contract. (the "Exit Information").

The Supplier acknowledges that the Buyer may disclose the Supplier's Confidential
Information (excluding the Supplier's or its Subcontractors' prices or costs) to an actual
or prospective Replacement Supplier to the extent that such disclosure is necessary in
connection with such engagement.

The Supplier shall provide complete updates of the Exit Information on an as-
requested basis as soon as reasonably practicable and notify the Buyer within five (5)
Working Days of any material change to the Exit Information which may adversely
impact upon the provision of any Deliverables (and shall consult the Buyer in relation
to any such changes).

The Exit Information shall be accurate and complete in all material respects and shall
be sufficient to enable a third party to prepare an informed offer for those Deliverables;
and not be disadvantaged in any procurement process compared to the Supplier.

4 Exit Plan

The Supplier shall, within three (3) Months after the Start Date, deliver to the Buyer a
Call-Off Contract and SOW Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to the Buyer.

The Parties shall use reasonable endeavours to agree the contents of the Exit Plan. If
the Parties are unable to agree the contents of the Exit Plan within twenty (20)
Working Days of the latest date for its submission pursuant to Paragraph 4.1, then
such Dispute shall be resolved in accordance with the Dispute Resolution Procedure.

The Exit Plan shall set out, as a minimum:

a detailed description of both the transfer and cessation processes, including a
timetable (this may require modification to SOW Exit Plan provisions to be updated
and incorporated as part of the SOW,

how the Deliverables will transfer to the Replacement Supplier and/or the Buyer;

details of any contracts which will be available for transfer to the Buyer and/or the
Replacement Supplier upon the Expiry Date together with any reasonable costs
required to effect such transfer;

proposals for the training of key members of the Replacement Supplier's staff in
connection with the continuation of the provision of the Deliverables following the
Expiry Date;

proposals for providing the Buyer or a Replacement Supplier copies of all
documentation relating to the use and operation of the Deliverables and required for
their continued use;

proposals for the assignment or novation of all services utilised by the Supplier in
connection with the supply of the Deliverables;
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4.3.7 proposals for the identification and return of all Buyer Property in the possession of
and/or control of the Supplier or any third party;

4.3.8 proposals for the disposal of any redundant Deliverables and materials;

4.3.9 how the Supplier will ensure that there is no disruption to or degradation of the
Deliverables during the Termination Assistance Period; and

4.3.10 any other information or assistance reasonably required by the Buyer or a
Replacement Supplier.

4.4  The Supplier shall:

441 maintain and update the Exit Plan (and risk management plan) no less frequently
than:

(a) prior to each SOW and no less than every [six (6) months] throughout the
Contract Period; and

(b) no later than [twenty (20) Working Days] after a request from the Buyer for an
up-to-date copy of the Exit Plan;

(c) as soon as reasonably possible following a Termination Assistance Notice, and in
any event no later than [ten (10) Working Days] after the date of the Termination
Assistance Notice;

(d) as soon as reasonably possible following, and in any event no later than [twenty
(20) Working Days] following, any material change to the Deliverables (including
all changes under the Variation Procedure); and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly correct
any identified failures.

4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a draft Exit Plan
provided by the Supplier under Paragraph 4.2 or 4.4 (as the context requires), shall
that draft become the Exit Plan for this Contract.

4.6 A version of an Exit Plan agreed between the parties shall not be superseded by any
draft submitted by the Supplier.

5 Termination Assistance

5.1 The Buyer shall be entitled to require the provision of Termination Assistance at any
time during the Contract Period by giving written notice to the Supplier (a
"Termination Assistance Notice") at least four (4) Months prior to the Expiry Date or,
as soon as reasonably practicable, in the case of the Call-Off Contract and each SOW
(but in any event, not later than one (1) Month) following the service by either Party of
a Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and
5.1.2 the start date and initial period during which it is anticipated that Termination

Assistance will be required, which shall continue no longer than twelve (12) Months
after the End Date.
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5.2 The Buyer shall have an option to extend the Termination Assistance Period beyond
the initial period specified in the Termination Assistance Notice in one or more
extensions, in each case provided that:

5.2.1 no such extension shall extend the Termination Assistance Period beyond the date
twelve (12) Months after the End Date; and

5.2.2 the Buyer shall notify the Supplier of any such extension no later than twenty (20)
Working Days prior to the date on which the Termination Assistance Period is
otherwise due to expire.

5.3 The Buyer shall have the right to terminate its requirement for Termination Assistance
by serving not less than (20) Working Days' written notice upon the Supplier.

5.4 Inthe event that Termination Assistance is required by the Buyer but at the relevant
time the parties are still agreeing an update to the Exit Plan pursuant to Paragraph 4,
the Supplier will provide the Termination Assistance in good faith and in accordance
with the principles in this Schedule and the last Buyer approved version of the Exit
Plan (insofar as it still applies).

6 Termination Assistance Period

6.1 Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its
obligations under this Contract and, if required by the Buyer, provide the Termination
Assistance ;

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable assistance
and/or access requested by the Buyer and/or its Replacement Supplier including
assistance and/or access to facilitate the orderly transfer of responsibility for and
conduct of the Deliverables to the Buyer and/or its Replacement Supplier;

6.1.3 use all reasonable endeavours to reallocate resources to provide such assistance
without additional costs to the Buyer;

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination Assistance at
no detriment to the Performance Indicators (PI's) or Service Levels or KPIs, the
provision of the Management Information or any other reports or to any other of the
Supplier's obligations under this Contract;

6.1.5 atthe Buyer's request and on reasonable notice, deliver up-to-date Registers to the
Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from which the
de-installation or removal of Supplier Assets is required.

6.2 Ifitis not possible for the Supplier to reallocate resources to provide such assistance
as is referred to in Paragraph 6.1.2 without additional costs to the Buyer, any
additional costs incurred by the Supplier in providing such reasonable assistance shall
be subject to the Variation Procedure.

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the provision of
the Termination Assistance will have a material, unavoidable adverse effect on the
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Supplier's ability to meet one or more particular Service Levels or KPIs, the Parties
shall vary the relevant Service Levels and/or the KPIs accordingly.

7 Obligations when the contract is terminated

7.1 The Supplier shall comply with all of its obligations contained in the Exit Plan.

7.2 Upon termination or expiry or at the end of the Termination Assistance Period (or
earlier if this does not adversely affect the Supplier's performance of the Deliverables
and the Termination Assistance) , the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials used by the
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe and tidy
condition. The Supplier is solely responsible for making good any damage to the
Sites or any objects contained thereon, other than fair wear and tear, which is caused
by the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the Replacement
Supplier for up to twelve (12) Months after expiry or termination to:

(a) such information relating to the Deliverables as remains in the possession or
control of the Supplier; and

(b) such members of the Supplier Staff as have been involved in the design,
development and provision of the Deliverables and who are still employed by the
Supplier, provided that the Buyer and/or the Replacement Supplier shall pay the
reasonable costs of the Supplier actually incurred in responding to such requests
for access.

7.3 Except where this Contract provides otherwise, all licences, leases and authorisations
granted by the Buyer to the Supplier in relation to the Deliverables shall be terminated
with effect from the end of the Termination Assistance Period.

8 Assets, Sub-contracts and Software
8.1 Following notice of termination of this Contract and during the Termination Assistance

Period, the Supplier shall not, without the Buyer's prior written consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in
connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material modifications to, or
dispose of, any existing Supplier Assets or acquire any new Supplier Assets.

8.2  Within twenty (20) Working Days of receipt of the up-to-date Registers provided by the
Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred to the
Buyer and/or the Replacement Supplier (" Transferring Assets");

8.2.2 which, if any, of:
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8.2.3

8.3

8.4

8.5

85.1

8.5.2

8.6

8.7

8.7.1

8.7.2

8.8

(a) the Exclusive Assets that are not Transferable Assets;and
(b) the Non-Exclusive Assets,
the Buyer and/or the Replacement Supplier requires the continued use of; and

which, if any, of Transferable Contracts the Buyer requires to be assigned or novated

to the Buyer and/or the Replacement Supplier (the "Transferring Contracts"),
in order for the Buyer and/or its Replacement Supplier to provide the Deliverables from
the expiry of the Termination Assistance Period. The Supplier shall provide all
reasonable assistance required by the Buyer and/or its Replacement Supplier to
enable it to determine which Transferable Assets and Transferable Contracts are
required to provide the Deliverables or the Replacement Goods and/or Replacement
Services.

With effect from the expiry of the Termination Assistance Period, the Supplier shall sell
the Transferring Assets to the Buyer and/or the Replacement Supplier for their Net
Book Value less any amount already paid for them through the Charges.

Risk in the Transferring Assets shall pass to the Buyer or the Replacement Supplier
(as appropriate) at the end of the Termination Assistance Period and title shall pass on
payment for them.

Where the Buyer and/or the Replacement Supplier requires continued use of any
Exclusive Assets that are not Transferable Assets or any Non-Exclusive Assets, the
Supplier shall as soon as reasonably practicable:

procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or the
Replacement Supplier to use such assets (with a right of sub-licence or assignment
on the same terms); or failing which

procure a suitable alternative to such assets, the Buyer or the Replacement Supplier
to bear the reasonable proven costs of procuring the same.

The Supplier shall as soon as reasonably practicable assign or procure the novation of
the Transferring Contracts to the Buyer and/or the Replacement Supplier. The
Supplier shall execute such documents and provide such other assistance as the
Buyer reasonably requires to effect this novation or assignment.

The Buyer shall:

accept assignments from the Supplier or join with the Supplier in procuring a
novation of each Transferring Contract; and

once a Transferring Contract is novated or assigned to the Buyer and/or the
Replacement Supplier, discharge all the obligations and liabilities created by or
arising under that Transferring Contract and exercise its rights arising under that
Transferring Contract, or as applicable, procure that the Replacement Supplier does
the same.

The Supplier shall hold any Transferring Contracts on trust for the Buyer until the

transfer of the relevant Transferring Contract to the Buyer and/or the Replacement
Supplier has taken place.
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8.9

9.1

The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as
applicable) against each loss, liability and cost arising out of any claims made by a
counterparty to a Transferring Contract which is assigned or novated to the Buyer
(and/or Replacement Supplier) pursuant to Paragraph 8.6 in relation to any matters
arising prior to the date of assignment or novation of such Transferring Contract.
Clause 19 (Other people's rights in this contract) shall not apply to this Paragraph 8.9
which is intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9 No charges

Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred by the
Supplier in relation to its compliance with this Schedule.

10 Dividing the bills

10.1 All outgoings, expenses, rents, royalties and other periodical payments receivable in

respect of the Transferring Assets and Transferring Contracts shall be apportioned
between the Buyer and/or the Replacement and the Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or entitled

to (as the case may be) that part of the value of the invoice pro rata to the number of
complete days following the transfer, multiplied by the daily rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the rest of the

invoice.
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Call-Off Schedule 13 (Implementation Plan and Testing)
Part A: Implementation
1 Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions)

Term Definition

Delay (a) a delay in the Achievement of a Milestone by its
Milestone Date; or

(b) a delay in the design, development, testingor
implementation of a Deliverable by the relevant date
set out in the Implementation Plan;

Deliverable Item an item or feature in the supply of the Deliverables

delivered or to be delivered by the Supplier at or before a
Milestone Date listed in the Implementation Plan;

Milestone Payment a payment identified in the Implementation Plan to be
made following the issue of a Satisfaction Certificate in
respect of Achievement of the relevant Milestone; and

Implementation Period has the meaning given to it in Paragraph 7.1

2 Agreeing and following the implementation plan

2.1 A draft of the Implementation Plan is set out in the Annex to this Schedule. The
Supplier shall provide a further draft Implementation Plan [Insert number of days]
days after the Call-Off Contract Start Date.

2.2 The draft Implementation Plan:

2.2.1 must contain information at the level of detail necessary to manage the
implementation stage effectively for the whole Call-Off Contract and each Statement
of Work issued under it for the supply of Deliverables and as the Buyer may
otherwise require; and

2.2.2 it shall take account of all dependencies known to, or which should reasonably be
known to, the Supplier.

2.3 Following receipt of the draft Implementation Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the Implementation Plan. If the
Parties are unable to agree the contents of the Implementation Plan within twenty (20)
Working Days of its submission, then such Dispute shall be resolved in accordance
with the Dispute Resolution Procedure.

2.4 The Supplier shall provide each of the Deliverable Items identified in the
Implementation Plan by the date assigned to that Deliverable Item in the
Implementation Plan so as to ensure that each Milestone identified in the
Implementation Plan is achieved on or before its Milestone Date.
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2.5

2.6

3.1

3.2

3.3

3.4

4.1

4.2

4.3

4.4

4.5

4.6

The Supplier shall monitor its performance against the Implementation Plan and
Milestones (if any) and report to the Buyer on such performance.

The Supplier shall, in relation to each SOW, incorporate within it all Implementation
Plan and Testing requirements for the satisfactory completion of each Deliverable Item
to be provided under that SOW.

Reviewing and changing the Implementation Plan

Subject to Paragraph 4.3, the Supplier shall keep the Implementation Plan under
review in accordance with the Buyer's instructions and ensure that it is updated on a
regular basis.

The Buyer shall have the right to require the Supplier to include any reasonable
changes or provisions in each version of the Implementation Plan.

Changes to any Milestones, Milestone Payments and Delay Payments shall only be
made in accordance with the Variation Procedure.

Time in relation to compliance with the Implementation Plan shall be of the essence
and failure of the Supplier to comply with the Implementation Plan shall be a material
Default.

Security requirements before the Start Date

The Supplier shall note that it is incumbent upon them to understand the lead-in period
for security clearances and ensure that all Supplier Staff have the necessary security
clearance in place before the Call-Off Start Date. The Supplier shall ensure that this is
reflected in their Implementation Plans.

The Supplier shall ensure that all Supplier Staff and Subcontractors do not access the
Buyer's IT systems, or any IT systems linked to the Buyer, unless they have satisfied
the Buyer's security requirements.

The Supplier shall be responsible for providing all necessary information to the Buyer
to facilitate security clearances for Supplier Staff and Subcontractors in accordance
with the Buyer's requirements.

The Supplier shall provide the names of all Supplier Staff and Subcontractors and
inform the Buyer of any alterations and additions as they take place throughout the
Call-Off Contract.

The Supplier shall ensure that all Supplier Staff and Subcontractors requiring access
to the Buyer Premises have the appropriate security clearance. It is the Supplier's
responsibility to establish whether or not the level of clearance will be sufficient for
access. Unless prior approval has been received from the Buyer, the Supplier shall be
responsible for meeting the costs associated with the provision of security cleared
escort services.

If a property requires Supplier Staff or Subcontractors to be accompanied by the

Buyer's Authorised Representative , the Buyer must be given reasonable notice of
such a requirement, except in the case of emergency access.
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5 What to do if there is a delay

5.1 If the Supplier becomes aware that there is, or there is reasonably likely to be, a Delay
under this Contract it shall:

5.1.1 notify the Buyer as soon as practically possible and no later than within two (2)
Working Days from becoming aware of the Delay or anticipated Delay;

5.1.2 include in its notification an explanation of the actual or anticipated impact of the
Delay;

5.1.3 comply with the Buyer's instructions in order to address the impact of the Delay or
anticipated Delay; and

5.1.4 use all reasonable endeavours to eliminate or mitigate the consequences of any
Delay or anticipated Delay.

6 Compensation for adelay

6.1 If Delay Payments have been included in the Implementation Plan and a Milestone
has not been achieved by the relevant Milestone Date, the Supplier shall pay to the
Buyer such Delay Payments (calculated as set out by the Buyer in the Implementation
Plan) and the following provisions shall apply:

6.1.1 the Supplier acknowledges and agrees that any Delay Payment is a price adjustment
and not an estimate of the Loss that may be suffered by the Buyer as a result of the
Supplier's failure to Achieve the corresponding Milestone;

6.1.2 Delay Payments shall be the Buyer's exclusive financial remedy for the Supplier's
failure to Achieve a Milestone by its Milestone Date except where:

(a) the Buyer is otherwise entitled to or does terminate this Contract pursuant to
Clause 10.4 (When CCS or the Buyer can end this contract); or

(b) the delay exceeds the number of days (the "Delay Period Limit") specified in the
Implementation Plan commencing on the relevant Milestone Date;

6.1.3 the Delay Payments will accrue on a daily basis from the relevant Milestone Date
until the date when the Milestone is Achieved;

6.1.4 no payment or other act or omission of the Buyer shall in any way affect the rights of
the Buyer to recover the Delay Payments or be deemed to be a waiver of the right of
the Buyer to recover any such damages; and

6.1.5 Delay Payments shall not be subject to or count towards any limitation on liability set
out in Clause 11 (How much you can be held responsible for).

7 Implementation Plan

7.1 The Implementation Period will be a [six (6)] Month period for the Call-Off Contract and
for the duration of each SOW.
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7.2 During the Implementation Period, the incumbent supplier shall retain full responsibility
for all existing services until the Call-Off Start Date or as otherwise formally agreed
with the Buyer in each SOW. The Supplier's full service obligations shall formally be
assumed on the Call-Off Start Date as set out in Order Form.

7.3 In accordance with the Implementation Plan, the Supplier shall:

7.3.1 work cooperatively and in partnership with the Buyer, incumbent supplier, and other
Framework Supplier(s), where applicable, to understand the scope of Services to
ensure a mutually beneficial handover of the Services;

7.3.2 work with the incumbent supplier and Buyer to assess the scope of the Services and
prepare a plan which demonstrates how they will mobilise the Services;

7.3.3 liaise with the incumbent Supplier to enable the full completion of the Implementation
Period activities; and

7.3.4 produce a Implementation Plan, to be agreed by the Buyer, for carrying out the
requirements within the Implementation Period including, key Milestones and
dependencies.

7.4 The Implementation Plan will include detail stating:

7.4.1 how the Supplier will work with the incumbent Supplier and the Buyer Authorised
Representative to capture and load up information such as asset data; and

7.4.2 acommunications plan, to be produced and implemented by the Supplier, but to be
agreed with the Buyer, including the frequency, responsibility for and nature of
communication with the Buyer and end users of the Services.

7.5 In addition, the Supplier shall:

7.5.1 appoint a Supplier Authorised Representative who shall be responsible for the
management of the Implementation Period, to ensure that the Implementation Period
is planned and resourced adequately, and who will act as a point of contact for the
Buyer;

7.5.2 mobilise all the Services specified in the Specification within the Call-Off Contract
and each SOW,

7.5.3 produce a Implementation Plan report for each Buyer Premises to encompass
programmes that will fulfil all the Buyer's obligations to landlords and other tenants:

(a) the format of reports and programmes shall be in accordance with the Buyer's
requirements and particular attention shall be paid to establishing the operating
requirements of the occupiers when preparing these programmes which are
subject to the Buyer's approval; and

(b) the Parties shall use reasonable endeavours to agree the contents of the report
but if the Parties are unable to agree the contents within twenty (20) Working
Days of its submission by the Supplier to the Buyer, then such Dispute shall be
resolved in accordance with the Dispute Resolution Procedure.

7.5.4 manage and report progress against the Implementation Plan both at a Call-Off
Contract level (which shall include an update on costings) and SOW level,
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7.5.5 construct and maintain an Implementation risk and issue register in conjunction with
the Buyer detailing how risks and issues will be effectively communicated to the
Buyer in order to mitigate them;

7.5.6 attend progress meetings (frequency of such meetings shall be as set out in the
Order Form and each SOW) in accordance with the Buyer's requirements during the
Implementation Period. Implementation meetings shall be chaired by the Buyer and
all meeting minutes shall be kept and published by the Supplier; and

7.5.7 ensure that all risks associated with the Implementation Period are minimised to
ensure a seamless change of control between incumbent provider and the Supplier.
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Annex 1: Implementation Plan

A.1 The Supplier shall provide a:

(a) high level Implementation Plan for the Call-Off Contract as part of the Further
Competition Procedure; and

(b) a detailed Implementation Plan for each SOW.

A.2 The Implementation Plan is set out below and the Milestones to be Achieved are
identified below:

e Milestone: []

e Deliverable Items: []

e Duration : ]

e Milestone Date: [ ]

e Buyer Responsibilities: [ ]
e Milestone Payments: [ ]
e Delay Payments: [ ]

The Milestones will be Achieved in accordance with this Call-Off Schedule 13:
(Implementation Plan and Testing)

For the purposes of Paragraph 6.1.2 the Delay Period Limit shall be [insert number of
days].
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Part B: Testing

1

1.1

Definitions

In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions)

Term

Definition

Component

any constituent parts of the Deliverables;

Material Test Issue

a Test Issue of Severity Level 1 or Severity Level 2;

Satisfaction Certificate

a certificate materially in the form of the document
contained in Annex 2 issued by the Buyer when a

Deliverable and/or Milestone has satisfied its
relevant Test Success Criteria;

Severity Level

the level of severity of a Test Issue, the criteria for
which are described in Annex 1;

Test Issue Management Log

a log for the recording of Test Issues as described
further in Paragraph 8.1 of this Schedule;

Test Issue Threshold

in relation to the Tests applicable to a Milestone, a
maximum number of Severity Level 3, Severity Level
4 and Severity Level 5 Test Issues as set out in the
relevant Test Plan;

Test Reports

the reports to be produced by the Supplier setting
out the results of Tests;

Test Specification

the specification that sets out how Tests will
demonstrate that the Test Success Criteria have

been satisfied, as described in more detail in
Paragraph 6.2 of this Schedule;

Test Strategy

a strategy for the conduct of Testing as described
further in Paragraph 3.2 of this Schedule;

Test Success Criteria

in relation to a Test, the test success criteria for that
Test as referred to in Paragraph 5 of this Schedule;

Test Witness

any person appointed by the Buyer pursuant to
Para ra h 9 of this Schedule; and

Testing Procedures

the applicable testing procedures and Test Success
Criteria set out in this Schedule.

How testing should work

2.1 All Tests conducted by the Supplier shall be conducted in accordance with the Test
Strategy, Test Specification and the TestPlan.

2.2 The Supplier shall not submit any Deliverable for Testing:

221

2.2.2

Success Criteria;

Deliverable(s) ;and

unless the Supplier is reasonably confident that it will satisfy the relevant Test

until the Buyer has issued a Satisfaction Certificate in respect of any prior, dependant
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2.2.3 until the Parties have agreed the Test Plan and the Test Specification relating to the

2.3

2.4

relevant Deliverable(s.)

The Supplier shall use reasonable endeavours to submit each Deliverable for Testing
or re-Testing by or before the date set out in the Implementation Plan for the
commencement of Testing in respect of the relevant Deliverable.

Prior to the issue of a Satisfaction Certificate, the Buyer shall be entitled to review the
relevant Test Reports and the Test Issue Management Log.

3 Planning for testing

31

3.2

3.2.1

3.2.2

3.2.3

3.24

3.25

3.2.6

3.2.7

3.2.8

3.2.9

The Supplier shall develop the final Test Strategy as soon as practicable after the Start
Date but in any case no later than twenty (20) Working Days after the Start Date.

The final Test Strategy shall include:
an overview of how Testing will be conducted in relation to the Implementation Plan;

the process to be used to capture and record Test results and the categorisation of
Test Issues;

the procedure to be followed should a Deliverable fail a Test, fail to satisfy the Test
Success Criteria or where the Testing of a Deliverable produces unexpected results,
including a procedure for the resolution of Test Issues;

the procedure to be followed to sign off each Test;

the process for the production and maintenance of Test Reports and a sample plan
for the resolution of Test Issues;

the names and contact details of the Buyer and the Supplier's Test representatives;

a high level identification of the resources required for Testing including Buyer and/or
third party involvement in the conduct of the Tests;

the technical environments required to support the Tests;and

the procedure for managing the configuration of the Test environments.

4 Preparing forTesting

4.1

4.2

42.1

4.2.2

The Supplier shall develop Test Plans and submit these for Approval as soon as
practicable but in any case no later than twenty (20) Working Days prior to the start
date for the relevant Testing as specified in the Implementation Plan.
Each Test Plan shall include as a minimum:
the relevant Test definition and the purpose of the Test, the Milestone to which it
relates, the requirements being Tested and, for each Test, the specific Test Success
Criteria to be satisfied; and

a detailed procedure for the Tests to be carried out.

111



4.3 The Buyer shall not unreasonably withhold or delay its approval of the Test Plan

provided that the Supplier shall implement any reasonable requirements of the Buyer

in the Test Plan.

5 Passing Testing

5.1 The Test Success Criteria for all Tests shall be agreed between the Parties as part of

the relevant Test Plan pursuant to Paragraph 4.

6 How Deliverables will be tested

6.1 Following approval of a Test Plan, the Supplier shall develop the Test Specification for
the relevant Deliverables as soon as reasonably practicable and in any event at least

10 Working Days prior to the start of the relevant Testing (as specified in the
Implementation Plan).

6.2 Each Test Specification shall include as a minimum:

6.2.1 the specification of the Test data, including its source, scope, volume and

management, a request (if applicable) for relevant Test data to be provided by the

Buyer and the extent to which it is equivalent to live operational data;
6.2.2 a plan to make the resources available for Testing;
6.2.3 Test scripts;
6.2.4 Test pre-requisites and the mechanism for measuring them; and
6.2.5 expected Test results, including:
(&) a mechanism to be used to capture and record Test results; and
(b) a method to process the Test results to establish their content.

7 Performing thetests

7.1 Before submitting any Deliverables for Testing the Supplier shall subject the relevant

Deliverables to its own internal quality control measures.

7.2 The Supplier shall manage the progress of Testing in accordance with the relevant

Test Plan and shall carry out the Tests in accordance with the relevant Test
Specification. Tests may be witnessed by the Test Witnesses in accordance with
Paragraph 9.3.

7.3 The Supplier shall notify the Buyer at least 10 Working Days in advance of the date,

time and location of the relevant Tests and the Buyer shall ensure that the Test
Witnesses attend the Tests.

7.4 The Buyer may raise and close Test Issues during the Test witnessing process.

7.5 The Supplier shall provide to the Buyer in relation to each Test:
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7.5.1 adraft Test Report not less than 2 Working Days prior to the date on which the Test
is planned to end; and

7.5.2 the final Test Report within 5 Working Days of completion of Testing.

7.6 Each Test Report shall provide a full report on the Testing conducted in respect of the
relevant Deliverables, including:

7.6.1 an overview of the Testing conducted;

7.6.2 identification of the relevant Test Success Criteria that have/have not been satisfied
together with the Supplier's explanation of why any criteria have not been met;

7.6.3 the Tests that were not completed together with the Supplier's explanation of why
those Tests were not completed;

7.6.4 the Test Success Criteria that were satisfied, not satisfied or which were not tested,
and any other relevant categories, in each case grouped by Severity Level in
accordance with Paragraph 8.1; and

7.6.5 the specification for any hardware and software used throughout Testing and any
changes that were applied to that hardware and/or software during Testing.

7.7 When the Supplier has completed a Milestone it shall submit any Deliverables relating
to that Milestone for Testing.

7.8 Each party shall bear its own costs in respect of the Testing. However, if a Milestone is
not Achieved the Buyer shall be entitled to recover from the Supplier, any reasonable
additional costs it may incur as a direct result of further review or re-Testing of a
Milestone.

7.9 If the Supplier successfully completes the requisite Tests, the Buyer shall issue a
Satisfaction Certificate as soon as reasonably practical following such successful
completion. Notwithstanding the issuing of any Satisfaction Certificate, the Supplier
shall remain solely responsible for ensuring that the Deliverables are implemented in
accordance with this Contract.

8 Discovering Problems

8.1 Where a Test Report identifies a Test Issue, the Parties shall agree the classification
of the Test Issue using the criteria specified in Annex 1 and the Test Issue
Management Log maintained by the Supplier shall log Test Issues reflecting the
Severity Level allocated to each Test Issue.

8.2 The Supplier shall be responsible for maintaining the Test Issue Management Log and
for ensuring that its contents accurately represent the current status of each Test Issue
at all relevant times. The Supplier shall make the Test Issue Management Log
available to the Buyer upon request.

8.3 The Buyer shall confirm the classification of any Test Issue unresolved at the end of a
Test in consultation with the Supplier. If the Parties are unable to agree the
classification of any unresolved Test Issue, the Dispute shall be dealt with in
accordance with the Dispute Resolution Procedure using the Expedited Dispute
Timetable.
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9 Test witnessing

9.1 The Buyer may, in its sole discretion, require the attendance at any Test of one or
more Test Witnesses selected by the Buyer, each of whom shall have appropriate
skills to fulfil the role of a Test Witness.

9.2 The Supplier shall give the Test Witnesses access to any documentation and Testing
environments reasonably necessary and requested by the Test Witnesses to perform
their role as a Test Witness in respect of the relevant Tests.

9.3 The Test Witnesses:
9.3.1 shall actively review the Test documentation;

9.3.2 will attend and engage in the performance of the Tests on behalf of the Buyer so as
to enable the Buyer to gain an informed view of whether a Test Issue may be closed
or whether the relevant element of the Test should be re-Tested;

9.3.3 shall not be involved in the execution of any Test;

9.3.4 shall be required to verify that the Supplier conducted the Tests in accordance with
the Test Success Criteria and the relevant Test Plan and Test Specification;

9.3.5 may produce and deliver their own, independent reports on Testing, which may be
used by the Buyer to assess whether the Tests have been Achieved;

9.3.6 may raise Test Issues on the Test Issue Management Log in respect of any Testing;
and

9.4 may require the Supplier to demonstrate the modifications made to any defective
Deliverable before a Test Issue is closed.

10 Auditing the quality of the test

10.1 The Buyer or an agent or contractor appointed by the Buyer may perform on-going
quality audits in respect of any part of the Testing (each a "Testing Quality Audit")
subject to the provisions set out in the agreed Quality Plan.

10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that adequate
responses to a Testing Quality Audit can be provided.

10.3 The Buyer will give the Supplier at least 5 Working Days' written notice of the Buyer's
intention to undertake a Testing Quality Audit.

10.4 The Supplier shall provide all reasonable necessary assistance and access to all
relevant documentation required by the Buyer to enable it to carry out the Testing
Quality Audit.

10.5 If the Testing Quality Audit gives the Buyer concern in respect of the Testing
Procedures or any Test, the Buyer shall prepare a written report for the Supplier
detailing its concerns and the Supplier shall, within a reasonable timeframe, respond in
writing to the Buyer's report.

10.6 In the event of an inadequate response to the written report from the Supplier, the
Buyer (acting reasonably) may withhold a Satisfaction Certificate until the issues in the
report have been addressed to the reasonable satisfaction of the Buyer.
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11 Outcome of the testing

11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables satisfy the Test
Success Criteria in respect of that Test without any Test Issues.

11.2 If the Deliverables (or any relevant part) do not satisfy the Test Success Criteria then
the Buyer shall notify the Supplier and:

11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon the remediation of the
Test Issues;

11.2.2 the Buyer may extend the Test Plan by such reasonable period or periods as the
Parties may reasonably agree and require the Supplier to rectify the cause of the
Test Issue and re-submit the Deliverables (or the relevant part) to Testing; or

11.2.3 where the failure to satisfy the Test Success Criteria results, or is likely to result, in
the failure (in whole or in part) by the Supplier to meet a Milestone, then without
prejudice to the Buyer's other rights and remedies, such failure shall constitute a
material Default.

11.3 The Buyer shall be entitled, without prejudice to any other rights and remedies that it
has under this Contract, to recover from the Supplier any reasonable additional costs it
may incur as a direct result of further review or re-Testing which is required for the
Test Success Criteria for that Deliverable to be satisfied.

11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given Milestone as soon
as is reasonably practicable following:

11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or conditional Satisfaction
Certificates in respect of all Deliverables related to that Milestone which are due to be
Tested; and

11.4.2 performance by the Supplier to the reasonable satisfaction of the Buyer of any other
tasks identified in the Implementation Plan as associated with that Milestone.

11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the receipt of a
payment in respect of that Milestone in accordance with the provisions of any
Implementation Plan and Clause 4 (Pricing and payments).

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report to the Supplier
setting out the applicable Test Issues and any other reasons for the relevant Milestone
not being Achieved.

11.7 |If there are Test Issues but these do not exceed the Test Issues Threshold, then
provided there are no Material Test Issues, the Buyer shall issue a Satisfaction
Certificate.

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to issue a
Satisfaction Certificate and, without prejudice to the Buyer's other rights and remedies,
such failure shall constitute a material Default.

11.9 If there are Test Issues which exceed the Test Issues Threshold but there are no

Material Test Issues, the Buyer may at its discretion (without waiving any rights in
relation to the other options) choose to issue a Satisfaction Certificate conditional on
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the remediation of the Test Issues in accordance with an agreed Rectification Plan
provided that:

11.9.1 any Rectification Plan shall be agreed before the issue of a conditional Satisfaction
Certificate unless the Buyer agrees otherwise (in which case the Supplier shall
submit a Rectification Plan for approval by the Buyer within 10 Working Days of
receipt of the Buyer's report pursuant to Paragraph 10.5); and

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it may (but shall not be
obliged to) revise the failed Milestone Date and any subsequent Milestone Date.

12 Risk
12.1 The issue of a Satisfaction Certificate and/or a conditional Satisfaction Certificate shall
not:

12.1.1 operate to transfer any risk that the relevant Deliverable or Milestone is complete or
will meet and/or satisfy the Buyer's requirements for that Deliverable or Milestone; or

12.1.2 affect the Buyer's right subsequently to reject all or any element of the Deliverables
and/or any Milestone to which a Satisfaction Certificate relates.
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Annex 1: Test Issues, Severity Levels

1 Severity 1 Error

1.1 This is an error that causes non-recoverable conditions, e.g. it is not possible to
continue using a Component.

2 Severity 2 Error

2.1 This is an error for which, as reasonably determined by the Buyer, there is no
practicable workaround available, and which:

2.1.1 causes a Component to become unusable;

2.1.2 causes a lack of functionality, or unexpected functionality, that has an impact on the
current Test; or

2.1.3 has an adverse impact on any other Component(s) or any other area of the
Deliverables;

3 Severity 3 Error

3.1 This is an error which:
3.1.1 causes a Component to become unusable;

3.1.2 causes a lack of functionality, or unexpected functionality but which does not impact
on the current Test; or

3.1.3 has an impact on any other Component(s) or any other area of the Deliverables;
but for which, as reasonably determined by the Buyer, there is a practicable workaround
available;

4  Severity 4 Error

4.1 This is an error which causes incorrect functionality of a Component or process, but for
which there is a simple, Component based, workaround , and which has no impact on
the current Test, or other areas of the Deliverables.

5 Severity 5 Error

5.1 This is an error that causes a minor problem, for which no workaround is required, and
which has no impact on the current Test, or other areas of the Deliverables.
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Annex 2: Satisfaction Certificate

To: [insert name of Supplier]
From: [insert name of Buyer]

[insert Date dd/mm/yyyy]
Dear Sirs,
Satisfaction Certificate

Deliverable/Milestone(s) : [Insert relevant description of the agreed
Deliverables/Milestones]

We refer to the agreement (" Call-Off Contract") [insert Call-Off Contract reference
number and any applicable SOW reference] relating to the provision of the [insert
description of the Deliverables] between the [insert Buyer name] ("Buyer") and [insert
Supplier name] ("Supplier") dated [insert Call-Off Start Date dd/mm/yyyy].

The definitions for any capitalised terms in this certificate are as set out in the Call-Off
Contract.

[We confirm that all the Deliverables relating to [insert relevant description of
Deliverables/agreed Milestones and/or reference number(s) from the Implementation
Plan] have been tested successfully in accordance with the Test Plan [or that a conditional
Satisfaction Certificate has been issued in respect of those Deliverables that have not
satisfied the relevant Test Success Criteria).

[OR]

[This Satisfaction Certificate is granted on the condition that any Test Issues are remedied in
accordance with the Rectification Plan attached to this certificate.]

[You may now issue an invoice in respect of the Milestone Payment associated with this
Milestone in accordance with Clause 4 (Pricing and payments)].

Yours faithfully

[insert Name]

[insert Position]

acting on behalf of [insert name of Buyer]
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Call-

Off Schedule 14 (Service Levels and Balanced Scorecard)

SECTION 1: SERVICE LEVELS

1 Definitions

1.1 Inthis Section 1 of this Schedule, the following words shall have the following
meanings and they shall supplement Joint Schedule 1 (Definitions)
Term Definition
Critical Service Level has the meaning given to it in the Order Form;
Failure
Service Level Failure means a failure to meet the Service Level Performance

Measure in respect of a Service Level;

Service Level Performance | shall be as set out against the relevant Service Level in
Measure the Annex to Part A of this Schedule; and

Service Level Threshold shall be as set out against the relevant Service Level in

the Annex to Part A of this Schedule.

2 What happens if you don't meet the Service Levels

2.1

2.2

2.3

2.4

24.1

24.2

The Supplier shall at all times provide the Deliverables to meet or exceed the Service
Level Performance Measure for each Service Level.

The Supplier acknowledges that any Service Level Failure shall entitle the Buyer to the
rights set out in Part A of this Schedule.

The Supplier shall send Performance Monitoring Reports to the Buyer detailing the
level of service which was achieved in accordance with the provisions of Part B
(Performance Monitoring) of this Schedule.

Not more than once in each Contract Year, the Buyer may, on giving the Supplier at
least three (3) Months' notice, change the weighting of Service Level Performance
Measure in respect of one or more Service Levels and the Supplier shall not be
entitled to object to, or increase the Charges as a result of such changes, provided
that:

the total number of Service Levels for which the weighting is to be changed does not
exceed the number applicable as at the Start Date;

the principal purpose of the change is to reflect changes in the Buyer's business
requirements and/or priorities or to reflect changing industry standards.

3 Critical Service Level Failure

On the occurrence of a Critical Service Level Failure the Buyer shall be entitled to withhold
and retain as compensation a sum equal to any Charges which would otherwise have been
due to the Supplier in respect of that Service Period ("Compensation for Critical Service
Level Failure"), provided that the operation of this Paragraph 3 shall be without prejudice to
the right of the Buyer to terminate this Contract and/or to claim damages from the Supplier
for material Default.
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Part A: Service Levels

1 Service Levels

If the level of performance of the Supplier:
1.1 s likely to or fails to meet any Service Level Performance Measure; or

1.2 s likely to cause or causes a Critical Service Failure to occur,
the Supplier shall immediately notify the Buyer in writing and the Buyer, in its absolute
discretion and without limiting any other of its rights, may:

1.2.1 require the Supplier to immediately take all remedial action that is reasonable to
mitigate the impact on the Buyer and to rectify or prevent a Service Level Failure or
Critical Service Level Failure from taking place or recurring;

1.2.2 instruct the Supplier to comply with the Rectification Plan Process; and/or

1.2.3 if a Critical Service Level Failure has occurred, exercise its right to Compensation for
Critical Service Level Failure (including the right to terminate for material Default).

2 Buyer redress for failure to provide Services at or above Service Levels

2.1 The Buyer may ask for a Rectification Plan if the Supplier fails to meet any of the
Service Levels ("Default") within Section 1 (Service Levels) in any 12-Month rolling
period.

2.2 This Rectification Plan must clearly detail the improvements and associated timeframes
within which the Supplier shall meet and achieve the Service Levels. The Rectification
Plan must be provided in accordance with Clause 10.3 of the Core Terms and any
failure to correct a Default in line with an accepted Rectification Plan, or failure to
provide a Rectification Plan within 10 days of the request may result in the Buyer
exercising its right to terminate the Contract in accordance with Clause 10.4 of the
Core Terms.
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Annex A to Part A: Services Levels Table

Service Level
Performance
Criterion

Key
Indicator

Service Level
Performance
Measure

Service
Level
Threshold

Buyer redress for
Failure to provide
Services at or
above Service
Levels

lj

[Insert][Subject to
Call-Off Schedule 10
(Rectification Plan)]

[Insert][Subject to
Call-Off Schedule 10
(Rectification Plan)]

Part B: Performance Monitoring

1 Performance Monitoring and Performance Review

11

12

121

1.2.2

1.2.3

1.24

125

Information redacted in line with section 40 and 43 of the FOIA i.e. personall

identified information and commercially sensitive information respectivel«]
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Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst.«

1.3

1.3.1

1.3.2

1.3.3

1.4

1.5

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst.«
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SECTION 2: BALANCED SCORECARD

1 Balanced Scorecard

1.1 As an alternative to or in addition to Service Levels (under Section 1 above) and the
Supplier’s performance management obligations under the Framework Contract, the
Buyer and Supplier may agree to follow the Balanced Scorecard and key performance
indicators ("KPIs”) for a Call-Off Contract and one or more of its Statements of Work.

Cognizant Worldwide Limited:

A. KPI: Performance to pay process

In accordance with an agreed performance to pay process, suppliers submit the following
'inputs”.

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst.

Measurement
Met | Partially met | Not met

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst:

Source: Supplier Reports/Invoices
Owner: Cognizant

B. KPI: Statement of Work Targets / Recruitment

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst «

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst.+

Source: Project Managers and wider Buyer Team's verification
Owner: Cognizant
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C. KPI: Partnering behaviours and added value

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst.

Measurement

Met | Partially met | Not met
1

= 1 o 1
Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelet|

Source: Collective feedback on suppﬁers from both Buyer and other supplier staff
Owner: Cognizant

D. KPI: People in place (Delivery) / Standard of work

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelt+

Measurement

Met Partially met Not met

Information redacted in line with section 40 and 43 of the FOIA i.e. personally identified information and commercially sensitive information respectivelst.

Source: Project manager and wider buyer team
Owner: Cognizant
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1.2

1.3

2.1

211

2.1.2

2.2

3.1

3.2

The purpose of the Balanced Scorecard is to promote contract management activity
through measurement of the Supplier's performance against KPIs. The Buyer and
Supplier shall agree the content of the Scorecard before the Call-Off Contract Start
Date including the Material KPIs as defined in Framework Schedule 4 (Framework
Management) . Targets and measures to be listed in the Scorecard (example above for
guidance only) should be tailored to meet the Buyer's needs and the Supplier's
competences.

The recommended process for using the Balanced Scorecard is as follows:

« the Buyer and Supplier agree a template Balanced Scorecard together with a
performance management plan which clearly outlines the responsibilities and
actions that will be taken if agreed performance levels are not achieved.

e on a pre-agreed schedule (for example, Monthly) both the Buyer and the Supplier
provide a rating on the Supplier's performance

« following the initial rating, both Parties meet to review the scores and agree an
overall final score for each KPI

« following agreement of final scores, the process is repeating as per the agreed
schedule

2 Buyer redress for failure to provide Services at or above Service
Levels

The Buyer may ask for a Rectification Plan if the Supplier:

fails to meet any of the key performance indicators ("KPIs") listed within Section 2
(Balanced Scorecard) ("a Default") on at least 3 occasions within a 12-Month rolling
period

demonstrates poor performance of a Call-Off Contract or any Statement of Work,
evidenced through Buyer feedback to CCS that the Supplier has scored a 'red’ status
on any one of the 4 KPI targets listed on the Balanced Scorecard, on at least 2
occasions within a Statement of Work duration, or within a period of 3 Months
(whichever is the earlier)

This Rectification Plan must clearly detail the improvements and associated timeframes
within which the Supplier shall meet and achieve the KPI targets. The Rectification
Plan must be provided in accordance with Clause 10.3 of the Core Terms and any
failure to correct a Default in line with an accepted Rectification Plan, or failure to
provide a Rectification Plan within 10 days of the request may result in the Buyer
exercising its right to terminate the Contract in accordance with Clause 10.4 of the
Core Terms.

3 Performance Monitoring and Performance Review

Within twenty (20) Working Days of the Start Date the Supplier shall provide the Buyer
with details of how the process in respect of the monitoring and reporting of KPIs in the
Balanced Scorecard will operate between the Parties and the Parties will endeavour to

agree such process as soon as reasonably possible.

The Supplier shall provide the Buyer with performance monitoring reports
("Performance Monitoring Reports") in accordance with the process and timescales
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agreed which shall contain, as a minimum, the following information in respect of the
relevant KPIs just ended:

3.21 for each KPI, the actual performance achieved over the relevant period;
3.2.2 asummary of all failures to achieve KPIs that occurred during that period;
3.2.3 details of any failures of KPIs across one or more SOW,

3.24 for any repeat failures, actions taken to resolve the underlying cause and prevent
recurrence; and

3.25 such other details as the Buyer may reasonably require from time to time.

3.3 The Parties shall attend meetings to discuss Performance Monitoring Reports
("Performance Review Meetings") on a Monthly basis. The Performance Review
Meetings will be the forum for the review by the Supplier and the Buyer of the
Performance Monitoring Reports. The Performance Review Meetings shall:

3.3.1 take place within one (1) week of the Performance Monitoring Reports being issued
by the Supplier at such location, format and time (within normal business hours) as
the Buyer shall reasonably require;

3.3.2 be attended by the Supplier's Representative and the Buyer's Representative ; and

3.3.3 be fully minuted by the Supplier and the minutes will be circulated by the Supplier to
all attendees at the relevant meeting and also to the Buyer's Representative and any
other recipients agreed at the relevant meeting.

3.4 The minutes of the preceding Month's Performance Review Meeting will be agreed
and signed by both the Supplier's Representative and the Buyer's Representative at
each meeting.

3.5 The Supplier shall provide to the Buyer such documentation as the Buyer may

reasonably require in order to verify the level of the performance by the Supplier for
any specified period.
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Call-Off Schedule 20 (Call-Off Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will be
required to make to the Buyers under this Call-Off Contract.

[Insert the Specification]
Worker Engagement Route (including IR35 status)

Where the Buyer has assessed its requirement is for resource, the IR35 status of the Key
Roles must be detailed in the Specification.
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Call-Off Schedule 26 (Cyber Essentials Scheme)

1 Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions)
Term Definition

Cyber Essentials Scheme The Cyber Essentials Scheme developed by the

Government which provides a clear statement of the basic
controls all organisations should implement to mitigate the
risk from common internet-based threats (as may be
amended from time to time). Details of the Cyber
Essentials Scheme are
at:https://www.cvberessentials.ncsc.gov.uk/ ;

Cyber Essentials Basic the certificate awarded on the basis of self-assessment,

Certificate verified by an independent certification body, under the
Cyber Essentials Scheme and is the basic level of
assurance;

Cyber Essentials Cyber Essentials Basic Certificate or the Cyber Essentials

Certificate Plus Certificate to be provided by the Supplier as set out
in the Order Form;

Cyber Essential Scheme sensitive and personal information and other relevant

Data information as referred to in the Cyber Essentials
Scheme; and

Cyber Essentials Plus the certification awarded on the basis of external testing

Certificate by an independent certification body of the Supplier's

cyber security approach under the Cyber Essentials
Scheme and is a more advanced level of assurance.

2.1

2.2

2.3

2.4

2 What Certification do you need?

Where the Order Form requires that the Supplier provide a Cyber Essentials
Certificate or Cyber Essentials Plus Certificate prior to commencing the provision of
Deliverables the Supplier shall provide a valid Cyber Essentials Certificate or Cyber
Essentials Plus Certificate to the Buyer. Where the Supplier fails to comply with this
Paragraph it shall be prohibited from commencing the provision of Deliverables under
the Call-Off Contract until such time as the Supplier has evidenced to the Buyer its
compliance with this Paragraph 2.1.

Where the Supplier continues to process data during the Call-Off Contract Period the
Supplier shall deliver to the Buyer evidence of renewal of the Cyber Essentials
Certificate or Cyber Essentials Plus Certificate on each anniversary of the first
applicable certificate obtained by the Supplier under Paragraph 2.1.

In the event that the Supplier fails to comply with Paragraph 2.1 or 2.2, the Buyer
reserves the right to terminate the Call-Off Contract for material Default.

The Supplier shall ensure that all Sub-Contracts with Subcontractors who Process
Cyber Essentials Data contain provisions no less onerous on the Subcontractors than
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http://www.cyberessentials.ncsc.gov.uk/%3B

those imposed on the Supplier under the Call-Off Contract in respect of the Cyber
Essentials Scheme under Paragraph 2.1 of this Schedule.

2.5 This Schedule shall survive termination of each and any Call-Off Contract.
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