

Joint Schedule 9 (Rectification Plan)

Crown Copyright 2018

Lot 1 - Supply Installation Commissioning Decommissioning and Disposals of Fume Cabinets

Joint Schedule 9 (Rectification Plan)

Request for [Revised] Rectification Plan			
Details of the Default:		[Guidance]: Explain the Default, with clear schedule and clause references as appropriate]	
Deadline for receiving the [Revised] Rectification Plan:		[add] date (minimum 10 days from request)]	
Signed by Buyer:		Date:	
Supplier [Revised] Rectification Plan			
Cause of the Default		[add] cause]	
Anticipated impact assessment:		[add] impact]	
Actual effect of Default:		[add] effect]	
Steps to be taken to rectification:	Steps	Timescale	
	1.	[date]	
	2.	[date]	
	3.	[date]	
	4.	[date]	
	[...]	[date]	
Timescale for complete Rectification of Default		[X] Working Days	
Steps taken to prevent recurrence of Default	Steps	Timescale	
	1.	[date]	
	2.	[date]	
	3.	[date]	
	4.	[date]	
	[...]	[date]	
Signed by the Supplier:		Date:	
Review of Rectification Plan Buyer			

Joint Schedule 9 (Rectification Plan)

Crown Copyright 2018

Lot 1 - Supply Installation Commissioning Decommissioning and Disposals of Fume Cabinets

Outcome of review	[Plan Accepted] [Plan Rejected] [Revised Plan Requested]		
Reasons for Rejection (if applicable)	[add reasons]		
Signed by Buyer		Date:	