ANNEX 2 – TASKING ORDER FORM

ANNEX 2 - TASKING ORDER FOR SERVICES					
On submission to the contractor please also email TEST PT DESWpnsTEST- PMOMailPoint@mod.gov.uk with a copy of this tasking					
Task Particulars					
4.1	Authority Representative				
(1)	The Authority's representative for all matters relating to this Tasking Order shall be:				
	Accounting Information				
	VAT Code: Standard (F1)				
4.2	LPC:				
4.2	Name and brief description of the Task: Strategic Command Defence Digital have requested support to deliver Project Grainger RaCS2 through RIBA Stage 2 (Refresh), 3 and 4 in line with the following:				ect Grainger RaCS2
					j.
	 Project Grainger Security Aspects Letter dated 10th January 2025; Project Grainger Use Requirement Document dated 4th December 2024; Historic RIBA Stage Design Report delivered by dated 7th October 2022. 				
	The Customer requirement is via a Limit of Liability offer for QinetiQ to secure support services to deliver Project Grainger through the following: 1) RIBA Stage 2 Concept Design (Refresh);				support services to
	 2) RIBA Stage 3 Design; 3) RIBA Stage 4 Design; 4) Procurement and Cost activities to support the RIBA stages; 5) Generate QinetiQ Offer(s) for RIBA Stage 5 Construction delivery. 				
(1)	Task Title:	Project Grainger -	RIBA Stages 2, 3,	4 Design	
4.3	Brief description of the Works for which the Contractor is to be responsible in accordance with the Statement of Need:				
	Shelter to be reconfigured to enable the facility to support additional equipment for current and future requirements. Refine the RIBA Stage 2 Design through to RIBA Stages 3 & 4, with associated costs, by Q3 2025, to enable construction work to commence in Q4 2025 for on-site delivery by Q3 2026.				RIBA
					< to
4.4	CP&F and Task Identification Number: 714182450				
	Purchase Order No				

4.5	Location						
	The location of the Works in respect of this Tasking Order is:						
4.6	Limit of Lia	Limit of Liability					
(1)	The Limit of Liability for this Task is:		F/Y 25/26		F/Y 26/27		
			£		£		
(2)	Payment		Default Method of Payment:				
		Claims for payment should be submitted		In accordance with CP&F			
	-	using the specified form, certified as appropriate by the Project Manager		DEFCONs 5J, 129J and 522 apply			
4.7	Tasking Mi	Tasking Milestone/Stage Payments					
		The following deliverable(s)/activities have been selected as significant events in the Task, attracting payment to the value shown, on the date(s) given below:					
	(Note: Secti	(Note: Section 4.7 does not need to be completed for Draft Tasking Order Forms)					
	Stage No	Title or Description		Due Date	Value (£K) Ex VAT		
	1	Payments in accordance with DEFCON 653 (See Appendix B of Offer Letter for Breakdown), to be paid monthly in arrears		06/04/2026	£640,000.00		
	2						
	3						
4.8	Target Dates						
	Proposed Date for Commencement of the Works			as 10th March 2025			
	Date for the	Completion of the Works		6 th April 2026			

4.9	Proposed Works Contract		
	The proposed form of Works Contract is under the Terms and Conditions of Schedule 9 of the CB/FT/001 dated 28 February 2003.		

4.10	The Tasking Order		
	TASKING ORDER TO UNDERTAKE SERVICES		
	THIS TASKING ORDER IS CP&F NUMBER 714182450 AND IS GIVEN TO YOU UNDER THE TERMS AND CONDITIONS OF SCHEDULE 9 OF CB/FT/001 dated 28 February 2003:		
	Signed:		
	Name (Capitals):		
	On behalf of:	UK STRATCOM – DEFENCE DIGITAL ('the Authority)	
	Date:	3 rd March 2025	
4.11	Acknowledgement of Order		
	We acknowledge receipt of your CP&F Order Ref 31911068, dated 3 rd March 2025 and we agree to proceed forthwith with the Works referenced in the Proposal QINETIQ/ PRO2500003 dated 14 th February 2025.		
	NAME		
	Signed:		
	On behalf of :	QinetiQ Ltd	
	Address:	QinetiQ	
	Date:	3 rd March 2025	