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TENDER FOR ELECTRICAL REWIRES AND UPGRADES

TENDER – DOCUMENT TWO

SPECIFICATION

Thank you for expressing interest in this procurement for Electrical Rewires and Upgrades.

Please ensure that you register your interest with the procurement contact named in Document One in order to receive updates, question responses, etc.

We now invite you to submit a tender. Further stages of the process are outlined in this document.

To assist you in this, four documents have been provided:

· Document One – Information and instructions (including the timetable)
· Document Two – Specification (this document)
· Document Three – General Terms and Conditions
· Document Four – Tender Response Document

When completed, please return two hard copies and a copy electronically saved on a CD of the response document (Document Four).

Please mark envelopes/packages with only “TENDER RESPONSE: ELECTRICAL REWIRES AND UPGRADES (Private and Confidential)” and with no company markings or anything else which might identify your organisation e.g. personalised franking, and return to:

Democratic Services Manager
Corby Borough Council
Democratic Services Department
Corby Cube
Parklands Gateway
George Street
Corby, Northamptonshire
NN17 1QG

	[bookmark: _GoBack]To be received not later than Friday, 17th August 2018.

Late submissions will be disregarded.
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SECTION No. 1 
PRELIMINARIES AND GENERAL CONDITIONS

A10	PROJECT PARTICULARS

110	THE PROJECT:
Name: Electrical Rewires /Upgrades to Various Council Dwellings, 2018 - 2023

Nature: Stripping out, full re-wiring and or upgrades to approximately (Quantities are notional) 400 dwellings. Upgrade work may include such items as renewal of consumer units, upgrades to wiring circuits and fittings particularly kitchen and or bathrooms, installation of fans, equipment. In addition up to 3,500 (approx. 700 per year) electrical installations condition reports (EICR) /testing may be required to various dwelling types some with possible remedial works in agreement with the client instructions. The aim of the client is to achieve ‘Satisfactory’ EICR certification on every property.

Please note: Additionally the client may request some electrical renewal, upgrade or testing works be required to our sheltered housing accommodation unit/complexes. With regard to renewal assistance may be sort with regards to the contractor providing installation and design facilities. Day work rates would apply. 

Location: Various areas; the works can be required anywhere within the Corby Borough which consists of an central area approximately 6 miles across with outlying villages within fairly close proximity.

Timescale for completion of the work is a maximum of 260 weeks with a start on site date of 1st October 2018 and a completion date of 30th September 2023.

120	EMPLOYER (CLIENT):
Corby Borough Council,
The Corby Cube,
Parkland Gateway, George Street Corby,
Northamptonshire, NN17 1QG

127	THE PRINCIPAL CONTRACTOR: The Contractor

140	CONTRACT ADMINISTRATOR (CA):
Mr. Philip Doherty,
Deputy Repairs and Maintenance Manager Corby Borough Council, Unit 10,
Fleming Road,
Earlstrees Industrial Estate, Corby NN17 4SW
Tel: 01536 740 065

147		PLANNING COORDINATOR: As 150 and/or 180.

150	QUANTITY SURVEYOR/ Electrical Officer:

The Electrical Officer, 
Corby Borough Council,
Unit 10, Fleming Road,
Earlstrees Industrial Estate, Corby NN17 4SW
Tel: 01536 740 055

180	CLIENT SUPERVISOR/ WORKS COORDINATOR:

Employed by Corby Borough Council

A11	TENDER AND CONTRACT DOCUMENTS

110	THE TENDER DRAWINGS are: There are no tender drawings

120	THE CONTRACT DRAWINGS; None.

160	THE PRE-CONSTRUCTION INFORMATION is included as an appendix to these tender documents.

180	The successful bidder will be regarded as the Principal Contractor throughout the period of the contract as per the Construction (Design and Management) Regulations 2015. 

A12	THE SITE/EXISTING BUILDINGS

110	THE SITE:
The properties are located in various areas of the borough of Corby; some are listed in Appendix B to these conditions. The Contractor is to note that most of the properties will be occupied during the execution of these works.

The Contractor is advised to prepare an agreed schedule of existing conditions on the properties affected by the works and agree such schedule with the Contract Administrator prior to the commencement of the works.

111	WORK AREA FOR THE CONTRACTOR:
An area can be designated for a Contractor's compound if required. The Contractor is to liaise with the Client Officer/Electrical Officer.

115	THE EXISTING BUILDING(s):
The existing properties are a mixture of, two, three and four bed houses, one, two and three bed bungalows, bedsits, one, two and three bed flats.

120	EXISTING BUILDINGS ON/ADJACENT TO THE SITE:
The existing surrounding properties are all either council owned, leasehold or privately owned residential dwellings and will be occupied during the contract period.

140	EXISTING MAINS/SERVICES:
The Contractor is to determine the position of all relevant services prior to the commencement of any works.

200	ACCESS TO THE SITE:
Access to the various locations will be by way of the existing roads and footpaths. The Contractor is to take all reasonable steps in protecting the road and footpath surface and adjacent kerbs. Provide sufficient warning signs along access routes to site in compliance with current police regulations.

210	PARKING:
Contractor's vehicles will be restricted to the access roads adjacent to the properties and will be parked at their own risk, and subject to any local traffic/parking regulations.

220	USE OF THE SITE:
Do not use the site for any purpose other than carrying out the Works.

Ensure that all areas I routes designated for the general public around the site remain unobstructed and safe at all times. Do not display, or allow others to display, advertisements without the prior written agreement of the Contract Administrator.

230	SURROUNDING LAND/BUILDING USES:
The properties are situated in residential areas with some properties in private ownership. The Contractor must allow for liaising with all neighbourhood tenants and private owners and afford them protection and the use of common ways. The Contractor must not interfere with their access and enjoyment of the properties and shall provide for safe and uninterrupted use at all times.

240	RISKS TO HEALTH AND SAFETY:
The nature and condition of the properties cannot be fully and certainly ascertained. All properties will be inspected by the Client prior to the works being executed. However the following risks are or may be present:

Asbestos
Loose materials Decaying materials.

The accuracy and sufficiency of this information is not guaranteed by the Employer or the Contract Administrator and the Contractor must ascertain if any additional information is required to ensure the safety of all persons and the Works.

The Contractor is referred to the Health and Safety Plan included as a separate document to these tender documents.

280	SITE VISIT: Before tendering, the Contractor must visit the properties/site, ascertain the following and allow accordingly:

The extent and practicability of the works.

General location of the properties, accessibility and working area available. Conditions that may prevail on and around the site during the progress of the works.

Facilities for storage of materials and plant and the location and access to ground space available for such storage.

Any police regulations with respect to access from the public highway.

290	SITE VISIT: May be made by prior appointment with the Contract Administrator.

A13	DESCRIPTION OF THE WORK

120	THE WORK: Comprises:
The stripping out, rewiring/upgrade including the renewal of electrical equipment to approximately 400 properties of various types of dwellings located in various areas of the borough of Corby and may include up to 3,500 property electrical installation condition reports some with possible remedial works in agreement with the client instructions. The properties upon which works are to be carried out are listed under Appendix A of this specification. All attempts have been made to ensure accuracy with the amount and address list however circumstances may change such as right to buy or sold properties or if there has been a necessitation to bring the work forward and/or resolution has been sort through the client’s electrical department. The Contractor is to allocate for himself the listed properties to areas of operation to execute the works on behalf of the Client as equally and economically as possible. It would be prudent to allocate the properties in areas and localities but it is for the Contractor to decide and include in his tender accordingly. Notwithstanding the above the Contractor may be required to carry out adhoc individual rewires/upgrades anywhere within the Corby Borough a lead in to start period of 5 working days maximum applies.

Electrical Installation Condition Reports (EICR): No payment will be made for non access, the client will expect the contractor to provide recorded evidence of three attempts made to gain access by providing the dates and times visited, and refer the property back to the client who will engage with the housing department in attempts to obtain access, upon arranging the contractor will be asked to revisit within the time period agreed with the tenant a minimum 2 day notice period would be given. It is expected only Code C1 observation codes are to be carried out by the contractor and photographic evidence will be required so as to aid approval this need to be firstly sort from the CA or Planning Coordinator/Electrical Officer. Any other remedial works identified ie Codes C2 and C3 follow up works is likely to be via the client’s electrical department unless notified differently.

130	The Employer may wish to extend the period of the contract for a maximum period of two years reviewed annually from the date of expiry September2021 the Contractor would be informed in writing of any such extension/s Granted by the Employer 3 months before the expiry date of the term. Any such agreed extension of the period of the contract would commence on the day following the expiry day and would terminate subject to the terms and conditions of the contract on the date of expiry of the extended period/s.

140	WORKS BY OTHERS CONCURRENT WITH THE CONTRACT: 
The client directly employs an electrical workforce to carry out repair, maintenance, testing and occasional rewire installations.

A20	THE CONTRACT

910	INTERMEDIATE BUILDING CONTRACT: The form of contract will be the Intermediate Building Contract with Contractor's Design (ICD) 2016.Previous edition ICD 2011. The contract will be executed as a deed.

RECITALS

1st Recital
The stripping out and electrical rewiring/upgrades including renewal of equipment to various types of properties at a number of locations in the area of Corby Borough.

2nd Recital
The electrical rewiring/upgrades and renewal of electrical equipment and fittings to a number of properties in various areas of Corby Borough.

3rd Recital Delete.
There are no drawings.

4th Recital
Delete the following: Bills of Quantities the Specification

5th Recital
The reference to Bills OF Quantities/Specification in A will be deleted
B and the lines "and has provided the Employer......... (The Activity Schedule)" will be deleted.

7th Recital Delete

9th Recital Delete

12th Recital (New recital added)
The Contractor is referred to the Employers form for a guarantee bond.
Upon execution of the Contract the Contractor shall deliver to the Employer a Performance Bond in an amount of 10% (ten percent) of the Contract sum in the form provided by the client’s legal department.

ARTICLES 1-9

Article 3
Architect/Contract Administrator. See section A 1O

Article 4
Quantity Surveyor. See A 1O

Article 5
Planning Coordinator: See A10.

Article 8 Applies.

Article 9
Does not apply.

CONTRACT PARTICULARS

Fourth recital
Employer's requirements - Contained within the document entitled "Electrical Rewires/Upgrades, Various Council Dwellings.

Sixth recital
Contractor's Proposals - To be agreed. CDP Analysis - To be agreed.

Eighth recital and Clause 4.4.
The words "is not a contractor'' will be deleted.

Tenth recital.
CDM Regulations. All the CDM 2015 Regulations apply.

Eleventh recital.
There are no specific sections.

Article 8
Article 8 and Clauses 9.3 to 9.8 (Arbitration) apply.

1.1
Base date. Ten days prior to the date for return of tenders.

1.1
Date for completion of the works: 30th September 2023
Sections: Dates for completion of sections: Does not apply

The Employer may wish to extend the period of the contract for a period from the date of expiry by 2 possible x 12 month extension period/s but any such extension would be subject to negotiation via the BCIS BMI local Authority maintenance cost Indices –General, based on the final quarter % average of the preceding year i.e. Oct to Dec 2020 for the first year of extension. With second year extension based upon the same indices the BCIS BMI local Authority maintenance cost Indices –General, based on the final quarter % average the preceding year i.e. Oct to Dec 2021. Any such agreed extension of the period of the contract would commence on the day following the expiry day and would terminate subject to the terms and conditions of the contract on the date of expiry of the extended period up to 30th September 2023.

1.7
Addresses for service of notices etc. To be completed.

1.8
Electronic communications. All communications are to be in either writing, email fax.

2.14
Date of possession of the site. 1st October 2018.
Sections: Dates of possession of sections: Does not apply.

2.5 And 2.20.3
Applies: Period of deferment of sections 6 weeks.

2.23.2
Liquidated damages for each section: £600.00 (Six hundred pounds) per week or part thereof.

2.30
Sections Rectification Periods. 12 months.

2.34.3
Does not apply.

4.5
Advanced payment. Does not apply

4.5
Advanced payment bond. Is not required

4.6.1
Dates to be agreed

4.7.1
Percentage of the total value of the work etc. 95%

4.9
Percentage of the total value of the works. 97.5%

4.12.4
Deleted.

4.12.5
Deleted.

4.15 And Schedule 4 Deleted

6.4.1.2
Contractor's insurance - injury to persons or property. £10,000.000.00 (Ten Million Pounds)

6.5.1
Insurance - Is not required

6.7 And Schedule 1
Insurance of the works - alternative clauses. Insurance option C applies. Percentage to cover professional fees. 12.5%

6.11
Joint fire code. Does not apply

6.14
Joint fire code - Amendments/revisions - Not applicable

6.15
Contractor's Designed Portion (CDP) Professional Indemnity Insurance
Level of cover:	Amount of indemnity required relates to claims or series of claims arising out of one event. £5,000,000.00 (Five million pounds) Expiry of required period	12 years

8.9.2
Period of suspension. 2 months

8.11.1 to 8.11.1.5
Period of suspension. 2 months

9.2.1
Adjudication. President or a Vice President or Chairman or a Vice Chairman: The Royal Institution of Chartered Surveyors.

The Contractor is to Note the Following Amplification of the Articles of Agreement

Clause 2.18 The Contract Administrator will only exercise his/her discretionary powers under Clause 2.18 to include the valuation of materials stored off site in interim valuations in exceptional circumstances.

Clause 2.21 the Contract is to obtain and hand over to the Contract Administrator at practical completion any maintenance instructions provided by manufacturers and suppliers.

Clause 5.4 Dayworks the Contractor is to give the Contract Administrator reasonable notice of the commencement of any work, which, in the Contractor's opinion, should be valued at daywork rates and in respect of such work is to submit to the Client Electrical Officer / Works Coordinator vouchers in triplicate at the time stated in the Conditions of Contract. After verification one copy of these vouches will be signed by the Client Supervisor/ Works Coordinator and returned to the Contractor, but such signature will imply only agreement to the record of the time worked and materials used, it will not authorise payment of daywork rates. The basis of payment will be decided by the Contract Administrator in accordance with the Conditions of Contract. A fully priced copy of the daywork vouchers is to be submitted to the Contract Administrator not later than the end of the month in which the work thereon was completed. Notwithstanding Clause 3.7.5. The dayworks will be priced at the rates tendered later in this specification in the Daywork Section.

Clause 6.4.1.2 Insurance The Contractor shall allow for providing insurance to cover the liability of the Contractor and any sub-contractor in respect of personal injuries or deaths, and for insurances against loss, liability, claim or proceedings to cover the liability of the Contractor and any sub-contractor in respect of injury or damage to property real or personal as described in Clause 6.4.1.2 of the Appendix. Such insurances to provide cover for up to £10 million for any one incident, the number of incidents for which cover is provided being unlimited. The Contractor shall produce evidence of this insurance to the Employer before commencing the works, such evidence will also show that the insurance cover is in force at all times throughout the course of the Contract.

BOND: The Contractor will be required to provide a surety to complete the works where the contract sum exceeds £100,000.00 and should allow for all costs and expenses of the surety, which may be provided by the following method:

It shall be a condition precedent to a Contract based on the acceptance of this tender, that the Contractor shall enter into a Contract Guarantee Bond with a surety being a Joint Stock Bank, Insurance Company or guarantee Corporation to be approved by the Employer, by which they shall be jointly and severally bound to the Council, in a sum equivalent to 10% of the Contract price conditions for the due fulfillment of the Terms and Conditions of Contract.

ROYALTIES AND PATENT RIGHTS

Any royalties or other such sums of money payable in respect of the works shall be deemed to have been included in the Contractor's rates and the Contractor shall indemnify the Employer against all claims whatsoever arising by reason of the Contractor infringing any patent rights.

Electrical Preambles - Various Council Dwellings, Corby.


ASSIGNMENT

The Employer or Contractor shall not assign this contract without the written consent of the other party, which shall not be unreasonably withheld.

A30	TENDERING/SUB-LETTING/SUPPLY

Please note: In relation to Pages 12 & 13 of this section some items may now not be applicable, any information requested and supplied within Procurement Documents – ‘Instruction to bidders’ and /or the ‘Response’ document, will ultimately supersede any of the requirements listed below. 

110	SCOPE: These conditions are supplementary to those stated in the invitation to tender and on the Form of Tender.

120	TENDERING PROCEDURE will be in accordance with the principles of the 'Code of Procedure for Single Stage Selective Tendering'.

161	EXCLUSIONS: If the Contractor cannot tender for any part(s) of the work as defined in the tender documents the CA must be informed as soon as possible, defining the relevant part(s) and stating the reasons for the inability to tender.

170	ACCEPTANCE OF TENDER: The Employer and the Employer's representatives: Offer no guarantee that the lowest or any tender will be recommended for acceptance or accepted and the council will not be responsible for any cost incurred in the preparation of any tender.

191		PERIOD OF VALIDITY: Tenders must remain open for consideration (unless previously withdrawn) for not less than 90 days from the date fixed for the submission or lodgment of tenders and shall not be withdrawn during this period. Information on the date for possession/commencement is given in section A20.

341	EXAMINATION AND ADJUSTMENT PROCEDURE: The Contractor should deposit a fully priced copy of the Specification with his tender in a separate sealed envelope bearing his name. If the Contractor's tender is under consideration, the priced specification will be opened and examined for any errors and, in accordance with Clause 6.4.2 of the Code of Procedure for Selective Tendering, the Contractor will be notified of any genuine errors in computation of his tender which are discovered and given the opportunity of confirming his offer or amending it to correct genuine errors. Should he elect to amend his offer and the revised tender is no longer the lowest, the offer of the firm now lowest will be examined.

If the Contractor does not deposit a fully priced copy of the Specification with his tender and his tender is under consideration he will be asked to produce a fully priced copy of the Specification for examination, but Clause 6.3.1 of the Code of Procedure for Selective Tendering will then apply i.e. in the event of any genuine error being discovered the Contractor will be informed that there is an error and be told its details and extent, and will be given the alternatives of either confirming his original tender figure or withdrawing.

Where a fully priced copy of the Specification is not submitted with the tender and the tender is under consideration the Contractor will be asked to produce a priced copy of his Specification for scrutiny by the Quantity Surveyor as soon as possible and, in any case, within three days to the Quantity Surveyor.

Priced Specifications submitted with tenders will only be opened when the tender is under consideration other will be returned unopened to the unsuccessful Contractor

All items in the Specification are expected to be priced. Should the Contractor not wish to price an item he shall write "included" in the money column.

342		PREVENTION OF CORRUPTION: If the Contractor shall have given, offered or agreed to give any gift, inducement or consideration of any kind or if the Contractor has breached the Prevention of Corruption Acts or given any fees or reward whose receipt is an offence under the Local Government Act, the Employer will be entitled to cancel the Contract and to recover any loss, expense or damage arising from such cancellation from the Contractor. The Contractor's attention is drawn to the Attestation Clause included in Appendix D to this document.

535		SUBSTITUTE PRODUCTS: If the Contractor wishes to substitute products of different manufacture to those specified, details must be submitted with the tender giving reasons for each proposed substitution. Substitutions which have not been notified at tender stage may not be considered. Substitutions sanctioned by the CA will be subject to the verification requirements of clause A31/200.

551		HEALTH AND SAFETY INFORMATION: A statement must be submitted with the tender describing the organisation and resources which the contractor proposes and undertakes to provide to safeguard the health and safety of operatives, including those of subcontractors and of any person who may be affected by the works, including:

A copy of the contractor’s health and safety policy document, including risk assessment procedures.

Accident and illness records for the past five years.

Records of previous Health and Safety Executive enforcement action. Records of training and training policy.

The number and type of staff responsible for health and safety on this project with details of their qualifications and duties.

A31	PROVISION, CONTENT AND USE OF DOCUMENTS DEFINITIONS AND INTERPRETATIONS

130	IN WRITING: When required to notify, inform, instruct, agree, confirm, obtain information, obtain approval or obtain instructions do so in writing.

140	APPROVAL (and words derived there from) means the approval in writing of the CA unless specified otherwise.

145	SUBMIT (and words derived there from) means to the CA unless otherwise instructed.

190	REFERENCED DOCUMENTS:
Where and to the extent that the specification conflicts with referenced documents, this specification prevails.

220	CURRENCY OF DOCUMENTS:
References to standards, type approval certificates, catalogues, codes of practice and the like are to the editions, revisions, versions and amendments current at the time of tender.

References to BSI documents are to the versions and amendments listed in the BSI Standards Catalogue, including updates, current at the time of tender.

TERMS USED

311	REMOVE means disconnect, dismantle as necessary and remove the stated element, work or component and all associated accessories, fastenings, supports, linings and bedding materials, and dispose of unwanted materials. It does not include removing associated pipework, wiring, ductwork or other services.

321	KEEP FOR REUSE means:
During removal prevent damage to the stated components or materials, and clean off bedding and jointing materials.
Stack neatly, adequately protect and store until required by the Employer or for use in the Works as instructed.

331	REPLACE means:
· Remove the stated existing components, features and finishes.
· Provide and fit in lieu new components, features or finishes which, unless specified otherwise, must match those which have been removed.
· Make good as necessary.

341	REPAIR means carry out local remedial work to components, features and finishes as found in the existing building, re-secure or re-fix as necessary and leave in a sound and neat condition. It does not include:
· Replacement of components or parts of components.
· Redecoration.

351	MAKE GOOD means carry out local remedial work to components, features and finishes which have been disturbed by other, previous work under this Contract and leave in a sound and neat condition. It does not include:
· Replacement of components or parts of components.
· Redecoration.
· The meaning of the term shall not be limited by this definition where used in connection with the defects liability provisions of the Contract.

361	EASE means make minor adjustments to moving parts of the stated component to achieve good fit in both open and closed positions and ensure free movement in relation to fixed surrounds. Make good as necessary.

371	TO MATCH EXISTING means use products, materials and methods to match closely all visual characteristics and features of the existing work, with joints between existing and new work as inconspicuous as possible, all to approval of appearance.


DOCUMENTS PROVIDED ON BEHALF OF EMPLOYER

430	ADDITIONAL COPIES OF THE SCHEDULE OF WORK: After execution of the Contract, a copy of the specification will be issued to the Contractor in accordance with the Contract. Additional copies will be issued on request, if available, but will be charged to the Contractor.

A32	MANAGEMENT OF THE WORKS

120	INSURANCES: Before starting work on site submit documentary evidence and/or policies and receipts for the insurances required by the Conditions of Contract.

130	INSURANCE CLAIMS: If any event occurs which may give rise to any claim or proceeding in respect of loss or damage to the Works or injury or damage to persons or property arising out of the Works, forthwith give notice in writing to the Employer, the CA and the Insurers. Indemnify the Employer against any loss which may be caused by failure to give such notice.

150	OWNERSHIP: Materials arising from the works are to become the property of the Contractor except where otherwise stated. Remove from site as work proceeds.

212	PROGRAMME:
As soon as possible and before starting work on site prepare in an approved form a programme for the Works, which must make allowance for all:
· Planning and mobilisation by the Contractor
· Work resulting from instructions issued in regard to the expenditure of provisional sums
· Submit two copies to CA.

261	CA'S SITE MEETINGS:
The CA will hold site meetings to review progress and other matters when and if required. Meetings will normally be held monthly.

Ensure the availability of accommodation and attend all such meetings. The CA will chair the meetings and take and distribute minutes.

290	NOTICE OF COMPLETION: Give CA at least two weeks’ notice of the anticipated date of practical completion of each section of the Works. It is expected that all rewires including making good will be completed within 2 Consecutive Days and certainly take no longer than 3 days. Remedial works are expected to be completed on the same day as attempted. 

410	CASH FLOW FORECAST: As soon as possible and before starting work on site submit to the CA a forecast showing the gross valuation of the Works at the date of each Interim Certificate throughout the Contract period and based upon the programme for the Works.

420	EXISTING WORK: The extent and location of renewal of existing work must be agreed, at least on a provisional basis, with the CA before the work is started. Remove existing work in ways which will reasonably minimise the amount of removal and renewal.

430	ESTIMATED COST OF VARIATIONS: If the CA issues details of a proposed instruction with a request for an estimate of cost, submit such an estimate without delay and in any case within 7 days.

440	MEASUREMENTS: Give reasonable notice to the Quantity Surveyor/Electrical Officer before covering up work which the Quantity Surveyor/Electrical Officer requires to be measured.

450	DAYWORK VOUCHERS: Give reasonable notice to the Client Supervisor/ Works Coordinator of the commencement of any work for which day work vouchers are to be submitted. Before being delivered, each voucher must be:
· Referenced to the instruction under which the work is authorised.
· Signed by the person in charge as evidence that the workmen's names, the time spent by each and the plant and materials shown are correct.

451	SUBMISSION OF DAYWORK VOUCHERS: Notify Client Supervisor/Works Coordinator of commencement and completion of the work to be recorded on day work vouchers to enable him to check and record as necessary.

Workpeople engaged on day works are not to be employed on other work during the day work period without notifying the Client Supervisor/Works Coordinator.

Vouchers need not be priced but shall show time, naming persons involved, materials and plant used.

Each voucher must be referenced to the instruction under which the work is authorised, and signed by the person in charge as evidence that the workmen's names, the time spent by each, the plant and materials shown are correct.

Deliver voucher to Works Coordinator for verification not later than the end of the week following that in which the work has been executed and make a copy available for his retention.

452	VERIFICATION OF DAYWORK VOUCHERS: For the purpose of verification of Day works the Electrical Officer/Works Coordinator is deemed to be the CA's representative. When the Electrical Officer/Works Coordinator witnesses the work he/she will countersign the voucher. When they do not witness the work but in their opinion it represents a reasonable record of time, materials and plant used then will countersign adding the words 'fair assessment'. When the Electrical Officer/Works Coordinator is presented with a voucher he is unable to assess, in his opinion is inaccurate, unreasonable, or is retrospective by more than one week following the week in which the work was done he will not countersign but will forward the voucher to the CA with his written comments. Submission of vouchers does not preclude the Quantity Surveyor -Electrical Officer/Works Coordinator from measuring and valuing the work. Where it is agreed that work can be valued on a day works basis they will be paid at the percentages in the Day works Section of the bills of quantities.

453	OVERTIME WORKING: Overtime necessary for the completion of the Works within the time for completion will not be admissible as an extra to the Contract except by written authority of the CA. When payment of overtime is admitted by the CA the amount shall be the net difference between the cost of overtime and the cost of overtime rates.

461	INTERIM VALUATIONS: At least 7 days before the established dates for interim valuations submit to the Quantity Surveyor Electrical Officer/Works Coordinator details of amounts due under the Contract together with all necessary supporting information.

A33	QUALITY STANDARDS/CONTROL MATERIALS AND WORK GENERALLY

110	GOOD PRACTICE: Where and to the extent that materials, products and workmanship are not fully detailed or specified they are to be:
· Of a standard appropriate to the Works and suitable for the functions stated in or reasonably to be inferred from the project documents, and
· In accordance with relevant good building practice.

121	GENERAL QUALITY OF PRODUCTS: Products to be new unless otherwise specified.

For products specified to a British or European Standard obtain certificates of compliance from manufacturers when requested.

Where a choice of manufacturer or source is allowed for any particular product, the whole quantity required must be of the same type, manufacture and/or source unless otherwise approved. Produce written evidence of sources of supply when requested.
Ensure that the whole quantity of each product required is of consistent kind, size, quality and overall appearance.

Where consistency of appearance is desirable ensure consistency of supply from the same source. Do not use different colour batches where they can be seen together.

If products are prone to deterioration or have a limited shelf life, order in suitable quantities to a programme and use in appropriate sequence. Do not use if there are any signs of deterioration, setting or other unsatisfactory condition.

131	PROPRIETARY PRODUCTS:
Handle, store, prepare and use or fix each product in accordance with its manufacturer's current printed or written recommendations. Inform CA if these conflict with any other specified requirement. Submit copies when requested. Ancillary products and accessories to be of a type recommended by the main product manufacturer, unless otherwise specified.

The tender will be deemed to be based on the products specified and recommendations on their use given in the manufacturers' literature current at the date of tender.

Where British Board of Agreement certified products are used, comply with the limitations, recommendations and requirements of the relevant valid certificates.


141	CHECKING COMPLIANCE OF PRODUCTS: Check all documentation and the products themselves to ensure compliance with the project documents. Where different types of any product are specified, check to ensure that the correct type is being used in each location. In particular, check that:
· The sources, types, qualities, finishes and colours are correct, and match any approved samples.
· All accessories and fixings, which should be supplied with the products, have been supplied.
· Sizes are correct. Where tolerances are critical, measure a sufficient quantity to ensure compliance.
· The delivered quantities are correct, to ensure that shortages do not cause delays in the work.
· The products are clean, undamaged and in good condition. Products, which have a limited shelf life, are not out of date.

151	PROTECTION OF PRODUCTS:

Prevent over-stressing, distortion and other damage.

Keep clean and free from contamination. Prevent staining, chipping, scratching or other disfigurement, particularly of products exposed to view in the finished work. Where appropriate store off the ground and allow free air movement between stored products.

Prevent excessively high or low temperatures and rapid changes of temperature in the products.

Protect adequately from rain, damp, frost, sun and other elements as appropriate.

Ensure that products are at a suitable temperature and moisture content at time of use.

Ensure that sheds and covers are of ample size, in good weatherproof condition and well secured.

Keep different types and grades of products separately and adequately identified.

Keep products in their original wrappings, packings or containers, until immediately before they are used. Wherever possible retain protective wrappings after fixing and until shortly before Practical Completion.

Ensure that protective measures are fully compatible with and not prejudicial to the products/materials.

161	SUITABILITY OF RELATED WORK AND CONDITIONS. Before starting each type of work, ensure that:
· Previous work is appropriately complete, in accordance with the project documents, to a suitable standard and in a suitable condition to receive the new work.
· All necessary preparatory work has been carried out, including provision for services, openings, supports and fixings.
· The environmental conditions are suitable, particularly that the building is suitably weather tight.

171	GENERAL QUALITY OF WORKMANSHIP:
Operatives must be appropriately skilled and experienced for the type and quality of work.

Take all necessary precautions to prevent damage to the work from frost, rain and other hazards.

Inspect components and products carefully before fixing or using and reject any which are defective. All electrical works are to comply with BS7671 2008 Amendment no: 3 2015 which includes Regulation 421-1-200 -consumer units must be made from non-combustible material.

181	DURATION OF WORKS: It is expected that all rewires including making good will be completed within 2 Consecutive Days and certainly take no longer than 3 consecutive days. 

SAMPLES/APPROVALS

211	SAMPLES: Where approval of a product is specified the requirement for approval relates to a sample of the product and not to the product as used in the Works. Submit a sample or other evidence of suitability. Do not confirm orders or use the product until approval of the sample has been obtained. Retain approved sample in good, clean condition on site. Ensure that the product used in the Works matches the approved sample.

230	APPROVALS: Where and to the extent that products or work are specified to be approved or the CA instructs or requires that they are to be approved, the same must be supplied and executed to comply with all other requirements and in respect of the stated or implied characteristics either:
· To the express approval of the CA or
· To match a sample expressly approved by the CA as a standard for the purpose.

ACCURACY/SETTING OUT GENERALLY

341	APPEARANCE AND FIT:
Arrange the setting out, erection, juxtaposition of components and application of finishes to ensure satisfactory fit at junctions, no practically or visually unacceptable changes in plane, line or level and a true, regular finished appearance.

Wherever satisfactory accuracy, fit and/or appearance of the work are likely to be critical or difficult to achieve obtain approval of proposals or of the appearance of the relevant aspects of the partially finished work as early as possible.

SERVICES GENERALLY

410	SERVICES REGULATIONS: Any work carried out to or which affects existing services must be in accordance with the Bye Laws or Regulations of the relevant Statutory Authority.


SUPERVISION/INSPECTION/DEFECTIVE WORK

550	DEFECTS IN EXISTING CONSTRUCTION to be reported to CA/Planning Coordinator without delay. Obtain instructions before proceeding with work, which may Cover up or otherwise hinder access to the defective construction, or be rendered abortive by the carrying out of remedial work.

560	TIMING OF TESTS AND INSPECTIONS: Agree dates and times of tests and inspections with CA/Planning Coordinator several days in advance, to enable the CA/Planning Coordinator and other affected parties to be present. On the previous working day to each such test or inspection confirm that the work or sample in question will be ready or, if not ready, agree a new date and time.

570	PROPOSALS FOR RECTIFICATION OF DEFECTIVE WORK/PRODUCTS:
As soon as possible after any part(s) of the work or any products are known to be not in accordance with the Contract, or appear that they may not be in accordance, submit proposals to CA/Planning Coordinator for opening up, inspection, testing, making good, adjustment of the Contract Sum, or removal and re-execution.

Such proposals may be unacceptable to the CA/Planning Coordinator, and contrary instructions may be issued.

WORK AT OR AFTER COMPLETION

611	GENERALLY:
Make good all damage consequent upon the work. Remove all temporary markings and protective coverings.

Clean the works thoroughly inside and out including all accessible ducts and voids, remove all deposits, rubbish and surplus materials.

Cleaning materials and methods to be as recommended by manufacturers of products being cleaned, and to be such that there is no damage or disfigurement to other materials.

Obtain COSHH dated data sheets for all materials used for cleaning and ensure they are used only as recommended by their manufacturers.

650	MAKING GOOD DEFECTS: Make arrangements with the CA/Electrical Officer / Works Coordinator and give reasonable notice of the precise dates for access to the various parts of the Works for purposes of making good defects. Inform CA when remedial works to the various parts of the Works are completed.

110	THE PRE-CONSTRUCTION INFORMATION is included as a separate document to these documents, including but not restricted to the sections set out below.

121	THE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN, developed from the Pre-tender Health and Safety Plan must be submitted to the Client not less than 2 weeks before the proposed date for start of construction work. Do not start construction work until the Client has confirmed in writing that the Construction Phase Health and Safety Plan includes the procedures and arrangements required by CDM 2015 Regulation 15(4). The successful bidder assumes the role of Principal Contractor. The plan must include:

Detailed proposals for managing health and safety during the work phase together with site rules and emergency procedures.

Method statements related to the hazards identified in the pre-tender health and safety plan and/or statements on how the hazards will be addressed and other significant hazards identified by the Principal contractor.

125	HSE APPROVED CODES OF PRACTICE/L Series Guidance: Comply with the following:
· Management of health and safety at work.
· Managing health and safety in construction (HSE Approved Code of Practice/L Series Guidance). Avoiding Danger from Underground Services
· Fire Safety in Construction Work

130	SECURITY: Adequately safeguard the site, the Works, products, materials, plant, and any existing buildings affected by the Works from damage and theft. Take all reasonable precautions to prevent unauthorised access to the site, the Works and adjoining property.

140	STABILITY: Accept responsibility for the stability and structural integrity of the works during the Contract, and support as necessary.

150	OCCUPIED PREMISES:
Some of the properties will be occupied and/or used during the contract works. Existing adjacent buildings will be occupied and/or used during the Contract.
· Occupancy type: residential.
· General: The occupancy of the residential properties during the works is a key health and safety issue that must be fully taken into account in the management of the project.
· Carry out the Works without undue inconvenience and nuisance and without danger to adjoining occupants and users.

170	EMPLOYER'S REPRESENTATIVES SITE VISITS: Inform the CA in advance of all safety provisions and procedures (including those relating to materials which may be deleterious) which will require the compliance of the Employer or the Employer's representatives when visiting the site. Provide protective clothing and/or equipment for the Employer and the Employer's representatives as appropriate.

PROTECT AGAINST THE FOLLOWING:

221	NOISE:
Comply generally with the recommendations of BS 5228: Part 1, clause 9.3 for minimising noise levels during the execution of the Works.

Fit all compressors, percussion tools and vehicles with effective silencers of a type recommended by manufacturers of the compressors, tools or vehicles.

Do not use or permit employees to use radios or other audio equipment in ways or at times which may cause nuisance.

231	POLLUTION: Take all reasonable precautions to prevent pollution of the site, the Works and the general environment.

240	NUISANCE: Take all necessary precautions to prevent nuisance from smoke, dust, rubbish, vermin and other causes.

250	ASBESTOS BASED MATERIALS: Report immediately to the Client Asbestos Officer as per Appendix E any suspected asbestos containing materials discovered during work. Avoid disturbing such materials seal off the area and restrict access. Agree with the Client Asbestos Officer the correct method for safe removal or encapsulation. All persons working on site are to be Category B  Asbestos trained and qualified. 

260	FIRE PREVENTION: Take all necessary precautions to prevent personal injury, death, and damage to the Works or other property from fire. Comply with Joint Code of Practice 'Fire Prevention on Construction Sites' published by the Building Employers Confederation, the Loss Prevention Council and the National Contractors' Group.

263	FIRE PREVENTION: Smoking will not be permitted on the site.

265	BURNING ON SITE: of materials arising from the work will not be permitted.

280	MOISTURE: Prevent the work from becoming wet or damp where this may cause damage.

290	WASTE:
Remove rubbish, debris, surplus material and spoil regularly and keep the site and Works clean and tidy.

Remove all rubbish, dirt and residues from voids and cavities in the construction before closing in.

Ensure that non-hazardous material is disposed of at a tip authorised by a Waste Regulation Authority.

Remove all surplus materials and their containers regularly for disposal off site in a safe and competent manner as approved by a Waste Regulation Authority and in accordance with relevant regulations.

Retain waste transfer documentation on site.

420	EXISTING SERVICES:
Notify all service authorities and adjacent owners of the proposed works not less than one week before commencing site operations.

Before starting work check and mark positions of existing mains/services. Obtain relevant details from service authorities or other owners.

Observe service authorities' recommendations for work adjacent to existing services.

Adequately protect and prevent damage to all retained services. Do not interfere with their operation without consent of the service authorities or other owners.

Identify below ground services with signboards, giving type and depth, and overhead services with headroom markers.

If any damage to existing retained services results from the execution of the Works, immediately notify CA and appropriate service authority without delay. Make arrangements for the work to be made good without delay to the satisfaction of the service authority or other owner as appropriate. Any measures taken by the CA to deal with an emergency will not affect the extent of the Contractors liability.

Replace marker tapes or protective covers disturbed by site operations to the service authority's recommendations.

430	ROADS AND FOOTPATHS: Adequately maintain roads and footpaths adjacent to the site and keep clear of mud and debris. Any damage to roads and footpaths caused by site traffic or otherwise consequent upon the Works must be made good to the satisfaction of the Local Authority or other owner. Bear any costs arising.

450	EXISTING FEATURES: Prevent damage to existing boundaries and other site features which are to remain in position during the execution of the Works.

PROTECT THE FOLLOWING:

465	BUILDING INTERIORS: Protect building interiors exposed to the weather during the course of the work.

470	EXISTING FURNITURE, FITTINGS AND EQUIPMENT: Prevent damage to any furniture, fittings or equipment left in the existing property. Move as necessary to enable the Works to be executed, cover and protect as necessary and replace in original positions.

481	ADJOINING PROPERTY: Prevent trespass of workpeople. Take all reasonable precautions to prevent damage to adjoining property. Bear the cost of repairing any damage arising from execution of the Works.

490	EXISTING STRUCTURES:
Check proposed methods of work for effects on adjacent structures

Do not remove supports until new sections of the work to be demolished is strong enough to support the existing structure.

A35	SPECIFIC LIMITATIONS ON METHOD/SEQUENCE/TIMING

130	METHOD/SEQUENCE OF WORK:
First establish contractor's compound and work areas before commencing the works.

140	ACCESS TO THE SITE: See section A12.

150	USE OF THE SITE: See section A12.

170	USE OR DISPOSAL OF MATERIALS:
Unless otherwise directed remove any surplus materials and pay any charges thereby incurred in relation to tipping.

190	WORKING HOURS:
Do not work outside normal working days and hours (Monday to Friday 08.00 to 17.00) without the CA's approval.

A36	FACILITIES/TEMPORARY WORK/SERVICES

110	LOCATIONS: Inform CA of the intended siting of all temporary works and services.

120	MAINTAIN, alter, adapt and move temporary works and services as necessary. Remove when no longer required and make good.

ACCOMMODATION

260	SANITARY ACCOMMODATION: Provide and maintain in a clean condition sanitary accommodation for the Employer's representatives, either separate or shared with the Contractor's supervisory staff. The accommodation must include an adequate number of appliances, wash hand basin(s) with hot and cold water supply, with adequate heating, lighting and ventilation.

SERVICES AND FACILITIES

420	LIGHTING AND POWER: Provide electricity and all equipment for lighting and power for the works and make temporary arrangements for distributing around the site. Provide lighting for any temporary hoardings and the like. For site lighting, other than flood lighting, and for portable and hand held tools and lamps the electrical supply is to be 11Ov with the centre point of the secondary wiring of the transformer earthed.

Pay all charges arising.

431	WATER: Provide clean fresh water for the Works and make temporary arrangements for storing and distributing about the site.

Pay all charges arising.

442	TELEPHONES: Provide as soon as practicable after the Date of Possession a joint temporary on site telephone for use by the Contractor, Subcontractors and those acting on behalf of the Employer . Make arrangements (e.g. an external bell) to ensure that incoming calls are answered reasonably promptly. Allow for the cost of a modest number of calls made by those acting on behalf of the Employer.

445	TELEPHONES: Provide as soon as practicable a means of direct telephone communication with the Contractor's person-in-charge.

530	PROTECTIVE CLOTHING: Provide for the sole use of those acting on behalf of the Employer, four number safety helmets to BS EN 397, neither damaged or time expired and four number high visibility vests.

550	CLIENT REQUIREMENTS: The Contractor is referred to Appendix C of this document for specific client requirements. In addition the client will insist upon the contractors Information Technology (I.T.) systems being compatible with their own, for the purposes of all transmitting, recording and verification purposes of Electrical Certification and data.


A40-A44	CONTRACTOR'S GENERAL COST ITEMS

A40	CONTRACTOR'S GENERAL COST ITEMS: MANAGEMENT AND STAFF

110	MANAGEMENT AND STAFF

A41	CONTRACTOR'S GENERAL COST ITEMS: SITE ACCOMMODATION

For details of site accommodation required see section A36.

110	SITE ACCOMMODATION

A42	CONTRACTOR'S GENERAL COST ITEMS: SERVICES AND FACILITIES

For details of services and facilities required or made/not made available by the Employer see section A36.

110	POWER

120	LIGHTING

130	FUELS

140	WATER

150	TELEPHONE AND ADMINISTRATION

160	SAFETY, HEALTH AND WELFARE

170	STORAGE OF MATERIALS

180	RUBBISH DISPOSAL

190	CLEANING

210	PROTECTION OF WORK IN ALL SECTIONS

220	SECURITY

230	MAINTAIN PUBLIC AND PRIVATE ROADS

240	SMALL PLANT AND TOOLS

310	ADDITIONAL SERVICES AND FACILITIES ITEMS: Insert below further cost items as may be required, with fixed charges and time related charges as appropriate:

A43	CONTRACTOR'S GENERAL COST ITEMS: MECHANICAL PLANT

130	PERSONNEL TRANSPORT

140	TRANSPORT

250	ADDITIONAL MECHANICAL PLANT ITEMS: Insert below further cost items as may be required, with fixed charges and time related charges as required:

A44	CONTRACTOR'S GENERAL COST ITEMS: TEMPORARY WORKS

For details of temporary works required or made/not made available by the Employer see section A36.

150	HOARDINGS, FANS, FENCING, ETC.

160	HARDSTANDING

170	TRAFFIC REGULATIONS

180	SITE PREPARATION/REI NSTATEMENT

250	ADDITIONAL TEMPORARY WORKS ITEMS: Insert below further cost items as may be required, with fixed charges and time related charges as required:

A45		CONTRACTOR'S GENERAL COMPLIANCE WITH CLIENT REQUIREMENTS AND GUARANTEE BOND

For details of temporary works required or made/not made available by the Employer see section A36.

110	SPECIFICATION

120	FOREMAN

130	TENANTS

140	IDENTITY CARD SCHEME

150	ACCESS

160	GOVERNMENT LEGISLATION

170	GUARANTEE BOND

250	ADDITIONAL TEMPORARY WORKS ITEMS: Insert below further cost items as may be required, with fixed charges and time related charges as required:

A55	DAYWORKS

The Contractor is referred to the pricing schedules of the document for Dayworks.

The Contractor is to detail the preliminary items for which they require reimbursement. The items should be related to particular clause references and the costs analysed into "Fixed" and "Time Related" charges.

Items which are not priced will be deemed to be covered by the rates for work items included elsewhere in this Specification:

Please see pricing schedule.
SECTION No. 2 
ELECTRICAL PREAMBLES

DESCRIPTION OF WORKMANSHIP AND MATERIALS

Standard

This specification covers all the requirements of the appropriate "British Standards BS 7671" and "Codes of Practice" shall be observed together with the requirements of the 17th Edition of "Regulations for Electrical Installations" 17th Edition of BS7671. All installations designed after 1st July 2015 must comply with BS7671:2008 Incorporating amendment no: 3 2015 and including Regulations 421-1-200 consumer units must be made from non combustible material. 

The whole installation shall be to the satisfaction of the Contract Administrator/ Surveyor and Electrical Supply Authority (E.S.A.).

The contractor should allow within their tender to provide Electrical installations in accordance with IEE wiring regulations 18th Edition effective from January 2019. 

Design and Calculation

The Contractor shall be required to determine routes of cables etc. and to calculate size of cables, fault, current etc. This information if requested is to be provided for the Contract Administrator and such amendments that he requests shall be incorporated. The Contractor will remain responsible for all design and calculation. All installations designed after 1st July 2015 must comply with BS7671:2008 Incorporating amendment no: 3 2015 and including Regulations 421-1-200 consumer units must be made from non combustible material.

The contractor should allow within their tender to provide Electrical installations in accordance with IEE wiring regulations 18th Edition effective from January 2019. 

System of Supply

Unless specified otherwise by the Supply Authority, the supply will be single-phase 230 volts AC.50Hz. The Contractor is responsible for ascertaining the exact details of supply, including the type of earthing, the earth fault loop impedance external to the installation, the prospective short-circuit current, its point of entry to the building.

Electrical Supply Authorities Cut out Seal - Procedure

Where it is known in advance that isolation and reconnection of supply is required the work will be carried out by Electrical supply authority or recognised contractor. At least three working days’ notice must be given in this situation and work should be arranged, if at all possible, to allow disconnection and connection to be carried out on one visit. Where it is not possible to give appropriate notice and less than two working days’ notice can be given the contractor should contact the Electrical supply authority and explain the situation. The person contacted will then decide if Electrical supply authority can complete the work without delay. If this is not possible authorisation may be given to the contractor to break cut out seals in accordance with the procedures stated on the form of concession issued the Electricity Company. This form contains a "form of Indemnity" which must be signed by the contractor and an Authorisation number will be given which must be quoted on the test notice.

FORM OF INDEMNITY

In consideration of the Electrical Supply Authority permitting us to do work on or affecting The ESA equipment, I/We hereby indemnify the ESA (1) from and against any actions costs or demands howsoever and from whomsoever arising directly or indirectly as a result of work undertaken by us or our servants or agents on or affecting the above mentioned equipment and (2) from and against all costs damages and expenses arising as a result of damage to any ESA equipment caused directly or indirectly as a result of work undertaken by us or our servants or agents on or affecting the above mentioned equipment.

GOVERNING BODIES-NICEIC/ECA

The Contractor shall be listed on the current roll of the National Inspection Council for Electrical Installation Contractors or equivalent and shall provide evidence of this before commencement on site.

Labour

Qualified electricians possessing recognised proof of training shall carry out the whole of the wiring. Contracted apprentices may be used but their work is to be supervised and checked by a qualified electrician. Unskilled labour may be used for non-electrical work forming part of the Contract. The whole of the work is to be supervised- by a competent foreman capable of setting out the works in a proper manner and of taking instructions from the Contract Administrator or Planning Coordinator.

The contractor should allow within their tender to provide Electrical installations in accordance with IEE wiring regulations 18th Edition effective from January 2019. 

Cables

All wiring is to be BASEC, certified and is to be marked with the appropriate BASEC identification. No joints or junction boxes are to be used unless specified. All connections shall be made in the boxes containing switches, socket outlets and ceiling roses.

Wiring to the outlets detailed shall be carried out with PVC insulated and sheathed cables incorporating an earth protective conductor, except where otherwise specified. All cables shall have copper conductors and comply with BS 6004.

Attention is drawn to the need to de-rate cables when they are installed in a space where thermal insulation is likely to be applied. They should be fixed in a position such that they will not be covered by thermal insulation.

The Contractor shall be responsible for correct sizing of cables, however minimum sizes of cables shall be: -

Lighting Circuits	1.50 Sq mm
Ring Circuits	2.50 Sq mm
Cooker Circuits	10.00 Sq mm
Water Heater Circuit	2.50 Sq mm
Showers		10.00 Sq mm
Central Heating Circuit		1.50 Sq mm
Storage Heater Circuit		2.50 Sq mm
Smoke Detectors Circuit	1.50 Sq mm


Routing of Cables

1. Generally

Wherever possible cable runs shall be concealed in roof space, suspended floors or existing conduit if not applicable, cables should be positioned in cavity spaces providing they are properly protected –metal trunking. Where properties have outbuildings with concrete roof, cables to be run in 20mm plastic conduit. . All installations designed after 1st July 2015 must comply with BS7671:2008 Incorporating amendment no: 3 2015 and including Regulations 421-1-200 trunking must be made from non-combustible material. 

2. Suspended Floors and Roof Space

Cables shall not be run under water tanks or on top of joists or where they are liable to mechanical damage. All holes necessary shall be of the smaller size, consistent with the size of the cable/s. Joists shall not be notched. Cables shall be fixed where unsupported with approved clips at maximum 750mm centres. . All installations designed after 1st July 2015 must comply with BS7671:2008 Incorporating amendment no: 3 2015 and including Regulations 421-1-200 trunking must be made from non-combustible material.

3. Chasing

The Contractor shall chase the wiring into the walls etc. the chases shall be neatly cut and vertical. No horizontal chases unless authorised. All cables installed in chases shall be protected against mechanical damage by a metal channelling. Make good to existing finishes. The Contractor will ensure that all metal boxes be plastered around at the time of installation. Where cables are authorised to be concealed in cupboards they shall be enclosed in mini-trunking.

4. Connection to Main Service

Provision shall be made at each service position for connection to the E.S.A. Meter with tails of PVC (insulated and sheathed) cable of suitable conductor size.

5. Earthing

The Contractor is to allow in his quotation for the payment of all fees to the E.S.A. for the provision and installation of a P.M.E. terminal, or include for earthing electrode, should this not be available. Each section of the installation is to be earthed and the earth terminal connected to the equipotential bonding in accordance with IEE Regulations. The Consumer's earthing terminal shall be bonded to all exposed and extraneous conductive parts as required by the IEE Wiring Regulations.

Consumer Unit

A VM110-K 10 Way dimensions w360 mm x h240mm x d102mm or VM114K 14 Way dimensions w360 mm x h400mm x d102mm dependent upon property type, to be surface mounted consumer unit with 100 amp main switch with individual RCBO's installed AON140 40amp.AON132 32amp.AON116 16amp.AON110 10amp AON106 6amp. Residual current breakers with over current protection. (R.C.B.O.) will be used to protect each ring circuit. It shall have sufficient number of ways to terminate each sub-circuit and in addition to have at least one spare way, which shall be fitted with a blank.

Consumer unit to be installed at specified height at no extra cost. Each sub-circuit to have fitted a RCBO of appropriate rating.

Each sub-circuit shall be clearly and indelibly identified at the consumer unit. Properties shall be visited and the appliances in use assessed.

No split boards are to be installed.

Circuits

Lighting Circuits

Lighting and switch points shall be wired to the position indicated and connected to a maximum 6A MCB in the consumer units. There shall be two final sub-circuits. No borrowed neutrals or lives will be permitted. All lives or switched lives will be brown or sleeved brown. Kitchen and Bathroom light fittings will normally be of the IP range round type or LED fittings where specified. 

Ring Circuits

Each property shall have 2 No. ring circuits, covering an area not greater than 1OOsm with both ends of each ring being connected to a maximum 32 amp R.C.B.O. with a rated residual operating current not to exceed 30 M.A. Kitchen to have a separate circuit.

Water Heater Circuit and Electric Shower Circuit

Water heater points shall be wired on a separate circuit and RCBO connected to a separate way in the consumer unit using a maximum 1OA RCBO for 2kw, maximum 25A fir a RCBO 6kw unit, maximum 32A RCBO for a 72.kw, maximum 40A RCBO for an 8.4kw.

Central Heating Electrical Supply

The central heating supply shall be wired on a separate circuit and connected on a separate way in the consumer unit using a maximum 6A RCBO.

Cooker Circuit

Cooker control switch BS4177 will be provided in every dwelling and wired on a separate circuit and connected to a maximum 40A RCBO. The circuit wiring shall be continued from the cooker switch, terminating in a cable outlet unit located behind the cooker position.

Smoke Detectors

A minimum of 2 detectors shall be supplied and fitted wired onto a separate circuit connected into a separate way in the consumer unit using a maximum value of 6amp.RCBO. These shall be 230V interconnected with 3 core pvc cable.BS 5839 Category LD3.

Lighting Switches

Lighting switches (other than in the bathroom etc.) and garages, shall be approximately 86mm x 86mm rocker operated 5-amp ACT type. In flush installations they shall be mounted in approved zinc plated metal boxes and on approved plastic boxes for surface installations. They shall be mounted approximately 1.5m from floor in the position shown on drawing. Two way switching shall be provided where existing and for stairway lighting points or where specified.

In bathroom etc., a cord operated 5 amp AC ceiling switch shall be fitted on a moulded pattress, securely fixed on ceiling. The cord shall be trimmed to a length suitable to tenant (generally 1.5m from the floor).

Fan Isolators

Fan isolators are to be installed outside of bathroom, toilets and kitchens in a position to be agreed.

Socket Outlets

All socket outlets shall be 13amp-rocker switch operated and shall be sized approximately 86mm single and 86mm x 146mm double. They shall be fitted to 25mm deep boxes as described for lighting switches. Generally outlets are to replace existing at the same height - new outlet positions shall be at the same heights any existing retained outlets within a room. If outlets are all new, then 300mm above floor level.

Lighting Luminaires. Lamp Holders and Ceiling Roses

Lamp holders shall be all insulated and comply with BSEN60598-1. In kitchen, toilets, bathrooms and garages batten type lamp holders fitted with protective BS 7895 shields.

Lighting luminaries fitted in special locations i.e. toilets, bathrooms shower rooms and garages, will be to IP65 fitting. Or 12 v light fittings LED’s as instructed by the CA/Planning Coordinator or Client Electrical Officer 

For all other rooms, surface mounted ceiling roses shall be fitted. These shall be supplied with PVC insulated and sheathed flexible cord suitable for an operating temperature of not less than 85 degrees C and a BC cord grip lamp holder positioned at a height of 2.1m above the floor.

Socket and Light Switches. Bungalows

Socket outlets and light switches as described below, except the height. Socket outlets and light switches to be 1.04m above floor level unless otherwise stated ie for kitchen appliance installation. Light switches to be of large type. Some socket heights may vary due to vulnerable tenants the CA/Planning Coordinator or Client Electrical Officer should be notified prior to work commencing.

Cooker Control Unit

A cooker control unit to BSEN60669-1 without socket outlet shall be fitted in the position shown, at a height of 1.4m from floor level. (To the side of cooker position) Connected to a Max 40A RCBO. This unit shall be without indicators.

The cooker control shall be run to a 1 gang steel box mounted 0.6m above floor level and fitted with a cable outlet.


Water Heater Switch

The water heater switch shall be a 20A double pole switch incorporating a pilot light and marked "WATER HEATER", installed as near as practicable and permissible to the water heater.

Flexible connection not to be fitted if a boiler is in the property.

The flexible connection to the water heater shall be renewed with 2.5mm heat resisting flexible cord to BS 6500 with thermal cut-out required. Where the water heater is not serviceable, then the Contract Administrator shall be notified.

Main Isolation Switch Fuse

The isolation switch shall be a 1OOA double pole switch

Connection for Fixed Appliances

Connection units shall be rocker-operated double-pole switched pattern with indicators. They shall be marked “CENTRAL HEATING ISOLATOR" or "BOILER ISOLATOR" by a stick-on trifoliate indicator.

Accessories

All accessories unless otherwise described shall be manufactured by one of the leading market brands and shall be of a range preferred to match the existing décor as advised by the CA/Planning Coordinator or Client Electrical Officer 

Insulation

Existing insulation shall be disturbed as little as possible. Upon completion, all insulation shall be reinstated in its original condition. In designing cable runs, correction factors shall be taken into account where cables are in contact with insulation.

Supplies

At the end of each day's work the system shall be left in reasonable and safe working order. During the course of the work every effort shall be made to provide temporary supplies, particularly overnight.

Tests

On completion of the installation, the tests prescribed in the l.E.E. Regulations are to be carried out and the results recorded. The Contractor shall provide all the necessary labour and instruments for the carrying out of these tests.

The Contractor shall submit all test notices/certificates to the statutory electricity authority as required.

Completion Certificates

Upon satisfactory completion of the tests for each dwelling a signed completion and Inspection Certificate, in accordance with the l.E.E. Regulations, is to be submitted to the Contract Administrator/Planning Coordinator or Client Electrical Officer 

Electrical Preambles are included within the Pricing Schedule, or a Read Only version can be accessed by double clicking on the icon below.



APPENDICES AND NOTES

There are 4 appendices to this Specification, which can be accessed by double clicking on the icons below.





			

A list of final addresses will be provided to the successful bidder at the pre-contract meeting stage of the procurement process.

All quantities listed in the Pricing Schedule (included in Document 4 – Response Document) are notional for Section 3: Schedule of Works/Rates - Rewires and Section 4: Schedule of Works/Rates - Electrical Upgrades - Ad-Hoc and Electrical Installation Condition Reports (EICR) Remedial.
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.1: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: BEDSIT 10
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall Single 1
Lounge/ Bedroom Double 4
Kitchen Double 4
Sub-Total 8 Double and 1 Single 9


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 2 Way 1
Lounge/Bedroom 1 Way 2
Kitchen 1 Way with Fan Spur 1
Bathroom 1 Way, IP65 2d 28w fitting with Fan Spur 1
Sub-Total 3 Lights and 2 Fan Spurs 5


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Cost for Stock Level:
Cost less KC for Stock:


Stock Level:


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard


JG51F 100a DP Switch, next to Meter


Consumer Unit (14 Way)


Smoke Alarm Circuit including minimum of 2 Alarms


Central Heating Circuit


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.2: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 1 BEDROOM FLAT 30
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall Single 1
Lounge Double 5
Kitchen Double 4
Bedroom Double 3
Sub-Total 12 Double and 1 Single 13


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 2 Way 1
Lounge 1 Way 1
Kitchen 1 Way with Fan Spur 1
Bedroom 1 Way 1
Bathroom 1 Way, IP65 2d 28w fitting with Fan Spur 1
Sub-Total 3 Lights and 2 Fan Spurs 5


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Stock Level:


Special Fittings


Cost for Stock Level:
Cost less KC for Stock:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.3: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 2 BEDROOM FLAT 30
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall Single 1
Lounge Double 5
Kitchen Double 4
Bedroom 1 Double 3
Bedroom 2 Double 2
Sub-Total 14 Double and 1 Single 15


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 2 Way 1
Lounge 1 Way 1
Kitchen 1 Way with Fan Spur 1
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bathroom 1 Way, IP65 2d 28w fitting with Fan Spur 1
Sub-Total 4 Lights and 2 Fan Spurs 6


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Cost for Stock Level:
Cost less KC for Stock:


Stock Level:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location


2 Bedroom Flat  | Page 3 of 15







ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.4: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 3 BEDROOM FLAT 20
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall Single 1
Lounge Double 5
Kitchen Double 4
Store Double 1
Bedroom 1 Double 3
Bedroom 2 Double 2
Bedroom 3 Double 2
Sub-Total 17 Double and 1 Single 18


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 2 Way 1
Lounge 1 Way 2
Kitchen 1 Way with Fan Spur 1
Store 1 Way 1
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bedroom 3 1 Way 1
Bathroom 1 Way, IP55 2d 28w fitting with Fan Spur 1
Sub-Total 7 Lights and 2 Fan Spurs 9


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Cost for Stock Level:
Cost less KC for Stock:


Stock Level:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.5: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 4 BEDROOM FLAT 10
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall Single 1
Lounge Double 5
Kitchen Double 4
Store Double 1
Bedroom 1 Double 3
Bedroom 2 Double 3
Bedroom 3 Double 2
Bedroom 4 Double 2
Sub-Total 20 Double and 1 Single 21


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 2 Way 1
Lounge 1 Way 2
Kitchen 1 Way with Fan Spur 1
Store 1 Way 1
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bedroom 3 1 Way 1
Bedroom 4 1 Way 1
Bathroom 1 Way, IP55 2d 28w fitting with Fan Spur 1
Sub-Total 8 Lights and 2 Fan Spurs 10


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Cost for Stock Level:
Cost less KC for Stock:


Stock Level:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.6: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 2 BEDROOM MAISONETTE 10
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Lounge/Dining Room Double 5
Kitchen Double 4
Store Double 1
Stairs/Landing Single 1
Bedroom 1 Double 3
Bedroom 2 Double 2
Sub-Total 15 Double and 1 Single 16


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Living/ Dining Room 1 Way 2
Kitchen 1 Way with Fan Spur 1
Store 1 Way 1
Hall 2 Way 1
Stairs/Landing 2 Way 1
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bathroom 1 Way, IP55 2d 28w fitting with Fan Spur 1
Sub-Total 7 Lights and 2 Fan Spurs 9


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.7: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 3 BEDROOM MAISONETTE 10
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Lounge Double 4
Kitchen/ Dining Room Double 5
Store Double 1
Stairs/Landing Single 1
Bedroom 1 Double 2
Bedroom 2 Double 2
Bedroom 3 Double 2
Sub-Total 16 Double and 1 Single 17


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Lounge 1 Way 2
Kitchen/ Dining Room 1 Way with Fan Spur 2
Store 1 Way 1
W/C 1 Way 1
Stairs/ Landing 2 Way 2
Bedroom 1 Way 1
Bedroom 2 1 Way 1
Bedroom 3 1 Way 1
Bathroom 1 Way, IP55 2d 28w fitting with Fan Spur 1
Sub-Total 9 Lights and 3 Fan Spurs 12


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.8: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 1 BEDROOM BUNGALOW 20
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall Single 1
Lounge Double 5
Kitchen Double 4
Bedroom Double 3
Sub-Total 12 Double and 1 Single 13


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 2 Way 1
Lounge 1 Way 1


2 Way 1
Kitchen 1 Way with Fan Spur 1
Bedroom 1 Way 1
Bathroom 1 Way, IP55 2d 28w fitting with Fan Spur 1
Sub-Total 4 Lights and 2 Fan Spurs 6


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.9: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 2 BEDROOM BUNGALOW 10
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall Single 1
Lounge Double 4
Kitchen Double 4
Bedroom 1 Double 3
Bedroom 2 Double 3
Sub-Total 14 Double and 1 Single 15


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 2 Way 1
Lounge 1 Way 1


2 Way 1
Kitchen 1 Way with Fan Spur 1
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bathroom 1 Way, IP55 2d 28w fitting with Fan Spur 1
Sub-Total 5 Lights and 2 Fan Spurs 7


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.10: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 3 BEDROOM BUNGALOW 10
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall Single 1
Lounge Double 5
Kitchen Double 4
Store Double 1
Bedroom 1 Double 3
Bedroom 2 Double 2
Bedroom 3 Double 2
Sub-Total 17 Double and 1 Single 18


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 2 Way 1
Lounge 1 Way 2
Kitchen 1 Way with Fan Spur 1
Store 1 Way 1
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bedroom 3 1 Way 1
Bathroom 1 Way, IP55 2d 28w fitting with Fan Spur 1
Sub-Total 7 Lights and 2 Fan Spurs 9


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.11: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 2 BEDROOM HOUSE 100
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall Single 1
Lounge Double 5
Kitchen Double 4
Store Double 1
Bedroom 1 Double 3
Bedroom 2 Double 2
Sub-Total 15 Double and 1 Single 16
 


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Lounge 1 Way 1
Kitchen 1 Way with Fan Spur 1
Store 1
Stairs/Landing 2 Way 1
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bathroom 1 Way, IP55 2d 28w fitting with Fan Spur 1
Sub-Total 4 Lights and 2 Fan Spurs 7


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.12: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 3 BEDROOM HOUSE 200
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Lounge Double 5
Dining Room Double 3
Kitchen Double 4
Store Double 1
Stairs/Landing Single 1
Bedroom 1 Double 3
Bedroom 2 Double 2
Bedroom 3 Double 2
Sub-Total 20 Double and 1 Single 21


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Lounge 1 Way 2
Dining Room 1 Way 1
Kitchen 1 Way with Fan Spur 1
Store 1 Way 1
W/C 1 Way 1
Stairs/Landing 2 Way 2
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bedroom 3 1 Way 1
Bathroom 1 Way, IP65 2d 28w fitting with Fan Spur 1
Sub-Total 10 Lights and 2 Fan Spurs 12


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.13: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 4 BEDROOM HOUSE 10
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Lounge Double 5
Dining Room Double 3
Kitchen Double 4
Store Double 1
Stairs/Landing Single 1
Bedroom 1 Double 3
Bedroom 2 Double 2
Bedroom 3 Double 2
Bedroom 4 Double 2
Sub-Total 22 Double and 1 Single 23


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 1 Way 1
Lounge 1 Way 2
Dining Room 1 Way 1
Kitchen 1 Way with Fan Spur 1
Store 1 Way 1
W/C 1 Way 1
Stairs/Landing 2 Way 2
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bedroom 3 1 Way 1
Bedroom 4 1 Way 1
Bathroom 1 Way, IP65 2d 28w fitting with Fan Spur 1
Sub-Total 12 Lights and 2 Fan Spurs 14


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.14: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 5 BEDROOM, 3 STOREY HOUSE 10
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Lounge Double 4
Dining Room Double 2
Kitchen Double 4
Store Double 1
Sub-Total 11 Double and 0 Single 11


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Landing Single 1
Bedroom 1 Double 3
Bedroom 2 Double 3
Sub-Total 6 Double and 1 Single 7


Room Plug Socket
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Bedroom 3 Double 2
Bedroom 4 Double 2
Bedroom 5 Double 2
Sub-Total 6 Double and 0 Single 6


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Reception Hall 1 Way 1
W/C 1 Way 1
Lounge 1 Way 1
Kitchen 1 Way with Fan Spur 1
Dining Room 1 Way 1
Sub-Total 4 Lights and 1 Fan Spur 5


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Stairs/Landing 1 2 Way 1
Bedroom 1 1 Way 1
Bedroom 2 1 Way 1
Bathroom 1 Way, IP65 2d 28w fitting with Fan Spur 1
Sub-Total 3 Lights and 1 Fan Spur 4


Room Light Switch
Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Room (£ p) 


Stairs/Landing 2 2 Way 1
Bedroom 3 1 Way 1
Bedroom 4 1 Way 1
Bedroom 5 1 Way 1
Sub-Total 4 Lights and 0 Fan Spurs 4


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:
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ELECTRICAL REWIRES AND UPGRADES


Supplier:
SECTION 4.14: SCHEDULE OF WORKS/RATES (REWIRES)
Property Type: 5 BEDROOM, 3 STOREY HOUSE 10
Cost Per Property:
Cost less Kitchen Circuit:
All mains and supplementary earth bonding to be supplied to British Standard 7671.


Stock Level:
Cost for Stock Level:


Cost less KC for Stock:


Quantity 
Required


Cost Each 
(£ p)


Cost Per 
Property (£ p) 


1
1
1
1
1
1
1


Sub-Total 7


Special Fittings


Smoke Alarm Circuit including minimum of 2 Alarms


Cooker Control Switch in Kitchen


Immersion Heater Circuit to Switch in Airing Cupboard
Consumer Unit (14 Way)
Central Heating Circuit
JG51F 100a DP Switch, next to Meter


Heating Sensor to be fitted in either Kitchen/Utility location
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Preamble 
 
1. This Health and Safety Plan 
 
This Health and Safety Plan has been prepared in compliance with the provisions of 
Regulation 14 of the Construction (Design and Management) Regulations 2015(CDM 
Regulations). This Health and Safety Plan is to be developed by the Principal 
Contractor to assist him in complying with the CDM Regulations in analysing and 
managing health, safety and welfare aspects of the construction phase site activities. 
 
1.1. Definitions 
 


1.1.1 Reference to “Regulation” in this document refers to the appropriate 
Regulation in the current CDM Regulations 


 
1.1.2 Reference to “Clause” and “Appendix” in this document refer to the 


appropriate Clause and Appendix in the specification Document 
 
1.1.3 Reference to “Drawing” in this document refer to drawing(s) Provided 


N/A) 
 
1.2. Construction stage Health and Safety Plan 
 


1.2.1. The Principal Contractor is reminded that under Regulation 10 the 
client has a duty to ensure, so far as is reasonably practicable, that a 
Health and Safety Plan complying with Regulation 15 is prepared 
before the construction stage starts. To enable the client to comply 
with this Regulation, the Principal Contractor has a duty to develop 
such a Health and Safety Plan before work commences on site. This 
Health and Safety Plan must be submitted to the client in sufficient 
time before work commences for him to comply with his duties. 


 
1.2.2. In preparing the Construction Phase Health and Safety Plan the 


Principal Contractor shall follow Appendix 3 of “A guide to managing 
health and safety in construction”, written by the Construction Industry 
Advisory Committee, published by HSE Books. Also the approved 
code of practice document (ACOP) L144 Provides practical guidance 
on complying with duties set out in the CDM 2015 Regulations. 


 
2. Nature of the Project 
 
Electrical Rewires and Upgrades; to include full electrical rewires, or upgrades such 
as replacement of consumer units, renew individual electrical circuits, carry out 
electrical installation condition reports /testing of council owned properties and the 
like all to BS7671 2008 Amendment 3, 2015. The contractor should allow to provide 
Electrical installations in accordance with IEE wiring regulations 18th Edition effective 
from January 2019. 
 
2.1. Name of Client 
 
Corby Borough Council 
Deene House, New Post Office Square 
Corby 
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Northamptonshire 
NN17 1GD 
 
2.2. Location of Works 
 
Council owned housing at various locations within the Borough of Corby. 
 
2.3. Nature of the Work 
 
Fully or part removal of existing electrical installations and re fitting with new 
including making good to the brick/block/or plasterwork of the domestic property. 
Carry out electrical remedial or maintenance work by compiling a report on the 
electrical installation all works are to be compliant with IEE regulations 17th Edition 
Amendment 3. The contractor should allow to provide Electrical installations in 
accordance with IEE wiring regulations 18th Edition effective from January 2019. 
 
2.4. Timescale 
 
The maximum timescale for this project is 60 months. The contractor shall submit a 
detailed programme with indication of any high-risk activities clearly shown upon it. 
 
2.5. CDM Coordinator 
 
Corby Borough Council 
Deene House, New Post Office Square, 
Corby 
Northamptonshire 
NN17 1GD 
 
3. The Existing Environment 
 
3.1. The Site 
 
Various Council owned dwellings including semi-detached, terraced, flats, bed sit and 
sheltered housing accommodation. Construction of the properties includes traditional 
and system build construction. 
 
3.2. Surrounding land uses and related restrictions 
 
The properties are Council and owner-occupier dwellings and gardens located in 
residential areas, some of which front onto communal parking/landscaping and public 
footpaths. 
 
Should the contractor require a site compound or storage, this is to be agreed prior to 
contract commencement with the Contractor Administrator. 
 
3.3. Existing Services 
 
General dwelling services i.e. gas, electricity, water and telecommunications. 
Underground and over ground services. 
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3.4. Existing traffic systems and restrictions  
 


3.4.1. All deliveries, unloading and parking to be on the public highway and 
not on the verge or footway. 


 
3.4.2. The Contractor shall observe all the requirements of the Highways Act, 


the Highway Code and Police requirements and be courteous and 
considerate of all other road users and pedestrians. 


 
3.4.3. Access shall be maintained for emergency vehicles to all properties at 


all times. 
 
3.4.4. The Contractor must ensure that vehicles used by their operatives and 


sub contractors are kept to a minimum and the contractor shall 
indicate in the method statement the exact additional traffic impact and 
the number of parked vehicles of the contractor and all sub-contractors 
at any one time. 


 
Traffic/ Pedestrian routes 
 


3.4.5. The contractor shall ensure that all traffic/ pedestrian routes 
throughout the area of the works are not impeded at any time. 


 
3.4.6. The contractor shall be aware that the highway (roads and footpaths) 


shall remain open to the general public at all times. Tenants and 
visitors to tenant’s homes shall not be restricted at any time. 


 
3.4.7. The contractor shall not cause a parking problem in the vicinity of the 


contract by having unnecessary vehicles present at the site. 
 
3.4.8. The use of skips is only by prior agreement with the Contract 


Administrator.  
 
3.5. Existing Structures 
 
Council owned housing of a traditional and system build construction, blocks of flats 
or terraced, semi-detached or detached houses. 
 
3.6. Ground Conditions 
 
No details are known of existing ground conditions.  
 
4. Existing Drawings 
 
N/A 
 
4.1. Access to view individual properties internally, if required can be made by 


giving seven days notice to Corby Borough Council Depot Fleming Road, 
Corby NN17 4SW Contact the Deputy Repairs and Maintenance Manager - 
Philip Doherty. 
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5. The Design 
 
5.1. Design generally 
 
All specified materials, substances, plant and equipment included within the tender 
document have been considered with adequate regards to the Health and Safety of 
any persons. Design is the responsibility of the Principal Contractor in conjunction 
with the client. 
 
5.2. Significant hazards 
 
The following hazards have been identified by the designers: 
 


5.2.1. Work in occupied premises: materials, electricity, machinery, fire, 
obstructions 


 
5.2.2. Protection of the public and occupiers: especially the disabled, the old, 


children and people with special needs. 
 
5.2.3. Unauthorised access by the public 
 
5.2.4. Unauthorised access by children 
 
5.2.5. Temporary accommodation and welfare facilities: flammable materials, 


poor hygiene 
 
5.2.6. Delivery and storage of materials 
 
5.2.7. Storage of tools and chemicals 
 
5.2.8. Removal of waste 
 
5.2.9. Skips : illegally parked, overflowing, unlocked, wrong kind 
 
5.2.10. Overhead powder and telephone lines 
 
5.2.11. Hidden live services: electricity, gas, telephone, water 
 
5.2.12. Isolation of services: electricity, gas, telephone, water 
 
5.2.13. Unauthorised access to live electricity boxes 
 
5.2.14. Work on or adjacent to gas appliances and gas carcass 
 
5.2.15. Work on or near live flue outlets 
 
5.2.16. Temporary heating 
 
5.2.17. Use of power tools 
 
5.2.18. Manual handling 
 
5.2.19. Working at height: falls of persons 
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5.2.20. Working at height: falls of objects 
 
5.2.21. Working over fragile roofs 
 
5.2.22. Work near road 
 
5.2.23. Access platform: stability, guard rails, toe boards, edge protection 
 
5.2.24. Ladders: wrong for the job, poor conditions, untied 
 
5.2.25. Working in confined spaces 
 
5.2.26. Fire 
 
5.2.27. Noise 
 
5.2.28. Dust 
 
5.2.29. Removal of asbestos 
 
5.2.30. Tenants whom have behavioural difficulties (client has an ‘at risk’ 


register 
 
5.2.31. Available). 
 
5.2.32. Lone working. 


 
There will be other hazards which should be within the capability of a competent 
contractor to manage and which will require appropriate precautions to be taken. 
 
5.3. Work Sequences Identified 
 
No unusual or imposed work sequences have been identified by the designers. 
 
5.4. The principle contractor is to submit outline proposals with his tender for 


managing the following problems and develop them in his Health and Safety 
Plan. 
 
5.4.1. Traffic management, including diversions if deemed appropriate 
 
5.4.2. Controlling vehicle and pedestrian interfaces 
 
5.4.3. Safety of work area, especially with regard to potential entry by 


children 
 
5.4.4. Controlling noise and dust 
 
5.4.5. Working on scaffold 
 
5.4.6. All other areas of potential hazard as identified in 4.2 above 
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5.4.7. Electrical work to the installation to be carried out by fully qualified 
competent persons only, in accordance with the latest regulations as 
mentioned in 1.3of this plan. 


 
5.4.8. Asbestos material may be contained in most properties and this is to 


be assumed unless notified otherwise by the client’s asbestos officer 
accordingly. Prior to carry out any works an asbestos report of the 
property must be requested and will be provided by the client All 
persons working on site are to be fully trained and Category B 
asbestos awareness qualified and have the necessary understanding 
of the latest control of asbestos regulations (CAR 2012).  


 
6. Construction Materials 
 
6.1. Construction materials are standard for this type of project and are routinely 


used by a competent contractor. In addition to general building materials the 
following materials may have a health implication and have been specified for 
use on this contract. The contractor shall apply Health and Safety guidance HS 
(G) 97. (A step by step guide to COSHH assessment) to each of these 
materials and include such assessment in their method statement where the 
contractor intends to use them. 
 
6.1.1. UPVC products and solvents 
 
6.1.2. Mastic sealants 
 
6.1.3. Selective weed killer and fertilisers 


 
The principle contractor is assumed to know the precautionary information that 
suppliers are by law required to provide. 
 
7. Site Wide Elements 
 
7.1. It is the responsibility of the Principle Contractor to ensure that all sub-


contractors comply fully with the Health and Safety Plan and the Principle 
contractor is to indicate in the Method Statement how this will be implemented. 


 
7.2. The contractor shall ensure that access to and egress from the properties is 


maintained at all times during the carrying out of works. 
 
7.3. The location of unloading, layout and storage areas are to be agreed with the 


Contract Administrator. 
 
7.4. The Contractor shall provide all electrical apparatus, which must comply with 


Health and Safety Guidance PM32 (safe use of portable electrical apparatus). 
 
8. Overlap with existing use 
 
8.1. The Principle Contractor is to liaise with all the occupiers and their neighbours 


so as to minimise disturbance to them and maintain safe means of escape from 
the properties and gardens at all times. 
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8.2. Particular care is to be taken to avoid exposing people to fumes, chemicals and 
dust, slips, trips and falls. 


 
9. Site Rules 
 
9.1. The Principle Contractor attention is drawn to the following clauses: 
 


9.1.1. Maintenance of existing highways, public footpaths and private rights 
of way. Health and Safety at Work 


 
9.1.2. Persons to contact in emergency 
 
9.1.3. Retention of materials arising from site clearance  


 
9.2. Normal working hours are as the Council’s Standard Specification 
 
9.3. The Principle Contractor will be required to establish and enforce a fire 


protection plan and emergency site evacuation procedures. This will be in 
accordance with The Joint Code of Practice on the Protection from Fire of 
Construction Sites and Buildings Undergoing Renovation. 


 
9.4. All visitors will be expected to take reasonable safety precautions and these are 


to be reinforced by the Principle Contractor. 
 


9.4.1. Reporting to the Principle Contractors representative on entering and 
leaving the site. 


 
9.4.2. Wearing protective headgear at all times when outside the site 


administration compound. 
 
9.4.3. Wearing suitable footwear having due regard to the progress of the 


works. 
 
9.4.4. To comply with legislation the Principle Contractor shall ensure that 


smoking is not allowed also that alcoholic drink and non-prescribed 
drugs are prohibited on site, as are people adversely influenced 
thereby. 


 
9.5. All materials arising from excavation or demolition to be classified by the 


Principle Contractor as either hazardous or non-hazardous. All hazardous 
materials and any surplus non-hazardous materials are to be removed to 
accredited disposal sites under the auspices of the local Waste Regulatory 
Authority. 


 
9.5.1. All skips are to be locked shut when not in use and barriers erected 


wherever possible. 
 
9.5.2. All skips are to be illuminated at night 


 
9.6. Provision for occupiers 
 


9.6.1. Give occupiers an emergency telephone number to be used in the 
event of problems arising outside normal working hours. 
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9.6.2. Maintain or provide temporary alternative: 


• Cooking and washing facilities 
• Hot and cold water supplies 
• Respite Facility 
• Toilet 
• Temporary electric heating, properly earthed. 


 
9.6.3. Survey occupiers’ belongings to establish existing damage and to 


determine the temporary protection that you will provide. This is to be 
agreed with the occupiers’ before commencing work. 


 
9.6.4. Provide suitable means for occupiers to identify authorised 


construction personnel. 
 
9.7. No radio’s or personal cassette/ CD players are permitted 
 
9.8. No smoking is permitted. 
 
10. Continuing Liaison 
 
10.1. Contractors’ design elements 
 
When consideration and acceptance of the health and safety implications of design 
elements by any contractor is required, the Principle Contractor shall submit details 
of health and safety issues to the Client/Principal Designer, including results of risk 
assessments. 
 
10.2. Unforeseen Eventualities 
 
The Principle Contractor shall inform the Client/Principal Designer as soon as any 
unforeseen eventuality arises during the works resulting in substantial design 
changes which might affect resources and then submit the health and safety issue 
arising as soon as possible after the event. The Principle Contractor shall then 
submit details of the re-design and the health and safety implications to the Client for 
consideration and acceptance in due time before execution. 
 
10.3. Notification to Principle Contractor 
 
To enable the Client/Principal Designer to comply with regulation, the Principle 
Contractor shall provide information required of the Regulation to the Client. This 
information is to be in the possession of the Client/Principal Designer at least five 
working days before the construction/work starts. 
 
10.4. Health and Safety File 
 
The Principle Contractor shall provide to the Client/Principal Designer information for 
the Health and Safety File in accordance with Regulation 16(1) and as per duty under 
CDM regulations nos: 22.23 and 24. The information required will be agreed by the 
CDM Coordinator and the Principle Contractor but is likely to include: 
 


10.4.1. General description of the works carried out and as built drawings 
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10.4.2. Services – certificates for all work 
 
10.4.3. Construction materials – manufacturers’ data sheets, including health 


and safety information 
 
10.4.4. Maintenance procedures for the work 
 
10.4.5. User instruction manuals. 


 
The above information shall be provided as soon as practicable after completion of 
the works and in any event before payment of the amount of retention due at 
practical completion. 





		Preamble
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1. Specification 
 
1.1. The Contractor shall have on site at all times a copy of the specification including all 


terms, conditions, preambles and schedules of work. 
 
1.2. The specification shall be kept in the site hut, or equal and approved site 


accommodation. It will be the responsibility of the Contract Manager/Site Supervisor to 
ensure the full specification is kept on site for reference by the Client/Contract 
Administrator/Contractor/Specialist Representatives. 


 
1.3. If there is any occasion when the specification is NOT on site, the Contractor shall 


immediately withdraw all labour from site. This is to ensure that all works are only 
completed to specification, and not to any lesser standard. 


 
1.4. There will be no allowance of extension of time for Contractors that withdraw labour or 


are instructed to withdraw labour, as a result of failing to have a specification on site. 
 
2. Contract Manager/Site Supervisor 
 
2.1. A Contract Manager/Site Supervisor shall be on site at all times that work is being 


undertaken and shall remain on site throughout the whole of the working day, every 
day of the contract. This includes during any period of extension of time allowed for. 


 
2.2. The Contract Manager/Site Supervisor is responsible for answering queries with 


respect to the specification, and for ensuring all materials used are those specified in 
the documentation. 


 
2.3. The Contract Manager/Site Supervisor shall have access to mobile communication at 


all times, which is accessible by the Contract Administrator and the client. 
 
2.4. The Contract Manager/Site Supervisor shall make all arrangements for access to 


undertake the works in accordance with the agreed programme and shall ensure that 
the Contract Administrator is advised of any variance from the contract programme 
immediately. 


 
2.5. The Contract Manager/Site Supervisor shall advise the Contract Administrator of any 


dwellings where there is difficulty gaining access to undertake the works to be 
executed as required. If the Contract Manager/Site Supervisor fails to do this in the 
timescale given, and in writing, no extension of time will be given on the grounds of 
failure to gain such access. 


 
2.6. The Contract Manager/Site Supervisor will accept on behalf of the Contractor, all site 


instructions to vary works, undertake additional works or reduce the work required 
within the contract. 


 
2.7. The Contract Manager/Site Supervisor will ensure uniformity of workmanship and 


materials in compliance with the terms of the preambles, regardless of whether 
operatives are directly employed or sub-contractors. 


 
2.8. The Contract Manager/Site Supervisor will arrange for the removal from site any 


person(s) or sub contractor acting in an unsafe manner or undertaking work of a sub-
standard nature. 


 
2.9. The Contract Manager/Site Supervisor will arrange for the removal from site any 


person(s) or sub contractor found to be using unspecified material or materials that 
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have been specifically rejected by the Contract Administrator or executing the demolition 
works in an unsafe and dangerous manner. 


 
3. Tenants 
 
3.1. The nature of this work requires the goodwill of tenants in adjacent properties in many 


cases and thus the Contractor shall ensure a high level of liaison and formal interaction 
with the tenants to encourage amenable relationships and, where applicable, access 
arrangements to adjacent properties. 


 
3.2. Having made arrangements for access these must be kept. The single issue of broken 


arrangements is a major source of complaint. If an appointment is unavoidably broken 
then the Contractor shall 


 
3.2.1. firstly apologise to the tenant as quickly as possible 
 
3.2.2. secondly offer any such suitable financial remuneration for loss of earnings 


related to such loss of working time; 
 
3.2.3. explain the reasons for breaking the appointment: 
 
3.2.4. then make a new arrangement; 


 
3.3. The Contractor will come into contact with local residents and he shall avoid the 


following conduct at all costs. Failure to comply will be deemed to constitute an act of 
gross misconduct: 


 
3.3.1. Rudeness and/or swearing 
 
3.3.2. Excessive noise or use of radios etc. 
 
3.3.3. Over familiarity with local tenants and occupants; 
 
3.3.4. Arguments with local tenants/occupants/fellow workers; 
 
3.3.5. Comments of a nature relating to the house or hygiene standards of the local 


tenants or occupants. 
 
3.3.6. Smoking 


 
3.4. Damage to plants, trees, paths, etc. should be avoided as far as possible and the 


Contractor is to take all measures necessary. If some damage is inevitable this should 
be discussed and agreed with the tenant before work commences. If significant 
damage occurs the Contractor shall undertake repairs or compensate the tenant and 
obtain proof of signature for the compensation being full and final settlement. 


 
3.5. For security purposes ladders should be removed from site overnight and weekends 


and holidays. Ladders may be stored in purpose made storage facilities on site on the 
provision that they are away from tenant's properties and well secured/locked. 


 
3.6. If the Contractor is unable to complete any of the work, the Contractor shall ensure that 


the property on the site is always safe and secure and make arrangements with the 
tenant for the completion of the works. 


 
3.7. Times – Visits should be made at reasonable times, except in emergencies. Working 
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hours shall be between 8:00 am and 5:00 p.m., Monday to Friday and no weekend 
work will be permitted without written authority of the Contract Administrator together 
with the agreement of the occupier where internal works are involved. No major works 
should be undertaken or left incomplete. 


 
3.8. Parking – Vehicles should be parked in accordance with the Highway Code 


recommendations. Secondary and local access, footways, gateways, etc. should also 
not be obstructed and “No Parking” signs should be observed on council landscape 
areas, parking on grass verges and areas is prohibited. 


 
3.9. Draughts – Doors and windows should not be left open unnecessarily. 
 
3.10. Protection of Furniture etc. – The tenant’s furniture and carpets shall be protected by 


dustsheets. Operatives are required to move large items of furniture to gain access to 
the works. 


 
3.11. Materials – any equipment or materials should not be left in a hazardous position 


within the property and agreement should be reached with the tenant on the placing of 
such items. 


 
3.12. Tools – Operatives are expected to use their own equipment. If power is required an 


agreement must be reached with the tenant regarding electricity used. 
 
3.13. Safety – If a hazard is likely to be created by the work, then the Contractor must 


ensure that adequate warning is given to the tenant. Particular consideration needs to 
be given to young children and the elderly. Work must be carried out in accordance 
with the Health & Safety at Work Act and other legislation. 


 
4. Abuse / Harm 
 
4.1. The contractor will ensure that all allegations, suspicions and incidents of abuse, harm 


or the risk of harm to children and/or vulnerable adults or where there is concern about 
the behaviour of an individual are reported immediately to the Council’s Safeguarding 
Lead Officer. 


 
5. Equal Opportunities 
 
5.1. The Contractor shall at all times comply with the all statutory and regulatory 


requirements and the Council’s policies and procedures (copies of which are available 
on request) relating to equal opportunities and shall not treat any person or group of 
people less favourably than another on the grounds of race, colour, religion, ethnicity, 
sex, age, disability, nationality, marital status or sexual orientation. 


 
6. Identity Cards – Identity Card Scheme 
 
6.1. All Contractors appointed by Corby Borough C o u n c i l  w i l l  b e  s p e c i f i c a l l y  


responsible for providing an identity card scheme of the type described herein. This is 
a service to tenants and public. 


 
6.2. The Contractor is responsible for the issue of identity cards to all employees, sub-


contractors and employees of sub- contractors, and for the collection of the cards and 
their destruction at the end of the contract period. 


 
6.3. Tenants are to be shown identity cards whether requested or not (this is to 


encourage awareness of the possibility of 'confidence tricksters'). The identity card 
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are to be sealed with clear plastic to eliminate tampering and they are to contain 
the contractor's name, telephone number, date of validation, standard text produced 
by Corby Borough Council (on the reverse side) and the signature of a responsible 
Officer of the Contractor, whose name shall be supplied and approved by the Contract 
Administrator in advance. Also a clear passport photograph of the user with his/her 
name. (see layout on accompanying sheet- 4.12.) 


 
6.4. Operatives will not be allowed on site unless they have such identity c a r d s  available 


on their person supplied by the main Contractor. Corby Borough Council reserves the 
right to eject from the site anyone who does not have such an identity card on their 
person when challenged to produce identification. 


 
6.5. The Contractor is to accept responsibility for the loss of identity cards and any 


misuse of identity cards by operatives, or others. The Contractor shall notify the 
Contract Administrator and the Police if any card goes missing. 


 
6.6. A copy of the declaration required by this Authority is enclosed in Section ID3 and shall 


be available for inspection. 
 
6.7. The cost of complying with identity card scheme is to be shown in Section A45 of the 


Preliminaries and General Conditions. 
 
6.8. For the purpose of this contract, Corby Borough Council shall provide the successful 


Contractor with multiple copies of the form set out in 6.13. Completed copies of these 
forms are to be handed in to the Contract Administrator or representative, at the end of 
the contract, prior to requesting a reduction of retention to 2.5%. 


 
6.9. Identity cards are to be provided to all direct employed operatives and sub-


contractors in the name of the main (appointed) contractor for each contract. 
 
6.10. Please note: Identity cards for all operatives should be registered by the issuing 


Contractor and on completion of the works, the Contractor should collect and 
destroy these cards. 


 
6.11. Corby Borough Council reserves the right to see a copy of the register if it 


assists the Police with their enquiries. 
 
6.12. Examples of Identity Cards are included below. 
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Example of Front of Identity Card 
 
        


 Company:   


< Main contractor’s name, 
logo (if appropriate) and 
telephone number. 


         
 


Photo ID 


Name:   < Name of operative 
 This person is working on behalf of the 


above contractor for Corby Borough 
Council. 


 < Standard text 
   
   
 Signed:   < Signature of Director 
 Valid Until:   < Date of end of contract 
         


 
Example of Back of Identity Card 
 
          
 


IF YOU HAVE ANY REASON TO BELIEVE THIS 
OPERATIVE IS NOT GENUINE, PLEASE 


CONTACT YOUR LOCAL NEIGHBOURHOOD 
HOUSING OFFICE OR 


  
   
   
   
   
   
 Name:       < Contract Administrator 
 Tel No.       < Contract Administrator’s 


telephone phone number          
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6.13. Identity Cards – Contractor's Record 
 
A completed copy of this form must be retained on site for viewing by the Contract 
Administrator at all times. All operatives employed by the Contractor on this Contract must 
be listed below: 
 


Operative’s 
Name Trade Date of Badge 


Issue 
Date Badge 
Returned 


Date Badge 
Reported 
Missing 


     


     


     


     


     


     


     


     


     


     


     


     


     


     


     


     


     


     


     


I declare that this is a true record of the badges issued and returned. 


Signed  
Authorised 
Signatory 


Name:  Date:  
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7. Access if Required (Occupied Properties) 
 
7.1. All Contractors are required to make specific efforts to gain access to occupied 


properties in order to carry out the works. The cost of arranging this access is to be 
allowed for in this document. 


 
7.2. Obtaining access to undertake the works is the responsibility of the Contractor until such 


time as all the required procedures are followed. After such procedures are followed, 
the Contractor will be required to inform the Contract Administrator in writing 
immediately. 


 
7.3. No extension of time will be given to any Contractor who cannot prove to have followed 


this procedure completely and have evidence of having followed the procedure. 
 
7.4. The Contractor is required to write and deliver a letter on company headed 


paper, stating the date upon which he requires access to the property, when 
the works will commence, the time workers will arrive to commence work 
and the time period for which access to the property will be required. 


 
The letter will give the tenant the option to choose another day and the 
Contractor's telephone number so that it is possible for tenants to phone and 
change appointments. The letter is to be sent at least 14 days before work 
commences. 


 
7.5. A copy of the letter must be approved by the Contract Administrator 
 
7.6. If the tenant does not vary the date upon which the work is to take place the Contractor 


will attend at the agreed date and time. If the tenant does not provide access and there 
is no one available the Contract Manager/Site Supervisor will arrange to leave an 
"access card" with a date and time at least seven days (five working days) after the 
aborted access. The card will again give a telephone number and address to contact. 


 
7.7. The wording of the aborted access card is to be agreed with the Contract Administrator 


before the commencement of the contract. 
 
7.8. If the tenant does not vary the date set out on this card then the Contractor's operative 


shall attend to undertake the works. If no access is available again the Contractor shall 
then carry out the following procedure. 


 
7.9. The Contractor shall write a final letter, of agreed wording, giving notice that installers 


will be attending on a date 7 days (five working days) from the date of the letter. This 
letter will also state that if there is no response on this occasion action will be taken to 
resolve the access matter by Corby Borough Council. 


 
7.10. The Contractor will both deliver this letter by hand and obtain a signature (as proof) or 


the letter shall be delivered by registered post. 
 
7.11. A copy of this letter will be sent to the Contract Administrator and the outcome of the 


letter notified in writing to the Contract Administrator. 
 
7.12. During this period of trying to gain access the Contract Manager/Site Supervisor will 


call at all houses of difficult access every day from the failure to gain access at the 
first attempt to the date on the second access letter from the Contractor's office. 
This m a y  include calling on Saturday but not Sunday. 
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7.13. The Contract Manager/Site Supervisor will call at different times on each day during 
this period. 


 
7.14. If the Contractor is unable to gain access to a dwelling after following the above 


procedure the Contract Administrator will attempt to gain access and may omit the 
dwelling from the contract unless the Contractor can confirm that all the works will 
be complete within the contract period. 


 
7.15. If the Contractor is unable to complete the works due to a late access case at one 


of the properties during the contract period the dwelling is likely to be omitted and 
the authority will not make any payment for abortive work or unused material. 


 
7.16. The Contractor is thus advised to include the cost of complying with Section AC in 


section A45 of the Preliminaries & General Conditions. No costs will be offset by 
the Contract Administrator for non-compliance with this advice. 


 
8. Government Legislation 
 
8.1. The Contractor must comply with the following legislation. 
 
8.2. Data Protection Legislation: (i) the Data Protection Act 1998, until the effective date 


of its repeal (ii) the General Data Protection Regulation ((EU) 2016/679) (GDPR) and 
any national implementing laws, regulations and secondary legislation, for so long as 
the GDPR is effective in the UK, and (iii) any successor legislation to the Data 
Protection Act 1998 and the GDPR, in particular the Data Protection Bill 2017-2019, 
once it becomes law. 


 
8.3. Equality Act 2010. 
 
8.4. Human Rights Act 1998 
 
8.5. The Race Relations Act 2000 
 
8.6. The Race Relations Act 1976 (Statutory Duties) Order 2001 
 
8.7. The Freedom of Information Act 2000 
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This code has been prepared to assist Contract and Trade Operatives in their working 
procedures and to ensure that all concerned are aware of the standard which are 
required. It is a condition of all Contracts dealing with Council Housing that Contractors 
ensure their Operatives are familiar with and conform to this code.  
 
1. Access 
 
1.1 Times – visits should be made at reasonable times, except in emergencies. 


Working hours shall be between 8:00 am and 5:00 p.m., Monday to Friday and no 
weekend work will be permitted without written authority of the Contract 
Administrator together with the agreement of the occupier where internal works are 
involved. No major works should be undertaken or left incomplete over the 
Christmas period. 


 
1.2 Access arrangements – calls to carry out works shall comply with the access 


instruction given. 
 
1.3 Identity Cards – tenants are to be shown identity cards whether requested or not. 


The identity cards are to be heat sealed within clear plastic to eliminate tampering 
and they are to contain the contractors name, telephone number and Directors 
signature as well as a clear passport type photograph of the user with his/her 
name. 


 
1.4 Notice – where the work is likely to cause major disruption for the tenant then at 


least 24 hours notice shall be given to the tenant before commencing work. 
. 
1.5 Broken promises – This single item is a major source of complaint. If a broken 


arrangement is unavoidable then the Contractor shall:- 
• Firstly, apologies to the tenant as quickly as possible, 
• Secondly, explain the reason for failure, 
• Thirdly, make a new arrangement. 


 
1.6 Parking – Vehicles should be parked in accordance with the Highway Code 


recommendations. Secondary and local access, footways, gateways etc, should 
also not be obstructed and “No Parking” signs should be observed on council 
landscape areas. 
 
Special care should be taken in respect of the partially sighted or blind. Objects 
overhanging vehicles such as ladders are undetectable by a white cane and can 
cause serious injury. Health & Safety Regulations are common sense! Please 
consider others. 


 
2 Appointments 
 
2.1 The Contractor shall be responsible for arranging suitable times and dates with the 


Employers tenants, for pre-contract inspections and work to be carried out. The 
Contractor shall give at 14days written notice of his intention to attend the dwelling, 
clearly stating the proposed date, time and purpose of the visit. The Contractor 
shall enclose a prepaid, address card (with the Contractors address and telephone 
indicated thereon), along with his written notice, to enable the tenant to propose 
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alternative dates and times of access if the tenant will be unavailable on the 
original date / time proposed. 


 
2.2 If an agreed appointment time cannot be reached between the Contractor and the 


tenant, within 14 days aforesaid, the Contractor shall contact the Employers 
Contract Administrator to advise him of the same; the Contract Administrator 
taking such actions as he considers appropriate. The Contract Administrator shall 
notify the Contractor accordingly. 


 
2.3 Where an appointment has been agreed between the Contractor and the tenant or 


the Contract Administrator and the tenant and access is denied or unavailable to 
the Contractor, or access problems occur; the Contractor shall be responsible for 
rearranging access times with the tenant. An “Abortive Call” card shall be left at the 
dwelling on each occasion on which access cannot be obtained, and/or where an 
appointment was made with the tenant and not kept by the tenant. The card will 
state that the Contractor has called and is to ask the tenant to contact the 
Contractor within 3 days to arrange a further appointment.  


 
2.4 If the Contractor is unable to agree a further appointment, which allows his 


contract program to proceed as agreed with the Employer, he is to contact the 
Contract Administrator giving at least 7 days notice of his preferred date of access. 
The Contract Administrator shall take such action as he considers appropriate and 
shall notify the Contractor of the same. 


 
2.5 If on any occasion the Contractor fails to attend any appointment with the tenant at 


the date and time agreed and in accordance with the provisions of the tenants 
Handbook, which is part of the Tenancy. The Employer has an obligation to 
consider any application from the tenant for any loss of expense brought about by 
the Contractors failure to keep an agreed appointment. 


 
The Employer shall refer to the Contractor, any claims received from tenants, 
which in the opinion of the Employer are reasonable claims and the Contractor 
shall be liable and make payment of any such claim, such payments being made in 
accordance with The Employers instruction. 


 
3. Behaviour 
 
3.1 Conduct to avoid – It is essential that the following are avoided: - 


• Rudeness and swearing. 
• Excessive noise including use of radios etc. 
• Over familiarity. 
• Arguments. 
• Smoking. 


 
3.2 Home standards – It is vital that the quality of workmanship remains high, 


irrespective of the general state of the property. 
 
3.3 Use of the property – unless the tenant gives instructions to the contrary, 


permission should be sought when wishing to come onto the property (including 
the garden). 
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3.4 Draughts – doors and windows should not be left open unnecessarily. 
 
4. Tenants Effects 
 
4.1 Protection of furniture etc. – The tenant’s furniture and carpets shall be 


protected by dustsheets. Trade Operatives are required to move large items of 
furniture to gain access to the works. 


 
4.2 Gardens – Damage to plants, trees, paths, etc. should be avoided. If damage is 


inevitable this should be discussed and agreed with the tenant before work 
begins. 


 
4.3 Materials – any equipment or materials should not be left in a hazardous position 


within the property and agreement should be reached with the tenant on the 
placing of such items. 


 
4.4 Tools – the Trade Operatives are expected to use their own equipment. If power 


is required an agreement must be reached with the tenant regarding electricity 
used. 


 
4.5 Safety – If a hazard is likely to be created by the work, then the Contractor must 


ensure that adequate warning is given to the tenant. Particular consideration 
needs to be given to young children and the elderly. Work must be carried out in 
accordance with the Health & Safety at Work Act and other legislation. 


 
4.6 Security – Ladders should be removed from site overnight or securely locked to 


prevent misuse. 
 


4.7 Abuse / Harm – The contractor will ensure that all allegations, suspicions and 
incidents of abuse, harm or the risk of harm to children and/or vulnerable adults 
or where there is concern about the behaviour of an individual are reported 
immediately to the Council’s Safeguarding Lead Officer. 
 


5. Equal Opportunities 
 


5.1 The Contractor shall at all times comply with the all statutory and regulatory 
 requirements and the Council’s policies and procedures (copies of which are 
available on request) relating to equal opportunities and shall not treat any 
person or group of people less favorably than another on the grounds of race, 
colour, religion, ethnicity, sex, age, disability, nationality, marital status or sexual 
orientation. 
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Introduction 
 
All on site personnel prior to commencement of the contract, shall have undertaken and 
successfully completed an accredited “Category B, Non-Licensed Asbestos Work” course 
and shall be in possession of a current certificate of which renewal is required annually. 
Copies of which should be forwarded to the Asbestos Team at Corby Borough Council. For 
Asbestos procedures relating to this contract please refer to details below. 
 
Requirement and Responsibility 
 
The contractor must ensure that prior to any activity commencing the asbestos report for the 
property or place of work has been consulted, and that there are no asbestos containing 
materials in the area that are likely to or could be disturbed during any works.  
 
It is the contractor’s responsibility as an employer to provide a safe work place and 
environment for their employees, any failure to consult the asbestos report, or if an asbestos 
report is not available for that property or workplace make Corby Borough Council aware that 
an asbestos report is required, will be the responsibility of the contractor. 
 
If work is to be carried out on any Non Licensed Asbestos Containing Materials then a site 
specific Risk Assessment and Method Statement for the works should be produced and 
submitted to the Asbestos Team prior to the commencement of any works for review and 
agreement. Once completed a “Certificate of Reoccupation” and a copy of the Waste 
Consignment Note should be forwarded to the Asbestos Team. 
 
Corby Borough Council will accept no responsibility for the contractor’s failure to adhere too 
or any breach of the “Control of Asbestos Regulations 2012”. In fact any failure or breach of 
the Control of Asbestos Regulations 2012, and in conjunction with the information and 
guidance contained within the “Process Flow Chart for Contractors Working for Corby 
Borough Council” regarding asbestos containing materials contained in Appendix I, may 
result in action being taken against the contractor up to and including termination of the 
contract. 
 
The contractor must also ensure that prior to commencement of works all employees working 
on the contract are made aware of their responsibilities under “Control of Asbestos 
Regulations 2012”, your attention is drawn to a summary of the following regulations: 
 
Regulation 5 states: - “This regulation requires employers to identify the presence of 
asbestos and its type and condition before any building, maintenance, demolition or 
other work, liable to disturb asbestos, begins. It also sets out the requirement to 
arrange a survey if existing information on the presence of asbestos in the premises 
is incomplete or appears unreliable.” 
 
Regulation 6 states: - “This regulation requires employers to carry out a risk 
assessment to identify the risks of exposure to asbestos. It sets out the requirement 
to record any significant findings and put in place steps to prevent, or reduce, 
exposure to employees.” 
 
Regulation 10 states: - “This regulation requires employers to make sure that anyone 
liable to disturb asbestos during their work, or who supervises such employees, 
receives the correct level of information, instruction and training to enable them to 
carry out their work safely and competently and without risk to themselves or others.”  
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Regulation 11 states: - “This regulation requires employers to prevent employees 
being exposed to asbestos or, if this is not possible, to put in place the measures and 
controls necessary to reduce exposure to as low as is reasonably practicable.”
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