

**SCHEDULE 29 (KEY PERSONNEL)**

Crown copyright 2022

**SCHEDULE 29**

**KEY PERSONNEL**

## SCHEDULE 29 (KEY PERSONNEL)

Crown copyright 2022

### Schedule 29 (Key Personnel)

This Schedule 29 lists the Key Roles and names of the Key Personnel at the Effective Date.

Key Role	Name of Key Personnel	Responsibilities/ authorities	Phase of the DEEAMS project during which they will be a member of Key Personnel	Minimum period in Key Role
Project Executive		IBM SteerCo Lead	Phases 1-4	18
Chief Architect		Global/Cross Phase Lead Architect	Phases 1-4	18
 Delivery Lead		Global/Cross Phase Lead PM	Phases 1-4	18
Delivery Executive		Overall programme manager	Phases 1-4	18
PMO Lead		Project Management Office	Phases 1-4	18