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DSPM Limited Stephenson Way Play Area Improvements

A10 PROJECT PARTICULARS

110

THE PROJECT

- Name: Stephenson Way Play Area Improvements.

Nature: Ground Works & Play Area Design & Installation.

- Location: At the junction of Stephenson Way and Pen Green Lane, Corby, Northamptonshire, NN17

1DE.

- Length of contract: 1 month

120

EMPLOYER (CLIENT)
Name: Corby Borough Council.

« Address: The Corby Cube, Parkland Gateway, George Street, Corby, Northamptonshire, NN17

1QG.

- Contact: Rachel Ritchie (Leisure Manager - Play & Sport Development / Safeguarding).
+ Telephone: 01536 464687.
« E-mail: rachel.ritchie@corby.gov.uk.

130A

140A

PRINCIPAL CONTRACTOR (CDM)
Name: The Contractor.

CONTRACT ADMINISTRATOR
Name: DSPM Limited.
Address: The White House, Walton Road, Kimcote, Leicestershire, LE17 5RU.

- Contact: Gareth Davis.
« Telephone: 01455 557522.
« E-mail: dspm@garethndavis.plus.com.

150

PRINCIPAL DESIGNER

- Name: The Contractor

190

CLERK OF WORKS

- Name: DSPM Limited.
- Address: The White House, Walton Road, Kimcote, Leicestershire, LE17 5RU.
« Telephone: 01455 557522.
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DSPM Limited Stephenson Way Play Area Improvements

A1l TENDER AND CONTRACT DOCUMENTS

110 TENDER DRAWINGS
- The tender drawings are: Specification Appendices 1 & 2.

120 CONTRACT DRAWINGS
- The Contract Drawings: The same as the tender drawings.

160 PRECONSTRUCTION INFORMATION
- Format: The Preconstruction information is described in these preliminaries in Section A34. It
refers to information given elsewhere in the preliminaries and other tender documents.

180 OTHER DOCUMENTS
- Inspection: Other documents relating to the Contract but not included in the
tender documents may be seen by appointment during normal office hours at the office of Corby
Borough Council.
- The documents include: Corporate Policies.
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DSPM Limited Stephenson Way Play Area Improvements

A12 THE SITE/ EXISTING BUILDINGS

110
120

140

THE SITE
Description: Existing play area on public open space, adjacent to a residential development.

EXISTING BUILDINGS ON/ ADJACENT TO THE SITE
Description: None.

EXISTING UTILITIES AND SERVICES
Drawings: (Information shown is indicative only): None.

- Other information: Not Known.

160A
170A
180A

200

210

220

230

SOILS AND GROUND WATER
Information: Not Known.

SITE INVESTIGATION
Report: None.

HEALTH AND SAFETY FILE
None Available.

ACCESS TO THE SITE
Description: Access to the site via Stephenson Way.
Limitations: Highway restrictions shall apply.

PARKING

Restrictions on parking of the Contractor's and employees' vehicles:

- On-road parking subject to any highway restrictions, while ensuring access for local residents

& passing traffic

- Off-road parking on public open space adjacent to Play Area, subject to protection / reinstatement
of landscaping.

USE OF THE SITE
General: Do not use the site for any purpose other than carrying out the Works.
Limitations: None.

SURROUNDING LAND/ BUILDING USES

- General: Adjacent or nearby uses or activities are as follows:

240

- Public open space
- Residential dwellings.

HEALTH AND SAFETY HAZARDS

General: The nature and condition of the site / structures cannot be fully and certainly ascertained
before it is opened up. However, the following hazards are or may be present:

- Underground Services.

Information: The accuracy and sufficiency of this information is not guaranteed. Ascertain if

any additional information is required to ensure the safety of all persons and the Works.

- Site staff: Draw to the attention of all personnel working on the site the nature of any possible

contamination and the need to take appropriate precautionary measures.

Page 5 of 37



DSPM Limited Stephenson Way Play Area Improvements

250 SITE VISIT
- Assessment: Ascertain the nature of the site, access thereto and all local conditions and
restrictions likely to affect the execution of the Works.
- Arrangements for visit: Not Applicable.
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DSPM Limited Stephenson Way Play Area Improvements

A13 DESCRIPTION OF THE WORK

110 PREPARATORY WORK BY OTHERS
« Works: None.
Description: Original installation.

120 THE WORKS
1.1. - Description: Remove and dispose of this unwanted equipment and where necessary level and make
good the existing ground, before installing new equipment and street furniture themed on “outer
space”, mounted on new wet-pour safety surfacing, comprising -

¢ Removal and appropriate disposal off-site of all unwanted equipment and features (including
foundations) comprising —
o Wooden Bridge
Boulders
Wooden Train x 2 (Engine & Carriage)
Tunnel
Red Spinning Post
Wooden Sleepers
o Play Area Sign
e Make good resulting ground including fill voids and level
o Design new area based on an “outer space” theme to compliment remaining equipment
e Prepare ground to receive new design, including site strip, any required land-drainage,
stabilisation of soft spots, concrete edging kerbs, geotextile membrane and granular sub-
base
e Supply & install new equipment and features all as per manufacturer’'s recommendations
e Supply & lay quality EPDM wet-pour safety surfacing in colours to suit design
e Supply & install an AO size sign to be displayed in the Park
e Provide an independent Post Installation Safety Inspection Report

O 0O O O O

130 WORK BY OTHERS CONCURRENT WITH THE CONTRACT
- Description: None.

140 COMPLETION WORK BY OTHERS
- Description: None.
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DSPM Limited Stephenson Way Play Area Improvements

A20 JCT MINOR WORKS BUILDING CONTRACT WITH
CONTRACTOR'S DESIGN (MWD)

JCT MINOR WORKS BUILDING CONTRACT WITH CONTRACTOR'S DESIGN
« The Contract: JCT Minor Works Building Contract with Contractor's Design 2016 Edition.
- Requirement: Allow for the obligations, liabilities and services described.

THE RECITALS

FIRST - THE WORKS AND THE CONTRACT ADMINISTRATOR
« The work comprises: Improvements to Existing Play Area.
- Contract Administrator: See clause A10/140A.

Second - CONTRACTOR'S DESIGNED PORTION
- The Works include the design and construction of:
- New “Outer Spaced” themed aspect of Play Area
- Foundation details (where none stipulated by the equipment manufacturer).

Third - CONTRACT DOCUMENTS

- Contract drawings: As listed in clause A11/120.
Contract documents: The following have been prepared which show and describe the work to
be done - Specification.

Fourth - PRICED DOCUMENTS
- Documents to be priced or provided by the Contractor: Document 4 — Response Document.

ARTICLES

3 - CONTRACT ADMINISTRATOR
. Contract Administrator: See clause A10/140A.

4 and 5 - PRINCIPAL DESIGNER/ PRINCIPAL CONTRACTOR
- Principal Designer: See clause A10/150.
« Principal Contractor: See clause A10/130.

CONTRACT PARTICULARS

Fifth Recital and Schedule 2 - BASE DATE
- Base date: Ten days prior to Tender Submission Date.

Fifth Recital and clause 4.2 - CONSTRUCTION INDUSTRY SCHEME (CIS)
- Employer at base date is a 'contractor' for the purposes of the CIS.

Sixth Recital - CDM REGULATIONS
+ The project is not notifiable.

SEVENTH RECITAL - FRAMEWORK AGREEMENT
- Framework agreement: Does not apply.
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DSPM Limited Stephenson Way Play Area Improvements
Eighth Recital and Schedule 3 - SUPPLEMENTAL PROVISIONS
+ Collaborative working: Supplemental Provision 1 applies.
Health and safety: Supplemental Provision 2 applies.
- Cost savings and value improvements: Supplemental Provision 3 applies.
« Sustainable development and environmental considerations: Supplemental Provision 4 applies.
- Performance indicators and monitoring: Supplemental Provision 5 does not apply.
- Notification and negotiation of disputes: Supplemental Provision 6 applies.

Where Supplemental Provision 6 applies, the respective nominees of the parties are:
- Employer's nominee: Rachel Richie
- Contractor's nominee: TBC

Or such replacement as each party may notify to the other from time to time.

Article 7 - ARBITRATION
- Article 7 and Schedule 1 apply.

Clause 2.3 - COMMENCEMENT AND COMPLETION
+ Works commencement date: TBC.
- Date for Completion: TBC.

Clause 2.9 - LIQUIDATED DAMAGES
At the rate of £100 per calendar week or pro-rata thereto.

Clause 2.11 - RECTIFICATION PERIOD
- Period: 12 Months from the date of practical completion.

Clause 4.3 - INTERIM PAYMENTS
+ Interim Valuation Dates:
- The first Interim Valuation Date is: One Month after Commencement or Practical Completion,
whichever is the sooner
- Thereafter at intervals of: One Month.
Payments due prior to practical completion:
- Percentage of total value of the work etc.: 95 per cent.
Payments becoming due on or after practical completion:
- Percentage of the total amount to be paid: 97% per cent.

CLAUSE 4.3 AND 4.8 - FLUCTUATIONS PROVISION
- The following fluctuations provision applies: No fluctuations provision applies.

Clause 4.8.1 - SUPPLY OF DOCUMENTATION FOR COMPUTATION OF AMOUNT TO BE
FINALLY CERTIFIED

+ Period: At practical completion.

Clause 5.3 - CONTRACTOR'S PUBLIC LIABILITY INSURANCE - INJURY TO PERSONS OR
PROPERTY

- The required level of cover for any one occurrence or series of occurrences arising out of one
event:

Not less than: £5m.
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DSPM Limited Stephenson Way Play Area Improvements

Clauses 5.4A, 5.4B and 5.4C - INSURANCE OF THE WORKS, ETC. - ALTERNATIVE
PROVISIONS
« Clause 5.4A applies.
« Where clause 5.4A or 5.4B applies, percentage to cover professional fees: 15 per cent.
« Where clause 5.4C applies, insurance arrangements - details of the required policy or policies: Not
Applicable.

Clause 7.2 - ADJUDICATION
 The Adjudicator is: TBC.
- Nominating body: Royal Institution of Chartered Surveyors.
Schedule 1 paragraph 2.1 - ARBITRATION
« Appointor of Arbitrator (and of any replacement): President or a Vice president of the: The
Royal Institution of Chartered Surveyors.
THE CONDITIONS
SECTION 1: DEFINITIONS AND INTERPRETATION

1.4 - RECKONING PERIODS OF DAYS
- Amendments: None.

1.8 - APPLICABLE LAW
- Amendments: None.

SECTION 2: CARRYING OUT THE WORKS
SECTION 3: CONTROL OF THE WORKS
SECTION 4: PAYMENT

SECTION 5: INJURY, DAMAGE AND INSURANCE
SECTION 6: TERMINATION

SECTION 7: SETTLEMENT OF DISPUTES

EXECUTION
- The Contract: Will be executed under hand.

CONTRACT GUARANTEE BOND
- Contract Guarantee Bond: Not Applicable.

JCT PUBLIC SECTOR SUPPLEMENT

« Document: The JCT Public Sector Supplement 2011 - Fair Payment, Transparency and
Building Information Modelling.

- Fair Payment provisions Apply.

- Transparency provisions Apply.

« Building information modelling provisions Do not apply.
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DSPM Limited Stephenson Way Play Area Improvements

A30 TENDERING/ SUBLETTING/ SUPPLY

MAIN CONTRACT TENDERING

110 SCOPE
« General: These conditions are supplementary to those stated in the Instructions to Tender and on
the Tender Return Document.

145 TENDERING PROCEDURE
« General: In accordance with the principles of: Single Stage Tendering.
- Arithmetical errors: The pricing document is dominant.

160 EXCLUSIONS
« Inability to tender: Immediately inform if any parts of the work as defined in the tender
documents cannot be tendered.
Relevant parts of the work: Define those parts, stating reasons for the inability to tender.

170 ACCEPTANCE OF TENDER
- Acceptance: No guarantee is offered that any tender will be recommended for acceptance or
be accepted, or that reasons for non-acceptance will be given.
- Costs: No liability is accepted for any cost incurred in the preparation of any tender.

190 PERIOD OF VALIDITY
- Period: After submission or lodgement, keep tender open for consideration (unless previously
withdrawn) for not less than 90 Days.
- Date for possession/ commencement: See section A20.

PRICING/ SUBMISSION OF DOCUMENTS

210 PRELIMINARIES IN THE SPECIFICATION
« The Preliminaries/ General conditions sections (A10-A56 inclusive) must not be relied on as
complying with SMM7/ NRM2.

250 PRICED DOCUMENTS
- Alterations: Do not alter or qualify the priced documents without written consent. Tenders
containing unauthorised alterations or qualifications may be rejected.
Measurements: Where not stated, ascertain from site.
Deemed included: Costs relating to items, which are not priced, will be deemed to have been
included elsewhere in the tender.
« Submit: With tender.

310 TENDER
- General: Tenders must include for all work shown or described in the tender documents as a
whole or clearly apparent as being necessary for the complete and proper execution of the
Works.

Page 11 of 37



DSPM Limited Stephenson Way Play Area Improvements



DSPM Limited Stephenson Way Play Area Improvements

440

515

520

SCHEDULE OF RATES

« Schedule of rates (unpriced): Included with the tender documents. The Contractor may insert

additional items. All items must be fully priced.
Fully priced copy: Submit with the tender.

ALTERNATIVE TIME TENDERS

- General: In addition to and at the same time as tendering based upon the date or period

specified in section A20, an alternative tender based upon a different date for completion or
period may be submitted.

Date for completion: If any such tender is accepted the date for completion inserted in the
Contract will be the date stated in the alternative tender or determined from the period stated in
the alternative tender.

DESIGN DOCUMENTS

- Scope: Include the following in the Contractor's Proposals:

- Design drawings: New “Outer Spaced” themed aspect of Play Area in context / Foundation
details.

- Technical information: As Required.

- Submit: With tender.

530

550

SUBSTITUTE PRODUCTS

Details: If products of different manufacture to those specified are proposed, submit details
with the tender giving reasons for each proposed substitution. Substitutions, which have not
been notified at tender stage, may not be considered.

Compliance: Substitutions accepted will be subject to the verification requirements of clause
A31/200.

HEALTH AND SAFETY INFORMATION

Content: Describe the organization and resources to safeguard the health and safety of
operatives, including those of subcontractors, and of any person whom the Works may affect.
Include:

- A copy of the health and safety policy document, including risk assessment procedures.
- Accident and sickness records for the past five years.

- Records of previous Health and Safety Executive enforcement action.

- Records of training and training policy.

- The number and type of staff responsible for health and safety on this project with details of
their qualifications and duties.

Submit: With the Tender.
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570

595A

599

OUTLINE CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

Content: Submit the following information within one week of request:

- Method statements on how risks from hazards identified in the pre-construction information
and other hazards identified by the contractor will be addressed.

- Detalls of the management structure and responsibilities.

- Arrangements for issuing health and safety directions.

- Procedures for informing other contractors and employees of health and safety hazards.

- Selection procedures for ensuring competency of other contractors, the self-employed and
designers.

- Procedures for communications between the project team, other contractors and site
operatives.

- Arrangements for cooperation and coordination between contractors.

- Procedures for carrying out risk assessment and for managing and controlling the risk.

- Emergency procedures including those for fire prevention and escape.

- Arrangements for ensuring that all accidents, iliness and dangerous occurrences are
recorded.

- Arrangements for welfare facilities.

- Procedures for ensuring that all persons on site have received relevant health and safety
information and training.

- Arrangements for consulting with and taking the views of people on site.

- Arrangements for preparing site rules and drawing them to the attention of those affected
and ensuring their compliance.

- Monitoring procedures to ensure compliance with site rules, selection and management
procedures, health and safety standards and statutory requirements.

- Review procedures to obtain feedback.

ENVIRONMENTAL POLICY

Environmental Policy:

- Location: See A11/180.

- Evidence of compliance: Submit: with tender.

Project Environmental Management System: Develop a system compatible with the
Environmental Policy.

FREEDOM OF INFORMATION

Records: Retain, make available for inspection and supply on request information reasonably
required to allow response to requests made under the provisions of the Freedom of
Information Act.

Determination: Submit requests received. Do not supply information to anyone other than the
project participants without express written permission.

Confidentiality: Maintain at all times.
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A31 PROVISION, CONTENT AND USE OF DOCUMENTS

DEFINITIONS AND INTERPRETATIONS

110 DEFINITIONS
- Meaning: Terms, derived terms and synonyms used in the preliminaries/ general conditions
and specification are as stated therein or in the appropriate British Standard or British
Standard glossary.

120 COMMUNICATION
- Definition: Includes advise, inform, submit, give notice, instruct, agree, confirm, seek or obtain
information, consent or instructions, or make arrangements.
Format: In writing to the person named in clause A10/140 unless specified otherwise.
Response: Do not proceed until response has been received.

130 PRODUCTS
- Definition: Materials, both manufactured and naturally occurring, and goods, including
components, equipment and accessories, intended for the permanent incorporation in the
Works.
Includes: Goods, plant, materials, site materials and things for incorporation into the Works.

135  SITE EQUIPMENT

- Definition: Apparatus, appliances, machinery, vehicles or things of whatsoever nature required
in or about the construction for the execution and completion of the Works but not materials or
other things intended to form or forming part of the Permanent Works.

+ Includes: Construction appliances, vehicles, consumables, tools, temporary works, scaffolding,
cabins and other site facilities.

« Excludes: Products and equipment or anything intended to form or forming part of the
permanent works.

140 DRAWINGS
- Definitions: To BSRIA BG 6 A design framework for building services. Design activities and
drawing definitions.
« CAD data: In accordance with BS 1192.

145 CONTRACTOR'S CHOICE
« Meaning: Selection delegated to the Contractor, but liability to remain with the specifier.

150 CONTRACTOR'S DESIGN
+ Meaning: Design to be carried out or completed by the Contractor and supported by
appropriate contractual arrangements, to correspond with specified requirements.

155 SUBMIT PROPOSALS
« Meaning: Submit information in response to specified requirements.
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160 TERMS USED IN SPECIFICATION

- Remove: Disconnect, dismantle as necessary and take out the designated products or work
and associated accessories, fixings, supports, linings and bedding materials. Dispose of
unwanted materials. Excludes taking out and disposing of associated pipework, wiring,
ductwork or other services.

Fix: Receive, unload, handle, store, protect, place and fasten in position and disposal of waste
and surplus packaging including all labour, materials and site equipment for that purpose.
Supply and fix: As above, but including supply of products to be fixed. All products to be
supplied and fixed unless stated otherwise.

Keep for reuse: Do not damage designated products or work. Clean off bedding and jointing
materials. Stack neatly, adequately protect and store until required by the Employer/ Purchaser
or for use in the Works as instructed.

Make good: Execute local remedial work to designated work. Make secure, sound and neat.
Excludes redecoration and/ or replacement.

Replace: Supply and fix new products matching those removed. Execute work to match
original new state of that removed.

Repair: Execute remedial work to designated products. Make secure, sound and neat.
Excludes redecoration and/ or replacement.

+ Re-fix: Fix removed products.

- Ease: Adjust moving parts of designated products or work to achieve free movement and good
fit in open and closed positions.

- Match existing: Provide products and work of the same appearance and features as the
original, excluding ageing and weathering. Make joints between existing and new work as
inconspicuous as possible.

System: Equipment, accessories, controls, supports and ancillary items, including installation,
necessary for that section of the work to function.

170 MANUFACTURER AND PRODUCT REFERENCE
- Definition: When used in this combination:
- Manufacturer: the person or legal entity under whose name or trademark the particular
product, component or system is marketed
- Product reference: the proprietary brand name and/ or identifier by which the particular
product, component or system is described.
« Currency: References are to the particular product as specified in the manufacturer's technical
literature current on the date of the invitation to tender.
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200 SUBSTITUTION OF PRODUCTS

« Products: If an alternative product to that specified is proposed, obtain approval before
ordering the product.
Reasons: Submit reasons for the proposed substitution.
Documentation: Submit relevant information, including:
- manufacturer and product reference;
- Ccost;
- availability;
- relevant standards;
- performance;
- function;
- compatibility of accessories;
- proposed revisions to drawings and specification;
- compatibility with adjacent work;
- appearance;
- copy of warranty/ guarantee.

- Alterations to adjacent work: If needed, advise scope, nature and cost.

- Manufacturers' guarantees: If substitution is accepted, submit before ordering products.

210 CROSS REFERENCES

« Accuracy: Check remainder of the annotation or item description against the terminology used
in the section or clause referred to.
Related terminology: Where a numerical cross-reference is not given the relevant sections and
clauses of the specification will apply.
Relevant clauses: Clauses in the referred to specification section dealing with general matters,
ancillary products and execution also apply.

- Discrepancy or ambiguity: Before proceeding, obtain clarification or instructions.

220 REFERENCED DOCUMENTS
- Conflicts: Specification prevails over referenced documents.

230 EQUIVALENT PRODUCTS
- Inadvertent omission: Wherever products are specified by proprietary name the phrase 'or
equivalent' is to be deemed included.

240  SUBSTITUTION OF STANDARDS

. Specification to British Standard or European Standard: Substitution may be proposed
complying with a grade or category within a national standard of another Member State of the
European Community or an international standard recognised in the UK.

- Before ordering: Submit notification of all such substitutions.

- Documentary evidence: Submit for verification when requested as detailed in clause A31/200.
Any submitted foreign language documents must be accompanied by certified translations into
English.

250 CURRENCY OF DOCUMENTS AND INFORMATION

« Currency: References to published documents are to the editions, including amendments and
revisions, current on the date of the Invitation to Tender.
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260  SIZES
- General dimensions: Products are specified by their co-ordinating sizes.
- Timber: Cross section dimensions shown on drawings are:
- Target sizes as defined in BS EN 336 for structural softwood and hardwood sections.
- Finished sizes for non-structural softwood or hardwood sawn and further processed
sections.

DOCUMENTS PROVIDED ON BEHALF OF THE EMPLOYER

410 ADDITIONAL COPIES OF DRAWINGS/ DOCUMENTS
- Additional copies: Issued free of charge.

440  DIMENSIONS
- Scaled dimensions: Do not rely on.

450 MEASURED QUANTITIES
- Ordering products and constructing the Works: The accuracy and sufficiency of the measured
guantities is not guaranteed.
Precedence: The specification and drawings shall override the measured quantities.

460 THE SPECIFICATION
- Coordination: All sections must be read in conjunction with Main Contract Preliminaries/
General conditions.

DOCUMENTS PROVIDED BY CONTRACTOR/ SUBCONTRACTORS/ SUPPLIERS

600 CONTRACTOR'S DESIGN INFORMATION

« General: Complete the design and detailing of parts of the Works as specified.

- Provide:

- Production information based on the Specification and other information.

- Master programme: Make reasonable allowance for completing design/ production information,
submission (including information relevant to the CDM Regulations), comment, inspection,
amendment, resubmission and reinspection.

- Information required: New “Outer Spaced” themed aspect of Play Area in context / Foundation
Design.
- Format: Email PDF.
- Number of copies: Not Applicable.
+ Submit: Within one week of request.

620 AS BUILT DRAWINGS AND INFORMATION
- Contractor designed work: Provide drawings/ information:
- New “Outer Spaced” themed aspect of Play Area in context / Foundation
Design.
« Submit: At Completion.

630 TECHNICAL LITERATURE
- Information: Keep on site for reference by all supervisory personnel:
- Manufacturers' current literature relating to all products to be used in the Works.
Relevant British, EN or ISO Standards.
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640 MAINTENANCE INSTRUCTIONS AND GUARANTEES
- Components and equipment; Obtain or retain copies, register with manufacturer and hand over
on or before completion of the Works.
Information location: In Site Manual.
Emergency call out services: Provide telephone numbers for use after completion. Extent of
cover: office hours only.
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A32 MANAGEMENT OF THE WORKS

110

120

125

130

140

150

GENERALLY

SUPERVISION

« General: Accept responsibility for coordination, supervision and administration of the Works,

including subcontracts.

- Coordination: Arrange and monitor a programme with each subcontractor, supplier, local

authority and statutory undertaker, and obtain and supply information as necessary for
coordination of the work.

INSURANCE
Documentary evidence: Before starting work on site submit details, and/ or policies and
receipts for the insurances required by the Conditions of Contract.

PROFESSIONAL INDEMNITY INSURANCE

Provide and maintain insurance in respect of Contractor Designed Works:

- Level of cover: Relates to claims or series of claims arising out of one event.
- Period of insurance for these purposes: one year.

- Amount of indemnity required: £100K.

Limit of cover for pollution/ contamination claims (If none is stated, the required level of cover
shall be the full amount of the indemnity cover stated): £ 50K.

Expiry of required period of CDP Professional Indemnity insurance: six years

(If no period is selected, the expiry date shall be 6 years from the date of practical completion
of the Works).

Documentary evidence: Submit details before starting work on site and/ or policies and
receipts for the insurances required.

- Format: PDF.

INSURANCE CLAIMS

Notice: If any event occurs which may give rise to any claim or proceeding in respect of loss or
damage to the Works or injury or damage to persons or property arising out of the Works,
immediately give notice to the Employer, the person named in clause A10/140 and the
Insurers.

Failure to notify: Indemnify the Employer against any loss, which may be caused by failure to
give such notice.

CLIMATIC CONDITIONS

Information: Record accurately and retain:

- Daily maximum and minimum air temperatures (including overnight).

- Delays due to adverse weather, including description of the weather, types of work affected
and number of hours lost.

OWNERSHIP

- Alteration/ clearance work: Materials arising become the property of the Contractor except

where otherwise stated. Remove from site as work proceeds.
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PROGRAMME/ PROGRESS

210 PROGRAMME
- Master programme: Immediately when requested and before starting work on site submit in an
approved form a master programme for the Works, which must include details of:
- Planning and mobilisation by the Contractor
- Subcontractor's work.
- Running in, adjustment, commissioning and testing of all engineering services and
installations.
- Work resulting from instructions issued in regard to the expenditure of provisional sums.
- Work by others concurrent with the Contract.
« Submit one copy.

245  START OF WORK ON SITE
- Notice: Before the proposed date for start of work on site give minimum notice of one week.

250A MONITORING
- Progress: Record on a copy of the programme kept on site.
- Avoiding delays: If any circumstances arise which may affect the progress of the Works submit
proposals or take other action as appropriate to minimize any delay and to recover any lost
time.

260 SITE MEETINGS

- General: Site meetings will be held to review progress and other matters arising from
administration of the Contract.

- Frequency: Weekly.

+ Location: On Site.

- Accommodation: Ensure availability at the time of such meetings.

- Attendees: Attend meetings and inform subcontractors and suppliers when their presence is
required.

« Chairperson (who will also take and distribute minutes): Contract Administrator.

280 PHOTOGRAPHS
- Number of locations: Four.
Frequency of intervals: Before & After.
- Image format: JPEG.
« Number of images from each location: One.
« Other requirements: None

290 NOTICE OF COMPLETION
+ Requirement: Give notice of the anticipated dates of completion of the whole or parts of the
Works.
- Associated works: Ensure necessary access, services and facilities are complete.
- Period of notice (minimum): One Week.
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310 EXTENSIONS OF TIME
« Notice: When a notice of the cause of any delay or likely delay in the progress of the works is

given under the contract, written notice must also be given of all other causes which apply

concurrently.

Details: As soon as possible submit:

- Relevant particulars of the expected effects, if appropriate, related to the concurrent causes.

- An estimate of the extent, if any, of the expected delay in the completion of the Works
beyond the date for completion.
All other relevant information required.

CONTROL OF COST

420 REMOVAL/ REPLACEMENT OF EXISTING WORK
- Extent and location; Agree before commencement.
Execution: Carry out in ways that minimize the extent of work.

430 PROPOSED INSTRUCTIONS

Estimates: If a proposed instruction requests an estimate of cost, submit without delay and in
any case within seven days.

440 MEASUREMENT
- Covered work: Give notice before covering work required to be measured.

450 DAYWORK VOUCHERS
- Before commencing work: Give reasonable notice to person countersigning daywork vouchers.
- Content: Before delivery each voucher must be:
- Referenced to the instruction under which the work is authorised.
- Signed by the Contractor's person in charge as evidence that the operatives' names, the
time daily spent by each and the equipment and products employed are correct.
- Submit: By the end of the week in which the work has been executed.

470 PRODUCTS NOT INCORPORATED INTO THE WORKS

Ownership: At the time of each valuation, supply details of those products not incorporated into
the Works which are subject to any reservation of title inconsistent with passing of property as
required by the Conditions of Contract, together with their respective values.

- Evidence: When requested, provide evidence of freedom of reservation of title.
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A33 QUALITY STANDARDS/ CONTROL

STANDARDS OF PRODUCTS AND EXECUTIONS

110 INCOMPLETE DOCUMENTATION
- General: Where and to the extent that products or work are not fully documented, they are to

be:

- Of a kind and standard appropriate to the nature and character of that part of the Works
where they will be used.

- Suitable for the purposes stated or reasonably to be inferred from the project documents.
Contract documents: Omissions or errors in description and/ or quantity shall not vitiate the
Contract nor release the Contractor from any obligations or liabilities under the Contract.

120 WORKMANSHIP SKILLS
- Operatives: Appropriately skilled and experienced for the type and quality of work.
+ Registration: With Construction Skills Certification Scheme.
- Evidence: Operatives must produce evidence of skills/ qualifications when requested.

130 QUALITY OF PRODUCTS

« Generally: New. (Proposals for recycled products may be considered).

« Supply of each product: From the same source or manufacturer.

« Whole quantity of each product required to complete the Works: Consistent kind, size, quality
and overall appearance.

- Tolerances: Where critical, measure a sufficient quantity to determine compliance.
Deterioration: Prevent. Order in suitable quantities to a programme and use in appropriate
sequence.

135 QUALITY OF EXECUTION
- Generally: Fix, apply, install or lay products securely, accurately, plumb, neatly and in
alignment.
- Colour batching: Do not use different colour batches where they can be seen together.
Dimensions: Check on-site dimensions.
- Finished work: Without defects, e.g. not damaged, disfigured, dirty, faulty, or out of tolerance.
 Location and fixing of products: Adjust joints open to view so they are even and regular.

140 COMPLIANCE

- Compliance with proprietary specifications: Retain on site evidence that the proprietary product
specified has been supplied.

- Compliance with performance specifications: Submit evidence of compliance, including test
reports indicating:
- Properties tested.
- Pass/ fall criteria.
- Test methods and procedures.
- Test results.
- Identity of testing agency.
- Test dates and times.
- Identities of witnesses.

Analysis of results.
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150 INSPECTIONS
« Products and executions: Inspection or any other action must not be taken as approval unless
confirmed in writing referring to:
- Date of inspection.
- Part of the work inspected.
- Respects or characteristics which are approved.
- Extent and purpose of the approval.
- Any associated conditions.

160 RELATED WORK

- Details: Provide all trades with necessary details of related types of work. Before starting each
new type or section of work ensure previous related work is:
- Appropriately complete.
- In accordance with the project documents.
- To a suitable standard.
- In a suitable condition to receive the new work.

- Preparatory work: Ensure all necessary preparatory work has been carried out.

170 MANUFACTURER'S RECOMMENDATIONS/ INSTRUCTIONS

« General: Comply with manufacturer's printed recommendations and instructions current on the
date of the Invitation to tender.

- Changes to recommendations or instructions: Submit details.

 Ancillary products and accessories: Use those supplied or recommended by main product
manufacturer.

- Agrément certified products: Comply with limitations, recommendations and requirements of
relevant valid certificates.

180 WATER FOR THE WORKS
+ Mains supply: Clean and uncontaminated.
Other: Do not use until:
- Evidence of suitability is provided.
- Tested to BS EN 1008 if instructed.

SAMPLES/ APPROVALS

210 SAMPLES
- Products or executions: Comply with all other specification requirements and in respect of the
stated or implied characteristics either:
- To an express approval.
- To match a sample expressly approved as a standard for the purpose.

220 APPROVAL OF PRODUCTS
- Submissions, samples, inspections and tests: Undertake or arrange to suit the Works
programme.
- Approval: Relates to a sample of the product and not to the product as used in the Works. Do
not confirm orders or use the product until approval of the sample has been obtained.
Complying sample: Retain in good, clean condition on site. Remove when no longer required.
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APPROVAL OF EXECUTION

« Submissions, samples, inspections and tests: Undertake or arrange to suit the Works

programme.

- Approval: Relates to the stated characteristics of the sample. (If approval of the finished work

as a whole is required this is specified separately). Do not conceal, or proceed with affected
work until compliance with requirements is confirmed.

- Complying sample: Retain in good, clean condition on site. Remove when no longer required.

ACCURACY/ SETTING OUT GENERALLY

SETTING OUT

« General: Submit details of methods and equipment to be used in setting out the Works.

Levels and dimensions: Check and record the results on a copy of drawings. Notify
discrepancies and obtain instructions before proceeding.
Inform: When complete and before commencing construction.

APPEARANCE AND FIT

- Tolerances and dimensions: If likely to be critical to execution or difficult to achieve, as early as

possible either:
- Submit proposals; or
- Arrange for inspection of appearance of relevant aspects of partially finished work.

- General tolerances (maximum): To BS 5606, tables 1 and 2.

CRITICAL DIMENSIONS

- Critical dimensions: Set out and construct the Works to ensure compliance with the tolerances

stated.
Location: Safety Fall Zones.

LEVELS OF STRUCTURAL FLOORS

Maximum tolerances for designed levels to be:

- Floors to be self-finished, and floors to receive sheet or tile finishes directly bedded in
adhesive: +/- 10 mm.

- Floors to receive dry board/ panel construction with little or no tolerance on thickness: +/- 10
mm.

- Floors to receive mastic asphalt flooring/ underlays directly: +/- 10 mm.

- Floors to receive mastic asphalt flooring/ underlays laid on mastic asphalt levelling coat(s):
+/- 15 mm.

- Floors to receive fully bonded screeds/ toppings/ beds: +/- 15 mm.

- Floors to receive unbonded or floating screeds/ beds: +/- 20 mm.

RECORD DRAWINGS

- Site setting out drawing: Record details of all grid lines, setting-out stations, benchmarks and

profiles. Retain on site throughout the Contract and hand over on completion.

SERVICES GENERALLY
SERVICES REGULATIONS

New or existing services: Comply with the Byelaws or Regulations of the relevant Statutory
Authority.
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445  SERVICE RUNS
- General: Provide adequate space and support for services, including unobstructed routes and
fixings.
Ducts, chases and holes: Form during construction rather than cut.
- Coordination with other works: Submit details of locations, types/ methods of fixing of services
to fabric and identification of runs and fittings.

450A SERVICES
- Final tests and commissioning: Carry out so that services are in full working order at
completion of the Works.

SUPERVISION/ INSPECTION/ DEFECTIVE WORK

525  ACCESS
- Extent: Provide at all reasonable times access to the Works and to other places of the
Contractor or subcontractors where work is being prepared for the Contract.
- Designate: Contract Administrator.

530 OVERTIME WORKING
- Notice: Prior to overtime being worked, submit details of times, types and locations of work to
be done.
- Minimum period of notice: One day.
- Concealed work: If executed during overtime for which notice has not been given, it may be
required to be opened up for inspection and reinstated at the Contractor's expense.

540 DEFECTS IN EXISTING WORK
- Undocumented defects: When discovered, immediately give notice. Do not proceed with
affected related work until response has been received.
Documented remedial work: Do not execute work which may:
- Hinder access to defective products or work; or
- Be rendered abortive by remedial work.

560 TESTS AND INSPECTIONS
- Timing: Agree and record dates and times of tests and inspections to enable all affected
parties to be represented.
- Confirmation: One working day prior to each such test or inspection. If sample or test is not
ready, agree a new date and time.
- Records: Submit a copy of test certificates and retain copies on site.

610 DEFECTIVE PRODUCTS/ EXECUTIONS
- Proposals: Immediately any work or product is known, or appears, to be not in accordance with
the Contract, submit proposals for opening up, inspection, testing, making good, adjustment of
the Contract Sum, or removal and re-execution.
« Acceptability: Such proposals may be unacceptable and contrary instructions may be issued.
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WORK AT OR AFTER COMPLETION

710 WORK BEFORE COMPLETION

- General: Make good all damage consequent upon the Works.
Temporary markings, coverings and protective wrappings: Remove unless otherwise
instructed.

- Cleaning: Clean the Works thoroughly inside and out, including all accessible ducts and voids.
Remove all splashes, deposits, efflorescence, rubbish and surplus materials.
Cleaning materials and methods: As recommended by manufacturers of products being
cleaned, and must not damage or disfigure other materials or construction.

- COSHH dated data sheets: Obtain for all materials used for cleaning and ensure they are used
only as recommended by their manufacturers.
Minor faults: Touch up in newly painted work, carefully matching colour and brushing out
edges. Repaint badly marked areas back to suitable breaks or junctions.
Moving parts of new work: Adjust, ease and lubricate as necessary to ensure easy and
efficient operation, including doors, windows, drawers, ironmongery, appliances, valves and

controls.

720A SECURITY AT COMPLETION
- General: Leave the Works secure with, where appropriate, all accesses closed and locked.

730 MAKING GOOD DEFECTS
- Remedial work: Arrange access with Employer.
- Rectification: Give reasonable notice for access to the various parts of the Works.

- Completion: Notify when remedial works have been completed.
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A34 SECURITY/ SAFETY/ PROTECTION

SECURITY, HEALTH AND SAFETY

120A EXECUTION HAZARDS
Common hazards: Not listed. Control by good management and site practice.
. Slgmﬁcant hazards: The design of the project includes the following:
- Hazard: Underground Services.
Precautions assumed: Check Utility Information / CAT Scan.

130A PRODUCT HAZARDS
- Hazardous substances: Site personnel levels must not exceed occupational exposure
standards and maximum exposure limits stated in the current version of HSE document EH40:
Workplace Exposure Limits.
- Common hazards: Not listed. Control by good management and site practice.
- Significant hazards: Specified construction materials include the following:
Hazard: None.

140 CONSTRUCTION PHASE HEALTH AND SAFETY PLAN

« Submission: Present to the Employer/ Client no later than two weeks before Commencement
onsite.

- Confirmation: Do not start construction work until the Employer has confirmed in writing that
the Construction Phase Health and Safety Plan includes the procedures and arrangements
required by the CDM Regulations.

- Content: Develop the plan from and draw on the Outline Construction Phase Health and Safety
Plan, clause A30/570, and the Pre-tender Health and Safety Plan/ Preconstruction information.

150 SECURITY
- Protection: Safeguard the site, the Works, products, materials, and any existing buildings
affected by the Works from damage and theft.
- Access: Take all reasonable precautions to prevent unauthorized access to the site, the Works
and adjoining property.
- Special requirements: None.

160  STABILITY
- Responsibility: Maintain the stability and structural integrity of the Works and adjacent
structures during the Contract.
Design loads: Obtain details, support as necessary and prevent overloading.

170 OCCUPIED PREMISES

- Extent: Existing buildings will be occupied and/ or used during the Contract as follows: Residential
dwellings.

« Works: Carry out without undue inconvenience and nuisance and without danger to occupants
and users.

- Overtime: If compliance with this clause requires certain operations to be carried out during
overtime, and such overtime is not required for any other reason, the extra cost will be allowed,
provided that such overtime is authorized in advance.
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MOBILE TELEPHONES AND PORTABLE ELECTRONIC EQUIPMENT
Restrictions on use:
- None.

SAFETY PROVISIONS FOR SITE VISITS

- Safety: Submit details in advance of safety provisions and procedures (including those relating

to materials, which may be deleterious), which will require their compliance when visiting the
site.
Protective clothing and/ or equipment: Provide and maintain on site for visitors to the site.

PROTECT AGAINST THE FOLLOWING

NOISE AND VIBRATION

- Standard: Comply with the recommendations of BS 5228-1, in particular clause 7.3, to

minimize noise levels during the execution of the Works.

Noise levels from the Works: Maximum level: 85 dB(A) when measured from site boundary.

Equipment: Fit compressors, percussion tools and vehicles with effective silencers of a type

recommended by manufacturers of the compressors, tools or vehicles.

Restrictions: Do not use:

- Percussion tools and other noisy appliances without consent during the hours of 5pm to 9am.

- Radios or other audio equipment or permit employees to use in ways or at times that may
cause nuisance.

POLLUTION
Prevention: Protect the site, the Works and the general environment including the atmosphere,
land, streams and waterways against pollution.

- Contamination: If pollution occurs inform immediately, including to the appropriate Authorities

and provide relevant information.

PESTICIDES

Use: Only where specified or approved, and then only suitable products listed on
www.pesticides.gov.uk.

Restrictions: Work near water, drainage ditches or land drains must comply with the
'‘Guidelines for the use of herbicides on weeds in or near watercourses and lakes'.
Containers: Comply with manufacturer's disposal recommendations. Remove from site
immediately empty or no longer required.

Competence: Operatives must hold a BASIS Certificate of Competence, or work under
supervision of a Certificate holder.

NUISANCE
Duty: Prevent nuisance from smoke, dust, rubbish, vermin and other causes.

- Surface water: Prevent hazardous build-up on site, in excavations and to surrounding areas

and roads.

ASBESTOS CONTAINING MATERIALS
Duty: Report immediately any suspected materials discovered during execution of the Works.
- Do not disturb.

Agree methods for safe removal or encapsulation.
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371 DANGEROUS OR HAZARDOUS SUBSTANCES
- Duty: Report immediately suspected materials discovered during execution of the Works.
- Do not disturb.
- Agree methods for safe removal or remediation.

375  ANTIQUITIES
- Duty: Report immediately any fossils, antiquities and other objects of interest or value
discovered during execution of the Works.
Preservation: Keep objects in the exact position and condition in which they were found.
« Special requirements: None.

380 FIRE PREVENTION
- Duty: Prevent personal injury or death, and damage to the Works or other property from fire.
- Standard: Comply with Joint Code of Practice 'Fire Prevention on Construction Sites',
published by Construction Industry Publications and The Fire Protection Association (The
‘Joint Fire Code").

390 SMOKING ON SITE
« Smoking on site: Not permitted.

400 BURNING ON SITE
« Burning on site: Not permitted.

410 MOISTURE
+ Wetness or dampness: Prevent, where this may cause damage to the Works.
Drying out: Control humidity and the application of heat to prevent:
- Blistering and failure of adhesion.
- Damage due to trapped moisture.
- Excessive movement.

420 INFECTED TIMBER/ CONTAMINATED MATERIALS
- Removal: Where instructed to remove material affected by fungal/ insect attack from the
building, minimize the risk of infecting other parts of the building.
« Testing: carry out and keep records of appropriate tests to demonstrate that hazards
presented by concentrations of airborne particles, toxins and other micro-organisms are within
acceptable levels.

430 WASTE

+ Includes: Rubbish, debris, spoil, surplus material, containers and packaging.

« General: Minimize production. Prevent accumulations. Keep the site and Works clean and tidy.

- Handling: Collect and store in suitable containers. Remove frequently and dispose off-site in a
safe and competent manner:
- Non-hazardous material: In a manner approved by the Waste Regulation Authority.
- Hazardous material: As directed by the Waste Regulation Authority and in accordance with

relevant regulations.

Recyclable material: Sort and dispose at a Materials Recycling Facility approved by the Waste
Regulation Authority.

- Voids and cavities in the construction: Remove rubbish, dirt and residues before closing in.

- Waste transfer documentation: Retain on site.
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ELECTROMAGNETIC INTERFERENCE
Duty: Prevent excessive electromagnetic disturbance to apparatus outside the site.

POWDER ACTUATED FIXING SYSTEMS
Use: Not permitted.

INVASIVE SPECIES
General: Prevent the spread of species (e.g. plants or animals) that may adversely affect the
site or Works economically, environmentally or ecologically.
Special precautions:; None.
Duty: Report immediately any suspected invasive species discovered during execution of the
Works.
- Do not disturb.
Agree methods for safe eradication or removal.

PROTECT THE FOLLOWING

EXISTING SERVICES

Confirmation: Notify all service authorities, statutory undertakers and/ or adjacent owners of
proposed works not less than one week before commencing site operations.

Identification: Before starting work, check and mark positions of utilities/ services. Where
positions are not shown on drawings obtain relevant details from service authorities, statutory
undertakers or other owners.

- Work adjacent to services:

- Comply with service authority's/ statutory undertaker's recommendations.

- Adequately protect, and prevent damage to services: Do not interfere with their operation
without consent of service authorities/ statutory undertakers or other owners.

Identifying services:

- Below ground: Use signboards, giving type and depth;

- Overhead: Use headroom markers.

Damage to services: If any results from execution of the Works:

- Immediately give notice and notify appropriate service authority/ statutory undertaker.

- Make arrangements for the work to be made good without delay to the satisfaction of service
authority/ statutory undertaker or other owner as appropriate.

- Any measures taken to deal with an emergency will not affect the extent of the Contractor's
liability.

Marker tapes or protective covers: Replace, if disturbed during site operations, to service

authority's/ statutory undertakers recommendations.

ROADS AND FOOTPATHS

Duty: Maintain roads and footpaths within and adjacent to the site and keep clear of mud and
debris.

Damage caused by site traffic or otherwise consequent upon the Works: Make good to the
satisfaction of the Employer, Local Authority or other owner.

EXISTING TOPSOIL/ SUBSOIL

Duty: Prevent over compaction of existing topsoil and subsoil in those areas which may be
damaged by construction traffic, parking of vehicles, temporary site accommodation or storage
of materials and which will require reinstatement prior to completion of the Works.

Protection: Before starting work submit proposals for protective measures.
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540 RETAINED TREES/ SHRUBS/ GRASSED AREAS
- Protection: Preserve and prevent damage, except those not required.
Replacement: Mature trees and shrubs if uprooted, destroyed, or damaged beyond reasonable
chance of survival in their original shape, as a consequence of the Contractor's negligence,
must be replaced with those of a similar type and age at the Contractor's expense.

550 RETAINED TREES
- Protected area: Unless agreed otherwise do not:

- Dump spoil or rubbish, excavate or disturb topsoil, park vehicles or plant, store materials or
place temporary accommodation within an area which is the larger of the branch spread of
the tree or an area with a radius of half the tree's height, measured from the trunk.

- Sever roots exceeding 25 mm in diameter. If unintentionally severed give notice and seek
advice.
Change level of ground within an area 3 m beyond branch spread.

555  WILDLIFE SPECIES AND HABITATS
- General: Safeguard the following: Great Crested Newts.
- Protected habitats and species: Upon discovery immediately advise. Do not proceed until
instruction is received.
Education: Ensure employees and visitors to the site receive suitable instruction and
awareness training.

560 EXISTING FEATURES
- Protection: Prevent damage to existing buildings, fences, gates, walls, roads, paved areas and
other site features, which are to remain in position during execution of the Works.
« Special requirements: None.

570 EXISTING WORK
- Protection: Prevent damage to existing work, structures or other property during the course of
the work.
« Removal: Minimum amount necessary.
+ Replacement work: To match existing.

620 ADJOINING PROPERTY
- Permission: Obtain as necessary from owners if requiring to erect scaffolding on or otherwise
use adjoining property.

625  ADJOINING PROPERTY RESTRICTIONS
- Precautions:
- Prevent trespass of workpeople and take precautions to prevent damage to adjoining
property.
- Pay all charges.
- Remove and make good on completion or when directed.
Damage: Bear cost of repairing damage arising from execution of the Works.
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640

EXISTING STRUCTURES
Duty: Check proposed methods of work for effects on adjacent structures inside and outside
the site boundary.

« Supports: During execution of the Works:

- Provide and maintain all incidental shoring, strutting, needling and other supports as may be
necessary to preserve stability of existing structures on the site or adjoining, that may be
endangered or affected by the Works.

- Do not remove until new work is strong enough to support existing structure.

- Prevent overstressing of completed work when removing supports.

« Adjacent structures: Monitor and immediately report excessive movement.
- Standard: Comply with BS 5975 and BS EN 12812.

MATERIALS FOR RECYCLING/ REUSE
Duty: Sort and prevent damage to stated products or materials, clean off bedding and jointing
materials and other contaminants.

- Storage: Stack neatly and protect until required by the Employer or for use in the Works as

instructed.
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A35 SPECIFIC LIMITATIONS ON METHOD/ SEQUENCE/

130 METHOD/ SEQUENCE OF WORK
- Specific Limitations: Include the following in the programme:
- None.

160 USE OR DISPOSAL OF MATERIALS
- Specific limitations: None.

170  WORKING HOURS
- Specific limitations:
- Mon to Fri: 8am to 6pm
- Sat: 8am to 1pm
- Sun & Bank Holidays: Prohibited.

TIMING

Stephenson Way Play Area Improvements
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A36 FACILITIES/ TEMPORARY WORK/ SERVICES

GENERALLY

110 SPOIL HEAPS, TEMPORARY WORKS AND SERVICES
+ Location: Give notice and details of intended siting.
Maintenance: Alter, adapt and move as necessary. Remove when no longer required and
make good.

ACCOMMODATION

230 TEMPORARY ACCOMMODATION
- Proposals for temporary accommodation and storage for the Works: Submit two weeks prior to
starting on site.
Details to be included: Type of accommodation and storage, its siting and the programme for
site installation and removal.

TEMPORARY WORKS

SERVICES AND FACILITIES

440 TELEPHONES
- Direct communication: As soon as practicable after the Date of Possession provide the
Contractor's person in charge with a mobile telephone.

540 METER READINGS
« Charges for service supplies: Where to be apportioned ensure that:
- Meter readings are taken by relevant authority at possession and/ or completion as
appropriate.
- Copies of readings are supplied to interested parties.

550 THERMOMETERS
« General: Provide on-site and maintain in accurate condition a maximum and minimum
thermometer for measuring atmospheric shade temperature, in an approved location.

570 PERSONAL PROTECTIVE EQUIPMENT
- General: Provide for the sole use of those acting on behalf of the Employer/ Client, in sizes to
be specified:
- Safety helmets to BS EN 397, neither damaged nor time expired. Number required: Two.
- High visibility waistcoats to BS EN 1SO 20471 Class 2. Number required: Two.
- Safety boots with steel insole and toecap to BS EN ISO 20345. Pairs required: None.
- Disposable respirators to BS EN 149.FFP1S.
- Eye protection to BS EN 166.
- Ear protection - muffs to BS EN 352-1, plugs to BS EN 352-2
Hand protection - to BS EN 388, 407, 420 or 511 as appropriate.
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A37 OPERATION/ MAINTENANCE OF THE FINISHED WORKS

GENERALLY

115  THE HEALTH AND SAFETY FILE

« Responsibility: the contractor.

- Content: Obtain and provide the following information:
- a brief description of the work carried out;
- any hazards that have not been eliminated through the design and construction processes,
and how they have been addressed (e.g. surveys or other information concerning asbestos or
contaminated land);
- key structural principles (e.g. bracing, sources of substantial stored energy — including pre- or
post-tensioned members) and safe working loads for floors and roofs;
- hazardous materials used (e.g. lead paints and special coatings);
- information regarding the removal or dismantling of installed plant and equipment (e.g. any
special arrangements for lifting such equipment);
- health and safety information about equipment provided for cleaning or maintaining the
structure;
- the nature, location and markings of significant services, including underground cables; gas
supply equipment; fire-fighting services etc;
- information and as-built drawings of the building, its plant and equipment (e.g. the means of
safe access to and from service voids and fire doors)..

« Format: Disc

- Delivery to: Contract Administrator By (date): Completion.
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A50 WORK/ PRODUCTS BY/ ON BEHALF OF THE EMPLOYER

110 WORK BY/ ON BEHALF OF EMPLOYER
- Title: None.
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A54 PROVISIONAL WORK/ ITEMS

590 CONTINGENCIES
- Provisional sum: None.
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