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PREAMBLE 

1 The method of payment is structured to reflect the type of service and is defined 

in the Price List and associated schedules. A combination of Lump Sum (LS), 

Schedule of Rates (SOR) and Cost Reimbursable (CR) items are applicable in 

this Contract. 

2 Section A of this document sets out those aspects of the services that will be paid 

for on a lump sum basis. 

3 Section B of the document sets out the schedule of rates for cyclic aspects of the 

services and is used to build up and amend the lump sum prices in Section A. 

The Method of Measurement for Schedule B applies to the SOR for Section B. 

4 Section C of this document sets out those non-cyclic aspects of the services that 

will be paid for on a schedule of rates basis. The Method of Measurement for 

Schedule C applies to the SOR for Section C. 

5 Section D of this document sets out those aspects of the service that will be paid 

on a cost reimbursable basis. 

6 Section E of this document sets out the requirements for the fee percentage. 

7 Section F of this document sets out the requirements of the service that will be 

instructed via Task Orders. 

8 The items referred to in this Price List and associated Schedules A, B and C refer 

to activities in GM 701 Asset Delivery Asset Maintenance requirements (ADAMr). 

9 All services performed by the Contractor under this contract are paid for on a 

schedule of rate basis except for: 

(1) Services identified in Section A and B of this document to be paid for on a 

lump sum basis. 

(2) Services identified in Section D of this document to be paid for on a cost 

reimbursable basis.  

(3) Services identified in Section F to be paid for on a Task Order basis. 

Any new services required by the Service Manager will be performed by the 

Contractor using a new rate calculated in accordance with paragraph 25 of 

Section C of this Price List. The Contractor obeys any instructed services 

irrespective of any new rate being agreed prior to the service being undertaken. 

10 Payment for Temporary Traffic Management (TTM) is as follows: 
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(1) TTM required for services identified in Section A of this document – TTM 

is included in the LS item. 

(2) TTM required for services identified in Section B of this document – TTM 

is included in the rate. 

(3) TTM required for services identified in Section C of this document– TTM 

is paid using the agreed rate in Schedule C except where such service is 

undertaken with service in Section A or Section B.   

(4) TTM required for services identified in Section D of this document – TTM 

is paid on a Cost Reimbursable basis except where such cost 

reimbursable service is undertaken with service in Section A or Section B 

or Section C.  

(5) TTM required for Others as instructed by the Service Manager – TTM is 

paid using the agreed rate in Schedule C. 
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SECTION A – LUMP SUM SERVICES 

Scope and Payment Type 

11 Refer to the Price List, Schedule A for details of the Lump Sum items. 

12 Each amount for the items in Schedule A (excluding those referred to in paragraph 

15) shall include for the cost of everything necessary to meet the performance

requirements and service levels set out in the relevant sections of the Scope and 

all other obligations under the contract for the relevant service, save for the cost 

of those services set out in Section D of the Price List. 

13 Each amount for items in Schedule A Deliver Maintenance Solutions (Cyclic 

Activities) shall be built up from the rates in Schedule B. 

Payment Process 

14 The Contractor shall be entitled to include in its application for payment pursuant 

to clause 50.2 the amount the Contractor considers is due at the assessment date 

in respect of Mobilisation Lump Sum Duties subject to the below: 

(1) Interim Payment. Fifty percent of the Mobilisation Lump Sum upon the later 

of: 

▪ the next period for submission of the Contractor’s application for

payment following the expiry of two months of the Mobilisation Period

after the starting date,

▪ acceptance by the Service Manager of the Contractor’s documented

mobilisation process and

▪ completion of those tasks that the accepted mobilisation process shows

must be completed by two months after the starting date as certified by

the Service Manager.

(2) Final Payment. The balance of the Mobilisation Lump Sum upon 

completion of all the tasks included in the accepted mobilisation process 

as certified by the Service Manager. 

15 The Demobilisation Lump Sum becomes due on completion of the demobilisation 

duties stated in the Scope as certified by the Service Manager. 

16 The other Lump Sums will become due on a monthly basis on completion of 

identified activities stated in the Accepted Plan which will define the projected 

spend profile. The lump sum items do not include items included in Sections C or 

D.  
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SECTION B – SCHEDULE OF RATES SERVICES (CYCLIC MAINTENANCE) 

Scope and Payment Type 

17 Refer to Price List, Schedule B for details of the Schedule of Rates items. 

18 Schedule B is used only to build up and amend the Prices in Schedule A. 

19 Each rate in the schedule of rates is the price for the item or unit of quantity 

described. It is anticipated that the item descriptions in the schedule are 

representative of the work likely to be carried out.  

20 If an actual item of work is similar to, but not the same, as an item of work in the 

schedule, the Contractor uses the scheduled resource costs and outputs in the 

Price List as a basis to calculate a new rate. Where no similar or equivalent work 

is included within the schedule, the Contractor calculates the rate using the same 

principles that were used to calculate the tendered rates. The Contractor gives 

the reasons for and method of adjustment of any new rates. 
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SECTION C –SCHEDULE OF RATES SERVICES (NON CYCLIC ACTIVITIES) 

Scope and Payment Type 

21 Refer to Price List, Schedule C for details of the Schedule of Rates items. 

22 Save where expressly provided otherwise the schedule of rates contained in 

Schedule C is used to pay the Contractor during the service period. 

23 Each rate in the schedule of rates is the price for the item or unit of quantity 

described. It is anticipated that the item descriptions in the schedule are 

representative of the work likely to be carried out.  

24 Where an item has a quantity banding, the item to be used will be the one with 

the correct quantity carried out by a gang during that shift. The rate is then 

multiplied by the quantity to arrive at the price for the activity. 

25 If an actual item of work is similar to, but not the same, as an item of work in the 

schedule, the Contractor uses the scheduled resource costs and outputs in the 

Price List as a basis to calculate a new rate. Where no similar or equivalent work 

is included within the schedule, the Contractor calculates the rate using the same 

principles that were used to calculate the tendered rates. The Contractor gives 

the reasons for and method of adjustment of any new rates. 
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Specification as instructed by the Service 

Manager. 

Note. The Service Manager has sole discretion 

to alternatively instruct payment for this item via 

Cost Reimbursable Duties. 

6 Annex 20 

Asset Type: 0500 - 
Drainage and 

Service Ducts 

The Contractor jets structures elevated section 

underslung horizontal and vertical drainage 

(total 33km length) every 2 years, as instructed 

by the Service Manager. Locations are provided 

in the Network Information. 
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SCHEDULE A – LUMP SUM (CYCLIC MAINTENANCE) 

 
         See separate Microsoft Excel Spreadsheets 
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SCHEDULE B – SCHEDULE OF RATES (CYCLIC MAINTENANCE) 

 
See separate Microsoft Excel Spreadsheets  

 
 

 
 
 

Refer to Schedule B Method of Measurement 
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SCHEDULE C – SCHEDULE OF RATES (OPERATIONAL AND REPAIR) 

 
See separate Microsoft Excel Spreadsheets  

 
 

 
 
 

Refer to Schedule C Method of Measurement 
 
 

 

 
 

 
 
 




