

[REDACTED]

---

**From:** [REDACTED]  
**Sent:** 23 August 2016 14:32  
**To:** [REDACTED]  
**Subject:** FW: 3938 River Thames Arch - Rosherville steps

[REDACTED]

---

**From:** [REDACTED]  
**Sent:** 27 April 2016 12:11  
**To:** [REDACTED]  
**Cc:** [REDACTED]  
**Subject:** 3938 River Thames Arch - Rosherville steps

[REDACTED]

The breakdown of costs for the works to the steps is as follows:

**Labour**

Provision of 2 person crew with lorry and equipment 10 day

**Plant**

Lorry Mounted crane 2 day  
Erection portable office/welfare unit for the Contractor 1 item  
Dismantling portable office/welfare unit for the Contr. 1 item  
Servicing portable office/welfare unit 10 day  
for the Contractor until the completion of the works

**Materials**

sand 1 item  
cement 6 item  
Ragstone 1 item  
Sandstone 1 item  
Concrete 2 item

