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CONTRACT DATA 
  

The Employer is 
 

 

Name 

 

Address 

 

 

Telephone 

 

E-mail address 

 

                            The works are 

 

 

The site is 

 

Medicines and Healthcare products Regulatory Agency 
 
Blanche Lane, South Mimms, Potters Bar, Hertfordshire, EN6 3QG. 
 
01707 641 000 
 
purchasing@nibsc.org  
 

FE Security Improvement – Lot 1 

 

Blanche Lane, South Mimms, Potters Bar, Hertfordshire, EN6 3QG. 

 

The starting date is 

 

The completion date is 

 

 

The period for reply is 

 

The defects date is 

 

 

The defect correction period is 

 

The delay damages are 

 

 

The assessment day is the 

 

The retention is 

 

1st April 2021 
 

31st March 2024 
 
 

2 
 

52 
 
2 
 
0 
 
 

1st 
 

3 

 
 
 
 
 
 
weeks. 
 
weeks after Completion. 
 
 

weeks. 
 
per day. 
 
 
of each month. 
 
%. 

 

Does the United Kingdom Housing Grants, Construction and  

Regeneration Act (1996) apply?  

 

No  

 

The Adjudicator is 

 

Name 

Address 

Telephone 

E-mail address 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Contract Data 
   

The interest rate on late payment is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . % per complete week of delay. 

Insert a rate only if a rate less than 0.5% per week of delay has been agreed. 

The Contractor is not liable to the Employer for loss of or damage to the Employer’s 

property in excess of 

 

     £2,000,000.00 for any one event. 

The Employer provides this 
insurance 

Only enter details here if the Employer is to provide insurance. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The minimum amount of cover for the third insurance stated in the 

Insurance Table is                   £2,000,000.00 

The minimum amount of cover for the fourth insurance stated in the 

Insurance Table is 

The Adjudicator nominating 
body is 

The tribunal is 

If the tribunal is arbitration, 
the arbitration procedure is 

              £2,000,000.00 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the 
following additional conditions  

Only enter details here if additional conditions are required. 

 

Z1 Official Secrets and confidentiality 
Z1.1 The Official Secrets Act 1989 and, where appropriate, the provisions of section 11 of the Atomic Energy 
 Act 1946 apply to this contract from the starting date until the Defects Certificate or a termination 
 certificate has been issued. 
Z1.2  The Contractor notifies his employees and his Subcontractors of their duties under these Acts. 
Z1.3  The Contractor does not use or disclose information concerning the contract obtained either by the 
 Contractor or by any person employed by him except for the purposes of the contract. 
 
Z2 Security  
Z2.1  The Contractor submits to the Project Manager details of people who are to be employed by him and his 
 Subcontractors in connection with the works. The details include a list of names and addresses, the 
 capacities in which they are employed, and other information required by the Project Manager. 
Z2.3  Employees of the Contractor and his Subcontractors are to carry an Employer’s pass whilst they are on 
 the parts of the Site stated in the Contract Data. 
Z2.4  The Contractor submits to the Project Manager for acceptance a list of the names of the people for 
whom  passes are required. The Project Manager issues the passes to the Contractor. Each pass is returned to 
 the Project Manager when the employee no longer requires access to that part of the Site or after the 
 Project Manager has given notice that the employee is not to be admitted to the Site. 
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Z2.5  The Contractor does not take photographs of the Site or the works or any part of them unless he has 
 obtained the acceptance of the Employer. 
Z2.6  The Contractor takes the measures needed to prevent his and his Subcontractors’ people taking, 
 publishing or otherwise circulating such photographs. 
 
Z3 Payment of undisputed invoices within 30 days by contracting authorities [Employers], 
 contractors and subcontractors – Public Contracts Regulations 2015, Regulation 113  
Z3.1  That any payment due from the Employer to the Contractor under the contract is to be made no later 
 than the end of a period of 30 days from the date on which the relevant invoice is regarded as valid 
 and undisputed. 
Z3.2 Any invoices for payment submitted by the contractor are considered and verified by the Employer in a 
 timely fashion and that undue delay in doing so is not to be sufficient justification for failing to regard an 
 invoice as valid and undisputed. 
Z3.3 That any subcontract awarded by the contractor contains suitable provisions to impose, as 
 between the parties to the subcontract— 

(i)  requirements to the same effect as those which sub-paragraphs Z5.1 and Z5.2 require to  be 
imposed as between the parties to the public contract; and 

(ii) a requirement for the subcontractor to include in any subcontract which it in turn awards suitable 
provisions to impose, as between the parties to that subcontract, requirements to the same effect 
as those required by this sub-paragraph Z5.3. 

 
Z4 Orders and Invoicing 
Z4.1  All orders for goods, requests for planned preventative maintenance, reactive maintenance and 
 replacement parts must be subject to a purchase order from the Employer. 
Z4.2  All invoices must state the Employers purchase order number, otherwise the invoice will be returned to 
 the supplier. 
Z4.3  A single invoice must only relate to a single purchase order (PO). The employer cannot process invoices 
 against multiple POs. 
 

Z5 General Data Protection Regulation (Regulation (EU) 2016/679) – “GDPR” 
Z5.1 GDPR CLAUSE DEFINITIONS: 

Data Protection Legislation: (i) the GDPR, the LED and any applicable national implementing Laws as 
amended from time to time (ii) the DPA 2018 [subject to Royal Assent] to the extent that it relates to 
processing of personal data and privacy; (iiii) all applicable Law about the processing of personal data 
and privacy; 

 
Data Protection Impact Assessment: An assessment by the Controller of the impact of the envisaged 
processing on the protection of Personal Data. 

 
Controller, Processor, Data Subject, Personal Data, Personal Data Breach, Data Protection 
Officer: take the meaning given in the GDPR. 

 
Data Loss Event: Any event that results, or may result, in unauthorised access to Personal Data held by 
the Processor under this Agreement, and/or actual or potential loss and/or destruction of Personal Data 
in breach of this Agreement, including any Personal Data Breach. 
 
Data Subject Request: A request made by, or on behalf of, a Data Subject in accordance with rights 
granted pursuant to the Data Protection Legislation to access their Personal Data. 
 
DPA 2018: Data Protection Act 2018 
 
GDPR: the General Data Protection Regulation (Regulation (EU) 2016/679) 
 
Joint Controllers: Where two or more Controllers jointly determine the purposes and means of 
processing 
 
LED: Law Enforcement Directive (Directive (EU) 2016/680) 
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Protective Measures: Appropriate technical and organisational measures which may include: 
pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability and 
resilience of systems and services, ensuring that availability of and access to Personal Data can be 
restored in a timely manner after an incident, and regularly assessing and evaluating the 
Effectiveness of the such measures adopted by it including those outlined in Annex 2 (Security). 
 
Sub-processor: Any third Party appointed to process Personal Data on behalf of that Processor related 
to this Agreement 

 
Z5.2 The Parties acknowledge that for the purposes of the Data Protection Legislation, the Customer is the 

Controller and the Contractor is the Processor unless otherwise specified in Annex 1. The only 
processing that the Processor is authorised to do is listed in Annex 1 by the Controller and may not be 
determined by the Processor. 

 
Z5.3 The Processor shall notify the Controller immediately if it considers that any of the Controller's 

instructions infringe the Data Protection Legislation. 
 
Z5.4 The Processor shall provide all reasonable assistance to the Controller in the preparation of any Data 

Protection Impact Assessment prior to commencing any processing. Such assistance may, at the 
discretion of the Controller, include: 

Z5.4.1 a systematic description of the envisaged processing operations and the purpose of the processing; 
Z5.4.2 an assessment of the necessity and proportionality of the processing operations in relation to the 

Services; 
Z5.4.3 an assessment of the risks to the rights and freedoms of Data Subjects; and 
Z5.4.4 the measures envisaged to address the risks, including safeguards, security measures and mechanisms 

to ensure the protection of Personal Data. 
 
Z5.5 The Processor shall, in relation to any Personal Data processed in connection with its obligations under 

this Agreement: 
Z5.5.1 process that Personal Data only in accordance with Annex 1, unless the Processor is required to do 

otherwise by Law. If it is so required, the Processor shall promptly notify the Controller before processing 
the Personal Data unless prohibited by Law; 

Z5.5.2 ensure that it has in place Protective Measures, which are appropriate to protect against a Data Loss 
Event, which the Controller may reasonably reject (but failure to reject shall not amount to approval by 
the Controller of the adequacy of the Protective Measures), having taken account of the: 

Z5.5.2.1 nature of the data to be protected; 
Z5.5.2.2 harm that might result from a Data Loss Event; 
Z5.5.2.3 state of technological development; and 
Z5.5.2.4 cost of implementing any measures; 

Z5.5.3 ensure that: 
Z5.5.3.1 the Processor Personnel do not process Personal Data except in accordance with this 

Agreement (and in particular Annex 1); 
Z5.5.3.2 it takes all reasonable steps to ensure the reliability and integrity of any Processor Personnel 

who have access to the Personal Data and ensure that they:  
(a) are aware of and comply with the Processor’s duties under this clause; 
(b) are subject to appropriate confidentiality undertakings with the Processor or any Sub-processor; 
(c) are informed of the confidential nature of the Personal Data and do not publish, disclose or 

divulge any of the Personal Data to any third Party unless directed in writing to do so by the 
Controller or as otherwise permitted by this Agreement; and 

(d) have undergone adequate training in the use, care, protection and handling of Personal Data; 
and 

Z5.5.3.3 not transfer Personal Data outside of the EU unless the prior written consent of the Controller 
has been obtained and the following conditions are fulfilled: 

(a) the Controller or the Processor has provided appropriate safeguards in relation to the transfer 
(whether in accordance with GDPR Article 46 or LED Article 37) as determined by the Controller; 

(b) the Data Subject has enforceable rights and effective legal remedies; 



Page 6 of 18 

 

(c) the Processor complies with its obligations under the Data Protection Legislation by providing an 
adequate level of protection to any Personal Data that is transferred (or, if it is not so bound, 
uses its best endeavors to assist the Controller in meeting its obligations); and 

(d) the Processor complies with any reasonable instructions notified to it in advance by the 
Controller with respect to the processing of the Personal Data;  

Z5.5.3.4 at the written direction of the Controller, delete or return Personal Data (and any copies of it) to 
the Controller on termination of the Agreement unless the Processor is required by Law to retain 
the Personal Data. 

 
Z5.6 Subject to clause 14.6, the Processor shall notify the Controller immediately if it: 
Z5.6.1 receives a Data Subject Request (or purported Data Subject Request); 
Z5.6.2 receives a request to rectify, block or erase any Personal Data; 
Z5.6.3 receives any other request, complaint or communication relating to either Party's obligations under the 

Data Protection Legislation 
Z5.6.4 receives any communication from the Information Commissioner or any other regulatory authority in 

connection with Personal Data processed under this Agreement; 
Z5.6.5 receives a request from any third Party for disclosure of Personal Data where compliance with such 

request is required or purported to be required by Law; or  
Z5.6.6 becomes aware of a Data Loss Event. 
 
Z5.7 The Processor’s obligation to notify under clause Z5.6 shall include the provision of further information to 

the Controller in phases, as details become available. 
 
Z5.8 Taking into account the nature of the processing, the Processor shall provide the Controller with full 

assistance in relation to either Party's obligations under Data Protection Legislation and any complaint, 
communication or request made under clause Z5.6 (and insofar as possible within the timescales 
reasonably required by the Controller) including by promptly providing: 

Z5.8.1 the Controller with full details and copies of the complaint, communication or request; 
Z5.8.2 such assistance as is reasonably requested by the Controller to enable the Controller to comply with a 

Data Subject Request within the relevant timescales set out in the Data Protection Legislation; 
Z5.8.3 the Controller, at its request, with any Personal Data it holds in relation to a Data Subject; 
Z5.8.4 assistance as requested by the Controller following any Data Loss Event; 
Z5.8.5 assistance as requested by the Controller with respect to any request from the Information 

Commissioner’s Office, or any consultation by the Controller with the Information Commissioner's Office. 
 
Z5.9 The Processor shall maintain complete and accurate records and information to demonstrate its 

compliance with this clause. This requirement does not apply where the Processor employs fewer than 
250 staff, unless: 

Z5.9.1 the Controller determines that the processing is not occasional; 
Z5.9.2 the Controller determines the processing includes special categories of data as referred to in Article 9(1) 

of the GDPR or Personal Data relating to criminal convictions and offences referred to in Article 10 of the 
GDPR; or 

Z5.9.3 the Controller determines that the processing is likely to result in a risk to the rights and freedoms of 
Data Subjects. 

 
Z5.10 The Processor shall allow for audits of its Data Processing activity by the Controller or the Controller’s 

designated auditor. 
 
Z5.11 Each Party shall designate its own data protection officer if required by the Data Protection Legislation. 
 
Z5.12 Before allowing any Sub-processor to process any Personal Data related to this Agreement, the 

Processor must: 
Z5.12.1 notify the Controller in writing of the intended Sub-processor and processing; 
Z5.12.2 obtain the written consent of the Controller; 
Z5.12.3 enter into a written agreement with the Sub-processor which give effect to the terms set out in this 

clause  
 
Z5.13  such that they apply to the Sub-processor; and 
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Z5.14 provide the Controller with such information regarding the Sub-processor as the Controller may 

reasonably require.  
 
Z5.15 The Processor shall remain fully liable for all acts or omissions of any of its Sub-processors. 
 
Z5.16 The Controller may, at any time on not less than 30 Working Days’ notice, revise this clause by replacing 

it with any applicable controller to processor standard clauses or similar terms forming part of an 
applicable certification scheme (which shall apply when incorporated by attachment to this Agreement). 

 
Z5.17 The Parties agree to take account of any guidance issued by the Information Commissioner’s Office. 

The Controller may on not less than 30 Working Days’ notice to the Processor amend this agreement to 
ensure that it complies with any guidance issued by the Information Commissioner’s Office. 

 
Z5.18 Where the Parties include two or more Joint Controllers as identified in Annex 1 in accordance with 

GDPR Article 26, those Parties shall enter into a Joint Controller Agreement based on the terms outlined 
in Annex 1 in replacement of Clauses Z5 for the Personal Data under Joint Control. 

 
 
Z6      Disclosure within Government 
Z6.1  The Employer may disclose within Government any of the tenderer's documentation/information (including     
           any that the Contractor considers to be confidential and/or commercially sensitive such as specific bid  
           information) submitted by the tenderer to the agency during this procurement and any subsequent  
           contract. The information will not be disclosed outside Government.  

 

Annex 1 Schedule of Processing, Personal Data and Data Subjects 

Description Details 

Identity of the Controller and 

Processor 

The Parties acknowledge that for the purposes of the Data Protection 

Legislation, the Employer is the Controller and the Contractor is the 

Processor in accordance with Clause Z5. 

 

Subject matter of the processing The processing is needed in order to ensure that the 
Processor can effectively deliver the contract to provide a 
service to the Agency. 
 

Duration of the processing The duration is for the length of the contract.  
 

Nature and purposes of the 

processing 
Recording of staff name, work contact details and location of the 
place of delivery of the contract. 

Type of Personal Data being 

Processed 
Staff name, work telephone number and email. 
 

Categories of Data Subject Agency Staff. 
Plan for return and destruction 

of the data 

once the processing is complete 

 

UNLESS requirement under 

union or member state law to 

preserve that type of data 

 
Length of contact. The Agency does not require return of data at 
close of contract. 

 

  

 

 



Page 8 of 18 

 

Contract Data 

The Contractor’s Offer 
 

The Contractor is 

 

Name 

Address 

 

Telephone 

E-mail address 

Binns Fencing Limited 

Harvest House, Potters Bar, Hertfordshire EN6 3JF     

 

01707 855555 

abinns@binns-fencing.com 

The percentage for overheads and profit added to the Defined Cost for people is 10 %. 

The percentage for overheads and profit added to other Defined Cost is 10 %. 

The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be 
determined in accordance with the conditions of contract. 

 

The offered total of the Prices is 

 

£164,436.38 
 

Enter the total of the Prices from the Price List.   £164,436.38 

 

Signed on behalf of the Contractor (Binns Fencing Limited)  

Name  

Position  

 

Signature 

 

Date  

The Employer’s Acceptance 

The Employer accepts the Contractor’s Offer to Provide the Works 

Signed on behalf of the Employer (Medicines and Healthcare products 
Regulatory Agency) 

  

 

Name 
 

 
 

Position 
 

  
 
 
 

Signature 

 
 
 

                                                                                                              Date  
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Contract Data 

Price List 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, 
the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity 
completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which 
is also entered. 
 

 

 

Cost Breakdown 

 

Ref  Description  Quantity  £  

1  To attend site and move existing speed gate into existing fence line (see Fig 
A)  we will pull temporary power to allow temporary access for site to 
maintain  swipe card entry system to log personal going in & out of site for 
the  durations of the works through surface ducting. Also removing the 
existing shelter from site.  
  

1No  Included 
below  

1a  We will create a level concrete platform which will extend into existing 
parking bays to allow for the DDA gate to be installed.  

1No  Included 
below  

1b  To then supply & install a DDA manual pedestrian gate at 1200mm clear 
opening wide x 3m high supported on 120mm posts with a 50 x 50mm 
RHS.  Installing 2No New HID Keypad card readers (proximity/pin) with the 
gate fit with a mounted Samsan self-closer and an External Maglock and 
an external BGU. With the gate to be galvanised and PPC In RAL 6002.  

1No  Included 
below  

1c  To supply & install 1No new fence line turnstile (see Fig B for reference), the 
turnstile will be electrically controlled with a robust locking head for   
bi-directional use. Fit with all necessary safety features. We will remove 
existing access control & intercom devices from the relocated turnstile/speed 
gate and reinstall onto this new turnstile.  
  
Standard inclusion  
  
• 120o Rotor - Straight bar   

• Single Walkway   

1No  
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 • Fail locked on power failure   

• Fire alarm interface relay   

• Factory fitted PSU in IP67 enclosure in the turnstile top tray    

• 12VDC control PCB integral with the 230V AC supplied PSU   

• Zinc prime and PPC finish (RAL6002 leaf green)   

• Status lights LED to indicate when to proceed   

  

  

3  
  

To disconnect existing access control and intercom equipment to the in and 
out carpark Barrier & remove the existing power operated barriers & traffic 
island.   

1No  Included  

below  

3a  To replace with new Eagle Double Bi-Folding trackless speed gate at 7.0m 
wide x 3.0m high which is manufactured from 50 x 50mm RHS frame, fit with 
2  sets of safety photocells and CAT 3 safety edges & dual channel loop card. 
We  will then reinstall existing intercom system that was operating the power  
operated barriers.  
  

1No  52,091.42 

4  To remove existing fencing and to supply & install new 3m high Sr1 Hi-Sec 358  
mesh comprising 76.2x12.7mm with 4mm vertical wires at 76.2mm centres and  
4mm horizontal wires at 12.7mm centres supported on 100 x 50mm RHS at a  
maximum of 2.44m C/C.  

84.5 m  22,107.22 

4a  To supply & install 1200mm wide single leaf gate to match supported on 
suitable gate posts and c/w a SR1 padlock ( If an Assa Abloy padlock is 
required (as per your spec this would not be an SR1 gate – but if required 
there will be no  additional charge)  

 1No  Included  

above  

4b  To install 12 lin m of reused mesh & posts which we are taking down at 2.525m  
C/C  

12 m  FOC  

5  To remove existing manual barrier to replace with a 6.5m wide automated 
rising arm barrier (to suit 5m kerb to kerb). The barrier is housed in a removal 
cast  Aluminium hood, the barrier will be a 100% duty cycle, providing a 
smooth  consistent operation. With a manual override facility in place in the 
event of  power failure. With an opening time approx. between 3-10 seconds. 
Activation  will be by 6No radio transmitter fobs.  

1 No  7,576.01  

6  Cortech SMS Update with all datalog map and datalog icon updates  1No  5,609.67  

7  All Project Management   
Documentation & Drawings  
O&M Manuals  
Welfare  
Site storage  
  

1No  18,742.25  

Total Price                                                                                                                                   £164,436.38+ VAT  
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Contract Data 

Works Information 
 

The Works Information should be a complete and precise statement of the Employer’s requirements. If 
it is incomplete or imprecise there is a risk that the Contractor will interpret it differently from the 
Employer’s intention. Information provided by the Contractor should be listed in the Works 
Information only if the Employer is satisfied that it is required, is part of a complete statement of the 
Employer’s requirements and is consistent with the other parts of the Works Information. 
 

1 Description of the works 

 

Give a detailed description of what the Contractor is required to do and of any work the Contractor is 
to design. 

 

There is a requirement to enhance the front entrance to the South Mimms Site.  The scope of this project is as 

follows: 

1. Replacement of vehicular access barriers with CTSA compliant barriers that integrate with the current 

access control system. To install a pedestrian access and associated visitor car park fence that complies 

with CTSA security specifications and is DDA compliant 

 

2. Replacement of the pedestrian barrier and associated car park fence with CTSA and DDA compliant barrier 

that integrates with the current access control system. To install suitable vehicle barriers, to reduce manual 

handling and to comply with CTSA security specifications 

 

Detailed requirements – Lot 1: 
 

Semi-automatic rising arm barrier 
 

• To be red and white in colour 

• To have an integrated stop sign on the barrier 

• Six remote control fobs to be supplied to operate the barrier 

• The barrier must be anti-tail gating – i.e. after rising, the barrier must automatically lower after each car 

• Please suggest other appropriate signage (please list the cost of this separately) 

• Must have an easy manual override in the event of a complete power failure. Please provide detail on 
the operation of the manual override.   

 

3m high, SR1 car park fencing and gates 
 

• Installation of a LPS 1175 SR1 fence of weld mesh 358 construction to match existing fence.  

• The length of the fence is approx.  90m and the contractor is to undertake their own surveys to confirm 
the exact requirements.   

• The height of the security fence is to be 3m above ground level, 
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• There is one pedestrian gate in the car park which is to be included within the project.  This will be a 
gate with a slide latch for securing with a large padlock.  

• The security fence is to be fixed to the posts with secure fixing to prevent levering of the fence/posts. 

• The security fence is to be Leaf Green, RAL 6002. 

• The fence posts are to be hot dipped galvanised to BS EN ISO 1461 and a maximum spacing not to 
exceed 3m apart.  The posts and fence are to be powder coated green (RAL 6002).   

• The post and tensioners foundations are to be suitable and sufficient to resist fatigue and forces 
produced by the adverse weather or any miscreant attempted access for a minimum of 20 years. 

• Additional 20m of 1.2m high duo mesh fencing to be installed along the path towards the turnstile 
(unsecure side). 

 
Powered turnstile with DDA compliant secure side gate 
 

• Installation of a full height security turnstile with DDA compliant side gate 

• Fail to secure on power failure, with easy manual override of this system 

• To be bolted directly on to concrete base 

• Fencing above the turnstile and gate to maintain our 3m high barrier 

• Finish to be powder coated in Leaf Green RAL6002 

• Anti-pass back to prevent possibility of passing access card back to others to enter.  

• Both turnstile and gate to have minimal ground clearance to prevent entry underneath the gates 

• Use of existing swipe and pin access control 
 

Turnstile: 
To allow one person and one small tool trolley through at a time.  
Status light LED panels to indicate when to proceed 
Free egress on fire alarm activation, maintaining requirement for access entry 
 

DDA Gate: 
New swipe and pin entry and swipe only exit to be installed, working with our Supplier 
To remain secure during fire alarm 
 

Powered bifold speed gates 
 

• Installation of trackless security Bi-folding Speed gates 

• To be constructed with vertical bars 

• Anti-tail gating with signage and warning lights  

• To secure the road access (please measure during site visit) 

• Height to be 3m 

• Minimal ground clearance to prevent entry underneath the gates 

• Must have an easy manual override in the event of power failure 

• Remote activation buttons (to enable the barriers to be opened and closed from the Security Lodge) 

• Remote override switch to enable the barriers to be released / opened for emergency services from the 
Security Lodge 

• The gates must be anti-tail gating – i.e. after opening, they must automatically close after each car 

• Finish to be powder coated in Leaf Green RAL6002 
 

All installed electrical components must be installed to latest electrical editions. These items must be earthed 
and where possible lightning protected. 
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Servicing and Maintenance  
 

Two preventative maintenance visits per year, for all barriers, gates, turnstiles to inspect and test the system 
and perform general maintenance activities as specified by the manufacturers service schedule for a 5-year 
period following project hand over. 
 

The Supplier will provide a next day response time for emergency call-outs (24/7/365). 
 

Any additional cost for components required during service / repair will be approved prior to works being 
undertaken. 

 

 

2 Drawings 

 

List the drawings that apply to this contract. 
 

Please see https://mhra.bravosolution.co.uk/ ITT 4537, P5778 
 
 

 

 

https://mhra.bravosolution.co.uk/
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Contract Data 

Works Information 

3 Specifications 

 

List the specifications which apply to this contract. 

 
"Government Buying Standards", must be applied to any areas of the specification which fall under these standards. 
These standards have been endorsed by the Coalition Government and all central government departments and 
their related organisations must ensure that they meet these minimum mandatory specifications when buying 
products and services. The link to the standards is:  
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs 
 

Article 6 of the Energy Efficiency Directive 2012/27/EU on energy-efficient public procurement must be applied to 
any areas of the specification which fall under these standards. These standards have been endorsed by the 
Coalition Government and all central government departments and their related organisations must ensure that they 
meet these minimum mandatory specifications when buying products and services. The link to the guidance is:  
https://www.gov.uk/government/publications/procurement-policy-note-0115-implementing-energy-efficiency-
directive-article-6-further-information 
 
 

 

 

 

 

 

4 Constraints on how the Contractor Provides the Works 

 

State any constraints on the sequence and timing of work and on the methods and conduct of work 
including the requirements for any work by the Employer. 

 

 

Please see https://mhra.bravosolution.co.uk/ ITT 4537, P5778 
 

 
 
  

https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/publications/procurement-policy-note-0115-implementing-energy-efficiency-directive-article-6-further-information
https://www.gov.uk/government/publications/procurement-policy-note-0115-implementing-energy-efficiency-directive-article-6-further-information
https://mhra.bravosolution.co.uk/
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Contract Data 

Works Information 

5 Requirements for the programme 

 

State whether a programme is required and, if it is, state what form it is to be in, what information is to 
be shown on it, when it is to be submitted and when it is to be updated. 

 

State what the use of the works is intended to be at their Completion as defined in clause 11.2(1). 

 

The contractor is always to comply with the Institute’s H & S guidelines while on site.  The H&S advisor on 
site has responsibility for ensuring compliance on the Institute’s behalf and will form part of the project 
team.   
 
All contractor employees will be given the site induction when attending site for the first time. There will be 
further inductions for specific specialist areas as and when required.  
 
Should, as a result of the contract, an incident or accident  occur  to either a member of the Institute’s staff, 
property or contractor’s employees, the person responsible for you on site (generally the Project Manager) 
must be informed as soon as possible after the immediate emergency has been dealt with. The responsible 
person will then inform the H&S team.  
 
The Principal Contractor will manage health and safety on the site with established rules and procedures. 
These will be displayed, and all operatives and visitors to the site are required to undergo a site-specific 
induction to be familiarized with them. A signature of understanding of the rules and procedures together 
with an undertaking to abide by them will be retained in a register maintained on site for that purpose. 
 
Site rules, practices, and procedures to be established and enforced will include but not necessarily be 
limited to the following: - 

- Contractors’ personnel must comply fully with the client’s security arrangements and procedures 

- Operatives and visitors report to the site supervisor are inducted and sign in and sign out 

- Smoking is not permitted on the site except in defined areas 

- Radios and personal stereos are not permitted 

- Personal protective equipment must be worn as required by their risk assessment 

- Debris removal and site clearance is regular 

- Correctly rated electrical equipment and circuit breakers are used where applicable 

- Temporary lighting, including emergency lighting, is provided where and when necessary 

- Copies of HSE notification and public liability insurance certificate are displayed 

- All existing mains services are located, identified and marked 

- Fire precautions and procedures are maintained including the provision of firefighting equipment 
and means of escape 
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- Sufficient resources are to be provided and maintained to ensure that operatives do not lose 
concentration or become fatigued resulting in injury 

- Only trained personnel to operate mechanical plant or electrical equipment 

The Employer will continue to operate normally in the building.  However, it will be necessary for some 
operational areas to be vacated for periods of time to allow works to be carried out. The Principal 
Contractor will be required to liaise with the Employer so that a program can be established to suit 
operational requirements. Access to all areas for Employers maintenance personnel must be maintained at 
all times, unless alternative arrangements have been made with the client. 
 
The Principal Contractor must ensure that his operations do not pose any risk to the Employers personnel or 
visitors to the site 
 
There are no health risks to contractors’ personnel from the Employers activities as long as the Employers 
security controls are complied with fully. 
 
Whilst the work is happening, appropriate signage and barriers must be put in place to divert staff and 
deliveries onto site. 
 
At no point should the road be blocked off without prior arrangement. Emergency vehicles must have 
access to the site at all times. 
 
Special attention needs to be considered for cyclists and staff walking to site. Visitors must be directed 
safely to and from site.  
 
Precautions must be taken to protect site operatives and general public from hazards associated with 
vibration, dangerous fumes (diesel exhaust) and dust (ground cutting) arising during the course of the 
Works. 
 
A safe non plant route will need to be provided during the works. Diggers, cranes and earth movers must 
not operate during rush hour times unless agreed with the project manager. Banks men or spotters must be 
positioned during busier times.  
 
Flashing amber lights must be used on all moving or turning plant. 
 
All soil spoil or building rubble must be removed from site in a timely manner to avoid piles of spoil to build up. 
Any ground where spoil is stockpiled will be subject to being made good and re-grass seeded. 
 
All landscaped areas and grass land are to be levelled and fully made good at the end of the works. Allowance 
must be made to back fill vehicle track marks with topsoil and completely re-grass seeded. 
 
The site roads and pavements must be kept clean at all times. Please allow for cleaning in the costings. 
 
If you need to carry out a ground survey where the bi-fold gates are being installed to determine the quality of 
the ground.  This needs to be allowed for in the costings. 
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6 Services and other things provided by the Employer 

 

Describe what the Employer will provide, such as services (including water and electricity) and ‘‘free 
issue’’ Plant and Materials and equipment. 

 

Isolations 
The Employer will isolate all services as necessary; permits will be issued to cover all the scope of works. 
 
Facilities 
The site has toilets, power and water which will be provided to the Contractor with the Employer's permission. 
The site also has a staff restaurant that the Contractors staff may use subject to persons being properly 
dressed (no bare torsos or shorts) and in clean clothing.  
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 18 of 18 

 

Contract Data 

Site Information 

Give information about the site such as the ground conditions and any other information which is likely 
to affect the Contractor’s work such as limitations on access and the position of adjacent structures. 

 

Location 
Blanche Lane, South Mimms, Potters Bar, Hertfordshire EN6 3QG, UK. Ordnance Survey reference TL217003 
 

Although not far from the M25-A1(M) South Mimms interchange, the site is in a substantially rural setting on 
a relatively steep slope facing South East. There is a conservation area to the north and the natural 
topography drains down the fall slope to watercourses beyond the southern lower boundary. The site of 
approximately 13 acres (5.3 hectares) has been terraced to provide level building platforms. 
 

Permit to Work 
The Employer operates a permit to work, areas covered by these permits include general permits, electricity 
working, hot works, working at height and decontamination certificates. All permits will be issued as necessary 
by the Employer. No work is to be commenced without the possession of the relevant permit to work. 
 

There are no health risks to contractors’ personnel from the Employers activities as long as the Employers 
controls are complied with fully. There is a site induction that every member of the Contractors staff must 
complete before working on site. 
 

The Employer will continue to operate normally in the building. However, it will be necessary for some 
operational areas to be vacated for periods of time to allow works to be carried out. The Contractor will be 
required to liaise with the Employer so that a programme can be established to suit operational 
requirements. Access to all areas for Employers personnel must always be maintained unless alternative 
arrangements have been made with the client. 
 

The Contractor must ensure that his operations do not pose any risk to the Employers personnel or visitors 
to the complex. Confirm you understand and will comply this requirement. 
 

Asbestos 
An Asbestos Register for the site was compiled in 2003/2004, 2009 and updated 2010. This register is 
available on request. It should be noted that the asbestos survey may not have identified all the asbestos 
containing materials in the building and the Contractor’s personnel must have received asbestos awareness 
training and proceed with caution 
 

Noise, dust, vibration 
Due to the nature of the site, it is essential that full consultation with The Employer is carried out prior to a 
detailed forward planning schedule being drawn up. This is due to the sensitive nature of the Scientific work 
and equipment used / carried out on site.  
 

Storage 
Storage of materials and tools, The Employer is very limited on internal space and therefore all material and 
tools will need to be stored in an area designated by the Project Engineer, or external storage provided by 
the contractor. 


