

## CONTRACT DETAILS

<b>Package Order Number:</b>	CWF-5-3-19/20
<b>Supplier:</b>	Interserve Construction Limited
<b>Issue Date:</b>	01/04/2019
<b>Framework Agreement Number:</b>	Area 13 AD CWF
<b>Programme of Works Reference Number/Date:</b>	1- 2019/20
<b>Lot Name / Number:</b>	CWF Lot 5
<b>Package Order Completion Date:</b> (latest scheme start date prior to the <i>service period</i> )	31/03/2020

## 1 CONTRACT DATA PART

<b>1 General:</b>	Applicable Secondary Options	X2, X19
	The service is	General Civil Engineering
	The Additional Service Information is in	the task order
	The Service Manager is	██████████
	The following matters will be included in the risk register	
<b>3 Time:</b>	The starting date is	1 <sup>st</sup> April 2019
	The service period is	twelve months commencing on the starting date
<b>5 Payment:</b>	The first invoice date is	20th April 2019  Later invoice dates occur on the same day of each calendar month after the first invoice date until all amounts due to the Contractor under this Package Order have been paid.
<b>Clause Z57:</b>	The Performance Adjustment Schedule	will be provided for schemes identified on the task order as Large Schemes

## OPTION C – TARGET COST ( Target Price )

## Schedule of Schemes ( Derived from Work Allocation Schedule)

Scheme Title	PIN No	Description	Scheme Size	Planned / Estimated			Other Scheme Contractors
				Start Date	Completion Date	Target Price	
M6 Stewarts Wood & Whittingham Patch Painting	██████████			01/02/2020	20/02/2020		RH Painting Ltd HW Martin Traffic Management Ltd
M6 Station O/B Parapet	██████████			07/05/2019	28/05/2019		Concrete Repairs Ltd Colas Ltd HW Martin Traffic Management Ltd
A595 Parton to Pelican DM 18/19	██████████			17/02/2020	28/02/2020		Jointline Ltd HW Martin Traffic

						Management Ltd Colas Ltd
M6 Scotby Park Road O/B Parapet			07/05/2019	28/05/2019		Concrete Repairs Ltd Colas Ltd HW Martin Traffic Management Ltd
M6 NB 452/0 to 454/2 DM 20/21			tbc	tbc		Jointline Ltd HW Martin Traffic Management Ltd Huyton
Penrith Depot			1/1/2020	30/03/2020		-
A66 A595 Fitz Roundabout			09/09/2019	30/03/2020		Galliford Try Infrastructure Ltd Dylniq UK Ltd WJ North Ltd Colas Ltd HW Martin Traffic Management Ltd Colas Ltd
A66 A595 Great Clifton Junction			09/09/2019	30/03/2020		Galliford Try Infrastructure Ltd WJ North Ltd HW Martin Traffic Management Ltd Colas Ltd
DFI A590 PTIC IMP			11/11/2019	20/12/2019		WJ North Ltd HW Martin Traffic Management Ltd
DFI A595 PTIC IMP			11/11/2019	20/12/2019		WJ North Ltd HW Martin Traffic Management Ltd
DFI A585 PTIC IMP			11/11/2019	20/12/2019		WJ North Ltd HW Martin Traffic Management Ltd
DFI A66 PTIC IMP			11/11/2019	20/12/2019		WJ North Ltd HW Martin Traffic Management Ltd
DF Cumbria/Durham Boundary			26/07/2019	30/08/2019		Ground Control HW Martin Traffic Management Ltd
DFF A66 Cockermouth Lamplugh			01/10/2019	31/03/2020		Ground Control HW Martin Traffic Management Ltd
A66 Milestone to North East of Crackenthorpe Hall			22/07/2019	02/08/2019		HW Martin Traffic Management Ltd
A66 Milestone East of Whinfall Park			22/07/2019	02/08/2019		HW Martin Traffic Management Ltd
Penrith Depot			tbc	Tbc		
ADR Improvements			17/02/2020	29/09/2019		
<b>TOTAL PACKAGE VALUE</b>					£3,410,000.00	
<b>Notes.</b>						

#### OPTION E – COST REIMBURSABLE


Rapid response works as described in the **CSF Framework Information** and as instructed by the *Service Manager*.

Any additional unplanned work and rapid response works issued through a TSC Option E Task Order.

### CONTRACT DOCUMENTS

Form of Package Order	<input checked="" type="checkbox"/>	Additional Service Information	<input checked="" type="checkbox"/>
Additional Contract Data	<input checked="" type="checkbox"/>		
NEC3 TSC Z clauses	<input checked="" type="checkbox"/>		

### AUTHORISATION

<b>Area 13 Service Manager</b>	
<b>Signature:</b>	

### ACCEPTANCE

<b>Contractors Representative:</b>	
<b>Signature:</b>	