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SECTION 1: 

 

PROJECT OBJECTIVES, DETAILED SPECIFICATION AND CONDITIONS 

 

PART A 

Contract Objectives  

 

1. The objective of this Contract is the supply & delivery of gully blocking Stone for the 
purpose of creating dams in peat moorlands to create habitat pools and assist in the 
rewetting of the moors.  

 

2. The work will include the following sub objectives: 

a. Production of and adherence to all health and safety material for the delivery 
of the Works including; the provision and maintenance of insurance in 
accordance with the Standard Conditions to the sum of £5,000,000 (five 
million pounds).  

b. Clear communication with the Authority prior to and during the course of the 
Works, including but not limited to; Material Deliveries and Site Access. 

 

3. This Invitation to Tender is for a Framework Agreement for the period 1 October 
2016 to 15 March 2020 (“the Framework Period”). This means that, after evaluation 
of the Tenderers’ Forms of Tenders, the Authority will appoint Framework 
Contractors to carry out the Works at different Sites throughout the Framework 
Period. The framework process is set out in Section 2 (Instructions on Submitting a 
Tender).  

 

4. The Stone shall be supplied on a Call off Basis to the Authority for the Framework 
Period and shall consist of not less than 2000 tonnes of Stone. 

 

5. Delivery Sites shall be confirmed during each Contract Period.  

 

6. The Authority is unable to confirm exact figures for its requirements. Tenderers are 
therefore requested to provide rates in the Itemised Costs for years 1-4 of the 
Framework Period as set out below at the various price break points in the Itemised 
Costs section. The Itemised Costs provided in the Form of Tender for Year 1 shall be 
guaranteed by the Tenderer for Year 1 of the Framework Period. Itemised Costs for 
Years 2-4 are indicative only.  

 

7. Figures for years 2 to 4 will be released annually on 30th April. 

 

 

 



 

MFF 13 2016-20 Supply and Delivery of Stone 
Page 3 of 34 

 

PART B  

Stone Specification 

1. The Stone shall conform to the following requirements, either: 

1.1. Gully blocking Stone 

1.2. Clean millstone grit; 

1.3. Not less than 150mm in any dimension and not greater than 250mm in any 
dimension; 

1.4. The final Specification of the Stone shall be notified to the Contractor at the pre-
contract meeting. 

OR 

2.  

2.1. Gabion Stone 

2.2. Clean millstone grit; 

2.3. Standard gabion Stone size 

2.4. The final Specification of the Stone shall be notified to the Contractor at the pre-
contract meeting. 

 

Supply and delivery of Stone: 

3. Annual figures cannot be confirmed at the Tender Return Date. Anticipated annual 
figures or figure release dates are listed below: 

3.1. Year One not less than 500 tonnes 

3.2. Year Two 30th April 2017 

3.3. Year Three 30th April 2018 

3.4. Year Four 30th April 2019 

 

4. Annual expected delivery periods are as follows 

4.1. Year One (1st October 2016 until 15th March 2017)  

4.2. Year Two (1st August 2017 until 15th March 2018)  

4.3. Year Three (1st August 2018 until 15th March 2019)  

4.4. Year Four (1st August 2019 until 15th March 2020) 

 

5. Tenderers are requested to provide details of:  

5.1. how many tonnes of Stone would be available for delivery by the 1st October 
2016; and  

5.2. timescales for the delivery of the Stone for the remainder of the Framework 
Period. 

 

6. During the period of each Contract the Authority, or Nominated Third Party, shall by 
Purchase Order notify the Contractor of the number of tonnes of Stone it shall 
require.  
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7. The Contractor must be able to access and supply the quantity of Stone referred to in 
such Purchase Order and deliver the same to such Delivery Site shown on the 
Location Maps or such alternative Delivery Sites as shall be notified in writing to the 
Contractor by the Authority or Nominated Third Party.  

8. The Contractor shall be required to store or have immediate access to the Stone in a 
secure setting during the Contract Period.  

 

 

 

PART C 

DETAILED CONDITIONS 

 

1. Price 

1.1. The rates set out in the Form of Tender and Itemised Costs Year 1 (“the Price”) 
shall be the fixed for Year 1 of the Framework Period. Save for agreed Contract 
Variations, the Price shall not be increased. Itemised Costs for the remainder of 
the Framework Period are indicative only. 

2. Delivery Periods 

2.1. The Authority requires the Stone to be delivered to the Delivery Sites, in the 
manner and to the timings specified in this Section 3. 

3.  Timing of Stone Delivery 

3.1. All Stone must be supplied and delivered to the Delivery Sites on dates notified 
to the Contactor which shall be set out on each Purchase Order. 

4. Delivery of Stone 

4.1. Deliveries may be made to anywhere in the Peak District & South Pennies 
Special Area of Conservation.  

4.1.1. See Annexure 1 for Location Map.  

4.2. The Contractor must satisfy themselves that any vehicle that they have chosen 
for deliveries can safely and properly access the Delivery Sites.  

4.3. The Authority will reject any Stone delivered by the Contractor unless the 
Contractor has been issued with a Purchase Order instructing them to supply 
and deliver that Stone to the relevant Delivery Site. 

5. Health and safety 

5.1. The Contractor will be responsible for health and safety during the course of the 
Contract.  The Method Statements will need to be approved by the Nominated 
Officer. Method statements should include operational risks assessments, 
copies of which are to be submitted with this tender.  Failure to submit Method 
Statements and Risk Assessments may result in the disqualification of the 
Tender. 

5.2. Copies of Risk Assessments for all the deliveries will be required prior to the 
Supply Commencement Date. 
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6. Liquidated Damages 

6.1. This Contract consists of one element of a much larger project involving a 
number of contracts for the delivery of goods and the provision of services. If the 
Contractor fails to supply and deliver the Material by the dates required, the 
Authority may incur costs for a related contract or for the failure to deliver the 
project as a whole. The Authority will act reasonably in minimising such costs 
and acknowledges that such failure may result from a Force Majeure Event. 
However, the Authority reserves the right to claim the costs it has incurred as a 
result of the failure of the Contactor to comply with its obligations. 

6.2. In the event that the Stone requested pursuant to a Purchase Order form has not 
been Supplied and/or Delivered in whole or in part on the date stated in the 
Purchase Order form the Contractor shall be liable to pay on demand to the 
Authority in liquidated damages such costs as the Authority may reasonably 
incur as a result of such delay (including but not limited to the Authority 
suspending this Contract and obtaining the services of another contractor to 
Supply the Material). Such damages shall not be due where the delay is caused 
by a Force Majeure Event or the negligence or omission of the Authority. 

7. Defects Liability 

7.1. The Defects Liability Period in respect of the Stone shall be as set out in the 
Contract Particulars. 

7.2. The Authority shall have the right at any time during the Defects Liability Period, 
to inspect the Stone, make representations and require remediation in 
accordance with the Standard Conditions. 

8. Insurance 

8.1. The Contractor (and any sub-contractors) shall be required to maintain 
insurance in accordance with the Standard Conditions in the sum of £5,000,000 
(five million pounds).  Copies must be included with the Tender. 

9. Carbon Audit 

9.1. As part of the Moor Life 2020 project, Moors for the Future Partnership are 
required to collect information to calculate the carbon footprint of the project. 

9.2. Details about journeys made by all Contractor vehicles (staff travel, tractors, 
helicopters, deliveries etc.) will need to be recorded by the Contractor and 
provided to the Authority. 

9.3. Details of this data collection and forms to fill in will be issued to the Contractor 
upon award of Contract. 

10. Socio Economic Impact 

10.1. As part of the MoorLIFE 2020 project, monitoring the socio-economic impacts 
of the project is a compulsory action. Contractors may be required to collect and 
provide information as part of their contract and project delivery. 

10.2. Direct socio-economic impacts of the project on (local) businesses. 

The Authority will record data on the enterprises that are awarded contracts to 
establish the impact of the project on the (local) business community. 

10.3. The following information may be requested from the Contractor: 

10.3.1. Type/status of business (e.g. sole trader, partnership, limited company, 
social enterprise, cooperative, charity) 

10.3.2. Business size (number of employees and types of contracts) 
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10.3.3. Number of years trading 

10.3.4. Registered address.  

10.3.5. Number of people employed by contractors and partners in the delivery of 
the project actions 

10.3.6. Number of years employed by the enterprise at start of contract 

10.3.7. The length and type of employment contracts of people working on the 
contract 

10.3.8. De-personalised information on their home addresses (first three digits of 
postcode).  

11. Invoices 

a. Where requested on the Purchase Order the Contractor must include the 

wording “This Contract relates to a number of projects including for the 

purposes of the Moor LIFE project (LIFE14/NAT/UK/000070) “MoorLIFE 

2020” on their Invoice as part of the MoorLIFE 2020 Project funding.  Failure 

to do so will result in a request by the Authority for a re-submitted invoice 

with the correct reference wording on it.  This may delay payment. 

b. All Invoices received by the Authority must include the PDNPA Purchase 

Order number on the Invoice.  Failure to do so will result in a request by the 

Authority for a re-submitted invoice with the PO number on it.  This may 

delay payment. 

c. All Invoices received by the Authority must only relate to the Purchase Order 

sent out by the Authority.  Contractors must not combine Purchase Order 

numbers into a single Invoice.  If this does occur then the Authority will return 

the Invoice/Invoices to Contractor and ask for them to be re-submitted.  This 

may delay payment  

12. Communications and marketing 

a. Any works for the Authority may be included in promotional material 

released by the Authority.   

b. By accepting an Authority Purchase Order the Contractor is consenting to use 

their company image, branding and equipment for the use of publicity and 

marketing by the Authority.  

c. The Authority may include, but reserves the right not to, credit the 

Contractor in any publicity they release.   

d. The use of Contractor images does not include images of the faces of 

individual workers.  Should any pictures of faces, or recognisable features of 

an individual, be included in an image which the Authority wishes to use then 

consent will be requested of the individual through the Contractor.  If they 

refuse permission then these pictures will not be used. 

e. The consent given by this Clause refers to all forms of media including social 

media. 
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f. The Contractor shall only be permitted to use images taken during the Works 

if they adhere to the Moors for the Future Communications protocol.  A copy 

of this protocol will be freely available on request from the Authority via the 

Nominated Officer.  This is applicable for all forms of media, including social 

media.  The protocol has different sections relating to the different types of 

publicity and media and for the avoidance of doubt referrals can be made to 

the MFFP communications manager.   

g. Any unauthorised use of Authority works for the Contractors own publicity 

will assessed for suitability shall be removed on request. 

13. Moor Life 2020 

This Tender relates to a number of projects including for the purposes of the Moor 
LIFE project (LIFE14/NAT/UK/000070) “Moor LIFE 2020”. 
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PART D 

 

ITEMISED COSTS: 

 

 General Items and Preliminaries:-  
  

 

1 Work Required Unit Quantity Rates £'s 
Total Cost 

(ex VAT) £’s 

 Contractual Requirements     

 
Insurance against damage to 

persons or property   (£5,000,000) 
Item    

 Provision of Carbon Audit data  Item    

 
Additional Items required to meet 

contractual requirements 
 

   

  Item    

  Item    

  Item    

  Item    

 

 
Total carried forward to collection  Total   
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 Specification Costs:-  
 

    

2 
Supply & Delivery of Gully 

Blocking Stone 
Unit Quantity 

Rate per Unit  
(£'s) 

Year 1 

2016-17 

Rate per Unit  
(£'s) 

Year 2 

2017-18 

Rate per Unit  
(£'s) 

Year 3 

2018-19 

Rate per Unit  
(£'s) 

Year 4 

2019-20 

 Cost of Gully Blocking Stone  Tonne 0 - 500     

 Cost of Gully Blocking Stone  Tonne 501 - 1000     

 Cost of Gully Blocking Stone  Tonne 1001 - 2000     

 Cost of Gully Blocking Stone  Tonne 2001 - 3000     

 Cost of Gully Blocking Stone  Tonne 3001 – 4000     
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 Specification Costs:-  
 

    

3 Delivery of Gully Blocking Stone Unit 

Delivery Area 
(please see 

Delivery Area 
Map) 

Rate per Unit  
(£'s) 

Year 1 

2016-17 

Rate per Unit  
(£'s) 

Year 2 

2017-18 

Rate per Unit  
(£'s) 

Year 3 

2018-19 

Rate per Unit  
(£'s) 

Year 4 

2019-20 

 
Cost of Delivery of Gully Blocking 

Stone 
Tonne Kinder     

 
Cost of Delivery of Gully Blocking 

Stone 
Tonne Bleaklow     

 
Cost of Delivery of Gully Blocking 

Stone 
Tonne Holme Moss     

 
Cost of Delivery of Gully Blocking 

Stone 
Tonne Stalybridge     

 
Cost of Delivery of Gully Blocking 

Stone 
Tonne Marsden     

 
Cost of Delivery of Gully Blocking 

Stone 
Tonne 

South Pennies 
Commons 

    

 
Cost of Delivery of Gully Blocking 

Stone 
Tonne 

Oxenhope/ 
Heptonstall 
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 Specification Costs:-  
 

    

4 
Supply & Delivery of Gully 

Blocking Stone 
Unit Quantity 

Rate per Unit  
(£'s) 

Year 1 

2016-17 

Rate per Unit  
(£'s) 

Year 2 

2017-18 

Rate per Unit  
(£'s) 

Year 3 

2018-19 

Rate per Unit  
(£'s) 

Year 4 

2019-20 

 Cost of Gabion Stone Tonne 0 - 500     

 Cost of Gabion Stone Tonne 501 - 1000     

 Cost of Gabion Stone Tonne 1001 - 2000     

 Cost of Gabion Stone Tonne 2001 - 3000     

 Cost of Gabion Stone Tonne 3001 – 4000     
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 Specification Costs:-  
 

    

5 Delivery of Gully Blocking Stone Unit 

Delivery Area 
(please see 

Delivery Area 
Map) 

Rate per Unit  
(£'s) 

Year 1 

2016-17 

Rate per Unit  
(£'s) 

Year 2 

2017-18 

Rate per Unit  
(£'s) 

Year 3 

2018-19 

Rate per Unit  
(£'s) 

Year 4 

2019-20 

 Cost of Delivery of Gabion Stone Tonne Kinder     

 Cost of Delivery of Gabion Stone Tonne Bleaklow     

 Cost of Delivery of Gabion Stone Tonne Holme Moss     

 Cost of Delivery of Gabion Stone Tonne Stalybridge     

 Cost of Delivery of Gabion Stone Tonne Marsden     

 Cost of Delivery of Gabion Stone Tonne 
South Pennies 

Commons 
    

 Cost of Delivery of Gabion Stone Tonne 
Oxenhope/ 
Heptonstall 
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FORM OF TENDER (To be completed by the Tenderer) 
RELATING TO THE SUPPLY OF GULLY BLOCKING STONE (“Material”) 
 
We offer to supply the Material described in your Invitation to Tender for the rates set out in 
the Itemised Costs. 
 

1. We confirm that we have not communicated and will not communicate to any person 
under any agreement or arrangement, the amount of this Tender and that the amount 
of this Tender has not been adjusted under any agreement or arrangement with any 
person. 

2. We confirm that rates set out in the Itemised Costs (Year 1) are fixed for Year 1 of 
the Framework Period only. Itemised Costs for Years 2-4 of the Framework Period 
are indicative only. 

3. We undertake to supply of the Material within the time stated in the Invitation to 
Tender. 

4. Unless and until the Contract is prepared, executed and completed we agree that 
any Purchase Order (which shall incorporate the Invitation to Tender and the Form of 
Tender) shall constitute a binding contract between us; 

5. We understand that you are not bound to accept the lowest or any tender you may 
receive. 

 

Name of Contractor:…………………………………………………………. 
 
Of:………………………………………………………………... (if a Limited Company, please state address 

of Registered Office). 

 

The Tender should be submitted by post or by electronic means if so instructed by the 
Authority 5pm on 5pm, Friday 16th September 2016. 

Signature……………………………………………………………………………. 
(for and on behalf of the Tenderer) 
Date…................................ 
 
SUB-CONTRACTORS 
The Tenderer must indicate the names and addresses of those firms to whom he proposes 
to sub-let any portion of these Supplies.  

The Tenderer is to include copies of all relevant insurance certificates for those sub-
contractors listed below. 
No sub-contractors may be used without the written consent of the Authority and compliance 
with its requirements. 
The Authority reserves the right to reject any proposed sub-contractor. 
IF NO SUB-CONTRACTING IS TO BE UNDERTAKEN STATE NONE BELOW. 
Sub-contractor      

Name and address       Nature of Supply to be sub-let 
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Delivery Areas Map
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SECTION 2: INSTRUCTIONS ON SUBMITTING A TENDER (SUPPLY OF MATERIALS) 
 
Tenders should be submitted in accordance with the following instructions.   
 

1. Invitation to Tender 
The Authority is seeking tenders from suitably experienced and equipped contractors 
to undertake the supply (and delivery if applicable) of the Materials. 

2. Basis of Tenders 
Tenders are being invited on an open award procedure. 

3. Scope 
Tenders are being invited on the basis of undertaking the whole of the Supply of the 
Materials. However, the Authority reserves the right to split the award of the Supply 
into packages.   

4. Framework Agreement 

4.1. This Invitation to Tender is for a Framework Agreement. This means 

that, after evaluation of Forms of Tenders, the Authority will appoint 

Framework Contractors to supply the Material in whole or in part throughout 

the Framework Period on the basis of the Tender Documentation and the 

Form of Tender. 

4.2. Tenderers will be notified of their selection as Framework Contractors 

by the Nominated Officer.  

4.3. Framework process: 

4.3.1. The Authority shall be entitled from time to time to request  the 

supply of any Materials from the Framework Contractor as set out in 

the request and the timescale for a response to the request (acting 

reasonably); 

4.3.2. Where the Price for the supply of Materials is confirmed in the Form 

of Tender, the Framework Contractor shall respond to the request by 

either: 

4.3.2.1. Confirming that it is not able to supply the Materials; or 

4.3.2.2. Confirming that the Price for the supply of Material in 

accordance with Framework Contractor’s Form of 

Tender and Itemised Costs; 

4.3.3. If the Price is acceptable to the Authority, the Authority and the 

Framework Contractor shall enter into a Contract for the supply of 

Materials for the Price in the Form of the Contract annexed to the 

Invitation to Tender.  

4.3.4. Where the Price is not known, the Authority will hold a mini-

competition between at least three Framework Contractors in 

accordance with the Authority’s Standing Orders. These Framework 

Contractors will be provided with a Supply Plan for the relevant Site 

including information on the Works Sites, quantities of Materials and 
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access routes and distances. The Framework Contractors shall 

respond to the request by either: 

4.3.4.1. Confirming that it is not able to supply the Materials; or 

4.3.4.2. Providing a Price for the supply of Material; 

within the requested timescale. 
 

4.3.5. The Authority shall evaluate in accordance with this Section and shall 

confirm any additional evaluation criteria or weighting at the time of 

the mini-competition. 

4.3.6. Following the evaluation, the Authority shall notify the Framework 

Contractor it has been successful and the Framework Contractor 

shall enter into a Contract for the supply of Materials for the Price 

tendered.  

4.4.  Either party may require the removal of the Framework Contractor from the 

Framework Agreement at any time by giving written notice to the other.  

4.5. On the termination of the Framework Agreement with a Framework Contractor, each 

contract with a Framework Contractor in force at the date of such termination shall 

nevertheless continue in full force and effect for the remainder of the term of such 

contract, unless earlier termination in accordance with the terms of such Contract. 

4. Tendering procedure 
4.1. THE DEADLINE FOR RECEIPT OF TENDERS IS 5PM ON THE TENDER 

RETURN DATE. 
4.2. No tender received after the specified time on the Tender Return Date shall be 

considered.  Any such tender shall be returned promptly to the Tenderer by the 
Chief Financial Officer who may open the tender only to ascertain the name and 
address of the Tenderer. 

4.3. The Tender shall be made on the Form of Tender.  It must be accompanied by the 
following information: 

4.3.1. Organisation (including Risks Assessments and Method Statements); 
4.3.2. Analysis of resources;  
4.3.3. Itemised Costs; 
4.3.4. Details of any part of the Supply to be sub-contracted; 
4.3.5. Copies of all Insurance Certificates, for the Tenderer and any sub-contractors;  
4.3.6. Any other information requested in the Section 1 (Specification and Detailed 

Conditions). 
4.4. The Form of Tender must be signed, where the Tenderer is an individual, by that 

individual.  Where the Tenderer is a partnership, by an authorised partner.  Where 
the Tenderer is a company, by at least one director or by a director and company 
secretary. 

4.5. No tender will be deemed to be received unless it is in an envelope which bears no 
name or mark indicating the sender.  If delivered by hand a receipt will be issued.  

4.6. Tenders must be delivered on weekdays between the hours of 9.00 am and 5.00 pm 
and marked for the attention of the Chief Finance Officer as follows: 

TENDER 
F.A.O The Chief Financial Officer 
Peak District National Park Authority 
Aldern House 
Baslow Road 
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Bakewell 
Derbyshire 
DE45 1AE. 

 
5. Basis of Tender 

5.1. The Tender shall show the Price for the supply (and delivery if applicable) and the 
VAT separately. 

5.2. The Price must include value of all of the Material supplied and must cover all costs 
and expenses which may be incurred in order to complete the supply of Materials in 
accordance with the Tender Documentation and to assume all express and implied 
risks, liabilities and obligations imposed by Tender Documentation. 

5.3. The value of the Contract, based on the Price will be agreed in writing prior to the 
Supply Commencement Date.  
 

6. Sub-contracting 
6.1. When submitting its Tender, the Tenderer must notify the Authority of any parts of 

the supply that it proposes to sub-contract.  Failure to do so may invalidate any such 
Tender. 

6.2. The Authority may require a full résumé of the sub contractor’s experience and any 
other relevant information.   
 

7. Tenderers to visit 
N/A. 
 

8. Presentation to the Authority 
N/A. 
 

9. Tender queries  
Tenderers are advised to study the Tender Documentation and all other documentation 
provided by the Authority.  These documents should be read and their true intent and 
meaning ascertained before submitting a Tender.  Tenderers should seek to clarify any 
points of doubt or difficulty (including any apparent ambiguities, errors and omissions in 
the Tender Documentation) with the Authority through its Nominated Officer prior to 
submitting a Tender.  Tenderer’s queries must be raised within a reasonable period of 
the date of the Invitation to Tender or within such period stated by the Nominated 
Officer. All responses shall be placed on the Authority’s website together with the 
Invitation to Tender. 

 
10. Errors in completed tenders 

10.1. The Tenderer shall be deemed to have satisfied itself before submitting its 
Tender as to the correctness and sufficiency of its Price and Itemised Costs. 

10.2. Where examination of a Tender reveals arithmetical errors these will be 
corrected on the basis that the rates entered into the Price and the Itemised Costs 
are correct and the Tenderer will be afforded the opportunity of confirming the 
revised totals (in writing) or withdrawing its Tender within 7 days.  

 
11. Sufficiency of Tender 

The Tenderer shall be deemed to have undertaken all inspections, examinations and 
all other enquiries reasonable or necessary in connection with the terms and subject 
matter of the Tender. The Tenderer acknowledges and confirms that it has the 
requisite expertise, experience and equipment to perform its obligations under the 
Contract. The Authority will not accept and shall not be liable for any claims that are 
based upon a Contractor’s failure to obtain or have due regard for any information 
necessary to prepare a fully compliant and complete tender.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               
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12. Period of Validity 

Tenderers are required to keep their tenders valid for acceptance for a period of 30 
working days from the Tender Return Date. 

 
13. Tender evaluation  

13.1. The Authority will be conducting a full financial and technical evaluation of all 
tenders. 

13.2. Evaluation of tenders may include all of any of the following: 
13.2.1. Price and Itemised Costs; 
13.2.2. Documents requested in the Tender Documentation; 
13.2.3. Written technical and financial references (including the Tenderer’s financial 

accounts for such period as shall be notified) as may be requested; 
13.2.4. The Tenderer’s technical and professional ability and previous experience of 

contracts delivered for the Authority or other organisations. The Authority is 
entitled to take into account any failure to discharge obligations under previous 
relevant contracts undertaken by the Tenderer (or any proposed sub-contractor) 
in assessing whether the required minimum standards for the Material are likely 
to be met. The Authority may ask the Tenderer (or any sub-contractor) for 
evidence evidencing performance on previous comparable contracts or 
consider evidence of performance on previous comparable contracts for the 
Authority; 

13.2.5. Whether the Tenderer is subject to any enforcement or legal action or other 
pending investigations by either the Authority or other public agencies; 

13.2.6. Whether the Tenderer is known to have contravened environment or animal 
welfare legislation, where concerns remain about the Tenderer’s standards; 

13.2.7. Any weighting of the evaluation criteria will be contained in Section 1. 
13.2.8. All other matters and information which the Authority in its absolute discretion 

deems applicable or relevant. 
13.2.9. The Authority may seek clarification in various ways including, but not limited 

to, interviews with the Contractor’s key personnel who would be assigned to the 
Contract and appropriate senior managers. 

13.3. The Authority does not undertake to accept the lowest or any tender/ rates. 
 

14. Award of Contract  
14.1. The Authority anticipates (but does not guarantee) to award a Contract within 

30 working days of accepting a Tender. No reliance should be placed by a Tenderer 
on this timescale. 

14.2.  The successful Tenderer will be required to promptly execute and return to 
the Authority the Contract in the form attached incorporating the Conditions and 
Tender Documentation (and any variations as set out in the Contract) and until 
execution and completion of the Contract any Purchase Order (which shall 
incorporate the Tender Documentation) shall constitute a binding contract. 

 
15. Accuracy 

Information supplied to Tenderers by the Authority (whether in these documents or 
otherwise) is supplied for general guidance in the preparation of the tenders.  
Tenderers must satisfy themselves by their own investigations with regard to accuracy 
of any such information and no responsibility is accepted by the Authority for any 
inaccurate information obtained by Tenderers. 
 

16. Confidentiality 
All information supplied by the Authority in connection with this Invitation to Tender 
shall be regarded as confidential by the Tenderer except that such information may be 
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disclosed for the purpose of obtaining sureties and quotes necessary for the 
preparation of the Tender. 
 

17. Canvassing 
Tenderers face automatic disqualification if they canvass for the Supply of Materials by 
approaching any Member or Officer of the Authority with a view to gaining more 
favourable consideration of their tender.  Tenderers should state whether Members or 
Officers of the Authority have any direct or indirect interests in their organisation. 
 

18.  MoorLife2015-20 
This Invitation to Tender relates to a number of projects including for the purposes of 
the Moor LIFE project (LIFE14/NAT/UK/000070) “MoorLIFE 2020”.  
 

19. Internal Authorisation 
This Invitation to Tender has been checked to confirm it meets the requirements of the 
partnership’s future strategy and is in accordance with the Authority’s internal approval 
procedure. 
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SECTION 3 
 
DEFINITIONS AND STANDARD TERMS AND CONDITIONS OF CONTRACT 
 

1. DEFINITIONS 
In this Contract the following terms shall have the meanings prescribed unless otherwise stated or 
otherwise required by the context: 
 
“Authority” means the Peak District National Park Authority 
“CDM Regulations” means the Construction (Design and Management) Regulations 2007 and the 
current approved code of practice published by the Health and Safety Executive (or any equivalent) 
““Call Off Basis” means the ordering of Materials during the Contract Period by the Nominated 
Officer in such quantities and at such times as shall be stated on the relevant Purchase Order and 
for the avoidance of doubt the Authority shall not be obliged to purchase such Materials unless and 
until a Purchase Order form has been issued 
“Contract Period” means the period set out in the Contract Particulars 
“Contamination” means contamination due to a discharge spillage release or emission into any 
environment medium or substance which is capable of causing harm to the health of  living 
organisms or other interference with the ecological systems of which they form a part 
“Conditions” means together the Standard Conditions and the Detailed Conditions 
“Contract’ means the Tender Documentation and the Form of Contract to be signed by the Parties 
(and each reference to ‘Contract’ shall include ‘Contract’ and vice versa) 
“Contract Commencement Date” means the date that the Supply is to commence as set out in 
the Contract Particulars 
“Contract Completion Date” means the date on which the Nominated Officer specifies in writing 

to the Contractor that the Supply of the Material has been completed to its satisfaction in accordance 
with Section 4. 

“Contract Particulars” means the particulars of the Contract set out in the Form of Contract 
“Contract Period” means the period set out in the  
“Contractor’ means the Tenderer whose tender has been accepted by the Authority “Contract 
Variation” means any omission addition or variation to the Supply in accordance with the Standard 
Conditions 
“CROW” means the Countryside and Rights of Way Act 2000 
“Defects Liability Period” means the defects liability period set out in the Contract Particulars (if 
any) 
 “Delivery Site” means those areas to which the Materials or part are to be delivered more 
particularly described in the Specification and (if applicable) identified on the Location Maps 
“Delivery” means the delivery of the Material in the manner set out in the Contract Specification (if 
applicable) 
‘Detailed Conditions’ means the conditions contained at Section 1 
“Environmental Law” means all laws including common law statute by-laws or regulations 
applicable in England and Wales and all orders of any Regulatory Authority concerning the 
protection of the environment or human health 
“Equipment and Machinery” means vehicles machinery plant tools and all other associated items 
required in connection with the Supply 
“Form of Tender” means the tender return form at Section 1 
“Force Majeure Event” means civil commotion, riot, invasion, war (or threat of war), explosion, 
biological disaster, severe weather event which would result in a reasonably prudent contractor not 
being able to continue and complete the Supply, fire, earthquake, epidemic, nuclear disaster, act of 
terrorism or other natural physical disaster 

“Form of Contract” means the form of Contract annexed 

“Framework Contractor” means a contractor within the Framework Agreement 

“Incident” means an event which has caused, or could have caused, injury, illness or damage to 
assets, the environment or third parties  

“Invitation to Tender” means the invitation to tender for the supply of the Material 

“Itemised Costs” means the costs for the supply of the Material in the Form of Tender 
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“Landowner” means those persons who own the freehold or leasehold title to the land on which 
the Material or part is to be Delivered (independent of any grazing or other rights (if any) 
‘Location Maps’ means the maps contained or referred to in Section 1  
“Material” means gully blocking stone as set out in the Specification 
“Method Statement’ means a statement setting out the proposed methods for the Supply or 
otherwise and forming part of the Tender 
“Near Miss” means an event that had the potential to cause injury, damage or loss, but which did 
not do so 
“Nominated Officer” means the Authority’s officer who shall be the main point of contact for the 
Contractor and shall be notified to the Contractor from time to time 
“Payment” means a payment in respect of the Supply made pursuant to Section 4  
“Party” means a party to this Contract (and shall include the plural if applicable) 
“Price” means the price set out in the Contract Particulars 
 “Project” means the project as set out in the Project Objectives (if any) 
“Project Objectives” means the objectives as set out in Section 3 (if any) 
”Project Progress Report” means a report provided by the Contractor at the request of the 
Nominated Officer detailing the progress of the supply of the Materials  
“Purchase Order” means the Purchase Order form issued by the Nominated Officer in connection 
with the supply 
“Regulatory Authority” means the Environment Agency, local authority or any other government 
department or public body 
“RAMS” means risk assessment and method statement 
“RIDDOR” means the Reporting of Injuries, Diseases and Dangerous Occurrences Regulations 
1995 (and updated 2013) 
“Risk Assessment” means an assessment of the risks associated with the Supply (if requested in 
the Invitation to Tender) “Schedule of Rates” means the rates for the Supply of the Material 
contained in the Itemised Costs (if any) 
“Sites” means the sites used in connection with this Contract including the Delivery Site/Donor 
Site/ Drop Site/Lift Site/Storage Site (as applicable)  
”SSSI” means an area of land designated as a Site of Special Scientific Interest (or the equivalent 
or similar designation) 
“Specification” means the specification of the Materials at Section 1 
“Standard Conditions” means these conditions 
“Supply Commencement Date” means the date of the first Purchase Order (if any) 
“Supply Plan” means the plan provided to Framework Contractors in connection with the mini-
competition including information on the Sites, quantities of Materials and access routes and 
distances. 
“Supply Programme” means the programme for the supply of the Material provided by the 
Tenderer in the Tender and forming part of the Tender Documentation if requested in the Invitation 
to Tender 

“Target Completion Date” means the date targeted for completion of the supply of the Materials 
as set out in the Contract Particulars 
“Tender” means the tender submitted by the Tenderer and shall include the term “Tender Return” 
and the Form of Tender 
“Tenderer” means the person or company submitting a tender. 
“Tender Documentation” means any documents forming part of this Tender and the 
supplementary documentation (if any) supplied as part of such documentation. 

“Unsafe Act” means any act at variance with the Method Statement that increases the potential for 
an accident 
“User” means those persons granted rights over the land on which the Material or part is to be 
Delivered (if any) including (but not limited to) shooting and grazing rights 
“Waste Material” means all packaging, bags, metal tapes, plastic and all other material and 
rubbish associated with or produced during the course of the Supply (if applicable)   
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2. INTERPRETATION 
2.1  Words importing the singular tense shall include the plural and vice versa and obligations 

undertaken by more than one person shall be deemed to have been undertaken jointly and 
severally 

2.2 A person who is not a party to the Contract shall have no rights under the Contracts (Rights of 
Third Parties) Act 1999  to enforce any of its terms save to the extent he is named or identified as 
a person or class of persons specifically intended to take a benefit under the Contract.  

2.3 If any provision of the Contract shall become or shall be declared by any court to be invalid or 
unenforceable in any way, such invalidity or un-enforceability shall in no way impair or affect any 
other provision of the Contract, all of which shall remain in full force and effect. 

 
2.4 This Contract shall be governed by English law in every particular including formation and 

interpretation and shall be deemed to have been made in England 
2.5 All rights granted to either of the parties shall be cumulative and no exercise by either of the 

parties of any right under this Contract shall restrict or prejudice the exercise of any other right 
granted by this Contract or other otherwise available to it. 

2.6 Upon termination of the Contract no term other than clauses relating to Confidentiality, Insurance, 
Defects Liability, Liability of the Contractor (including Liquidated Damages (if any)) and Arbitration 
shall survive unless expressly provided. 
 
3. STANDARD CONDITIONS 
 

1. The Nominated Officer 

The rights, obligations, functions and powers conferred on the Authority under this Contract shall 
be exercised by the Nominated Officer.   

2. Performance of Contract 

a. The Contractor agrees that at all times it will supply the Material and perform the 
Contract: 

i. in compliance with the following conditions;  
ii. in a manner wholly consistent with the Tender Documentation; 
iii.  to the entire satisfaction of the Nominated Officer; and 
iv. in any event with all due skill, care and diligence that would be expected of a 

qualified competent and experienced person undertaking the supply of the 
Materials. 

b. The Materials shall be fit for purpose; 
c. The Contractor shall notify the Nominated Officer as soon as practicable and in any 

event within 24 hours if the Contractor is unable Supply the whole or any part of the 
Material or perform any of its obligations under the Contract; 

d. The Contractor shall exercise all due care and diligence whilst Supplying the Material 
and shall be responsible for any loss or damage caused by the Contractor’s 
negligence or lack of care; 

 
3. Employees 

a. The Contractor shall not engage or employ or cause to be employed in the 
supervision and performance of the Contract any person without the necessary 
qualifications, skill and experience to perform the duties that they are trained and 
employed to do.  

b. At the request of the Nominated Officer the Contractor shall remove or procure the 
removal within a reasonable period (or immediately if required) any person employed 
by the Contractor or sub-contractor for any reasonable reason (provided the Authority 
shall not act vexatiously). The Authority shall either at the time or promptly provide to 
the Contractor written reasons for such request. Such persons shall not be again 
employed in the performance of Contract without the permission of the Nominated 
Officer. 

c. The Authority shall not in any circumstances be liable to the Contractor or any of its 
employees in relation to such action or removal and the Contractor shall fully and 
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promptly indemnify the Authority in respect of any claims brought against it by any 
such employee. 

d. The Nominated Officer shall have the right if reasonable and on notice to interview 
any member of the Contractor’s staff in connection with the performance of the 
Contract.   

e. The Contractor shall have regard to the Authority’s health and safety policy and safe 
working practices when preparing its own statements. 

f. The Contractor shall at all times be fully responsible for the payment of all income or 
other taxes, national insurance contributions or levies of any kind, relating to or 
arising out of the employment of any persons employed by the Contractor and shall 
fully indemnify and keep indemnified the Authority in respect of any liability of the 
Authority in respect of them and shall ensure that the employment of all staff complies 
with relevant statutes and regulations. 

 
4. Vehicles, Equipment and Machinery 

a. The Contractor shall at all times during the Contract Period at its own cost provide 
such Equipment and Machinery as is necessary for the proper performance of the 
Contract to the Authority’s satisfaction. 

b. The Contractor shall at all times be fully responsible for licensing fees, taxes and 
insurances required in connection with or arising out of the possession or use of the 
such Equipment and Machinery.  

c. The Contractor shall at its own expense keep all such Equipment and Machinery in 
good and serviceable repair and maintained in such condition as is commensurate 
with the proper performance by the Contractor of its obligations under this Contract. 

d. The Contractor shall use no other Equipment and Machinery other than that stated in 
the Tender without prior approval of the Nominated Officer. 

e. No Equipment or Machinery which is wheeled will be allowed on soft, wet or 
environmentally sensitive locations without the prior approval of the Nominated 
Officer. 

f. Vehicular access indicated on the Location Maps is for Equipment and Machinery 
approved by the Nominated Officer. Access for Equipment and Machinery to 
environmentally sensitive or SSSI sites or soft or wet areas will only be given during 
the Contract Period and if, in the opinion of the Nominated Officer, this is necessary 
or desirable. The Contractor will not permit any movement of Equipment and 
Machinery on or to such areas without the prior approval of the Nominated Officer.   

g. Any damage arising from any breach of this Clause by the Contractor any sub-
contractor or their employees agents or invitees shall be immediately repaired or 
replaced at the Contractor’s expense and to the satisfaction of the Nominated Officer. 

h. The Contractor shall ensure that all highways or other rights of way in the vicinity of 
the delivery (if applicable) are kept clean of mud and other debris. 

5. Environmental Provisions 

a. The performance of this Contract will be carried out in a manner which conforms to 
environmental protection legislation and minimises damage to the environment and 
nature conservation interests. Reference should be made to statutes and codes of 
practice including (but not limited to): 

i. The Water Resources Act 1991; 
ii. The Environmental Protection Act 1990 
iii. The HMNSO booklet ‘Waste Management – The Duty of Care – a Code of 

Practice with Regard to Disposal of Wastes’; 
iv. Codes of practice for Operations on Sites of Special Scientific Interest, Water 

Catchment Land, Environment Agency Regulations, Regulations issued by 
Dept. Of Environment, DEFRA and all current Health and Safety Regulations.  
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b. The Contractor must comply with all current legal requirements relating to the 
storage, handling, use and disposal of hazardous substances (including fuel). In 
particular the Contractor must comply with: 

i. the Control of Substances Hazardous to Health Regulations 1992 (COSHH; 
ii. the Control of Pollution (Oil Storage) (England) Regulations 2001; 
iii. Control of Pesticides Regulations 1986. 

b. Plants and animals protected under the Schedules of the Wildlife and Countryside Act 
1981 and other statues are not to be harmed or their habitat damaged.  

c. Any public complaints must be immediately reported to the Nominated Officer. The 
Contractor shall at its own cost promptly deal with any requests by the Nominated 
Officer in relation to such complaints (including but not limited to investigating the 
nature and cause of any such complaint). 

d. Site(s) must be left clean and tidy at all times. 
e. Dogs and smoking are not permitted on Site(s). 
f. The Contractor shall not damage or permit damage of any areas allocated for Sites or 

any Access Tracks (if applicable). In the event of any damage, the Contractor shall 

procure that the same is reinstated to the absolute satisfaction of the Nominated 

Officer within 1 month of the final invoice date or by the Works Completion Date, 

whichever is soonest. 

g. The Contractor is restricted to the specified storage areas notified to it by the 

Nominated Officer for the unloading and loading of Materials, parking of vehicles, and 

storage of Materials.  

h. Machinery and Equipment movement on the Sites should be kept to the minimum 

that might reasonably be expected to complete the Works. Equipment access and 

egress routes must be agreed with the Nominated Officer prior to the Works 

Commencement Date. Method Statements must state types of Machinery and 

Equipment to be used. 

i. The Contractor shall take all precautions to ensure that no pollution arises from the 
execution of the Works which may result in Contamination either on, in, under or off 
Site(s). The Contractor shall indemnify the Authority against any costs or damages or 
claims related to this liability. 

j. It is essential that there is no waste of any Materials at the Sites; the Contractor will 
be expected to manage operations to minimise waste. All waste produced by the 
Contractor remains the responsibility of the Contractor. All waste disposal and 
disposal of Waste Materials must comply with the Agricultural Waste Regulations 
2006. All containers supplied by the Authority (if any) remain the property of the 
Authority (subject to any specific provisions otherwise in the Specification). 

k. The Contractor must comply with the Noise at Work Regulations 1989. Additional 
restrictions may also be applied to prevent noise causing a nuisance to the public. 

6. Health and Safety 

a. The Contractor will be required to comply with the Health and Safety at Work Act 
1974 and all other regulations made under the Act and all other legislation and 
regulations relevant to the performance of the Contract. Methods Statements should 
include operational Risk Assessments, copies of which are to be submitted with a 
tender (if required).  

b. If a generic Risk Assessment and Method Statement was provided by the Contractor 
with its Tender Return, the Authority may, at its option require a Site specific Risk 
Assessment and Method Statement.  

c. The Contractor must at all times adhere to and comply with any RAMS.  

d. The Contractor must take the lead in ensuring the health and safety of all those 
involved in the Contract at the Sites. 

e. The Contractor must provide all appropriate clothing and Equipment and ensure that 
all persons working under his control wear/use the clothing and Equipment as 
required. This includes high visibility clothing. 
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f. The Contractor is responsible for the provision of first-aid cover and facilities for its 
employees, in accordance with the Health and Safety (First-Aid) Regulations 1981. 

g. The Authority may instruct the Contractor, or any person working for the Contractor, 
to suspend work if there is imminent risk of injury to any person. 

h. The Contractor is responsible for recording any accidents in the Contractor’s accident 
book, in accordance with the Health and Safety at Work Act 1974 (HSW). 

i. The Contractor is responsible for reporting any notifiable incidents to the Health and 
Safety Executive, in accordance with the Reporting of Injuries, Diseases and 
Dangerous Occurrences Regulations 1995 (RIDDOR). 

j. All records produced under this Clause must be forwarded to the Nominated Officer 
within 24 hours of completion.  These should be submitted in compliance with the 
Data Protection Act 1998. 

k. The Contractor must be aware that the Sites may be accessible by the public and 
must take all appropriate precautions to protect these persons and their property, 
including, if required by the Nominated Officer, the provision of warning notices/signs 
or barriers. 

l. The Contractor shall have regard to the Authority’s health and safety policy and safe 
working practices when preparing its own statements. 

 
7. British Standards 

a. These provisions shall apply only where any of the Material is supplied by a 
Contractor. 

b. Except where hereinafter specified to the contrary all Materials are to comply with the 
latest British Standard Specification or equivalent national standard of another 
Member State of the European Community or international standard recognised in 
another Member State of the European Community (whichever is the higher), in 
either of which latter two alternatives the Contractor is required to furnish the 
Nominated Officer with supporting documentation to prove that the Materials offer 
guarantees of safety, standards of reliability and fitness for purpose equivalent to or in 
excess of the relevant British Standard Specification. 

c. In the event of the Nominated Officer (whose decision shall be final) not being 
satisfied that the Materials proposed meet the required standard the Contractor shall 
comply with the latest British Standard Specification and no claim for additional costs 
incurred with such compliance will be accepted.  Except where hereinafter specified 
to the contrary all workmanship is to comply with the latest British Standard Code of 
Practice. 

 
8. Project Progress Report  

a. The Contractor shall promptly supply the Authority with a Project Progress Report on 
the dates agreed and notified to the Contractor. 

9. Variation of Contract 

a. Without prejudice to any other of the Conditions a Contract Variation shall not be valid 
or of any effect unless it is agreed in writing and signed by the Nominated Officer and 
the duly authorised agent or representative of the Contractor. Contract Variations for 
which there is no written confirmation or on a Project Progress Report form, are not 
authorised and will not be paid for under any circumstances. No other variations to 
the Contract shall be accepted by the Authority. 

b. The Nominated Officer may request any Contract Variation that are in his opinion 
necessary or desirable for the most efficient performance of the Contract. 

c. Upon receipt of the request for a Contract Variation the Contractor shall calculate the 
additional cost (if any) of incorporating the Contract Variation into the Supply and 
shall as soon as practicable provide details of such sum (in writing) to the Authority 
(“the Contract Variation Sum”) together with an indication of whether the proposed 
Contract Variation shall cause any delay on the proposed dates of supply of the 
Material. 

d. If the Contract Variation Sum is agreed by the Authority the Contract Variation shall 
be recorded in writing and shall form a part of the Supply.  
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e. Where in the absolute opinion of the Nominated Officer a written Contract Variation is 
impossible or impractical the Nominated Officer may give such order verbally but 
shall confirm it in writing to the Contractor as soon as practicable after the event and 
in any case within 24 hours of the Contract Variation.    

f. No Contract Variation in accordance with this clause shall in any way vitiate or 
invalidate the Contract but the Contract Variation Sum (if any) shall be taken into 
account in ascertaining the amount of the Payments (if any). 
 

10. Payment  

a. On completion of the Contract (or any phase of the Contract) pursuant to a Purchase 
Order form and provided that the Contractor shall have performed his duties, 
obligations and functions under the Contract to the satisfaction of the Nominated 
Officer the Contractor may submit to the Nominated Officer an invoice (‘Invoice’) for 
the sum due to him in respect of that Purchase Order form. 

b. Within thirty (30) days of the receipt of the Invoice unless the Nominated Officer shall 
disagree with the amount claimed or require further information the Nominated Officer 
shall (subject to being satisfied as to the performance of the Contract) certify that the 
Invoice is correct for payment and shall procure payment to the Contractor of the 
amount so certified. 

c. Provisions for phasing of Payments (if any) shall be included in the Contract. 

 

11. Value Added Tax 

All sums payable under this Contract are (unless otherwise stated) exclusive of VAT and 
other duties or taxes and shall be payable upon production of a valid VAT invoice. 

 

12. CDM (if applicable) 

a. The Authority and the Contractor acknowledge that they are aware and undertake to 
the other that in relation to the Contract and the Sites he will duly comply with the 
CDM Regulations to the extent applicable to the Project. 

b. Without limitation, in accordance with the CDM Regulations:- 
i. The Authority’s main duty is to plan, manage, monitor and coordinate health 

and safety during pre-construction phase. 
ii. The Contractor will ensure that all personnel engaged in undertaking the 

Contract shall be competent to undertake the Contract in accordance with the 
CDM Regulations and shall comply with the instructions of the Authority, 
Nominated Officer or its CDM Co-Ordinator, so far as they relate to the CDM 
Regulations. 

iii. The Contractor shall (if requested) notify the Nominated Officer of the name, 
address and telephone number of the person who will be the authorised 
agent or representative appointed by the Contractor to be in full operational 
control and who is authorised by the Contractor to receive on behalf of the 
Contractor directions and instructions from the Nominated Officer. Any 
instructions given to this representative shall be deemed to have been issued 
to the Contractor.  

c. The Contractor shall at all times during the subsistence and operation of the Contract 
provide a sufficient number of personnel having the requisite type and level of 
qualifications, expertise and experience to operate as team leaders to control, 
supervise and perform its obligations under the contract to ensure that such 
performance is carried out efficiently and safely. In particular but without limitation, 
such personnel shall be required to possess adequate knowledge of the operations to 
be carried out (including methods and techniques required, the hazards likely to be 
encountered and methods of preventing accidents) as may be requisite for the 
satisfactory performance of the Contract and shall notify the Nominated Officer of 
their names and contact details. 
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13. Insurance 

a. This clause shall apply where the Contractor is Delivering Material. 
b.  The Contractor shall at all times from and including the Contract Commencement 

Date or Contract Date (whichever is the earlier) effect and maintain in force such 
policies of insurance with reputable insurers approved by the Authority in respect of 
its liabilities hereunder and shall fully insure and indemnify the Authority against 
liability: 

 
1. To the Authority and to any of their employees, 
2. To the employees of the Contractor, 
3. To any other person (including for the avoidance of doubt a 

Landowner or Tenant) 
4. In respect of the replacement of the Material. 
 

in the sum of at least £5,000,000 (FIVE MILLION POUNDS) in respect of any single 
claim (£10,000,000 TEN MILLION POUNDS in the event that there are any helicopter 
operations required) 

c. The Contractor shall be liable for and indemnify the Authority against and insure and 
procure any sub-contractor to insure against any expense, liability, loss, claim, action, 
or proceedings in respect of any damage whatsoever (whether directly or indirectly) 
to private property real or personal in so far as such damage arises out of or in the 
course of or by reason of carrying out the Contract and which is due to any 
negligence, omission or default of the Contractor or person for whom the sub-
contractor is responsible. 

d. The Contractor shall also maintain public liability insurance arising out of or in 
connection with any matter involving or relating to the Delivery in the sums set out 
above. 

e. The Contractor shall, prior to the Contract Commencement Date or Contract Date 
(whichever is the earlier) and at such other times as the Nominated Officer may 
require, supply the Nominated Officer with copies of all insurance policies, cover 
notes, premium receipts and other documents necessary to comply with this Clause. 

f. In the event that the Contractor is in breach of this Clause the Authority shall be at 
liberty to obtain such insurance as is required at the cost of the Contractor (payable 
on demand). 

 
14. Agency 

a. The Contractor is not and shall not in any circumstance hold itself out as being the 
agent of the Authority. 

b. The Contractor is not and shall in no circumstance hold itself out as being authorised 
to enter into any Contract on behalf of the Authority or in any other way to bind the 
Authority to the performance, variation, release or discharge of any obligation. 

c. The Contractor has not and shall in no circumstances hold itself out as having the 
power to make, vary discharge or waive any by-law or regulation of any kind. 

d. The Contractor will not itself or permit any employee or other person engaged by the 
Contractor to represent themselves as being, servants or agents of  the Authority for 
any purposes whatsoever. 

 
15. Liability of the Contractor 

a. The Contractor hereby indemnifies and shall keep indemnified the Authority from and 
against any liability to any person whatsoever arising directly or indirectly out of or 
connected with the performance, non-performance or breach of the Contract or any 
act neglect default or omission of any employee, agent, servant invitee or visitor of 
the Contractor or any sub-contractor including, without limitation: 

i. any and all losses, costs, expenses, (including professional and legal fees) 
liabilities and damages; 

ii. any and all proceedings, demands, penalties, statutory charges and fines; 
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iii. death, illness or injury to any third party or for any loss of or damage to any 
property belonging to any third party and against all losses, costs, expenses, 
liabilities, damages, claims, demands or causes of action resulting therefrom; 

 
in each case to the extent arising out the Contractor’s or any of its sub-contractors’ 
breach or failure in performance of the Contractor’s obligations in the Contract or 
omission whether arising from breach of contract, negligence or default or otherwise, 
except and to the extent that such losses, costs, expenses, liabilities, damages, 
claims, demands were wholly and directly caused by the negligence or wilful 
misconduct of the Authority or its officers, agents or employees. 

b. Any damage or loss which may occur during the Contract Period in relation to the 
Materials or Equipment and Machinery on or before the Contract Completion Date or 
to any materials or property whatsoever of the Authority which may at any time for the 
purpose of any delivery (if applicable) be in the custody or use of the Contractor or 
sub-contractor which shall arise from the negligence of the Contractor or theft, 
spoiling, decay, waste, wind, rain or fire shall immediately be made good by the 
Contractor at the Contractor’s cost to the satisfaction of the Nominated Officer. 

c. The Contractor shall indemnify the Authority against all claims liability and actions for 
or in respect of any damage or injury to property or persons or claims for the 
infringement of patent rights or copyrights arising from or occasioned by the conduct 
of the Contractor or his sub-contractor or of any person employed by him or them or 
arising howsoever from or by the supply of the Material and against all costs and 
proceedings in respect of any such claim.  The Contractor shall also make good any 
loss or damage occasioned to the property of the Authority by the acts or defaults of 
the Contractor or his sub-contractors and reimburse the Authority for any loss 
suffered thereby. 

16. Force Majeure 

a. Neither party shall be liable for any failure to fulfil or delay in fulfilling its obligations 
under the Contract (other than an obligation to pay monies due) where such delay or 
failure is due to a Force Majeure Event Provided That: 

i. the party so affected could not have avoided the effect of the Force Majeure 
Event by taking precautions which, having regard to all matters known to it 
before the occurrence of the Force Majeure Event and all relevant factors, it 
ought reasonably to have taken but it did not take; and 

ii. the party so affected has taken all steps as are reasonably necessary to 
mitigate the effect of the Force Majeure Event and to carry out its obligations 
under the Contract in any other way that is reasonably practicable; and 

iii. the party so affected shall immediately notify the other in writing of the 
existence of the Force Majeure Event and of its anticipated duration. 

b. If the Contractor is the party affected by the Force Majeure Event, the Authority shall 
be relieved of its liability to make any payments to the Contractor for the duration of 
the Force Majeure Event and shall be entitled to obtain services the same as or 
similar to the Supply from any third party during such period that the Force Majeure 
Event continues and the Contractor shall give all assistance and information 
necessary to such third party to enable such third party to fulfil the obligations of the 
Contractor under the Contract. 

17. Defects Liability Provisions 

a. The Authority shall have the right at any time to inspect the Supply and the progress 
of the Delivery and may make representations to the Contractor following any such 
inspection. 

b. The Contractor shall comply with the Nominated Officers directions following such 
inspections (insofar as such do not constitute Contract Variations). 
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c. Upon the completion of the Supply the Contractor shall notify the Nominated Officer 
and the Nominated Officer shall in its absolute discretion notify that the Material 
(whether in whole or part) is satisfactory (“the Completion Certificate”). 

d. In the event that the Nominated Officer cannot so notify the Contractor shall take 
such action as shall be agreed with the Nominated Officer (including but not limited 
the removal and replacement of such Material) to enable the Nominated Officer to 
confirm that the whole of the Material has been Supplied to its entire satisfaction. 

18. Bribery and Corruption 

a. The Contractor warrants and undertakes to the Authority that: 

i. it will comply with applicable laws, regulations, codes and sanctions relating 
to anti-bribery and anti-corruption including but not limited to the Bribery Act 
2010 (“Anti-Bribery Law”); 

ii. it has not and shall not give any fee or reward the receipt of which is an 
offence under Section 117(2) of the Local Government Act 1972; 

iii. it will comply with the Authority’s anti-bribery policy as may be amended from 
time to time, a copy of which will be provided to Contractor on written 
request; 

iv. it will procure that any person who performs or has performed services for or 
on its behalf (“Associated Person”) in connection with this Contract complies 
with this Clause; 

v. it will not enter into any agreement with any Associated Person in connection 
with this Contract, unless such agreement contains undertakings on the 
same terms as contained in this Clause; 

vi. it has and will maintain in place effective accounting procedures and internal 
controls necessary to record all expenditure in connection with the Contract; 

vii. from time to time, at the reasonable request of the Authority, it will confirm in 
writing that it has complied with its undertakings under this Clause and will 
provide any information reasonably requested by the Authority in support of 
such compliance; 

viii. it shall notify the Authority as soon as practicable of any breach of any of the 
undertakings contained within this clause of which it becomes aware. 

b. Breach of any undertakings in this clause shall be deemed to be a material breach of 
the Contract for the purposes of Clause 19 (Termination). 

19. Termination 

a. The Authority shall be entitled forthwith upon the happening of any of the following 
events to terminate this Contract by the service of a notice (a “Termination Notice”), 
such events being; 
 

i. The failure to materially perform the obligations under Clause 2 
(Performance) of this Section. 

ii. Any material breach by the Contractor of any other provision of the Contract. 
iii. The Contractor having failed to perform a material part of the Contract for a 

period of 7 consecutive days. 
iv. The Contractor suffering a legal claim against its possessions or if the 

Contractor consists of one or more individual, any such individual dying, 
entering into a composition or arrangement for the benefit of its creditors or 
having a receiving order in bankruptcy made against it or, if the Contractor 
consists of a body corporate, the Contractor having a Receiver or a Receiver 
and a Manager appointed or being the subject of a resolution or order for 
winding up, Provided That an amalgamation or reconstruction of a limited 
company shall be deemed not to be a breach of this Condition. 
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v. Any governmental or other licence, consent or authority required by the 
Contractor to enable it to perform any of its obligations under the Contract 
ceases to be in full force and effect or at any time it becomes unlawful for the 
Contractor to perform any of its obligations thereunder. 

vi. The continuation of a Force Majeure Event for a period of time which in the 
opinion of the Nominated Officer materially affects or prejudices compliance 
by the Contractor of its obligations to the Authority or is likely to do so, 
preventing the Contractor from fulfilling its obligations under the Contract for 
a period of 45 days or more 

vii. The occurrence of a Force Majeure Event which in the opinion of the 
Nominated Officer is substantially unlikely to cease to be a Force Majeure 
Event for the remainder of the Contract Period 

viii. The withdrawal of the Authority’s funding for the Project  
ix. The re-organisation (and/or abolition) of the Authority to the extent that the 

licence consent or authority required by it to enable to perform any of its 
obligations under the Contract ceases to be in full force and effect or at any 
time it becomes unlawful for the Authority to perform any of its obligations 
thereunder 

 
b. A Termination Notice shall be in writing and may be given by the Nominated Officer 

on behalf of the Authority. 
c. Upon receipt of a Termination Notice, in addition to such consequences as are set 

out in other provisions of the Contract: 
i. The Contractor shall forthwith cease to Supply the Material; 
ii. (Save where a Termination Notice is served pursuant to Clause 19 (a) (vii,  

viii and ix) the Contractor shall fully and promptly indemnify the Authority in 
respect of: 

a. all losses damages and costs (including professional costs) 
and expenses incurred or suffered by the Authority from such 
termination; and 

b. the cost of causing to be performed such part of the Contract 
as would be performed by the Contractor during the 
remainder of the Contract Period to the extent that such 
costs exceed such sums as would have been lawfully 
payable to the Contractor for the Supply of the Material.  The 
Authority shall be at liberty to procure such performance by 
any persons (whether or not employees of the Authority) as 
the Authority shall in its entire discretion think fit and shall be 
under no obligation to employ the least expensive Supply of 
the Material. 

iii. The Authority shall be under no obligation to make any further Payments to 
the Contractor and shall be entitled to retain any Payments which may have 
fallen due to the Contractor before termination until the Contractor has paid in 
full to the Authority all sums due under this Contract or to deduct from it any 
sum due from the Contractor to the Authority under this Contract.  

iv. The Authority shall not be liable for any claim demands costs expenses 
losses incurred or suffered by the Contractor (or any sub-contractor) resulting 
(either directly or indirectly) from the serving of a Termination Notice. 

 

20. Contract Suspension 

a. In the event that a Termination Event occurs the Authority may at its option on written 
notice to the Contractor suspend this Contract for such reasonable period as the 
Authority shall notify the Contractor (the “Contract Suspension Period”) and the 
Authority shall have the right to instruct another contractor to carry Supply the 
Material during the Contract Suspension Period and the cost of the Authority in 
relation to such suspension shall be deducted from the Price 
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b. The exercise of the rights in this Clause above shall be without prejudice to any 
antecedent claim by the Authority and shall not prohibit the Authority from serving a 
Termination Notice at any time 

21. Assignment 

a. The Authority shall be entitled to assign or transfer the benefit of the Contract or any 
part thereof and shall give written notice of any assignment or transfer to the 
Contractor. 

b. The Contractor shall not assign the Contract or any part thereof or any benefit or 
interest therein or there under without the written consent of the Authority. As a 
condition of consent (but without any obligation to consent), the Authority may impose 
such conditions as it may require. Any assignment occurring as a result of any 
internal reconstruction of the Contractor that is a limited company shall not require 
consent Provided That the Authority shall be given prior written notice.  

c. The Contractor shall not sub-let the whole or any part of the Supply without the 
written consent of the Nominated Officer. As a condition of consent (but without any 
obligation to consent), the Authority may impose such conditions as it may require.  If 
such consent is given it shall not relieve the Contractor from liability or obligation 
under the Contract and it shall be responsible for the acts defaults omissions and 
neglects of any sub-contractor, its agents, servants or workmen as fully as if they 
were acts defects or neglects of the Contractor, its agents, servants or workmen and 
the Contractor shall indemnify and keep indemnified the Authority from and against 
any costs claims demands and liabilities howsoever arising out of or in respect of any 
breach by any sub-contractor its agents servants or workmen.  

 
22. Notices 

a. No notice to be served upon the Authority shall be valid or effective unless it is sent 
by prepaid post or delivered by hand to the Authority at the address specified below 
or to such other address as the Nominated Officer may notify the Contractor in 
writing. 

Head of Law  
Peak District National Park Authority 
Aldern House 
Baslow Road 
Bakewell 
Derbyshire 
DE45 1AE 
Any notice to be served upon the Contractor shall be valid and effective if it is sent by 
prepaid post or delivered by hand to the registered principal place of business or to 
the address shown in this Contract if different or is delivered by hand to a Director, 
Company Secretary or other responsible representative of the Contractor. 
 

23. Arbitration  

a. All disputes under this Contract shall be settled by arbitration under the Arbitration Act 
1996 (or any statutory modification or re-enactment thereof for the time being in 
force) by a single Arbitrator to be appointed in default of agreement between the 
parties by the President of the Institute of Arbitrators. 

b. Any award or decision of such Arbitrator shall be final and binding on the parties 
hereto. 

c. Unless the Contract shall have already been determined or abandoned the 
Contractor shall in every case continue to proceed with the Supply with all due 
diligence and the Contractor and the Authority shall all give effect to every such 
decision of the Nominated Officer unless and until the same shall be revised by an 
arbitrator as hereinafter provided. 
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24. Observation of Statutory Requirements 

The Contractor shall at all times observe and comply with all the relevant Acts of Parliament, 
regulations and codes of practice (the Statutory Requirements) relating to the Supply of the 
Material including (but not limited to) compliance with any obligations that may be imposed 
upon the Authority resulting from the Supply (where the same are within the power and control 
of the Contractor) and the Contractor shall indemnify the Authority accordingly. 

 

25. Stamp Duty and Professional Fees 

Each party shall bear its own legal and other fees in relation to the preparation and 
submission of the Tender Documentation and any formal Contract documents arising 
therefrom. 

26. Waiver 

Failure by the Authority at any time to enforce the provisions of the Contract or to require 
performance by the Contractor of any of the provisions of the Contract shall not be construed 
as a waiver of any such provision and shall not affect the validity of the Contract or any part 
thereof or the right of the Authority to enforce any provision in accordance with these 
conditions.  
 

27. Whole Contract 

The Contract (which includes the Tender Documentation) constitutes the whole agreement 
and understanding of the parties as to the subject matter hereof and there are no prior or 
contemporaneous agreements between the parties with respect thereto. 
 

28. Warranty 

a. The Contractor and the Authority warrant their power to enter into this Contract and 
have obtained all necessary approvals to do so. 

29. Rights and Duties Reserved 

a. For the avoidance of doubt nothing herein contained or implied shall prejudice or 
affect the Authority’s rights or powers duties and obligations in the exercise of its 
functions as a local authority for the enforcement of or pursuance of any enactment 
by-law or regulation for the time being in force. 

30. Confidentiality and Data Protection 

a. Each Party will procure that all confidential information which may already have come 
into the ownership, possession or control it or of a subsidiary prior to the execution of 
the Contract provided by the Contractor, or which may at any time hereafter until 
termination hereof come into the ownership, possession, or control of either of them 
relating to the other Party or its operation or management, or otherwise in connection 
with or in anticipation of the performance of the Contract (hereinafter referred to as 
“the Confidential Information”), shall strictly:- 

i. not be used for any purpose other than the performance of the Contract; 

ii. not to be disclosed during the continuance of the Contract to any third party 
including for the avoidance of doubt any company, organisation or individual 
whatsoever employed by the Contractor now or at any time in the future; and 

iii. not after termination be used for any purpose whatever or disclosed to any 
third party. 

b. The receiving Party shall inform the disclosing Party immediately if it comes to the 
notice of the receiving Party that any confidential information has been improperly 
disclosed or misused.  

c. The above obligations shall cease to apply to any particular piece of Confidential 
Information once it becomes public knowledge other than through any act or default 
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of the receiving Party or any person acting or employed by them or acting on their 
behalf. 

d. Upon termination hereof, or at the request of the Authority the receiving Party shall 
procure that all documents and other written material (including material on disks and 
tape) containing Confidential Information shall be returned (together with all copies 
thereof) to the disclosing Party. 

e. The Parties shall comply with the Data Protection Act 1998. 

i.  

31. Freedom of Information and Transparency 

a. The Contractor acknowledges that the Authority is subject to the requirements of the 
Freedom of Information Act 2000 (“FOIA”), the Environmental Information 
Regulations 2004 (“EIR”) and the Local Government Transparency Code 2014 (“the 
Code”). The Contractor shall assist and co-operate with the Authority as necessary to 
comply with these requirements and acknowledge that the Authority may be required 
to disclose information pursuant to the FOIA, the EIR and the Code. The Contractor 
shall provide all necessary assistance reasonably requested to enable the Authority 
to respond to a request for information within the time for compliance and permit the 
Authority to inspect such records as requested from time to time. 

b. The Contractor acknowledges that all payments over £250 are published in the public 
domain in accordance with guidelines issued by the Department of Communities and 
Local Government 

32. Contract Period 

a. This Contract shall extend for the Contract Period and shall not be terminable by 
either party within that period save in accordance with these Conditions. 

b. The Authority shall have the absolute discretion to use the Contractor, another 
contractor, its own employees or any third party to Supply the Material or any part of 
them at any time during the Contract.  

c. Notwithstanding the Contractor’s obligations to maintain a capability to Supply the 
Material under the Contract or the Contractor’s obligations generally, the Authority 
does not guarantee any level or volume of work or Purchase Order forms in respect 
of the Supply at any time during the Contract Period. 

 

33. Sub-contracting 

a. The Authority’s prior written approval must be obtained before any Supply of the 
Material (in whole or in part) is sub-contracted.  The Authority reserves the right to 
refuse such approval as its absolute discretion. 

b. An approved sub-contractor must give a direct warranty and undertaking to the 
Authority but the Tenderer will nonetheless remain primarily liable for Supplying the 
Material. 

 

34. Ancient Monuments and Archaeological Areas 
a. Unauthorised works and wilful or reckless damage to Scheduled Monuments are 

offences under Sections 2 and 28 of the Ancient Monuments and Archaeological 
Areas (as amended) Act 1979 (“the 1979 Act”). 

b. The Contractor (and any subcontractor) must have particular regard to the following 
statement provided by English Heritage: 
“Any person…operating or causing to be operated mechanised cutting equipment on 
a Scheduled Monument in England containing upstanding stone features would 
potentially place themselves at risk of prosecution under the above Act given the 
reckless nature of such action in the clear knowledge of the following facts:- 

i. Scheduled Monuments are protected under the 1979 Act and exist at 
numerous locations across England. 

ii. The locations of Scheduled Monuments can be readily established by 
correspondence with English Heritage. 
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iii. The practise of mechanised cutting of heather when conducted over a 
cairnfield or other upstanding stone features is likely to cause damage to 
such features which may comprise offences under Sections 2 and 28 of the 
1979 Act  

c. The Authority shall, wherever possible provide details of any Scheduled Monuments 
at any of the Sites however, this does not obviate the need for the Contractor to carry 
out its own searches and enquiries including (but not limited to); 

i. Consultation of the National Heritage List for England at  
http://www.english-
heritage.org.uk/professional/protection/process/national-heritage-list-
for-england/; and 

ii. Consultation of the Peak District National Park Authority archaeological 
department. 

d. Any Contractor (and any subcontractors) shall provide a copy of all such searches, 
enquiries and associated consents to the Nominated Officer. 

e. The Contractor (and any subcontractors) shall comply with all conditions 
requirements and consents required by English Heritage and Peak District National 
Park (whether supplied by the Authority or otherwise) relating to the Supply at the 
Sites and shall notify the Authority of and fully indemnify the Authority against all 
losses costs claims and demands arising from any breach of such conditions 
consents or requirements or any breach of the 1979Act. 

 
35. Conditions 

a. In the event of any contradiction between the Standard Conditions and the Detailed 
Conditions then the Detailed Conditions shall prevail 

b. The Conditions and all other conditions contained in the Tender Documentation shall 
take precedence over all other terms and conditions provided by a Contractor 
(including any terms and conditions which a Contractor purports to imply under any 
confirmation of order, specification or other document). 

c. No terms and conditions endorsed on, delivered with or contained in a confirmation of 
order, specification or other document provided by the Contractor shall form part of 
the Contract. 
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